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ATTACHMENT 1
SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, MAINTENANCE AND 

PROTECTION FOR THE VARIOUS REFORESTATION (50 HECTARES) AND 
AGROFORESTRY (90 HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

(PR NO. HO-TWT25-001)

I

Item
No. DESCRIPTION QTY. ABC (PhP)

A. REFORESTATION PROJECT IN TIWI GEOTHERMAL RESERVATION 
AREA (50 HAS) - BRGY. STA ELENA, MALINAO. ALBAY

1 P12 1 lot 1,206,411.00
2 Year 2 P'12 1 lot 904,808.12
3 Year 3 P12 1 lot 904,808.13
SUB •TOTAL ITEM A - REFORESTATION (50 HAS) 3,016,027.25
B. AGROFORESTRY PROJECT IN TIWI GEOTHE 

AREA (50 HAS) - BRGY. JOROAN/MAYNO
•RMAL RESERVATION 
NONG, TIWI, ALBAY

1 PI 2 1 lot 575.989.00
2 Year 2 P12 1 lot 431,991.79
3 Year 3P12 1 lot 431,991.79
SUE -TOTAL ITEM B - AGROFORESTRY (50 HAS) 1,439,972.58
C. AGROFORESTRY PROJECT IN TIWI GEOTHERMAL RESERVATION 

AREA (25 HAS) - BRGY. PUTSAN, TIWI. ALBAY
1 PI 2 1 lot 287,995.00
2 Year 2 PI 2 1 lot 215995.89
3 Year 3 PI 2 1 lot 215995.59
SUE ■TOTAL ITEM C - AGROFORESTRY (25 HAS) 719,986.48

D.
AGROFORESTRY (PILI W/ FUEL 

GEOTHERMAL RESERVATION A 
BERNARDINO, T

WOOD) PROJECT IN TIWI 
kREA (15 HAS)-BRGY. SN.
Wl, ALBAY

1 P12 1 lot 323.686.00
2 Year 2 P12 1 lot 242,764.45
3 Year 3 PI 2 1 lot 242,764.45
SUE ■TOTAL ITEM D - AGROFORESTRY (15 HAS) 809,214.90
TOTAL ABC * 
(for threeO) 

years)

FIVE MILLION NINE HUNDRED EIGHTY FIVE THOUSAND 
TWO HUNDRED ONE PESOS AND FIFTY ONE CENTS 
(R 5,985,201.51)

I



National Power Corporation
INVITATION TO BID 

PUBLIC BIDDING - BCS 2024-0837

1. The NATIONAL POWER CORPORATION (NPC), through its approved Corporate Budget 
of CY 2025 intends to apply the sum of fPlease see schedule belowl being the Approved Budget 
for the Contract (ABC) to payments under the contract. Bids received in excess of the ABC shall be 
automatically rejected at Bid opening.

PR NOS./PB Ref No. & 
Description Similar Contracts Pre-bid

Conference

Bid
Submission / 

Opening
ABC/Amt of 

Bid Docs

HO-TWT25-001 / 
PB241203-JD00524 (PB2)

Supply of Labor and Materials 
for the Establishment,
Maintenance and Protection for 
the Various Reforestation (50 
Hectares) and Agroforestry (90 
Hectares) Project of Tiwi 
Watershed Area Team

Reforestation / Agro- 
Forestry Project

07 January 
2025

9:30 A.M.

23 January 
2025

9:30 A.M.
P 5,985.201.51 /
P 10,000.00

Venue: Kafiao Function Room, NPC Bldg. Diliman, Quezon City

2. The NPC now invites bids for Items listed above. Delivery of the Goods is required (see table below) 
spedfied In the Technical Specifications. Bidders should have completed, within (see table below) from 
the date of submission and receipt of bids, a contract similar to the Project. The description of an eligible 
bidder is contained in the Bidding Documents, particularly, in Section II. (Instruction to Bidders).

PR No/S. / PB Ref No/s. Delivery Period / Contract 
Duration

Relevant Period of SLCC reckoned 
from the date of submission & receipt 

of bids
HO-TWT25-001 Three (3) Years Five f5) Years

3. Bidding will be conducted through open competitive bidding procedures using a non-discretionary 
‘pass/fair criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of 
Republic Act (RA) No. 9184.

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations with at least 
sixty percent (60%) interest or outstanding capital stock belonging to citizens of the Philippines, and to 
citizens or organizations of a country the laws or regulations of which grant similar rights or privileges to 
Filipino citizens, pursuant to RA 5183.

Prospective Bidders may obtain further information from National Power Corporation, Bids and Contracts 
Services Division and inspect the Bidding Documents at the address given below during office hours 
(8:00AM to 5:00PM), Monday to Friday,

A complete set of Bidding Documents may be acquired by interested Bidders from frie given address and 
website(s) and upon payment of the applicable fee for the Bidding Documents, pursuant to the latest 
Guidelines issued by the GPPB. Bidding fee mav be refunded in accordance with the guidelines based on 
the grounds provided under Section 41 of R.A. 9184 and its Revised IRR.

6. The National Power Corporation will hold a Pre-Bid Conference on the date, time and venue stated 
above. Interested bidder/s is/are allowed to join and participate in the Pre-Bid Conference at the Kafiao 
Room or virtually. However, those attending virtually shall assume the risk of any internet connectivity 
issues. Further, interested bidders are hereby informed of the following:

AFG-LOG-O02.F03 
Rev.No.O 
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Invitat'on to Bid - BCS 2024-0837

a. Only a maximum of two (2) representatives from each bidder / company shall be allowed to 
participate

b. Wearing of Face Masks is recommended but not required in view of Proclamation No. 297 S.2023 
lifting the State of Public Health Emergency Throughout the Philippines

c. The requirements herein stated including the medium of submission shall be subject to GPPB 
Resolution No. 09*2020 dated 07 May 2020

d. The Guidelines on the Implementation of Early Procurement Activities (EPA) shall be subject to 
GPPB Circular No. 06-2019 dated 17 July 2019

7. Bids must be duly received by the BAC Secretariat through (i) manual submission at the office address 
indicated below; (ii) online or electronic submission before the specified time stated in the table above 
for opening of bids. Late bids shall not be accepted.

8. All Bids must be accompanied by a bid security in any of the acceptabie forms and in the amount stated 
in 1TB Clause 14.

9. Bid opening shall be in the Kanao Function Room. NPC Head Office, Dlliman, Quezon City and/or via 
online platform to be announced by NPC. Bids will be opened in the presence of the bidders’ 
representatives who choose to attend the activity.

10. The National Power Corporation reserves the right to reject any and all bids, declare a failure of bidding, 
or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of 
the 2016 revised IRR of R.A. No. 9184, without thereby incurring any liability to the affected bidder or 
bidders.

11. For further information, please refer to:
Bids and Contracts Services Division,
Logistics Department
Gabriel Y. itchon Building
Senator Miriam P. Defensor-Santiago Ave. (formerly BIR Road)
Cor. Quezon Ave., Dlliman, Quezon City, 1100 
Tel Nos.: Tel Nos.: 8921-3541 local 5564/5713 
Email: bcsd@napocor.gov.ph /

12. You may visit the following websites:

For downloading of Bidding Documents: httDS.7/www.napocQr oQ\/ phi ybids.php

ATTY. MELCHOR P. RIDULME
Sr. Vice President & COO and 

Chairman, Bids and Awards Committee

AF&40G-002.F03 
Rev.No.O 
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BID DOCUMENTS

SECTION II - INSTRUCTIONS TO BIDDERS

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO. HO-TWT25-001
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BID DOCUMENTS

SECTION II - INSTRUCTIONS TO BIDDERS

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AQROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO. HO-TWT25-001

CLAUSE
NO.

SECTION II - INSTRUCTIONS TO BIDDERS

TABLE OF CONTENTS 

TITLE PAGE NO.

I

I
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2. FUNDING INFORMATION.......................................................................................... 1
3. BIDDING REQUIREMENTS........................................................................................ 1
4. CORRUPT, FRAUDULENT, COLLUSIVE, AND COERCIVE PRACTICES...............1
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8. PRE-BID CONFERENCE............................................................................................3
9. CLARIFICATION AND AMENDMENT OF BIDDING DOCUMENTS..........................3
10. DOCUMENTS COMPRISING THE BID: ELIGIBILITY AND TECHNICAL
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11. DOCUMENTS COMPRISING THE BID: FINANCIAL COMPONENT.........................3
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13. BID AND PAYMENT CURRENCIES........................................................................... 4
14. BID SECURITY............................................................................................................ 4
15. SEALING AND MARKING OF BIDS........................................................................... 5
16. DEADLINE FOR SUBMISSION OF BIDS...................................................................5
17. OPENING AND PRELIMINARY EXAMINATION OF BIDS........................................5
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BID DOCUMENTS

SECTION II - INSTRUCTIONS TO BIDDERS

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO. HO-TWT25-001

I
I

SECTION li - INSTRUCTIONS TO BIDDERS

1. Scope of Bid

The National Power Corporation (NPC or NAPOCOR) wishes to receive Bids for the 
SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS REFORESTATION (50 
HECTARES) AND AGROFORESTRY (90 HECTARES) PROJECT OF TIWI 
WATERSHED AREA TEAM, with identification number PR NO. HO-TWT25-001.

The Procurement Project {referred to herein as “Project”) is composed of one (1) lot and 
will be awarded to one (1) Bidder in one complete contract, the details of which are 
described in Section VI (Technical Specifications).

I

I

2. Funding Information

2.1. The GOP through the source of funding as indicated below for CY 2024 in the 
amount specified in the Invitation to Bid.

2.2. The source of funding is the Corporate Operating Budget of the National Power 
Corporation.

3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 
its 2016 revised IRR, including its Generic Procurement Manuals and associated 
policies, rules and regulations as the primary source thereof, while the herein clauses 
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only 
to the ongoing posting, advertisement, or IB by the BAC through the issuance of a 
supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have verified and 
accepted the general requirements of this Project, including other factors that may affect 
the cost, duration and execution or implementation of the contract, project, or work and 
examine all instructions, forms, terms, and project requirements in the Bidding 
Documents.

4. Corrupt, Fraudulent, Collusive, and Coercive Practices

The Procuring Entity, as well as the Bidders and Suppliers, shall observe the highest 
standard of ethics during the procurement and execution of the contract. They or 
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 
or other integrity violations in competing for the Project.

NATIONAL POWER CORPORATION ll-ITB-1



BID DOCUMENTS

SECTION II - INSTRUCTIONS TO BIDDERS

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO. HO-TWT25-001

5. Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially capable will 
be evaluated.

5.2. Foreign ownership exceeding those allowed under the rules may participate when 
citizens, corporations, or associations of a country, included in the list issued by 
the GPPB, the laws or regulations of which grant reciprocal rights or privileges to 
citizens, corporations, or associations of the Philippines.

The foreign bidder claiming eligibility by reason of their country’s extension of 
reciprocal rights to Filipinos shall submit a certification from the relevant 
government office of their country stating that Filipinos are allowed to participate 
in their government procurement activities for the same item/product. The said 
certification shall be validated during the post-qualification of bidders.

5.3. Pursuant to Section 23.4.1.3 of the 2016 revised IRR of RA No.9184, the Bidder 
shall have an SLCC that is at least one (1) contract similar to the Project the value 
of which, adjusted to current prices using the PSA’s CPI, must be at least 
equivalent to at least fifty percent (50%) of the ABC.

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.1 of the 
2016 IRR of RA No.9184.

6. Origin of Goods

There is no restriction on the origin of goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN, subject to
Domestic Preference requirements under ITB Clause 18.

7. Subcontracts

I

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 
Procuring Entity as stated herein, but in no case more than twenty percent (20%) 
of the Project.

The portions of Project and the maximum percentage allowed to be subcontracted 
are indicated in the BDS, which shall not exceed twenty percent (20%) of the 
contracted Goods.

7.2. The Supplier may identify its subcontractor during the contract implementation 
stage. Subcontractors identified during the bidding may be changed during the 
implementation of this Contract. Subcontractors must submit the documentary 
requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 
comply with the eligibility criteria specified in ITB Clause 5 to the implementing or 
end-user unit.

7.3. Subcontracting of any portion of the Project does not relieve the Supplier of any 
liability or obligation under the Contract. The Supplier will be responsible for the 
acts, defaults, and negligence of any subcontractor, its agents, servants, or 
workmen as fully as if these were the Supplier’s own acts, defaults, or negligence, 
or those of its agents, servants, or workmen.

NATIONAL POWER CORPORATION ll-ITB-2



BID DOCUMENTS

SECTION II - INSTRUCTIONS TO BIDDERS

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO. HO-TWT25-001

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified date 
and time and either at its physical address and/or through videoconferencing/webcasting 
as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of 
the Bidding Documents. Such requests must be in writing and received by the Procuring 
Entity, either at its given address or through electronic mail indicated in the IB, at least 
ten (10) calendar days before the deadline set for the submission and receipt of Bids.

10. Documents comprising the Bid: Eligibility and Technical Components

10.1. The first envelope shall contain the eligibility and technical documents of the Bid 
as specified in Section VIII (NPCSF-GOODS-01 - Checklist of Technical and 
Financial Documents).

10.2. The Bidder’s SLCC as indicated in ITB Clause 5.3 should have been completed 
within Five (5) Years prior to the deadline for the submission and receipt of bids.

10.3. if the eligibility requirements or statements, the bids, and all other documents for 
submission to the BAC are in foreign language other than English, it must be 
accompanied by a translation in English, which shall be authenticated by the 
appropriate Philippine foreign service establishment, post, or the equivalent office 
having jurisdiction over the foreign bidder’s affairs in the Philippines. Similar to the 
required authentication above, for Contracting Parties to the Apostille Convention, 
only the translated documents shall be authenticated through an apostille pursuant 
to GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation shall 
govern, for purposes of interpretation of the bid.

10.4. The Statement of the bidder’s Single Largest Completed Contract (SLCC) 
(NPCSF-GOODS-03) and List of all Ongoing Government & Private Contracts 
Including Contracts Awarded but not yet Started (NPCSF-GOODS-02) shall 
comply with the documentary requirements specified in the BPS.

11. Documents comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as 
specified in Section VIM (NPCSF-GOODS-01 - Checklist of Technical and 
Financial Documents).

11.2. if the Bidder claims preference as a Domestic Bidder or Domestic Entity, a 
certification issued by DTI shall be provided by the Bidder in accordance with 
Section 43.1.3 of the 2016 revised IRR of RA No. 9184.

11.3. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted.

11.4. For Foreign-funded Procurement, a ceiling may be applied to bid prices provided 
the conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184.

NATIONAL POWER CORPORATION ll-ITB-3



BID DOCUMENTS

SECTION II - INSTRUCTIONS TO BIDDERS

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO. HO-TWT25-001

12. Bid Prices

12.1. Prices indicated on the Price Schedule shall be entered separately in the following 
manner:

a. For Goods offered from within the Procuring Entity’s country:
i. The price of the Goods quoted EXW (ex-works, ex-factory, ex­

warehouse, ex-showroom, or off-the-shelf, as applicable);

ii. The cost of all customs duties and sales and other taxes already paid or 
payable;

iii. The cost of transportation, insurance, and other costs incidental to 
delivery of the Goods to their final destination; and

iv. The price of other (incidental) services, if any, listed in the BPS.

b. For Goods offered from abroad:

i. Unless otherwise stated in the BPS, the price of the Goods shall be 
quoted delivered duty paid (DDP) with the place of destination in the 
Philippines as specified in the BPS. In quoting the price, the Bidder shall 
be free to use transportation through carriers registered in any eligible 
country. Similarly, the Bidder may obtain insurance services from any 
eligible source country.

ii. The price of other (incidental) services, if any, as listed in the BPS.

13. Bid and Payment Currencies

13.1. For Goods that the Bidder will supply from outside the Philippines, the bid prices 
may be quoted in the local currency or tradeable currency accepted by the BSP at 
the discretion of the Bidder. However, for purposes of bid evaluation, Bids 
denominated in foreign currencies, shall be converted to Philippine currency based 
on the exchange rate as published in the BSP reference rate bulletin on the day 
of the bid opening.

13.2. Payment of the contract price shall be made in Philippine Pesos.

14. Bid Security

14.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in 
the amount indicated in the BPS, which shall be not less than the percentage of 
the ABC in accordance with the schedule in the BPS.

14.2. The Bid and bid security shail be valid for One Hundred Twenty (120) calendar 
days from the date of opening of bids. Any Bid not accompanied by an acceptable 
bid security shall be rejected by the Procuring Entity as non-responsive.

NATIONAL POWER CORPORATION ll-ITB-4



BID DOCUMENTS

SECTION II - INSTRUCTIONS TO BIDDERS

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT. 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO. HO-TWT25-001

15. Sealing and Marking of Bids

Each Bidder shall submit Two (2) copies of the first and second components of its Bid, 
marked Original and photocopy. Only the original copy will be read and considered for 
the bid.

Any misplaced document outside of the Original copy will not be considered. The 
photocopy is ONLY FOR REFERENCE.

The Procuring Entity may request additional hard copies and/or electronic copies of the 
Bid. However, failure of the Bidders to comply with the said request shall not be a ground 
for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electronic means, the Bidder shall submit an electronic copy 
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or is 
corrupted shall be considered non-responsive and, thus, automatically disqualified.

Bidders must also comply with the Disclaimer and Data Privacy Notice specified in the
BPS.

16. Deadline for Submission of Bids

16.1. The Bidders shall submit on the specified date and time and either at its physical 
address or through online submission as indicated in paragraph 7 of the IB.

17. Opening and Preliminary Examination of Bids

17.1. The BAG shall open the Bids in public at the time, on the date, and at the place 
specified in paragraph 9 of the IB. The Bidders’ representatives who are present 
shall sign a register evidencing their attendance. In case videoconferencing, 
webcasting or other similar technologies will be used, attendance of participants 
shall likewise be recorded by the BAG Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 
9184 shall prevail.

17.2. The preliminary examination of bids shall be governed by Section 30 of the 2016 
revised IRR of RA No. 9184.

18. Domestic Preference

18.1. The Procuring Entity will grant a margin of preference for the purpose of 
comparison of Bids in accordance with Section 43.1.2 of the 2016 revised IRR of 
RANo. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAG shall immediately conduct a detailed evaluation of all 
Bids rated "passed," using non-discretionary pass/fail criteria. The BAG shall

I NATIONAL POWER CORPORATION ll-lTB-5



BID DOCUMENTS

SECTION II - INSTRUCTIONS TO BIDDERS

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO. HO-TWT25-001

consider the conditions in the evaluation of Bids under Section 32.2 of the 2016 
revised iRR of RA No. 9184.

19.2. If the Project allows partiai bids, bidders may submit a proposal on any of the lots 
or items, and evaiuation wiii be undertaken on a per lot or item basis, as the case 
maybe, in this case, the Bid Security as required by ITB Ciause 14 shaii be 
submitted for each iot or item separateiy.

19.3. The descriptions of the lots or items shall be indicated in Section VI (Technical 
Specifications), although the ABCs of these lots or items are indicated in the 
BPS for purposes of the NFCC computation pursuant to Section 23.4.2.6 of the 
2016 revised IRR of RA No. 9184. The NFCC must be sufficient for the total of 
the ABCs for all the lots or items participated in by the prospective Bidder.

19.4. The Project shall be awarded to one (1) Bidder in one complete contract.

19.5. Except for bidders submitting a committed Line of Credit from a Universal or 
Commercial Bank in lieu of its NFCC computation, ail Bids must include the 
NFCC computation pursuant to Section 23.4.1.4 of the 2016 revised IRR of RA 
No. 9184, which must be sufficient for the total of the ABCs for all the lots or 
items participated in by the prospective Bidder. For bidders submitting the 
committed Line of Credit, it must be at least equal to ten percent (10%) of the 
ABCs for ail the lots or items participated in by the prospective Bidder.

20. Post-Qualification

20.1. Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, 
the Bidder shall submit its latest income and business tax returns filed and paid 
through the BIR Electronic Filing and Payment System (eFPS) and other 
appropriate licenses and permits required by law and stated in the BDS.

21. Signing of the Contract

21.1. The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 
shall form part of the Contract. Additional Contract documents are indicated in 
the BDS.

NATIONAL POWER CORPORATION ll-ITB-6



BID DOCUMENTS

SECTION III - SID DATA SHEET

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
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SECTION

BID DATA SHEET
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BIO DOCUMENTS

SECTION III - BID DATA SHEET

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO. HO-TWT25-001

SECTION III - BID DATA SHEET
ITB

Clause
5.3 For this purpose, similar contracts shall refer to reforestatlon/agro-forestry 

project.

The Single Largest Completely Contract (SLCC) as declareid by the bidder shall 
be verified and validated to ascertain such completed contract. Hence, bidders 
must ensure access to sites of such projects/equipment to NPC representatives 
for verification and validation purposes during post-qualification process.

It shall be a ground for disqualification, if verification and validation cannot be 
conducted for reasons attributable to the Bidder.

7.1 Subcontracting shall not be allowed for this particular procurement.

10.1 The prospective bidder shall submit a valid and updated Certificate of PhilGEPs 
Registration under Platinum Membership (all pages including the Annex A of the 
said Certificate). Non-compliance shall be a ground for disqualification.

10.4 The list of on-going contracts (Form No. NPCSF-GOODS-02) shall be supported 
by the following documents for each on-going contract to be submitted during
Post-Qualification:

1. Contract/Purchase Order and/or Notice of Award

2. Certification coming from the project owner/client that the performance is 
satisfactory as of the bidding date

The bidder shall declare in this form all his on-going government and private 
contracts including contracts where the bidder {either as individual or as a Joint 
Venture) is a partner in a Joint Venture agreement other than his current joint 
venture where he is a partner. Non declaration will be a ground for 
disqualification of bid.

The Statement of the bidder’s Single Largest Completed Contract (SLCC) 
similar to the contract to be bid (Form No. NPCSF-GOODS-03) shall be 
supported by the following documents to be submitted during Bid Opening:

1. Certificate of Acceptance; or Certificate of Completion; or Official Receipt 
(O.R); or Sales Invoice

Any single bidder/s who already procured/secured the bidding documents but 
want to avail the Joint Venture Agreement (JVA) shall inform the BAC in writing 
prior to the bid opening for records and documentation purposes.

10.5 Bidders shall also submit the following requirements in their first envelope, 
Eligibility and Technical Component of their bid:

1. Data and Information to be submitted with the Proposal as specified in 
Clause 4 of Section VI - Technical Specifications;
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12 The price of the Goo(ds shall be quoted DDP Project Site or the applicable 
International Commercial Terms (INCOTERMS) for this Project.

14.1 The bid security shall be in the form of a Bid Securing Declaration, or any of the 
following forms and amounts:

a) The amount of not less two percent (2%) of ABC, if bid security is in cash, 
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 
credit; or

b) The amount of not less than five percent (5%) of ABC, if bid security is in 
Surety Bond.

15.0 All bid submissions and related correspondences are confidential and for 
viewing only by the intended recipient/s. Any unauthorized access to review, 
reproduce, or disseminate the information contained therein is strictly prohibited. 
The National Power Corporation (NAPOCOR) does not guarantee the security 
of any information electronically transmitted.

Bid submissions and related correspondences may contain personal and 
sensitive personal information, and are subject to the Data Privacy Act of 2012, 
its implementing rules, regulations and issuances of the National Privacy 
Commission of the Philippines (“Privacy Laws”). By viewing, using, storing, 
sharing and disposing (collectively “Processing”), such bids submissions and 
correspondences, you agree to comply with the Privacy Laws. By responding to 
correspondence, you consent to the Processing by NAPOCOR of the Personal 
Data contained in your submission/reply in accordance with NAPOCOR’s 
Personal Data Privacy Policy which you can find at http://vww.naDOCor.aov.ph.

To report any privacy issue, contact the Data Privacy Officer at 
dpo@napocor.aov.Dh.

NAPOCOR is not liable for the proper and complete transmission of the 
information contained in bid submission/correspondences nor for any delay in 
its receipt.

19.3 The Goods are grouped together in one (1) lot and will be awarded to one (1) 
Bidder in one complete contract.

Partial bid is not allowed. The Goods are grouped in a single lot and the lot shall 
not be divided into sub-lots for the purpose of bidding, evaluation, and contract 
award.

The Bidders bid offer must be within the ABC of the lot and ABC per item.

Bid offers that exceed the ABC of the lot or any of the items, with incomplete 
price, shall be rejected.

19.5 If the Bidder opted to submit a Committed Line of Credit (CLC), the bidder must 
submit a granted credit line valid/effective at the date of bidding.
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I

20.1

20.2

21.2

Ad(ditional documents to be submitted during Post-Qualification:

a. Class A - Eligibility Documents listed on the Annex A of Certificate of 
PhilGEPs Registration under Platinum Membership pursuant to Section 34.3 
of the Revised IRR of R.A. 9184

b. Contract/Purchase Order and/or Notice of Award for the contracts stated in 
the List of all Ongoing Government & Private Contracts Including Contracts 
Awarded but not yet Started (NPCSF-GOODS-02);

c. Certification coming from the project owner/client that the performance is 
satisfactory as of the bidding date for all ongoing contracts stated in Form 
NPCSF-GOODS-02;

d. Contract/Purchase Order for the contract stated in the Statement of the 
bidder’s Single Largest Completed Contract (SLCC) similar to the contract to 
be bid (Form No. NPCSF-GOODS-03)

The licenses and permits relevant to the Project and the corresponding law 
requiring it as specified in the Technical Specifications, if any.

Notice to Proceed.
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SECTION IV - GENERAL CONDITIONS OF CONTRACT

I
Clause No.

TABLE OF CONTENTS 

Title Page no.

I
1. SCOPE OF CONTRACT.............................................................................................1
2. ADVANCE PAYMENT AND TERMS OF PAYMENT..................................................1
3. PERFORMANCE SECURITY...................................................................................... 1
4. INSPECTION AND TESTS.......................................................................................... 1
5. WARRANTY................................................................................................................ 2
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I

SECTION IV - GENERAL CONDITIONS OF CONTRACT

1. Scope of Contract

This Contract shall include all such Items, although not specifically mentioned, that can 
be reasonably inferred as being required for its completion as if such items were 
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 
IRR, including the Generic Procurement Manual, and associated issuances, constitute 
the primary source for the terms and conditions of the Contract, and thus, applicable 
in contract implementation. Herein clauses shall serve as the secondary source for 
the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 
activities, the advertisement, posting, or invitation of which were issued after the 
effectivity of the said amendment.

Additional requirements for the completion of this Contract shall be provided in the
Special Conditions of Contract (SCO.

2. Advance Payment and Terms of Payment

2.1. Advance payment of the contract amount is provided under Annex “D” of the 
revised 2016 IRR of RA No. 9184.

2.2. The Procuring Entity is allowed to determine the terms of payment on the partial 
or staggered delivery of the Goods procured, provided such partial payment 
shall correspond to the value of the goods delivered and accepted in 
accordance with prevailing accounting and auditing rules and regulations. The 
terms of payment are indicated in the SCC.

3. Performance Security

3.1. Within ten (10) calendar days from receipt of the Notice of Award by the Bidder 
from the Procuring Entity but in no case later than the signing of the Contract 
by both parties, the successful Bidder shall furnish the performance security in 
any of the forms prescribed in Section 39 of the 2016 revised IRR of RA No. 
9184.

3.2. The performance bond to be posted by the Contractor must also comply with 
additional requirements specified in the SCC.

4. Inspection and Tests

The Procuring Entity or its representative shall have the right to inspect and/or to test 
the Goods to confirm their conformity to the Project specifications at no extra cost to 
the Procuring Entity in accordance with the Generic Procurement Manual. In addition 
to tests in the SCC, Section VI (Technical Specifications) shall specify what 
inspections and/or tests the Procuring Entity requires, and where they are to be
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I
I
1

conducted. The Procuring Entity shall notify the Supplier in writing, in a timely manner, 
of the identity of any representatives retained for these purposes.

All reasonable facilities and assistance for the inspection and testing of Goods, 
including access to drawings and production data, shall be provided by the Supplier to 
the authorized inspectors at no charge to the Procuring Entity.

Warranty (This provision will not apDlv)

5.1 In order to assure that manufacturing defects shall be corrected by the Supplier, 
a warranty shall be required from the Supplier as provided under Section 62.1 
of the 2016 revised IRR of RA No. 9184.

5.2 The Procuring Entity shall promptly notify the Supplier in writing of any claims 
arising under this warranty. Upon receipt of such notice, the Supplier shall, 
repair or replace the defective Goods or parts thereof without cost to the 
Procuring Entity, pursuant to the Generic Procurement Manual.

Liability of the Supplier

I
The Supplier’s liability under this Contract shall be as provided by the laws of the 
Republic of the Philippines.

If the Supplier is a joint venture, all partners to the joint venture shall be jointly and 
severally liable to the Procuring Entity.

I

I
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I
I

I

I

QCC
Clause

1

2.2

3.2

The contractor shall complete the required services specified in the Scope of 
Works within the contract period specified in the Technical Specifications from 
the commencement of the Contract.
Mode of Payment and Processing of Payment are specified in Section VI - 
Technical Specifications.

I

1. The following must be indicated in the performance bond to be posted by 
the Contractor:

Company Name 
Correct amount of the Bond 
Contract/Purchase Order Reference Number 

iv. Purpose of the Bond:
“To guarantee the faithful performance of the Principal’s obligation to 
undertake (Contract/Purchase Order Description) in accordance with 
the terms and conditions of (Contract No. & Schedule/Purchase Order 
No.) entered into by the parties.”

2. The bond shall remain valid and effective until the duration of the contract 
(should be specific date reckoned from the contract effectivitv) plus sixty 
(60) days after NPC’s acceptance of the last delivery/final acceptance of 
the project.

3. In case of surety bond, any extension of the contract duration or delivery 
period granted to the CONTRACTOR shall be considered as given, and 
any modification of the contract shall be considered as authorized, as if 
with the expressed consent of the surety, provided that such extension or 
modifications falls within the effective period of the said surety bond. 
However, in the event that the extension of the contract duration or 
delivery schedule would be beyond the effective period of the surety bond 
first posted, it shall be the sole obligation of the CONTRACTOR to post an 
acceptable Performance Security within ten (10) calendar days after the 
contract duration/delivery period extension has been granted by NPC.

4. Other required conditions in addition to the standard policy terms issued 
by the Bonding Company:
i. The bond is a penal bond, callable on demand and the entire amount 

thereof shall be forfeited in favor of the Obligee upon default of the 
Principal without the need to prove or to show grounds or reasons for 
demand for the sum specified therein;

ii. The amount claimed by the Obligee under this bond shall be paid in 
full and shall never be subject to any adjustment by the Surety;

iii. In case of claim, the Surety shall pay such claim within sixty (60) days 
from receipt by the Surety of the Obligee’s notice of claim/demand 
letter notwithstanding any objection thereto by the Principal.

The inspections and tests that will be conducted are specified in the Technical 
Specifications.
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I Section VI - Technical Specifications
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I
I
I
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SECTION VI - TECHNICAL SPECIFICATIONS

1. GENERAL OBJECTIVE

To rehabilitate the identified open, denuded and marginal portions of NPC watershed 
areas through reforestation and/or agroforestry in order to bring back the forest cover for 
improved water-holding capacity and support the NPC power-generating plants for 
sustained operation; and carbon sequestration for environmental amelioration.

2. PROJECT LOCATION AND CONTRACT DURATION

The project sites are located at the following areas:

Packaqe Location Area
1 Brov. Sta. Elena & Taqovtov, Malinao, Albav 50 Ha

2
2a. Brgy, Joroan and Maynonong, Tiwi, Albay 50 Ha
2b. Brgy. Putsan, Tiwi, Albay 25 Ha
2c. Brgy. San Bernardo, Tiwi, Albay 15 Ha

I

Contract duration shall be:
• THREE (3) YEARS reckoned from contract effectivity specified in the notice to

proceed.

3. SCOPE OF WORK

The works and services to be performed by the Contractor for this undertaking shall 
essentially consist of, but not limited to the following:

1)
2)
3)
4)
5)
6)

7)

Perimeter sun/eying and mapping 
Monumenting/marking of corners 
Blocking of the project area 
Production and/or procurement of seedlings 
Plantation establishment and operation 
Plantation Maintenance

a) Ring weeding/cultivation and fertilizer application
b) Replanting and fertilizer application 

Plantation Protection
a) Pest and disease detection and control
b) Foot patrol works
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I
I
I
I

3.1 Perimeter Surveying and Mapping of Areas to be Planted

1. Boundary shall be delineated using GPS instrument.
2. Map scale of the perimeter survey shall be as follows;

1 : 3,000 for areas 10 hectares and below 
1 : 5,000 for areas more than 10 hectares up to 30 hectares 
1 : 7,500 for areas more than 30 hectares up to 50 hectares 
1 :10,000 for areas more than 50 hectares

a. To be drawn and plotted on an A3-size tracing paper.

b. Technical description and remarks for every point shall be clearly indicated 
duly signed and sealed by a forester/geodetic engineer.

3. The target area (in hectare) for reforestation and agroforestry shall be based on the 
approved contract/UC-EC Plan. Non-plantable areas shall not be included in the 
target area that will be planted such as rocky portions, vegetated area, rivers, road 
networks, steep ridges/ravines, waterlogged areas, among others. In such cases, 
the contractor shall provide for the additional areas adjacent to the prescribed 
project site in order to complete the required area for planting.

I

3.2 Monumenting/marking of corners

For contiguous/non-contiguous area:
PVC pipe (orange color) with 10cm (4-inches) diameter and height of 60cm (24-inches) 
filled with concrete and 30 cm (12-inches) exposed shall be installed on all corners of the 
project site’s perimeter. Corner points shall be identified using coordinates in UTM 
format to be marked/engraved on each PVC pipe.

3.3 Blocking of the Project Site

I

I

I

1.
2.

3.

4.
5.

Whole project site shall be divided into blocks.
For contiguous area:
Block into 10-hectare areas with a dimension of 200 X 500 meters with the short 
and long ends following the east-west and north-south directions, respectively.

For non-contiguous area;
a. Block into 5-hectare areas with a dimension of 200 X 250 meters.

b. Below 5 hectares, total gross area shall be computed and be treated as a 
block.

c. Each block shall be assigned a unique block identification to establish its identity.

Corner points shall be on GPS reading/sun/ey.
Blocking shall be reflected/indicated in the map.
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I

6. PVC pipe orange-colored posts with dimension of 2-inch x 100cm filled with 
concrete and with 50 cm exposed shall be installed at corners of the blocks in such 
a way that one side faces a block. The corresponding code for that block is marked 
on that side of the PVC post.

7. Blocking activity using PVC pipe posts in its prescribed dimension shall be done 
prior to planting. Blocking plan/design shall be reflected on the map to be 
submitted by the Contractor. This shall be the basis of evaluation during the 
inspection of the blocking posts to be established later on the ground.

8. Detailed Procedure:

In order to minimize the number of blocks to be established, blocking shall be done 
as:

I
I

a. The X-axis shall coincide (tangent) with the southernmost point/corner of the 
project area while the Y-axis shall be tangent to the westernmost point/corner 
of the project area.

b. The point of origin (O) shall be determined by the intersection of the X and Y 
axes, which correspond to the east-west and north-south directions, 
respectively.

c. The width (X-axis) of each block will measure 200 meters per block while the
longer axis (Y-axis) will have a length of 500 meters.

d. Assignment of block numbers shall be done following the left-right (west-east) 
then bottom-up (south-north) direction.

e. Whenever appropriate, blocks shall be established to cover other areas, which 
spans across a block.

3.4 Procurement and/or Production of Seedlings

1. Seedlings shall be potted, healthy, vigorous, and free from pests and diseases.
2. Seedlings shall have a minimum height of 0.50 meters and a maximum height of 

0.80 meters from the root collar (same size category shall be planted together in 
the field to avoid intra-specific competition)

3. Procured/produced seedlings from other locations shall be delivered at the project 
site at least one (1) month before out planting to acclimatize with the local site 
condition.

4. The species and quantity of seedlings required are included in Clause 17.

I
3.5 Plantation Establishment and Operation

1. Site preparation

a. Site preparation prior to out-planting shall be a combination of either strip 
brushing, ring weeding/spot clearing or any other method/strategy depending 
on species suitability.

b. If using strip brushing method, planting strips measuring at least 1 meter wide 
along the contour shall be cultivated, followed by removal/exposure of roots

I
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and rhizomes, leaving approximately 2-meter-wide uncultivated strips between 
the cultivated strips.

c. Number of planting strips depends on the configuration of the plantation site.

d. If using ring weeding, approximately 50-cm. radius around the seedling shall be 
cultivated, uproot all roots and rhizomes and loosen the soil.

Staking
a. Staking at prescribed spacing should be done.

b. Stakes should be at least 1 meter in height so it can be easily located during 
hole digging and planting.

c. Locally available materials can be used as stakes, provided the gathering and
collection shall be approved and supervised by a representative of concerned 
Watershed Area Team.

Hole digging

a. For all plastic bag size, a clearance of 2 inches around the seedlings should be 
considered in determining the hole size to fit the seedlings into the hole.

b. The hole depth shall be enough in such a way that the root collar of the planted 
seedling is level with the ground.

Seedling transport
a. Seedlings should be carefully transported to the planting site from the nursery.

b. To avoid damage/injury during transport, use containers such as sacks, 
baskets (kaing), wooden boxes, crates, etc.

c. Prior to seedling transport, seedlings may not be watered for more firm
attachment of roots to the soil.

Planting

a. Planting should start at the onset of the rainy season (usually after one or two 
heavy rains).

b. For potted seedlings, be sure to remove the plastic container (polyethylene 
bags) and avoid breaking the earthball.

c. Put the removed plastic bags on top of the stakes to serve as a location marker
and evidence that the plastic bag was removed. (However, after inspection, the 
Contractor shall collect the plastic bags for proper disposal).

d. When putting the seedling into the planting hole, the upper part of the earthball 
must be slightly lower than the edge of the hole. Soil is filled into the spaces 
(putting the topsoil first), then tamped firmly all around to prevent from inclining.
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3.6 Plantation Maintenance

1. Ring weeding/Strip brushing/ spot cultivation, mulching and fertilizer application
a. Ring weeding and spot cultivation shall be approximately 50-cm radius around 

the seedling, uproot all roots and rhizomes and loosen the soil. If strip brushing, 
it shall be approximately 1 meter wide.

b. Mulch Is approximately 50-cm radius around the seedling: mulch thickness 
about 10-cm; remove mulch prior to ring weeding then replace after each ring 
weeding.

c. Fertilizer application frequency is as follows:

2.

Year
1

2

3

Schedule
2 passes (1 month & 2 months after planting) for 
ring weeding and 1 pass for fertilizer application (1 
month after planting)
2 passes (quarter 3) for ring weeding and 1 pass of 
fertilizer application (quarter 3)
2 passes (quarter 3) for ring weeding and 1 pass of 
fertilizer application (quarter 3)

Replanting and fertilizer application
a. Replanting is required if survival rate is less than 85%.

b. Inventory should be done one month after out planting to determine the survival 
rate, then replanting should be done

c. Any additional replanting should be done immediately if weather conditions
warrants.

d. To determine the survival rate, the inspection (the sampling methodology and 
intensity shall be determined by the WAT) shall be conducted on the following 
dates:

i. about one month after planting; and

ii. at the end of the rainy season during year 1; and

iii. every maintenance that passes for the 2nd and 3rd year.

e. To boost the seedling growth, inorganic fertilizer shall be applied at the rate of 
10 to 20 gm per seedling.

f. Fertilizer is applied by mixing it thoroughly with the soil used to fill up the holes 
or side dressed in drills at about 10 to 15 cm distance around the base of the 
seedling.

g. In steep areas, fertilizer should be side dressed on the upper and left or right 
sides of the seedling.
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h. Most grassland soils are deficient in nitrogen and phosphorus; hence, nitrogen 
and phosphorus fertilizers or complete fertilizer should be applied.

i. Organic fertilizers such as compost, animal manure or green manure can also 
be used.

3.7 Plantation protection

1, Pest and disease detection and control
a. Regularly conducts seedling inspection for possible signs/symptoms or 

outbreak of diseases.

b. Inform the Watershed Area Team immediately of any possible signs/ 
symptoms or outbreak of diseases.

c. Seedlings with evident attack of pest and presence of disease should be
removed and replanted with healthy and vigorous seedlings.

2. Patrol works
a. Foot patrolling should be conducted regularly to prevent and control any form 

of destruction to the plantation area.

b. Prepare and submit monthly patrol report and shall form part of the 
attachments every progress billing.

c. ln case of force majeure events (i.e. typhoon, fire, etc.), a damage report
(complete with a map showing the extent of the damage area, photo 
documentation and proposed rehabilitation plan) should be submitted to the 
Watershed Area Team within seven (7) days after its occurrence.

4. DOCUMENT TO BE SUBMITTED WITH THE BID/PROPOSAL FOR 
EVALUATION

4.1 Site inspection certificate to be signed by Section Chief of Watershed Area Team 
(WAT).

5. SOURCE OF MANPOWER/WORKFORCE

5.1 The Contractor’s workforce in the conduct of these activities must comprise at 
least ninety (90%) percent local community residents.

5.2 The Contractor shall deploy a Project Manager (PM) or Site Supervisor, which is 
a graduate of Bachelor of Science in Forestry. Said PM or Site Supervisor shall 
supervise all aspects of the projects with close coordination with the project site 
WAT. PM should be present in the area at least 3 full working days per week to 
supervise/manage daily activities, payment of wages of laborers, supply 
deliveries, among others.
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Labor Related Issues

a. Wages, coordination between laborers and their contractor, absolving NPC 
personnel of any labor, materials and financial obligations, etc.

b. At least 3 full working days per week or presence on the area to 
supervise/manage (especially during paydays supplies delivery, etc.)

6. PHOTO DOCUMENTATION
6.1 At least two (2) pictures / photographs with date indicated in one corner shall be 

taken before, during and after each activity.

6.2 The picture/photograph must be geotagged and shall be taken on the same spot 
to clearly distinguish the condition of area before the conduct of the activity, 
during the activity and after the activity.

6.3 Captions should be included for each picture stating the activity undertaken and 
its location

6.4 Aerial photographs using drone may also be provided as supporting documents.

7. WORK PLAN/SCHEDULE
Package 1 and 2

ACTIVITY SCHEDULE
YEAR 1 YEAR 2 YEAR 3

FIRST PERIOD Q Q Q Q Q Q Q Q Q Q Q Q
1 2 3 4 1 2 3 4 1 2 3 4

1. Perimeter Surveying
2. Mapping of the refo site
3. Monumenting of corners
4. Blocking of the area

YEAR 1 YEAR 2 YEAR 3
SECOND PERIOD Q Q Q Q Q Q Q Q Q Q Q Q

1 2 3 4 1 2 3 4 1 2 3 4
1. Production and/or procurement of 
seedlings

YEAR 1 YEAR 2 YEAR 3
THIRD PERIOD Q Q Q Q Q Q Q Q Q Q Q Q

1 2 3 4 1 2 3 4 1 2 3 4
1. Trail construction
2. Strip brushing
3. Staking
4. Hole digging
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5. Seedling transport/hauling
6. Planting

FOURTH PERIOD Q
1

Q
2

Q
3

Q
4

Q
1

Q
2

Q
3

Q
4

Q
1

Q
2

Q
3

Q
4

1.1sl- 3rd cycle ring weeding/strip 
brushina/sDot cultivation
2. Trail maintenance
3. Replanting (if less than 85% 
survived)
4.1sl and 2nd passes fertilizer 
application to planted and replanted 
seedlings
5. Pest and disease detection and 
control
6. Patrol works

FIFTHPERIOD Q
1

Q
2

Q
3

Q
4

Q
1

Q
2

Q
3

Q
4

Q
1

Q
2

Q
3

Q
4

1. Trail maintenance
2. Fertilizer application
3. Pest and disease detection and 

control
4. Patrol works

SIXTH PERIOD Q
1

Q
2

Q
3

Q
4

Q
1

Q
2

Q
3

Q
4

Q
1

Q
2

Q
3

Q
4

1. 3rd cycle ring weeding/strip 
brushinq/spot cultivation

2. Trail maintenance
3. Replanting of seedlings
4. Fertilizer application
5. Pest and disease detection and 

control
6. Patrol works

SEVENTH PERIOD
YEAR 1 YEAR 2 YEAR 3

Q
1

Q
2

Q
3

Q
4

Q
1

Q
2

Q
3

Q
4

Q
1

Q
2

Q
3

Q
4

1. 4th cycle ring weeding/strip 
brushinq/spot cultivation

2. Trail maintenance
3. Pest and diseases detection and 

control
4. Patrol works

EIGHT PERIOD Q
1

Q
2

Q
3

Q
4

Q
1

Q
2

Q
3

Q
4

Q
1

Q
2

Q
3

Q
4

1. Trail maintenance
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2. Pest and diseases detection 
andcontrol

3. Patrol works

NINTH PERIOD Q
1

Q
2

Q
3

Q
4

Q
1

Q
2

Q
3

Q
4

Q
1

Q
2

Q
3

Q
4

1. 5,h cycle ring weeding/strip 
brushinq/spot cult.

2. Trail maintenance
3. Replanting of seedlings
4. Fertilizer application (2nd pass)
5. Pest and disease detection & 

control
6. Patrol works

TENTH PERIOD Q Q Q Q Q Q Q Q Q Q Q Q
1 2 3 4 1 2 3 4 1 2 3 4

1.6lh cycle ring weeding/spot cult.
2. Pest and disease 
detection & control
3. Patrol works
4. Trail Maintenance

8. PROJECT START UP
8.1 Upon issuance by NPC and acknowledgment of Contractor of the Notice to 

Proceed, the latter shall be allowed a maximum of seven (7) calendar days to 
mobilize his/her group/workforce.

8.2 The day one of 1st billing period, as stipulated in Annex “A" (Mode of Payments), 
shall be on the 8th day after acknowledgment of Notice to Proceed. However, 
said day one of the 1st billing period may be adjusted earlier depending on the 
readiness of the Contractor to start the project, in any case, the Contractor shall 
formally notify the end-user of exact date of their day one.

8.3 Before officially commencing work, the Contractor shall seek first a clearance 
from the Chairman of the barangay where the project is located.

9. ACCOMPLISHMENT REPORT
9.1 The Contractor shall submit an accomplishment report based on the activities 

completed for every progress-billing period.

9.2. The Contractor shall submit a narrative accomplishment report based on the 
activities completed for every progress-billing period. This report shall contain 
information on how many laborers were utilized and the detailed accomplishment 
per day per activity. It also include significant experiences, problems encountered 
and recommendations for the improvement of the project impiementation. The 
monthly accomplishment reports must also be attached as Annexes.
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I
I
I
I

I
I

9.3 The report shall be attached to the notice of billing and request for inspection for 
every completed activity per progress-billing period.

10. MODE OF PAYMENTS
10.1 The Contractor shall be paid on a progressive billing scheme under Annex “A" 

(Mode of Payments).

10.2 Payments to the Contractor shall be made only in response to the Request for 
Inspection and properly filled-up Notice of Progress Billing.

10.3 Payment schedule based on progress billing period shall be strictly followed.

10.4 The Mode of Payments shall be used as guide in determining the actual amount 
to be paid to the Contractor.

11. PROCESSING OF PAYMENT
11.1 Inspection Team shall be composed of the following;

a. WAT’S Senior Watershed Management Specialist
b. Watershed Management Department representative
c. A representative from the LGU shall serve as a witness during the inspection 

of completed activities.
11.2 The contractor shall forward the following documents to the concerned 

Watershed Area Team to warrant inspection of completed activity to wit:

a. Request for inspection
b. Notice of billing

c. Narrative Accomplishment Report (Progress Billing Accomplishment Report)
d. Certification that the laborers hired were already paid for the services 

rendered and noted by the Barangay Chairman.
e. Pictures/photographs of before, during and after the activity

Note: Two (2) copies must be submitted - 1 copy for WAT and 1 copy for 
Payment Purposes.

11.3 Upon receipt of the request for inspection and notice of billing, the Watershed 
Area Team will coordinate with Watershed Management Department - Head 
Office (WMD-HO) personnel and convene the Inspection Team to cause an 
inspection within ten (10) working days.

11.4 The contractor shall prepare two (2) sets of documents specified in No. 11.2 as 
stated in the Scope of Works. (One set for payment purposes and the other set 
for file of the Area Team).

11.5 The Contractor shall be on site during the conduct of inspection and validation of 
completed activities.
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11.6 The sampling method and sampling intensity to be employed during inspection 
shall be determined by the concerned WAT. This must be subsequently 
explained to the Contractor and Inspection Team prior to the inspection.

11.7 Inspection Report may either recommend payment for the bill in such amount as 
may be warranted by actual accomplishments; or for its rejection, as the case 
may be.

11.8 If recommendation is for payment, the billing shall be processed, and payment 
remitted to the Contractor within the government mandated schedule.

11.9 If for rejection, the concerned Watershed Area Team shall notify the Contractor in 
writing within three (3) working days from receipt of the Inspection Report 
informing the latter of such fact and explaining the reasons thereof.

11.10 NPC shall have the right to suspend payments on the contract, or impose such 
conditions as may be appropriate, if the results of the inspection indicate that 
accomplishments are below targets as specified in the contract.

11.11 Suspension of payments, if imposed, shall be lifted until such time the Contractor 
overcomes any shortfall in performance. However, climatic factors shall be 
considered to permit the performance of such work, (e.g. planting/replanting if 
still rainy season).

12. RETENTION FEE

12.1 To further guarantee the accomplishment of the contracted services/project 
targets, an amount equivalent to 10% of the total contract amount shall be 
retained by the Corporation as retention fee.

I

12.2 Retention fee shall be disbursed to the Contractor upon satisfactory completion
of the contracted services/project targets.

12.3 Satisfactory completion is quantified by the following parameters:

a. Eighty-five (85%) percent survival of the trees planted (including replanted) 
as validated by the 100% Tree Inventory to be conducted.

b. Protected from forest fire.

c. If portions of the plantation area were burned, the Contractor shall be 
allowed to conduct replacement planting, if climatic factors permit, to meet 
the total area planted and the required 85% survivai.

d. If the percent survival of the established plantation is below Eighty-five 
percent (85%), the payment of the retention fee shall be proportionate to 
the determined percent survival to wit:

84% survival = 99% of the retention fee 
83% survival = 98% of the retention fee 
82% survival = 97% of the retention fee 
81% survival = 96% of the retention fee
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12.4

80% survival = 95% of the retention fee 
79% survival = 94% of the retention fee 
78% survival = 93% of the retention fee 
77% survival = 92% of the retention fee 
76% survival = 91% of the retention fee 
75% survival = 90% of the retention fee

The 10% retention fee shall be forfeited in favor of the Corporation if the
requirements for satisfactory completion were not met and below 75% survival.

I
I

I
I

I

13. SUBCONTRACTING/ASSIGNMENT
13.1 Subcontracting or assigning, wholly or in part, the services/project contracted 

stated in Clause 3 {Scope of Work), is prohibited.

13.2 Any subcontracting agreement or assignment entered into in violation of this 
condition shai! be considered nuli and void. NPC shall not be answerable for 
any or all claims brought against the subcontractor, by its workers or by third 
parties.

13.3 This prohibition does not cover the traditional practice of availing labor sen/ices, 
known as “pakyaw system" widely prevalent in the countryside.

14. PENALTY FOR DELAY
14.1 The contract consists of ten (lO)-progress period, which shall be completed as 

scheduled. One quarter is equivalent to ninety (90) calendar days or 3 months. 
All activities included in each progress period shall be accomplished on or before 
its expiration.

14.2 Should the contractor fail to deliver any or all of the goods and/or to perform any 
of the services within the period specified in this contract, inclusive of duly 
granted time extensions, if any, the CONTRACTOR shall be liable for penalty 
and agrees to pay NPC, liquidated damages, which shall be deducted from the 
contract price in an amount equivalent to 1/10 of 1% of the total of the 
unperformed sen/ices/uncomplete activities per progress period, for each 
calendar day of delay until said activities included in that progress period, for 
each calendar day of delay until said activities included in that progress period is 
100% completed. For this purpose, the penalty is on a per progress basis and 
not only after the thirty-six-month duration has elapsed. Once the amount of 
damages reaches ten percent (10%), NPC may rescind or terminate the contract 
without prejudice to other courses of action and remedies available to it.

14.3 Force majeure shall refer to those events which could not be foreseen, or which 
though foreseen, were inevitable to make it impossible for the Contractor to carry 
out, in whole or in part, the obligations under the contract.

14.4 Delays caused by force majeure are not covered by the penalty. The following 
are cases offeree majeure;

a. Those due to human causes such as civil wars, armed invasion, revolution, 
rebellion, insurgency, riots, strikes, armed blockades, civil 
disturbance/disobedience and other analogous causes; and

b. Those due to natural causes such as earthquakes, typhoons, storms, 
floods, prolonged drought, epidemics, and other similar phenomena.
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1

14.5 In case of force majeure, the Contractor shall notify NPC and the Watershed 
Area Team In writing, within seven (7) days after its occurrence, describing the 
same and its effects upon the performance of the contract.

14.6 NPC shall, within five (5) days of receipt of the notice, meet and decide on the 
most appropriate course of action to take under the circumstances, which may 
include suspension of work or termination of the contract.

14.7 In case of suspension of work, the contract may be extended for a period 
equivalent to that for which the contractor was prevented from performing the 
work if climatic factors still warrant the performance of such work.

14.8 In the event of termination, the contractor, upon receipt of the notice, shall take 
immediate steps to end the work in a prompt and orderly manner minimizing 
expenditures as far as practicable.

14.9 NPC shall not be liable to the Contractor except for work or services performed 
before the date of termination and for actual costs incurred in connection with the 
liquidation of work.

14.10 The Contractor shall turn over to NPC all records and documentation made as of 
the date of termination.

I
I
I

15. OTHER LIABILITIES
15.1 The Contractor shall be held liable and fully responsible to the safety and welfare 

of the “pakyaw" laborers contracted under this contract.

15.2 The Contractor is obliged to exercise due care so as not to endanger life and 
property in the vicinity of the Works where he operates in connection with this 
Contract. He shall be liable for all damages incurred in any manner by acts of 
negligence of his own, or his agents, employees, or workmen. In the event of 
minor accidents and/or more serious scenario such as fatal accidents, the 
Corporation shall not be held liable and is free from any financial obligations.

15.3 The Contractor shall be responsible for the strict compliance with the provision of 
the Philippine Laws affecting labor and operation of Work under the contract, 
including child labor related enactments, and other relevant rules. He shall also 
be responsible for the payment of all indemnities arising out of any labor accident 
which may occur in the execution of the Works and for which he may be 
responsible under Republic Act 3428, as amended, known as the Workmen's 
Compensation Law.

15.4 It is the responsibility of the Contractor for the strict compliance with the 
requirements of the Philippine Clean Air Act of 1999 (R.A. 8749) and Philippine 
Clean Water Act of 2004 (R.A. 9275). The Contractor shall be liable for any 
damages/destructions to the environment including penalties that will be imposed 
by the Department of Environment and Natural Resources (DENR) arising from 
non-compliance of the requirements thereof, in any manner by his acts or 
negligence, or by his agents, employees, or workmen in the execution of the 
Works.

15.5 Payment of all forms of taxes, such as value added tax (VAT) including municipal 
licenses and permits, and others that may be imposed by the Philippine
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Government or any of its agencies and political subdivisions in connection with 
the Contract shall be for the account of the Contractor.

15.6 In general, the Contractor is responsible for the execution of the Works and 
therefore, takes upon himself all the technical, legal and economic risks and all 
obligations which could arise therefrom or connected therewith. The overall 
responsibility of the Contractor includes the responsibility for actions or omissions 
of his own personnel or by his agents, employees, or workmen,

15.7 The Contractor shall maintain presence in the area to supervise/manage during 
critical stages of the Project.

15.8 In the event of minor accidents and/or more serious scenarios such as fatal 
accidents, the NPC shall not be held liable and is free from any financial 
obligations.

I

16. NON-COMPLIANCE
The Contractor shall be held responsible for failure of the project because of negligence, 
non-satisfactory performance or abandonment. The Contractor shall pay all costs, which 
may be attributed to the non-conformance, until such time the area is turned over to 
NPC. In this case, if climatic factor still permits, the contract shall be awarded to the next 
ranked eligible bidder following the conditions stated in R. A. 9184 or the "Government 
Procurement Reform Act”.

I
17. PROJECT PROFILE

Package 1 

REFORESTATION

I
I

I

Sitio
Barangay
Municipality
Province

Sta. Elena & Tagoytoy
Malinao
Albay

Area

Size
Distance from nearest water source 
Distance from nearest Brgy. Road

Climate Type 
Topography 
Soil Type/pH 
Vegetative Cover

50 Hectares 
500-2000 meters 
1 km.

Type 2
Moderate sloping 
Sandy clay-clay loam 
Grassland area with patches of 

shrubs/brush with rocky portions
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ii. Implementation Strategy

Number of Required Potted Seedlings ; 100,000 seedlings (inclusive of 20%
mortality allowance)

Breakdown/ Distribution

Species Quantity Height
1. Narra

(Pterocarpus indicus) 40,000 pcs 0.40 m - 0.80 m

2. Kalantas
{Toona kalantas) 2,000 pcs 0.40 m - 0.80 m

3. Dao
(Dracontomelondao) 20,000 pcs 0.40 m - 0.80 m

4. Nangka 
(Arthocarpus 
heterophvllus)

15, 000 pcs 0.40 m - 0.80 m

5. Ogob/Antipolo
(Artocarpus Camansi 
Blanco)

15,000 pcs 0.40 m - 0.80 m

6. Pili
(Canarium ovatum) 8,000 pcs 0.40 m - 0.80 m

TOTAL: 100,000 pcs.

Ml.

Planting Scheme Spacing: 2 mx 3 m

Manpower Availability

No. of Peoples' Organization 
Estimated available workforce

Package 2

2a. AGROFORESTRY

2
150-200

Sitio
Barangay
Municipality
Province

Size

Joroan & Maynonong
Tiwi
Albay

Area

Distance from nearest water source 
Distance from nearest Brgy. Road

50 Hectares 
100-300 meters 
1km.
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Climate Type 
Topography 
Soil Type/pH 
Vegetative Cover

ii. Implementation Strategy

Number of Required Potted Seedlings

Type 2
Moderately sloping 

Sandy clay-clay loam 
Secondary forest area with patches of 
shrubs/brush with rocky portions

37, 500 seedlings (inclusive of 20% 
mortality allowance)

Breakdown/ Distribution

Species Quantity Height
1. Guyabano

(Annona muricata) 10,000 pcs 0.40 m - 0.80 m

2. Nangka
(Arthocarpus heterophvtius) 8,750 pcs 0.40 m - 0.80 m

3. Cacao
(Theobroma cacao) 8,750 pcs 0.40 m - 0.80 m

4. Pili
(Canarium ovatum) 10,000 pcs 0.40 m - 0.80 m

TOTAL 37,500 pcs

Planting Scheme Spacing :

iii. Manpower Availability

No. of Peoples’ Organization :
Estimated available workforce :

4m X 4m

2
150-200

2b. AGROFORESTRY

I

Sitio
Barangay
Municipality
Province

i.

Putsan
Tiwi
Albay

Area

Size
Distance from nearest water source 
Distance from nearest Brgy. Road 
Climate Type 
Topography 
Soil Type/pH

25 Hectares 
100-300 meters 
1km.
Type 2
Moderately sloping 

Sandy clay-clay loam
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Vegetative Cover :

ii. Implementation Strategy

Number of Required Potted Seedlings :

Secondary forest area with patches of 
shrubs/brush with rocky portions

18,750 seedlings (inclusive of 20% 
mortality allowance)

I
I

I

I

I

Breakdown/ Distribution

Species Quantity Height
1. Guyabano

(Annona muricata) 5,500 pcs 0.40 m - 0.80 m

2. Nangka
(Arthocarpus heterophvllus) 3,875 pcs 0.40 m - 0.80 m

3. Cacao
(Theobroma cacao) 3,875 pcs 0.40 m - 0.80 m

4. Pili
(Canarium ovatum) 5,500 pcs 0.40 m - 0.80 m

TOTAL 18,750 pcs

Planting Scheme Spacing :

iii. Manpower Availability

No. of Peoples’ Organization :
Estimated available workforce ;

2c. AGROFORESTRY

Sitio
Barangay
Municipality
Province

Size

San Bernardo
Tiwi
Aibay

Area

Distance from nearest water source
Distance from nearest Brgy. Road
Climate Type
Topography
Soil Type/pH
Vegetative Cover

4m X 4m

2
150-200

15 Hectares 
100-300 meters 
1km.
Type 2
Moderately sloping 

Sandy clay-clay loam 
Secondary forest area with patches of 
shrubs/brush with rocky portions
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SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT. 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO- HO-TWT25-001

ii. Implementation Strategy

Number of Required Potted Seedlings : 47,813 seedlings (inclusive of 20% 
mortality allowance)

Breakdown/ Distribution

Species Quantity Height
1, Pili

(Canarium ovatum) 2,813 seedlings 0.40 m - 0.80 m

2. Ipil-lpil/Kakawate 
(Leucaena
/eucocep/?a/a )/(Gliricidia 
sepium)

45,000
seedlings/stakings 0.40 m - 0.80 m

TOTAL 47,813

Planting Scheme Spacing :

iii. Manpower Availability

No. of Peoples’ Organization :
Estimated available workforce :

Pili: 8mx8m
Ipil-ipil: 2mx2m

1
150-200

I

18. MEASUREMENT FOR PAYMENT

Measurement for payment for the reforestation and agroforestry works will be based on 
the conditions stipulated in Section 9 of this specifications and Annex "A" - Mode of 
Payments of completed works and accepted by NPC.

Payment shall cover all costs for furnishing labor, seedlings, fertilizers, tools, 
consumables and other incidentals as described in the Technical Specifications required 
to complete the work.
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BID DOCUMENTS

SECTION IX - BID DRAWINGS

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO. HO-TWT25-001

I
I

ANNEX A
MODE OF PAYMENTS

I
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ANNEX '■A"

MODE OF PA YMENTS

Rehabilitation through Contract Reforestation/Agroforestry Projects 
of Watershed Areas under NPC Jurisdiction*

I

I

I

I

Payment

No.
Nature of Payment Basis/Indicator of Payment

Date Due/

Year
Total Cost Percentage

Year 1
1 1st Progress Billing -► Perimeter surveying 

-► Mapping of the refo site 
-► Blocking of the area (In map)
-* Monumentinq/markinq of corners

Quarter 1 10,00%
(Less 10% retention fee) 

9.00%

2 2nd Progress Billing -► Seedbed/germination bed ,
preparation \
Sowing of seed \

■* Gathering and preparation of soil \
-► Polling of soil medium \
-*■ Preparation of potbeds & '

pot arrangements
-*■ Transplanting of seedlings j
-* Maintenance of seedlings I

(e.g. weeding, watering, I
fertilizer and pesticide application) / 

-► Maintenance of transplanted /
seedlings (e.g. weeding, watering, / 
fertilizer and pesticide application) 
Seedlings have reached a minimum 
height of 0.40 meter

Quarter 2

can be waived 
by a 100% 

seedling 
procurement

10.00%
(Less 10% retention fee) 

9.00%

3 3rd Progress Billing -► Trail construction 
-► Strip brushing 
-*■ Staking 
-► Hole digging 
-► Seedling transporl/hauling 
-► Planting

Minimum 85% seedling survival

Quarter 3 12.00%
(Less 10% retention fee) 

10.80%

4 4th Progress Billing -► 1st-2nd cycle ring weeding/ spot 
cultivation

-► Trail maintenance 
-► Replanting of seedlings 
-► 1st-2nd passes fertilizer application 
-*• Pest and diseases detection & control 
-► Patrol works
->• Minimum 85% seedling survival

Quarter 4 8.00%
(Less 10% retention fee) 

7.20%

Year 2
5 5th Progress Billing

-*• Fireline construotion 
-► Trail maintenance 
-► Pest and diseases detection 

and control 
-*• Patrol works

Minimum 85% seedling survival

Quarter 1

16.00%
(Less 10% retention fee) 

13.50%

Fireline and trail maintainance
Pest and diseases detection 
and control 

-► Patrol works

Quarter 2

6 6th Progress Billing -> 3rd cycle ring weeding, spot 
cultivation

-► Replanting of seedlings 
-► Fertilizer application (1st pass)
-► Trail maintenance 
-► Pest and diseases detection 

control
-► Patrol works

Minimum 85% seedling survival

Quarter 3 7.50%
(Less 10% retention fee) 

6.75%

7 7th Progress Billing -*• 4th cycle ring weeding/spot 
cultivation

-> Pest and diseases detection 
and control

-►Fireline maintenance 
-►Trail maintenance 
-► Patrol works
-► Minimum 85% seedling survival

Quarter 4 7.50%
(Less 10% retention fee)

6.75%



ANNEX"A"

I

Year 3
8 8th Progress Billing

-* Fireline maintenance 
-► Trail maintenance 
-* Pest and diseases detection 

and control 
-*• Patrol works

Minimum 85% seedlino survival

Quarter 1

15.00%
(Less 10% retention fee) 

13.50%

Fireline and trail maintainance 
“*• Pest and diseases detection

and control 
-► Patrol works

Quarter 2

9 9lh Progress Billing -*-5th cycle ring weeding/spot 
cultivation

-► Fertilizer application (2nd pass)
Trail maintenance 

-► Replanting of seedlings 
-► Pest and diseases detection 

and control 
-*■ Patrol works

Minimum 85% seedlino survival

Quarter 3 7.50%
(Less 10% retention fee) 

6.75%

10 10th S Final Payment -► 6th cycle of ring weeding/spot 
cultivation

-♦•Trail and fireline maintenance 
-♦ Pest and diseases detection 

control
-♦ Patrol works

Minimum 85% seedlino survival

Quarter 4 7.50%
(Less 10% retention fee) 

6.75%

11 Release of Retention -♦ The plantation is properly maintained 
and protected against forest/wild fire.

-♦ The plantation has 85% survival 
based on 100% Tree Inventory 

-♦ Certificate of Final Acceotance issued

10.00%

Nolo: Mode of payments lo apply also lo Aproforestry and Assisted Natural Reaeneratin (ANR) oroiecls o the above watershed areas

I

I
I



BID DOCUMENTS

SECTION IX - BID DRAWINGS

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO. HO-TWT25-001

ANNEX B
TERMS OF REFERENCE (TOR)
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TERMS OF REFERENCE (TOR) 

WATERSHED VEGETATIVE REHABILITATION (PLAN 12)

ARTICLE 1. OBJECTIVE

To rehabilitate the identified open, denuded and marginal portions of NPC 
watershed areas through reforestation in order to support the NPC power- 
generating plants for sustained operation; and carbon sequestration for 
environmental amelioration.

ARTICLE 2. COVERAGE

2.1
2.2
2.3
2.4
2.5
2.6

2.7

Perimeter surveying and mapping 
Monumenting/Marking of corners 
Blocking of the project area 
Production and/or procurement of seedlings 
Plantation establishment and operation 
Plantation Maintenance
2.6.1 Ring weeding/cultivation and fertilizer application
2.6.2 Replanting and fertilizer application 
Plantation Protection
2.7.1 Pest and disease detection and control
2.7.2 Foot patrol works

ARTICLE 3. SCOPE OF WORK

Section 1. Perimeter Surveying and Mapping of Areas to be Planted

1.1 Boundary shall be delineated using GPS instrument.
1.2 Map scale of the perimeter survey shall be as follows:

1.2.1 1:3000 for areas 10 hectares and below
1.2.2 1 : 5000 for areas more than 10 hectares up to 30 

hectares
1.2.3 1 : 7500 for areas more than 30 hectares up to 50 

hectares
1.2.4 1 :10000 for areas more than 50 hectares

1.3 Map should be drawn/plotted on an A3-size paper and 
submitted with shapefile to reflect the following.

1.3.1 Contour
1.3.2 Blocking
1.3.3 Non-Plantable area
1.3.4 Planting Layout (baseline, strips)
1.3.5 Offset area (if any)
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1.4 Technical description and remarks for every point shall be 
clearly indicated in the map duly signed by a forester/geodetic 
engineer.

1.5 The target area (in hectare) for reforestation should be based 
on the approved contract/UC-EC Plan. Non-plantable areas 
such as rocky portions, vegetated area, rivers, road networks, 
steep ridges/ravines, water logged areas, among others shall 
not be included in the target area that will be planted. In such 
cases, the contractor shall provide for the additional areas 
preferably adjacent to the prescribed project site in order to 
complete the required area for planting.

Section 2. Monumenting/Marking of Comers

For contiguous and non-contiguous areas:

PVC pipe (orange) with 10cm (4-inch) diameter and height of 
60cm filied with concrete and 30 cm exposed shall be installed 
on all corners of the project sites perimeter. Corner points shall 
be identified using coordinates in UTM format to be 
engraved/etched on each PVC pipe.

Section 3. Blocking of the Project Site

3.1 Whole project site shail be divided into blocks.
3.1.1 For contiguous area:

o Block into 10-hectare areas with dimensions of 
200 X 500 meters with the short and long ends 
following the east-west and north-south 
directions, respectiveiy,

3.1.2 For non-contiguous area:
o Block into 5-hectare areas with dimensions of 

200 X 250 meters.
o Below 5 hectares, total gross area shall be 

computed and be treated as a block.
3.1.3 Each block shall be assigned a unique biock 

identification to establish its identity.
3.2 Corner points shali be on GPS reading/survey.
3.3 Blocking shali be reflected/indicated in the map.
3.4 Blocking posts using PVC pipes (orange) with 5 cm (2-inch) 

diameter and height of 100cm filled with concrete and 50 
cm exposed shall be installed on all corners of the block. 
Coordinates of corner points shail be in UTM format to be 
engraved/etched on each PVC pipe. The corresponding 
assigned number for each biock is marked on that side of 
the post.

3.5 Blocking activity using PVC pipe posts in its prescribed 
dimension shali be done prior to pianting. Blocking 
plan/design shall be reflected on the map to be submitted 
by the contractor. This shall be the basis of evaluation
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during the inspection of the blocking posts to be 
established later on the ground.

3.6 Detailed Procedure:
3.6.1 In order to minimize the number of blocks to be 

established, blocking shall be done as; 
o The X-axis shall coincide (tangent) with the 

southernmost point/corner of the project area 
while the Y-axis shall be tangent to the 
westernmost point/corner of the project area, 

o The point of origin (0) shall be determined by the 
intersection of the X and Y axes, which 
correspond to the east-west and north-south 
directions, respectively.

o The width (X-axis) of each block will be 200 
meters while the length (Y-axis) will be 500 
meters.

o Assignment of block numbers shall be done 
following the left-right (west-east) then bottom-up 
(south-north) direction.

o Whenever appropriate, blocks shall be 
established to cover other areas, which spans 
across a block.

Section 4. Procurement and/or Production of Seedlings

4.1 Seedlings shall be potted, healthy and free from pests and 
diseases.

4.2 Seedlings shall have a minimum height of 0.50 meters and 
a maximum height of 0.80 meters from the root collar 
(same size category shall be planted together in the field to 
avoid intra-specific competition)

4.3 Procured/produced seedlings from other location shall be 
delivered at the project site at least one (1) month before 
outplanting to acclimatize with the local site condition.

4.4 The species and quantity of seedlings required are 
included in Clause No. 17 of Section 6.

Section 5. Plantation Establishment and Operation

5.1 Site preparation
5.1.1 Site preparation prior to out-planting shall be a 

combination of either strip brushing, ring 
weeding/spot clearing, or any other method/strategy 
depending on species suitability.

5.1.2 If using the strip brushing method, planting strips 
measuring at least 1 meter wide along the contour 
shall be cultivated, followed by removal/exposure of 
roots and rhizomes, leaving approximately 2-meter- 
wide uncultivated strips between the cultivated 
strips.

NATIONAL POWER CORPORATION Page 3 of 8



5.1.3

5.1.4

Number of planting strips depends on the 
configuration of the plantation site.
If using ring weeding, approximately 50 cm radius 
around the seedling shall be cultivated, uproot all 
roots and rhizomes, and loosen the soil.

5.2 Staking
5.2.1 Staking shall follow the prescribed spacing.
5.2.2 Stakes should be at least 1 meter in height so it can 

be easily located during hole digging and planting.
5.2.3 Locally available materials can be used as stakes, 

provided the gathering and collection shall be 
approved by a representative of the concerned 
Watershed Area Team.

I

I
I

5.3 Hole digging
5.3.1 For all plastic bag sizes, a clearance of 2 inches 

around the seedlings should be considered in 
determining the hole size to fit the seedlings into the 
hole.

5.3.2 The hole depth shall be enough in such a way that 
the root collar of the planted seedling is level with 
the ground.

5.4 Seedling transport
5.4.1 Seedlings should be carefully transported to the 

planting site from the nursery.
5.4.2 To avoid damage/injury during transport, use 

containers such as sacks, baskets (kaing), wooden 
boxes, crates, etc,

5.4.3 Prior to seedling transport, seedling may not be 
watered for a more firm attachment of roots to the 
soil.

5.5 Planting
5.5.1 Planting shall start at the onset of the rainy 

season (usually after one or two heavy rains).
5.5.2 For potted seedlings, the plastic containers shall be 

carefully removed to avoid breakage of the earthball.
5.5.3 Removed plastic bags shall be placed on top of the 

stakes to serve as location markers and shall be 
disposed properly by the contractor after inspection.

5.5.4 Soil shall be filled into the spaces (putting the topsoil 
first), then tamped around firmly to prevent the 
seedling from tilting.

5.5.5 A Plantation register must be maintained on site. A 
copy of which must be submitted as billing 
attachment for accomplishments where planting 
and/or replanting is required.
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Section 6. Plantation Maintenance

I

I

6.1 Ring weeding/strip brushing/spot cultivation, mulching
and fertilizer application
6.1.1 Ring weeding and spot cultivation shall be 

approximately 50-cm in radius around the seedling, 
uproot all roots and rhizomes, and loosen the soil. If 
strip brushing, it shall be approximately 1 meter 
wide.

6.1.2 Apply mulch approximately 50-cm radius around the 
seedling (if applicable).

6.1.3 Ring weeding/strip brushing and fertilizer application 
frequency shall follow the prescribed schedule

Year
1

I
Schedule

2 passes (1& 2 months after planting) 
for ring weeding and 1 pass for 
fertilizer application (1 month after 
planting)
2 passes (quarter 3 & 4) for ring 
weeding and 1 pass of fertilizer 
application (quarter 3)
2passes (quarter 3 & 4) for ring 
weeding and 1 pass of fertilizer 
application (quarter 3)

6.2 Replanting and fertilizer application

I

6.2.1 Determine the survival rate through the conduct of 
inventory on the following schedules:
6.2.1.1 about one month after planting: and
6.2.1.2 at the end of the rainy season during year 1;

6.2.2 Conduct replanting if survival rate is less than 85%.
6.2.3 Replanting shall be done only while/during rainy 

season in the area.
6.2.4 Apply inorganic fertilizer at the rate of 10 to 20 gm 

per seedling.
6.2.5 Fertilizer shail be applied by mixing it thoroughly with 

the soil used to fill up the holes or side dressed in 
drills at about 10 to 15 cm distance around the base 
of the seedling.

6.2.6 in steep areas, fertilizer shall be side dressed on the 
upper and left or right sides of the seedling.

6.2.7 Most grassland soils are deficient in nitrogen and 
phosphorus: hence, nitrogen and phosphorus 
fertilizers or complete fertilizer shall be applied.

6.2.8 Organic fertilizers such as compost, animal manure 
or green manure can also be used.

NATIONAL POWER CORPORATION Page 5 of 8



Section 7. Plantation protection

I
I

1
I

I

I

7.1 Pest and disease detection and control
7.1.1 Regularly conducts seedlings inspection for possible 

signs/symptoms or outbreak of diseases.
7.1.2 Inform the Watershed Area Team immediately of 

any possible signs/ symptoms or outbreak of 
diseases.

7.1.3 Seedlings with evident attack of pest and presence 
of disease should be removed and replaced with 
healthy and vigorous seedlings.

7.2 Patrol works
7.2.1 Foot patrolling should be conducted regularly to 

prevent and control any form of destruction to the 
plantation area.

7.2.2 Prepare and submit monthly patrol report which shall 
form part of the attachments every progress billing.

7.2.3 In case of force majeure events (i.e. typhoon, fire, 
etc.), a damage report (complete with a map 
showing the extent of the damage area, photo 
documentation and proposed rehabilitation plan) 
should be submitted to the Watershed Area Team 
within seven (7) days after its occurrence.

ARTICLE 4. SOURCE OF MANPOWER/WORKFORCE

4.1 The Contractor’s workforce in the conduct of these 
activities must comprise at least eighty-five (85%) percent 
local community residents.

4.2 The Contractor shall deploy a Project Manager (PM) or Site 
Supervisor, which is a graduate of Bachelor of Science in 
Forestry. Said PM or Site Supervisor shall supervise all 
aspects of the projects with close coordination with the 
project site WAT. PM should be present in the area at least 
3 full working days per week to supervise/manage daily 
activities, payment of wages of laborers, and supply 
deliveries, among others.

4.3 Wages, coordination between laborers and their contractor, 
absolving NPC personnel of any labor, materials, and 
financial obligations, etc.

4.4 At least 3 full working days per week or presence in the 
area to supervise/manage (especially during payday 
supplies delivery, etc.)
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ARTICLE 5. PHOTO DOCUMENTATION

I
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5.1 At least two (2) pictures/photographs with the date 
indicated in one corner shall be taken before, during, and 
after each activity.

5.2 The picture/photographs must be geotagged and shall be 
taken on the same spot to clearly distinguish the condition 
of the area before the conduct of the activity, during the 
activity, and after the activity.

5.3 Captions should be included for each picture stating the 
activity undertaken and its location.

5.4 Aerial photographs using drone may also be provided as 
supporting documents.

ARTICLE 6. WORK PLAN/SCHEDULE

ACTIVITY SCHEDULE

I

I

YEAR 1 'EAR 2 'IfEAR 3
FIRST PERIOD Q

1
Q
2

Q
3

Q
4

Q
1

Q
2

Q
3

Q
4

Q
1

Q
2

Q
3

Q
4

1. Perimeter Surveying
2. Mapping of the refo site
3. Monumenting of comers
4. Blocking of the area

SECOND PERIOD
1. Production and/or procurement 
of seedlings

THIRD PERIOD
1. Trail construction
2. Site preparation
3. Staking
4. Hole digging
5. Seedling transport
6. Planting

FOURTH PERIOD
1.1st- 3rd cycle ring weeding/strip
brushing/spot cultivation
2. Trail maintenance
3. Replanting (if less than 85% 
survived)
4.1st and 2nd passes fertilizer
application to planted and 
replanted seedling
5. Pest and disease 
detection and control
6. Patrol works

FIFTHPERIOD
1. Trail maintenance
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2. Fertilizer application
3. Pest and disease 
detection and controi 1
4. Patrol works z- •' -

SIXTH PERIOD
1.3rd cycle ring weeding/strip 
brushinq/spot cultivation
2. Trail maintenance •X...
3. Replanting of seedlings
4. Fertilizer application
5. Pest and disease 
detection and control 1
6. Patrol works

SEVENTH PERIOD
1. 4th cycle ring weeding/strip 

brushinq/spot cultivation
2. Trail maintenance
3. Pest and disease 
detection and control
4. Patrol works

EIGHT PERIOD
1.Trail maintenance
2. Pest and disease 

detection & control -
3. Patrol works

NINETH PERIOD
1. 5,h cycle ring weeding/strip 
brushinq/spot cultivation
2. Trail maintenance
3. Replanting of seedlings
4. Fertilizer application
5. Pest and disease 
detection & control
6. Patrol works

TENTH/FINAL PERIOD
1. 6th cycle ring weeding/strip 
brushinq/spot cultivation
2. Trail maintenance
3. Replanting of seedlings
4. Pest and disease 

detection & control
5. Patrol works

I
NATIONAL POWER CORPORATION Page 8 of 8



I
I
I

BID DOCUMENTS

SECTION IX - BID DRAWINGS

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO. HO-TWT25-001

I

I
I

I
I

ANNEX C
GENERAL TERMS AND 

CONDITIONS

I

I
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I
I ANNEX “C’

GENERAL TERMS and CONDITIONS

I
I
I

I
I
I

I

I
I
I
I

1. PROJECT START UP
1.1 Upon issuance by NPC and acknowledgment of Contractor of the 

Notice to Proceed, the latter shall be allowed a maximum of seven 
(7) calendar days to mobilize his/her group/workforce.

1.2 The day one of 1st billing period, as stipulated in Annex “A” (Mode of 
Payments), shall be on the 8th day after acknowledgment of Notice to 
Proceed. However, said day one of the 1st billing period may be 
adjusted earlier depending on the readiness of the Contractor to start 
the project, in any case, the Contractor shall formally notify the end- 
user of exact date of their day one.

1.3 Before officially commencing work, the Contractor shall seek first a 
clearance from the Chairman of the barangay where the project is 
located.

2. ACCOMPLISHMENT REPORT
2.1 The Contractor shall submit a monthly accomplishment report based 

on the activities completed for every progress-billing period.
2.2 The Contractor shall submit a narrative accomplishment report based 

on the activities completed for every progress-billing period. This 
report shall contain information on how many laborers were utilized 
and the detailed accomplishment per day per activity. It may also 
include significant experiences, problems encountered and 
recommendations for the improvement of the project implementation. 
The monthly accomplishment reports must also be attached as 
Annexes.

2.3 The report shall be attached to the notice of billing and request for 
inspection for every completed activity per progress-billing period.

3. MODE OF PAYMENTS
3.1 The Contractor shall be paid on a progressive billing scheme in 

accordance with Annex “A” (Mode of Payments).
3.2 Payments to the Contractor shall be made only in response to the 

Request for Inspection and properly filled-up Notice of Progress 
Billing.

3.3 Payment schedule based on progress billing period shall be strictly 
followed.

3.4 The Mode of Payments shall be used as guide in determining the 
actual amount to be paid to the Contractor.

4. PROCESSING OF PAYMENT
4.1 Inspection Team shall be composed of the following:

4.1.1 WAT'S Senior Watershed Management Specialist
4.1.2 Watershed Management Department representative
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1
I
I
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4.1.3 A representative from the LGU shall serve as witness during 
the inspection of completed activities.

4.2 The contractor shall forward the following documents to the 
concerned Watershed Area Team to warrant inspection of completed 
activity to wit:
4.2.1 Request for inspection
4.2.2 Notice of billing
4.2.3 Narrative Accomplishment Report (Progress Billing

Accomplishment Report)
4.2.4 Certification that the laborers hired were already paid for the 

services rendered and noted by the Barangay Chairman.
4.2.5 Pictures/photographs of before, during and after the activity

4.3 Upon receipt of the request for inspection and notice of billing, the 
Watershed Area Team will coordinate with the Inspection Team to 
cause an inspection within ten (10) working days.

4.4 The contractor shall prepare two (2) sets of pictures of the completed 
activities as stated in the TOR. (One set for payment purposes and 
the other set for file of the Area Team).

4.5 The Contractor shall be on site during the conduct of inspection and 
validation of completed activities.

4.6 The sampling method and sampling intensity to be employed during 
inspection shall be determined by the concerned WAT. This must be 
subsequently explained to the Contractor and Inspection Team prior 
to the inspection.

4.7 Inspection Report may either recommend payment for the bill in such 
amount as may be warranted by actual accomplishments; or for its 
rejection, as the case may be.

4.8 If recommendation is for payment, the billing shall be processed and 
payment remitted to the Contractor within the government mandated 
schedule.

4.9 If for rejection, the concerned Watershed Area Team shall notify the 
Contractor in writing within three (3) working days from receipt of the 
Inspection Report informing the latter of such fact and explaining the 
reasons thereof.

4.10 NPC shall have the right to suspend payments on the contract, or 
impose such conditions as may be appropriate, if the results of the 
inspection indicate that accomplishments are below targets as 
specified in the contract.

4.11 Suspension of payments, if imposed, shall be lifted until such time 
the Contractor overcomes any shortfall in performance. However, 
climatic factors shall be considered to permit the performance of such 
work. (e.g. planting/replanting if still rainy season)
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5.3.2
5.3.3

5.3.4

5. RETENTION FEE
5.1 To further guarantee accomplishment of the contracted 

services/project targets, an amount equivalent to 10% of the total 
contract amount shall be retained by the Corporation as 
retention fee.

5.2 Retention fee shall be disbursed to the Contractor upon satisfactory 
completion of the contracted services/project targets.

5.3 Satisfactory completion is quantified by the following parameters:
5.3.1 Eighty-five (85%) percent survival of the trees planted

(including replanted) as validated by the 100% Tree Inventory 
to be conducted.
Protected from forest fire
If portions of the plantation area were burned, the Contractor 
shall be allowed to conduct replacement planting, if climatic 
factors permit, to meet the total area planted and the required 
85% survival.
if the percent survival of the established plantation is below 
eighty-five percent (85%), the payment of the retention fee 
shall be proportionate to the determined percent survival to 
wit:

84% survival = 99% of the retention fee 
83% survival = 98% of the retention fee 
82% survival = 97% of the retention fee 
81% survival = 96% of the retention fee 
80% survival = 95% of the retention fee 
79% survival = 94% of the retention fee 
78% survival = 93% of the retention fee 
77% survival = 92% of the retention fee 
76% survival = 91% of the retention fee 
75% survival = 90% of the retention fee

5.4 The 10% retention fee shall be forfeited in favor of the 
Corporation if the requirements for satisfactory completion were not 
met and below 75% survival.

6. SUBCONTRACTING/ASSIGNMENT
6.1 Subcontracting or assigning, wholly or in part, the services/project 

contracted stated on Article 3 (Scope of Work) of the Terms of 
Reference (TOR), is prohibited.

6.2 Any subcontracting agreement or assignment entered into in violation 
of this condition shall be considered null and void. The Corporation 
shall not be answerable for any or all claims brought against the 
subcontractor, by its workers or by third parties.

6.3 This prohibition does not cover the traditional practice of availing 
labor services, known as "pakyaw system" widely prevalent in the 
countryside.
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7. PENALTY FOR DELAY
7.1 The contract consists of ten (lO)-progress period, which shall be 

completed as scheduled. One quarter is equivalent to ninety-(90) 
calendar days or 3 months. All activities included in each progress 
period shall be accomplished on or before its expiration.

7.2 Should the contractor fail to deliver any or all of the goods and/or to 
perform any of the services within the period specified in this 
contract, inclusive of duly granted time extensions, if any, the 
CONTRACTOR shall be liable for penalty and agrees to pay NPC, 
liquidated damages, which shall be deducted from the contract price 
in an amount equivalent to 1 /10 of 1 % of the total of the unperformed 
services/uncomplete activities per progress period, for each calendar 
day of delay until said activities included in that progress period, for 
each calendar day of delay until said activities included in that 
progress period is 100% completed. For this purpose, the penalty is 
on a per progress basis and not only after the thirty-six-month 
duration has elapsed. Once the amount of damages reaches ten 
percent (10%), NPC may rescind or terminate the contract without 
prejudice to other courses of action and remedies available to it.

7.3 Force majeure shall refer to those events which could not be 
foreseen, or which though foreseen, were inevitable to make it 
impossible for the Contractor to carry out, in whoie or in part, the 
obligations under the contract.

7.4 Delays caused by force majeure are not covered by the penalty. The 
following are cases of force majeure:
7.4.1 Those due to human causes such as civil wars, armed 

invasion, revolution, rebellion, insurgency, riots, strikes, armed 
blockades, civil disturbance/disobedience and other analogous 
causes: and

7.4.2 Those due to natural causes such as earthquakes, typhoons, 
storms, floods, prolonged drought, epidemics, and other 
similar phenomena.

7.5 In case of force majeure, the Contractor shall notify the Corporation 
and the Watershed Area Team in writing, within seven (7) days 
after its occurrence, describing the same and its effects upon the 
performance of the contract.

7.6 NPC shall, within five (5) days upon receipt of the notice, meet and 
decide on the most appropriate course of action to take under the 
circumstances, which may include suspension of work or 
termination of the contract,.

7.7 In case of suspension of work, the contract may be extended for a 
period equivalent to that for which the contractor was prevented from 
performing the work if climatic factors still warrant the performance of 
such work.

7.8 In the event of termination, the contractor, upon receipt of the notice, 
shall take immediate steps to end the work in a prompt and orderly 
manner minimizing expenditures as far as practicable.

I
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7.9 NPC shall not be liable to the Contractor except for work or services 
performed prior to the date of termination and for actual costs 
incurred in connection with the liquidation of work.

7.10 The Contractor shall turn over to the Corporation all records and 
documentation made as of the date of termination.

8. OTHER LIABILITIES
8.1 The Contractor shall be held liable and fully responsible to the safety 

and welfare of the “pakyaw” laborers contracted under this contract.
8.2 The Contractor is obliged to exercise due care so as no to endanger 

life and property in the vicinity of the works where he operates in 
connection with this contract. He shall be liable for all damages 
incurred in any manner by acts of negligence of his own, or his 
agents, employees, or workmen. In the event of minor accidents 
and/or more serious scenarios such as fatal accidents, the 
Corporation shall not be held liable and is free from any financial 
obligations.

8.3 The contractor shall be responsible for the strict compliance with the 
provision of the Philippine Laws affecting labor and operation of Work 
under the contract, including child labor-related enactments, and 
other relevant rules. He shall also be responsible for the payment of 
all indemnities arising out of any labor accident which may occur in 
the execution of the Works and for which he may be responsible 
under Republic Act 3428, as amended, known as the Workmen’s 
Compensation Law.

8.4 It is the responsibility of the Contractor for the strict compliance with 
the requirements of the Philippine Clean Air Act of 1999 (R.A. 8749) 
and the Philippine Clean Water Act of 2004 (R.A. 9275). The 
Contractor shall be liable for any damages/destructions to the 
environment including penalties that will be imposed by the 
Department of Environmental and Natural Resources (DENR) arising 
from non-compliance of the requirements thereof, in any manner by 
his acts or negligence, or by his agents, employees, or workmen in 
the execution of the works.

8.5 Payment of all forms of taxes, such as value-added tax (VAT) 
including municipal licenses and permits, and other that may be 
imposed by the Philippine Government or any of its agencies and 
political subdivisions in connection with the Contract shall be for the 
account of the Contractor.

8.6 In general, the Contractor is responsible for the execution of the 
Works and therefore, takes upon himself all the technical, legal, and 
economic risks and all obligations which could arise therefrom or 
connected therewith. The overall responsibility of the Contractor 
includes the responsibility for actions or omissions of his personnel or 
by his agents, employees, or workmen.

8.7 The contractor shall maintain a presence in the area to 
supervise/manage during critical stages of the Project.
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8.8 In the event of minor accidents and/or more serious scenario such as 
fatal accidents, the Corporation shall not be held liable and is free 
from any financial obligations.

9. NON-COMPLIANCE
9.1 The Contractor shall be held responsible for failure of the project 

because of negligence, non-satisfactory performance or 
abandonment. The Contractor shall pay all costs, which may be 
attributed to the non-conformance, until such time the area is turned 
over to NPC. In this case, if climatic factor still permits, the contract 
shall be awarded to the next ranked eligible bidder following the 
conditions stated in R. A. 9184 or the “Government Procurement 
Reform Act".

10. PERFORMANCE SECURITY/BOND

10.1 To guarantee the faithful performance of the Contract, the Contractor 
shall post a performance security which is penal in nature and in and 
in accordance with the following:
10.1.1 Acceptable forms of the bond and corresponding amount 

(any or combination)
10.1.1.1 Cash - five percent (5%) of the total contract price.
10.1.1.2 Manager’s or Cashier’s Check - five percent (5%) 

of the total contract price.
10.1.1.3 Irrevocable Standby Letter of Credit (ISLOC) - five 

percent (5%) of the total contract price. ISLOC 
issued and confirmed by Local Commercial Bank. 
These bank forms should be submitted to the 
jurisdiction of Philippine courts in the event a claim 
arises.

10.1.1.4 Surety Bond issued by the Government Service 
Insurance System (GSIS)
10.1.1.4.1 Thirty percent (30%) of the total 

contract price
10.1.1.4.2 Surety bond should contain the 

following conditions:
i. The bond is a penal bond and 

callable on demand.
ii. The entire amount of the bond shall 

be forfeited in favor of the obligee 
upon default of the contractor.

Hi. In case of claim, the Surety shall 
pay such claim within sixty (60) 
days from receipt by the Surety of 
the Obligee’s notice of 
claim/demand letter
notwithstanding any objection 
thereto by the Principal, provided 
that the default of the Principal is
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established by evidence of the 
Obligee.

10.2 It is hereby also agreed that there be any amount due and payable to 
the Principal under the Contract guaranteed by this bond after the 
claim against a bond has been fully paid by the Surety, the Principal 
hereby assigns the same or sufficient amount thereof as collateral for 
the bond which the Obligee shall withhold and retain to be 
remitted/paid to the Surety upon demand to answer for the Principal’s 
liabilities to the Surety thereunder.

10.3 It shall remain in full force and effect until completion of the scope of 
work and all the accomplishments are accepted by the obligee.

I
I
I
1
I

I
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BID DOCUMENTS

SECTION IX - BID DRAWINGS

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO. HO-TWT25-001

ANNEX D
PROJECT PROFILE

I
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ANNEX “D’

I

Location

Barangay
Municipality
Province

Area

Size
Distance from 
Nearest 
Water Source 
Distance from 
Nearest Barangay 
Road
Climate Type 
Topography 
Soil Type/pH 
Vegetative Cover

Implementation
Strategy

Number of Required 
Potted Seedlings:

PROJECT PROFILE 
(Reforestation PLAN 12)

Sta. Elena & Tagoytoy
Malinao
Albay

50 hectares

'500-2000 meters

-"Ikm 
Type 2
Moderately sloping 
Sandy day - clay loam
Grassland area with patches of shrubs/bushes 
with rocky portions

100,000 seedlings
(inclusive of 20% allowance for mortality)

Breakdown/Distribution

Species Quantity Height

Narra (Pterocarpus indicus) 40,000 pcs 0.40 -0.80 cm
Kalantas (Toona kalantas) 2,000 pcs 0.40 -0.80 cm
Dao (Dracontomelom dao) 20,000 pcs 0.40 -0.80 cm
Nangka (Arthocarpus hete^ophyllus)^5,000 pcs 0.40 -0.80 cm
Ogob/Antipolo (Artocarpus indicus) 15,000 pcs 0.40 -0.80 cm
Pili {Canarium ovatum) 8.000 DCS 0.40 -0.80 cm
TOTAL 100,000 pcs

Planting Scheme Spacing ; 2m x 3m

Manpower Availability

No. of Peoples’ Organization: 2 
Estimated available workforce: 150-200
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Location

Barangay
Municipality
Province

Area

Size
Distance from 
Nearest 
Water Source 
Distance from 
Nearest Barangay 
Road
Climate Type 
Topography 
Soil Type/pH 
Vegetative Cover

PROJECT PROFILE 
{Agroforestry PLAN 12)

Joroan & Maynonong
Tiwi
Albay

50 hectares

-100-300 meters

~1km 
Type 2
Moderately sloping 
Sandy clay - clay loam 
Secondary forest area with patches of 

shrubs/bushes with rocky portions

Implementation
Strategy

Number of Required 
Potted Seedlings: 37,500 seedlings

(inclusive of 20% allowance for mortality)

Breakdown/Distribution

Species Quantity Height

Guyabano (Annona muricata) 10,000 pcs 0.40 - 0.80 cm
Nangka (Arthocarpus heterophyllus)8J50 pcs 0.40 - 0.80 cm
Cacao (Theobroma cacao) 8,750 pcs 0.40 - 0.80 cm
Pill {Canarium ovatum) 10,000 pcs 0.40 - 0.80 cm
TOTAL 37,500 pcs

I

I
I

Planting Scheme Spacing : 4m x 4m

Manpower Availability

No. of Peoples' Organization: 2 
Estimated available workforce: 150-200
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Location

Barangay
Municipality
Province

Area

Size
Distance from 
Nearest 
Water Source 
Distance from 
Nearest Barangay 
Road
Climate Type 
Topography 
Soil Type/pH 
Vegetative Cover

PROJECT PROFILE 
{Agroforestry PLAN 12)

Putsan
Tiwi
Albay

25 hectares

-100-300 meters

-1km 
Type 2
Moderately sloping 
Sandy clay - clay loam 
Secondary forest area with patches of 

shrubs/bushes with rocky portions

Implementation
Strategy

Number of Required 
Potted Seedlings: 18,750 seedlings

(inclusive of 20% allowance for mortality)

Breakdown/Distribution

Species Quantity Height

Guyabano (Annona muricata) 5,500 pcs 0.40-0.80 cm
Nangka (Arlhocarpus heterophyllusj3,875 pcs 0.40 - 0.80 cm
Cacao (Theobroma cacao) 3,875 pcs 0.40-0.80 cm
Pili {Canarium ovatum) 5.500 DCS 0.40 - 0.80 cm
TOTAL 18,750 pcs

I
Planting Scheme Spacing : 4m x 4m

Manpower Availability

No. of Peoples’ Organization: 2 
Estimated available workforce: 150-200
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I
Location

Barangay
Municipality
Province

Area

PROJECT PROFILE 
(Agroforestry with Fuelwood PLAN 12

San Bernardo
Tiwi
Albay

I

Size
Distance from 
Nearest 
Water Source 
Distance from 
Nearest Barangay 
Road
Climate Type 
Topography 
Soil Type/pH 
Vegetative Cover

15 hectares

'100-300 meters

-"Ikm 
Type 2
Moderately sloping 
Sandy day - clay loam 
Secondary forest area \A/ith patches of 

shrubs/bushes with rocky portions

Implementation
Strategy

Number of Required 
Potted Seedlings: 47,813 seedlings/stakings

(inclusive of 20% allowance for mortality)

Breakdown/Distribution

Species

Pill [Canarium ovafum) 
Ipil-lpil/Kakawate 
(Leucaena leucocephala)/ 
(Gliricidia sepium)
TOTAL

Quantity

2,813 pcs 
45,000 pcs

Height

0.40 - 0.80 cm 
0.40 - 0.80 cm

47,813 pcs seedlings/stakings

I
I

Planting Scheme Spacing : Pili 4m x 4m
Ipil-ipil 2m x 2m

Manpower Ayailability

No. of Peoples’ Organization: 2 
Estimated available workforce: 150-200

NATIONAL POWER CORPORATION



BID DOCUMENTS

SECTION VII - BILL OF QUANTITIES

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO. HO-TWT25-001

SECTION VII

SCHEDULE OF 

REQUIREMENTS
(Bid Price Scheduie)
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BID DOCUMENTS

SECTION VII - SCHEDULE OF REQUIREMENTS

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION {50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO. HO-TWT25-001

Section VII SCHEDULE OF REQUIREMENTS

ITEM
No. DESCRIPTION QTY. UNIT

UNIT PRICE OF SERVICES TO BE 
RENDERED

TOTAL PRICE

Unit Price of 
Services

(Php)

Value Added Tax & 
other taxes

(Php)
[c X (e + f)]

(a) (b) (c) (d) (e) (f) (g)
REFORESTATION PROJECT IN TIWI GEOTHERMAL RESERVATION AREA (50 HAS) - BRGY. STA ELENA, MALINAO, ALBAY

1 P12 1 LOT

2 YEAR 2 PI 2 1 LOT

3 YEAR 3 PI 2 1 LOT

AGROFORESTRY PROJECT IN TIWI GEOTHERMAL RESERVATION AREA (50 HAS) - BRGY. JOROAN/MAYNONONG, TIWI, ALBAY

4 P12 1 LOT

5 YEAR 2 P12 1 LOT

6 YEAR 3 P12 1 LOT

AGRO PROJECT IN TIWI GEOTHERMAL RESERVATION AREA (25 HAS) - BRGY. PUTSAN, TIWI, ALBAY

7 P12 1 LOT

8 YEAR 2 PI 2 1 LOT

9 YEAR 3 PI 2 1 LOT

AGRO (PILI W/ FUEL WOOD) PROJECT IN TIWI G 
ALBAY

EOTHERMAL RESERVATION AREA (15 HAS) - BRGY. SAN BERNARDO, TIWI,

10 P12 1 LOT

NATIONAL POWER CORPORATION VII-BPS-1



BID DOCUMENTS

SECTION VII - SCHEDULE OF REQUIREMENTS

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO, HO-TWT25-001

11 YEAR 2 PI 2 1 LOT

12 YEAR 3 P12 1 LOT

TOTAL BID AMOUNT (Php)

Note: Bid Price must be supported with detailed cost estimates

Name of Bidder 
Authorized Representative 
Signature of Representative

NATIONAL POWER CORPORATION VII-BPS-1



BID DOCUMENTS

SECTION VIII - BIDDING FORMS

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO. HO-TWT25-001

SECTION VIII

BIDDING FORMS
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BID DOCUMENTS

SECTION VIII - BIDDING FORMS

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO. HO-TWT25-001

SECTION VIII - Bidding Forms

TABLE OF CONTENTS

NPCSF-GOODS-01 Checklist of Technical and Financial 
Requirements for Bidders

Envelope

NPCSF-GOODS-02 List of all Ongoing Government & Private 
Including Contracts Awarded but not yet Started

Contracts

NPCSF-GOODS-03 Statement of the bidder’s Single Largest 
Contract (SLCC) similar to the contract to be bid

Completed

NPCSF-GOODS-04 - Computation of Net Financial Contracting Capacity (NFCC)

NPCSF-GOODS-05 - Joint Venture Agreement

NPCSF-GOODS-O6a - Form of Bid Security : Bank Guarantee

NPCSF-GOODS-O6b - Form of Bid Security : Surety Bond

NPCSF-GOODS-06C Bid Securing Declaration Form

NPCSF-GOODS-07 - Omnibus Sworn Statement (Revised)

NPCSF-GOODS-08 Bid Letter
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BID DOCUMENTS

SECTION VIII - BIDDING FORMS

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIW/I W/ATERSHED AREA TEAM

PR NO. HO-TWT25-001

I
I

I

Standard Form No: NPCSF-GOODS-01

Checklist of Technical & Financial Envelope Requirements for Bidders

A. THE 1st envelope (TECHNICAL COMPONENT) SHALL CONTAIN THE FOLLOWING:
1. Eligibility DOCUMENTS

a. (Class A)
> PhiiGEPs Certificate of Registration and Membership under Platinum Category (all pages) in 

accordance with Section 8.5.2 of the Revised IRR of RA. 9184;

Note: The failure by the prospective bidder to update its Certificate with the current and 
updated Class “A” eligibility documents shall result in the automatic suspension of the validity of 
its Certificate until such time that all of the expired Class “A” eligibility documents has been 
updated

y Statement of all its ongoing government and private contracts if any, whether similar or not 
similar in nature and complexity to the contract to be bid (NPCSF-GOODS-02)

> The Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the 
contract to be bid, and whose value, adjusted to current prices using the Philippine Statistics 
Authority (PSA) consumer price index, must be at least 50% of the ABC (NPCSF-GOODS-03) 
complete with the following supporting documents;

1. Certificate of Acceptance; or Certificate of Completion; or Official Receipt (O.R); or Sales 
Invoice

(The Single Largest Completed Contract (SLCC) as declared by the bidder shall be verified and validated to 
ascertain such completed contract. Hence, bidders must ensure access to sites of such projects/equipment to 
NPC representatives for verification and validation purposes during post-qualification process.
It shall be a ground for disqualification, if verification and validation cannot be conducted for reasons 
attributable to the Bidder.)

^ Duly signed computation of its Net Financial Contracting Capacity (NFCC) at least equal to the 
ABC (NPCSF-GOODS-04) or a Committed Line of Credit (CLC) at least equal to ten percent 
(10%) of the ABC, issued by a Universal or Commercial Bank; If the Bidder opted to submit a 
Committed Line of Credit (CLC), the bidder must submit a granted credit line valid/effective at 
the date of bidding.

b. (Class B)
^ For Joint Venture (if applicable), any of the following:

• Valid Joint Venture Agreement (NPCSF-GOODS-05)

OR

• Notarized statements from all the potential joint venture partners staling that they will enter 
into and abide by the provisions of the JVA, if awarded the contract

2. Technical Documents

> Bid Security, any one of the following:

• Bid Securing Declaration (NPCSF-GOODS-O6c)

OR
• Cash or Cashier’s/Manager's check issued by a Universal or Commercial Bank - 2% of 

ABC;

OR

Page 1 of 3

This Checklist of Requirements shall be provided to prospective suppliers/conlractors including all forms. Suppliers/contractors are 
encouraged to consult this checklist before submitting their proposals on the deadline lor the submission and receipt of offers.



I BID DOCUMENTS

SECTION VIII - BIDDING FORMS

SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS 
REFORESTATION (50 HECTARES) AND AGROFORESTRY (90 
HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM

PR NO. HO-TWT25-001

I

I

Standard Form No: NPCSF-GOODS-01

• Bank draft/guarantee or irrevocable letter of credit issued by a Universal or Commercial 
Bank: (NPCSF-GOODS~06a) -2% of ABC;

OR
• Surety Bond callable upon demand issued by a reputable surety or insurance company 

(NPCSF-GOODS-O6b) - 5% of ABC, with

■ Certification from the Insurance Commission as authorized company to issue surety

Duly signed, completely filled-out and notarized Omnibus Sworn statement (Revised) (NPCSF- 
GOODS-07), complete with the following attachments:

• For Sole Froprietorship:

■ Special Power of Attorney

• For Parlnership/Corporation/Cooperative/Joint Venture:

■ Document showing proof of authorization (e.g., duly notarized Secretary’s Certificate, 
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable)

y Documents to be submitted with the Proposal as specified in Article 3 of Section VI - Technical 
Specifications;

B. THE 2nd envelope (FINANCIAL COMPONENT) SHALL CONTAIN THE FOLLOWING:

^ Duly signed Bid Letter indicating the total bid amount in accordance with the prescribed form 
(NPCSF-GOODS-08)

^ Duly signed and completely filled-out Schedule of Requirement (Section VII) indicating the unit 
and total prices per item and the total amount in the prescribed Price Schedule form.

CONDITIONS:

1. Each Bidder shall submit Two (2) copies of the first and second components of its Bid, marked Original and photocopy. Only 
the original copy will be read and considered for the bid. Any misplaced document outside of the Original copy will not be 
considered. The photocopy is ONLY FOR REFERENCE. NPC may request additional hard copies and/or electronic copies of 
the Bid. However, failure of the Bidders to comply with the said request shall not be a ground lor disqualification.

2. In the case of foreign bidders, the eligibility requirements under Class “A" Documents (except for Tax Clearance) may be 
substituted by the appropriate equivalent documents, if any, issued by the country of the foreign bidder concerned. The 
eligibility requirements or statements, the bids, and all other documents to be submitted to the BAC must be in English. If the 
eligibility requirements or statements, the bids, and all other documents submitted to the BAC are in foreign language other 
than English, it must be accompanied by a translation of the documents in English. The documents shall be translated by the 
relevant foreign government agency, the foreign government agency authorized to translate documents, or a registered 
translator in the foreign bidder's country; and shall be authenticated by the appropriate Philippine foreign service 
establishment/post or the equivalent office having jurisdiction over the foreign bidder's affairs in the Philippines.
These documents shall be accompanied by a Sworn Statement in a form prescribed by the GPPB stating that the documents 
submitted are complete and authentic copies of the original, and all statements and information provided therein are true and 
correct. Upon receipt of the said documents, the PhilGEPS shall process the same in accordance with the guidelines on the 
Government of the Philippines - Official Merchants Registry (GoP-OMR).

3. A Bidder not submitting bid for reason that his cost estimate is higher than the ABC, is required to submit his letter of non­
participation/regret supported by corresponding detailed estimates. Failure to submit the two (2) documents shall be 
understood as acts that tend to defeat the purpose of public bidding without valid reason as stated under Section 69.1.(i) of the 
revised IRR of R.A. 9184.

I
Page 2 of 3

This Checklist of Requirements shall be provided to prospective suppliers/contraclors including alt forms. Suppliers/contraclors are 
encouraged to consult this checklist before submitting their proposals on the deadline lor the submission and receipt of offers.



BID DOCUMENTS

SECTION VIII - BIDDING FORMS

SUPPLY OF LABOR AND MATERIALS FOR THE 
ESTABLISHMENT, MAINTENANCE AND PROTECTION FOR THE 
VARIOUS REFORESTATION (50 HECTARES) AND 
AGROFORESTRY (90 HECTARES) PROJECT OF TIWI 
WATERSHED AREA TEAM

PR NO. HO-TWT25-001

Standard Form Number: NPCSF-GOODS-02

List of All Ongoing Government and Private Contracts Including Contract Awarded But Not Yet Started

Business Name : _________________________________
Business Address ; _________________________________

Name of Contract/
Project Cost

a. Owner's Name
b. Address
c. Telephone Nos.

Nature of Work

Bidder's Role a. Date Awarded
b. Date Started
c. Date of Completion or 

Contract Duration/ Date 
of Delivery

Value of Outstanding 
Works / Undelivered 

PortionDescription %

Government

Private

Total Cost

The bidder shall declare in this form all his on-going government and private contracts including contracts where the bidder (either as individual or as a Joint Venture) is a partner in a 
Joint Venture agreement other than his current joint venture where he is a partner. Non declaration will be a ground for disqualification of bid.

Note : This statement shall be supported with the following documents for all the contract(s) stated above which shall be submitted during Post-qualification:
1. Contract/Purchase Order and/or Notice of Award
2. Certification coming from the project owner/client that the performance is satisfactory as of the bidding date.

Submitted by

Designation
Date

(Primed Name & Signature)



BID DOCUMENTS

SECTION VIII - BIDDING FORMS

SUPPLY OF LABOR AND MATERIALS FOR THE 
ESTABLISHMENT, MAINTENANCE AND PROTECTION FOR THE 
VARIOUS REFORESTATION (50 HECTARES) AND 
AGROFORESTRY (90 HECTARES) PROJECT OF TIWI 
WATERSHED AREA TEAM

PR NO. HO-TWT25-001

Standard Form Number: NPCSF-GOODS-03

The Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the contract to be bid
Business Name 
Business Address

Name of Contract
a. Owner’s Name
b. Address
c. Telephone Nos.

Nature of Work

Contractor’s Role

Description %
a. Amount at Award
b. Amount at Completion
c. Duration

a. Date Awarded 
b- Contract Effectivity 
c. Date Completed

Notes; 1. The bidder must state only one (1) Single Largest Completed Contract (SLCC) similar to the contract to be bid.
2. Supporting documents such as any of the following: Certificate of Acceptance: or Certificate of Completion; or Official Receipt (O.R); or Sales Invoice for the contract 

stated above shall be submitted during Bid Opening.

Submitted by

Designation
Date

(Printed Name & Signature)
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I
I
1

I
I
I
I

NET FINANCIAL CONTRACTING CAPACITY (NFCC)

A. Summary of the Supplier’s/Distributor’s/Manufacturer’s assets and liabilities on the basis 
of the income tax return and audited financial statement for the immediately preceding 
calendar year are:

Year 20
1. Total Assets
2. Current Assets
3. Total Liabilities
4. Current Liabilities
5. Net Worth (1-3)
6. Net Working Capital (2-4)

B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed 
as follows:

NFCC = [(Current assets minus current liabilities) x 15] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract for this 
Project.

NFCC = P

Herewith attached is certified true copy of the audited financial statement, stamped 
“RECEIVED” by the BIR or BIR authorized collecting agent for the immediately preceding 
calendar year.

Submitted by:

Name of Supplier / Distributor / Manufacturer

Signature of Authorized Representative

Date:

I
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I

Standard Form Number: NPCSF-GOODS-05

JOINT VENTURE AGREEMENT 

KNOW ALL MEN BY THESE PRESENTS:

That this JOINT VENTURE AGREEMENT is entered into by and between:
__________________________ , of legal age, (civil status)________ , authorized representative of
__________________________ and a resident of____________

• and -

of legal age, (civil status)
a resident of

authorized representative of

That both parties agree to join together their capital, manpower, equipment, and other 
resources and efforts to enable the Joint Venture to participate in the Bidding and Undertaking of 
the hereunder stated Contract of the National Power Corporation.

NAME OF PROJECT CONTRACT AMOUNT

That the capital contribution of each member firm:

NAME OF FIRM CAPITAL CONTRIBUTION
1. P
2. P

That both parties agree to be jointly and severally liable for their participation in the 
Bidding and Undertaking of the said contract.

That both parties agree that and/or _______________ shall
be the Official Representative/s of the Joint Venture, and are granted full power and authority to 
do, execute and perform any and all acts necessary and/or to represent the Joint Venture in the 
Bidding and Undertaking of the said contract, as fully and effectively and the Joint Venture may 
do and if personally present with full power of substitution and revocation.

That this Joint Venture Agreement shall remain in effect only for the above stated 
Contract until terminated by both parties.

Name & Signature of Authorized 
Representative

Official Designation

Name of Firm

Name & Signature of 
Authorized Representative

Official Designation

Name of Firm

1.
Witnesses

2.

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Standard Form Number: NPCSF-GOODS-O6a
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FORM OF BID SECURITY (BANK GUARANTEE)

I
I
I
I

I
I
I
I

I

WHEREAS, (Name of Bidder)
submitted his bid dated (Da/ej_ 
Bid”).

________ {hereinafter called ‘1he Bidder”) has
for the [name of oroiectl (hereinafter called “the

ofKNOW ALL MEN by these presents that We (Name of Bank)______________________
(Name of Country)_______________ having our registered office at_______________________
(hereinafter called “the Bank” are bound unto National Power Corporation (hereinafter called “the 
Entity”) in the sum of famount in words & figures as prescribed in the bidding documentsl for 
which payment well and truly to be made to the said Entity the Bank binds himself, his 
successors and assigns by these presents.

, day of 20SEALED with the Common Seal of the said Bank this_

THE CONDITIONS of this obligation are that:

1) if the Bidder withdraws his Bid during the period of bid validity specified in the Bidding 
Documents; or

2) if the Bidder does not accept the correction of arithmetical errors of his bid price in 
accordance with the Instructions to Bidder; or

3) if the Bidder, having determined as the LCB, fails or refuses to submit the required tax 
clearance, latest income and business tax returns and PhilGEPs registration certificate 
within the prescribed period; or

4) if the Bidder having been notified of the acceptance of his bid and award of contract to 
him by the Entity during the period of bid validity:
a) fails or refuses to execute the Contract; or

b) fails or refuses to submit the required valid JVA, if applicable; or

c) fails or refuses to furnish the Performance Security in accordance with the 
instructions to Bidders;

we undertake to pay to the Entity up to the above amount upon receipt of his first written 
demand, without the Entity having to substantiate its demand, provided that in his demand the 
Entity will note that the amount claimed by it is due to the occurrence of any one or combination 
of the four (4) conditions stated above.

The Guarantee will remain in force up to 120 days after the opening of bids or as it may be 
extended by the Entity, notice of which extension(s) to the Bank is hereby waived. Any demand 
in respect of this Guarantee should reach the Bank not later than the above date.

DATE

WITNESS

SIGNATURE OF THE BANK 

SEAL___________

(Signature, Name and Address)
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I
I
I
I
I

BOND NO.:

FORM OF BID SECURITY (SURETY BOND)

_______________ DATE BOND EXECUTED:____

By this bond, We (Name of Bidder)_______ (hereinafter called “the Principal”) and (Name
of Surety) _____________ of (Name of Country of Surety)_______________ , authorized to
transact business in the Philippines (hereinafter called “the Surety”) are held and firmly bound 
unto National Power Corporation (hereinafter called “the Employer”) as Obligee, in the sum of 
(amount in words & figures as prescribed ;'n the bidding documents), callable on demand, for the 
payment of which sum, well and truly to be made, we, the said Principal and Surety bind 
ourselves, our successors and assigns, jointly and severally, firmly by these presents.

SEALED with our seals and dated this . day of. 20

WHEREAS, the Principal has submitted a written Bid to the Employer dated the____
____________ 20______ , for the_____________________ (hereinafter called ‘Ihe Bid”).

day of

I
I
I
I

1

I

NOW, THEREFORE, the conditions of this obligation are:

1) if the Bidder withdraws his Bid during the period of bid validity specified in the Bidding 
Documents; or

2) if the Bidder does not accept the correction of arithmetical errors of his bid price in 
accordance with the Instructions to Bidder; or

3) if the Bidder, having determined as the LCB, fails or refuses to submit the required tax 
clearance, latest income and business tax returns and PhilGEPs registration certificate 
within the prescribed period; or

4) if the Bidder having been notified of the acceptance of his bid and award of contract to 
him by the Entity during the period of bid validity:
d) fails or refuses to execute the Contract; or
e) fails or refuses to submit the required valid JVA, if applicable: or
f) fails or refuses to furnish the Performance Security in accordance with the 

Instructions to Bidders;
then this obligation shall remain in full force and effect, otherwise it shall be null and void. 

PROVIDED HOWEVER, that the Surety shall not be:

a) liable for a greater sum than the specified penalty of this bond, nor

b) liable for a greater sum that the difference between the amount of the 
said Principal's Bid and the amount of the Bid that is accepted by the 
Employer.
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I
I

This Surety executing this instrument hereby agrees that its obligation shall be valid for 120 
calendar days after the deadline for submission of Bids as such deadline is stated in the 
Instructions to Bidders or as it may be extended by the Employer, notice of which extension(s) to 
the Surety is hereby waived.

PRINCIPAL SURETY

I SIGNATURE(S) SIGNATURESfS).

NAME{S) AND TITLE(S) NAME{S)

SEAL SEAL

I

I

1
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REPUBLIC OF THE PHILIPPINES ) 
CITY OF______________________ )S.S.

BID-SECURING DECLARATION
SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, MAINTENANCE 

AND PROTECTION FOR THE VARIOUS REFORESTATION (50 HECTARES) AND 
AGROFORESTRY (90 HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM (PR

NO. HO-TWT25-001)

I

1
I
I

I

To: National Power Corporation
Gabriel Y. Itchon Building
Sen. Miriam P. Defensor-Santiago Avenue
(formerly BIR Road) cor. Quezon Avenue,
Diliman, Quezon City Philippines 1100

l/We^, the undersigned, declare that:

1. !/We understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid-Securing Declaration.

2. !/We accept that: (a) !/we will be automatically disqualified from bidding for any 
contract with any procuring entity for a period of two (2) years upon receipt of your 
Blacklisting Order; and, (b) //we will pay the applicable fine provided under Section 6 
of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days 
from receipt of the written demand by the Procuring Entity for the commission of acts 
resulting to the enforcement of the Bid Securing Declaration under Sections 23.1 (b), 
34.2, 40.1 and 69.1, except 69.1 (f) of the IRR of R.A. 9184; without prejudice to 
other legal action the government may undertake.

3. !/We understand that this Bid-Securing Declaration shall cease to be valid on the 
following circumstances:
(a) Upon expiration of the bid validity period, or any extension thereof pursuant to 

your request:
(b) / am/we are declared ineligible or post-disqualified upon receipt of your notice 

to such effect, and (i) l/we failed to timely file a request for reconsideration or (ii) 
!/we filed a waiver to avail of said right;

(c) / am/we are declared as the bidder with the Lowest Calculated and Responsive 
Bid, and l/we have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, l/we have hereunto set my hand this____day of____
20____at___________ , Philippines.

[Name and Signature of Bidder's Representative/ 
Authorized Signatory]

[Signatory's legal capacity]
Affiant

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Select one and delete the other. Adopt same instruction for similar terms throughout the document.
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I
I
I

Omnibus Sworn Statement (Revised)

I
I

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____  ) S.S.

AFFIDAVIT

1, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], 
after having been duly sworn in accordance with law, do hereby depose and state that:

1. [Select one, delete the other:]

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of 
Bidder] with office address at [address of Bidder];
[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Seiect one, deiete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of 
[Name of Bidder], I have full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract for 
[Name of the Project] of the [Name of the Procuring Entity], as shown in the attached duly 
notarized Special Power of Attorney:
[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 
authority to do, execute and perform any and all acts necessary to participate, submit the bid, 
and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the 
Procuring Entity], as shown in the attached [state title of attached document showing proof of 
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or 
Special Power of Attorney, whichever is applicable;)];

I

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
government/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, by itself or by relation, 
membership, association, affiliation, or controlling interest with another blacklisted person or 
entity as defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic 
copy of the original, complete, and all statements and information provided therein are true 
and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAG), the Technical Working 
Group, and the BAG Secretariat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguinity or affinity up to the third civil degree;

I
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[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is 
related to the Head of the Procuring Entity, members of the Bids and Awards Committee 
(BAG), the Technical Working Group, and the BAG Secretariat, the head of the Project 
Management Office or the end-user unit, and the project consultants by consanguinity or 
affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders 
of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and 
Awards Committee (BAG), the Technical Working Group, and the BAG Secretariat, the head 
of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 
compliance with the Philippine Bidding Documents, which includes;

a. Carefully examining all of the Bidding Documents;
b. Acknowledging ail conditions, local or otherwise, affecting the implementation of the 

Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if 
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or 
any form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the 
obligations and undertakings in the contract shall be sufficient grounds to constitute criminal 
liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of 
confidence through misappropriating or converting any payment received by a person or 
entity under an obligation involving the duty to deliver certain goods or services, to the 
prejudice of the public and the government of the Philippines pursuant to Article 315 of Act 
No. 3815 s. 1930, as amended, or the Revised Penal Gode.

IN WITNESS WHEREOF,
___________ , Philippines.

i have hereunto set my hand this _ day of __ , 20__ at

[Insert NAME OF BIDDER OR ITS AUTHORIZED 
REPRESENTATIVE]

[Insert signatory’s legal capacity]
Affiant

[Jurat!
[Format shall be based on the latest Rules on Notarial Practice]
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BID LETTER

I
I

Date:

I

I

I

I

I
I

To: THE PRESIDENT
Gabriel Y. Itchon Building
National Power Corporation
Sen. Miriam P. Defensor-Santiago Avenue
(formerly BIR Road) cor. Quezon Avenue,
Diliman, Quezon City Philippines 1100

Gentlemen;

Having examined the Bidding Documents including Bid Bulletin Numbers [insert
numbers]___ , the receipt of which is hereby duly acknowledged, we, the undersigned, offer to
perform SUPPLY OF LABOR AND MATERIALS FOR THE ESTABLISHMENT, 
MAINTENANCE AND PROTECTION FOR THE VARIOUS REFORESTATION (50 HECTARES) 
AND AGROFORESTRY (90 HECTARES) PROJECT OF TIWI WATERSHED AREA TEAM 
(PR NO. HO-TWT25-001) in conformity with the said Bidding Documents for the sum of [total Bid
amount in words and liguresi_________________________________or such Other sums as may be
ascertained in accordance with the Schedule of Prices attached herewith and made part of this 
Bid.

We undertake, if our Bid is accepted, to supply and deliver the goods and perform other 
services, if required within the contract duration and in accordance with the scope of the contract 
specified in the Schedule of Requirements.and Technical Specifications.

If our Bid is accepted, we undertake to provide a performance security in the form, 
amounts, and within the times specified in the Bidding Documents.

We agree to abide by this Bid for the Bid Validity Period specified in Bid Documents and it 
shall remain binding upon us and may be accepted at any time before the expiration of that 
period.

Until a formal Contract is prepared and executed, this Bid, together with your written 
acceptance thereof and your Notice of Award, shall be binding upon us.

We understand that you are not bound to accept the Lowest Calculated Bid or any Bid you 
may receive.

We certify/confirm that we comply with the eligibility requirements pursuant to the Bidding 
Documents.

We likewise certify/confirm that the undersigned, [for sole proprietorships, insert: as the owner
and sole proprietor or authorized representative of [Name of Bidder!_________________ has the full
power and authority to participate, submit the bid, and to sign and execute the ensuing contract,
on the latter’s behalf for the [Name of Project]______'_______of the National Power Corporation [for
partnerships, corporations, cooperatives, or joint ventures, insert: iS granted full pOWer and authority by the
[Name_oiBidder]____________^_________________________ to participate, submit the bid, and to sign
and execute the ensuing contract on the latter’s behalf for [Name of Project]_______________ of the
National Power Corporation.

We acknowledge that failure to sign each and every page of this Bid Letter, including the 
attached Schedule of Requirements (Bid Price Schedule), shall be a ground for the rejection of 
our bid.

(name and signature of authorized signatory]

Duly authorized to sign Bid for and on behalf of

[in the capacity of]

[name of bidder]


