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1.

National Power Corporation 

NEGOTIATED PROCUREMENT 
NP 2024-0033

The NATIONAL POWER CORPORATION (NPC), through its approved Corporate Budget 
of CY 2024 Intends to apply the sum of (Please see schedule below) being the Approved Budget 
for the Contract (ABC) to payments under the contract. Bids received in excess of the ABC shall be 
automatically rejected at Bid opening.

PR NOS./PB Ref No. & 
Description Similar Contract Pre-Nego

Conference

Bid
Submission 
/ Opening

ABC

S4-P1C24-045 / 
PB240903-JD00384 (NP)

Construction of Nursery Structure 
of Pulangi Watershed Area Team 
(PULWAT)

• PCAB License: License 
Category of at least “Category D 
- General Building” and 
registration classification of at 
least “Small B - Building and 
Industrial Plant”

Construction / 
Expansion /
Rehabilitation of 
Warehouse, Office, 
Residential, Storage, 
Commercial Building 
or any structure 
made of reinforced 
concrete and
structural steel

17 December 
2024 

9:30 AM

21 January 
2025 

9:30 AM
P 1,326,000.00

Venue: Kanao Function Room, NPC Bldg. Diliman, Quezon City

2. The NPC now invites Bids for Items listed above. Delivery of the items is required within (see table 
below) in the Technical Specifications in the Terms of Reference. Bidders shouid have completed from 
the date of submission and receipt of bids, a contract similar to the Project., must be at least equivalent 
to an amount as stated in the Terms of Reference.

PR Nos./PB Ref Nos. Delivery Period / Contract 
Duration

Relevant Period of SLCC reckoned from 
the date of submission & receipt of bids

S4-PIC24-045 Sjxtv (60) Calendar Davs -
3. Bidding will be conducted through Negotiated Procurement procedures using a non-discretionary 

“pass/fail" criterion as specified in the Implementing Rules and Regulations (IRR) of Republic Act (RA) 
9184, otherwise known as the “Government Procurement Reform Acf.

4. Interested bidders may obtain further information from BAG Secretariat at the address given below during 
office hours.

5. A complete set of TOR will be provided to the interested Bidders from the address below. It may also be 
downloaded from the website of National Power Corporation http:/A/vww.naDocor.aov.ph.

6. NPC will hold a Pre-Negotiation Conference on the date, time and venue stated above. Interested 
bidder/s is/are allowed to join and participate in the Pre-Negotiation Conference at the Kanao Room or 
virtually. However, those attending virtually shall assume the risk of any internet connectivity issues. 
Further, interested bidders are hereby informed of the following:

a. Only a maximum of two (2) representatives from each bidder / company shall be allowed to 
participate.

AF6-LOG.002.F03
Rev.No.O
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Notce for Negotiated Procurement - NP 2024-0033

• b. Wearing of Face Masks is recommended but not required in view of Proclamation No. 297 S.2023 
lifting the State of Public Health Emergency Throughout the Philippines

c. The requirements herein stated including the medium of submission shall be subject to GPPB 
Resolution No. 09-2020 dated 07 May 2 020

d. The Guidelines on the Implementation of Early Procurement Activities (EPA) shall be subject to 
GPPB Circular No. 06-2019 dated 17 July 2019

7. Bids must be delivered to the address below on the date stated above. Late bids shall not be accepted.

8. NPC reserves the right to accept or reject any bid. to annul the bidding process, and to reject all bids at 
any time prior to the contract award, without thereby incurring any liability to the affected bidder or 
bidders.

9. For further information, please refer to:

Bids and Contracts Services Division,
Logistics Department
Gabriel Y. Itchon Building
Senator Miriam P. Defensor-Santiago Ave. (formerly BIR Road)
Cor. Quezon Ave., Diliman, Quezon City, 1100
Tel Nos.: 8921-3541 local 5564/5713
Fax No.: 8922-1622
Email: bcsd@napocor.gov.ph

ATTY. MBLCHOR P. RIDULME
Sr. Vice President & COO and 

Chairman, Bids and Awards Committee

AFG-LOG-002.F03 
Rev.No.O 
Page 2 of 2
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Section I • Instructions to Bidders
A. General

1. Scope of Bid

1.1. The National Power Corporation (NPC), with office address stated below, 
wishes to conduct the negotiated procurement for the CONSTRUCTION OF 
NURSERY STRUCTURE OF PULANGI WATERSHED AREA TEAM 
(PULWAT) (MinP23Z1666Sc) as described in Section 111 - Technical 
Specifications, to selected Bidders in accordance with the revised IRR of R.A. 
9184.

1.2. NPC’s address is:

Office : Bids and Contracts Services Division (BCSD) 
Logistics Department

Address Gabriel Y. Itchon Building
Sen. Miriam P. Defensor-Santiago Ave., 
(formerly BIR Road) cor. Quezon Blvd.,

Tel Nos. 8924-5211 and 8921-3541 Loc. 5564
Tel/Fax No. 8922-1622
Email bcsd @ napocor.gov. ph
Website www.napocor.gov.ph

1.3.

1.4.

Contract scope shall be as specified in the Technical Specifications and Bill of 
Quantities. All appurtenances and associated supplies/works required to 
complete the works shall be deemed included in the scope of the contract. The 
successful bidder will be expected to complete the Works within the contract 
duration specified in the Technical Specifications, reckoned from the contract 
effectivity date.

Partial bid is not allowed. The infrastructure project is packaged in a single lot 
and the lot shall not be divided into sub-lots for the purpose of bidding, 
evaluation, and contract award.

2. Source of Funds

2.1 The Government of the Philippines (GOP) through the corporate funds of NPC 
for CY 2024 in the amount of ONE MILLION THREE HUNDRED TWENTY SIX 
THOUSAND PESOS (R 1,326,000.00) shall be used to finance the cost of this 
procurement.

2.2 Payments will be made by NPC upon approval of the claims in accordance with 
the provisions, terms and conditions of the contract and existing and applicable 
law.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1. NPC, as well as bidders and contractors, shall observe the highest standard of 
ethics during the procurement and execution of the contract. In pursuance of 
this policy, NPC:

(a) defines, for purposes of this provision, the terms set forth below as follows:

NATIONAL POWER CORPORATION l-lTB-1
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(i) "corrupt practice" means behavior on the part of officials in the 
public or private sectors by which they improperly and unlawfully 
enrich themselves, others, or induce others to do so, by 
misusing the position in which they are placed, and includes the 
offering, giving, receiving, or soliciting of anything of value to 
influence the action of any such official in the procurement 
process or in contract execution; entering, on behalf of NPC, 
into any contract or transaction manifestly and grossly 
disadvantageous to the same, whether or not the public officer 
profited or will profit thereby, and similar acts as provided in 
Republic Act 3019;

(ii) "fraudulent practice" means a misrepresentation of facts in order 
to influence a procurement process or the execution of a 
contract to the detriment of NPC, and includes collusive 
practices among Bidders (prior to or after Bid submission) 
designed to establish bid prices at artificial, non-competitive 
levels and to deprive NPC of the benefits of free and open 
competition;

(iii) "collusive practices” means a scheme or arrangement between 
two or more Bidders, with or without the knowledge of NPC, 
designed to establish bid prices at artificial, non-competitive 
levels; and

(iv) “coercive practices” means harming or threatening to harm, 
directly or indirectly, persons, or their property to influence their 
participation in a procurement process, or affect the execution 
of a contract;

(v) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or concealing 
of evidence material to an administrative proceedings or 
investigation or making false statements to investigators 
in order to materially impede an administrative 
proceedings or investigation of NPC or any foreign 
government/foreign or international financing institution 
into allegations of a corrupt, fraudulent, coercive or 
collusive practice; and/or threatening, harassing or 
intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to the administrative 
proceedings or investigation or from pursuing such 
proceedings or investigation; or

(bb) acts intended to materially impede the exercise of the 
inspection and audit rights of NPC or any foreign 
government/foreign or international financing institution 
herein.

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the Contract; and

NATIONAL POWER CORPORATION l-ITB-2
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4.

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, 
to be awarded Contract funded by the Funding Source if it at any time 
determines that the firm has engaged in corrupt or fraudulent practices in 
competing or, or in executing, a Contract funded by the Funding Source.

3.2. Further, NPC will seek to impose the maximum civil, administrative, and/or 
criminal penalties available under the applicable laws on individuals and 
organizations deemed to be involved in any of the practices mentioned in ITB 
Clause 3.1(a).

3.3. Furthermore, NPC reserve the right to inspect and audit records and accounts 
of a contractor in the bidding for and performance of a contract themselves or 
through independent auditors as reflected in the GCC Clause 32.

Conflict of Interest

4.1. All Bidders found to have conflicting interests shall be disqualified to participate 
in the procurement at hand, without prejudice to the imposition of appropriate 
administrative, civil, and criminal sanctions. A Bidder may be considered to 
have conflicting interests with another Bidder in any of the events described in 
paragraphs (a) through (c) and a general conflict of interest in any of the 
circumstances set out in paragraphs (d) through (g) below:

(a) A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from any 
other Bidder;

(c) A Bidder has the same legal representative as that of another Bidder for 
purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts 
them in a position to have access to information about or influence on the 
bid of another Bidder or influence the decisions of NPC regarding this 
bidding process;

(e) A Bidder submits more than one bid in this bidding process. However, 
this does not limit the participation of subcontractors in more than one bid;

(f) A Bidder who participated as a consultant in the preparation of the design 
or technical specifications of the goods and related services that are the 
subject of the bid; or

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 
organizations which are engaged in consulting services for the 
preparation related to procurement for or implementation of the project, if 
the personnel would be involved in any capacity on the same project.

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 
shall be accompanied by a sworn affidavit of the Bidder that it is not related to 
the Head of NPC, members of the Bids and Awards Committee (BAC), 
members of the Technical Working Group (TWG), members of the BAC 
Secretariat, the head of the Project Management Office (PMO) or the end-user 
unit, and the project consultants, by consanguinity or affinity up to the third civil

NATIONAL POWER CORPORATION l-ITB-3
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degree. On the part of the Bidder, this Clause shall apply to the following
persons:

(a) If the Bidder is an Individual or a sole proprietorship, to the Bidder himself;

(b) If the Bidder is a partnership, to all its officers and members;

(c) If the Bidder is a corporation, to all its officers, directors, and controlling 
stockholders;

(d) If the Bidder is a cooperative, to all its officers, directors, and controlling 
shareholders or members; and

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or 
(d) of this Clause shall correspondingly apply to each of the members of 
the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this Clause
will result In the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1. The following persons shall be eligible to participate in this Bidding:

(a) Duly licensed Filipino citizens/sole proprietorships;

(b) Partnerships duly organized under the laws of the Philippines and of 
which at least Sixty Percent (60%) of the interest belongs to citizens of 
the Philippines;

(c) Corporations duly organized under the laws of the Philippines, and of 
which at least Sixty Percent (60%) of the outstanding capital stock 
belongs to citizens of the Philippines;

(d) Cooperatives duly organized under the laws of the Philippines.

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) 
or more persons/entities that intend to be jointly and severally 
responsible or liable for a particular contract: Provided, however, that, 
in accordance with Executive Order No. 65 (EO 65) s. 2018, Filipino 
ownership or Interest of the joint venture concerned shall be at least 
Sixty Percent (60%): Provided, further, that joint ventures in which 
Filipino ownership or interest is less than Sixty Percent (60%) may be 
eligible where the structures to be built require the application of 
techniques and/or technologies which are not adequately possessed by 
a person/entity meeting the Sixty Percent (60%) Filipino ownership 
requirement: Provided, finaily, that in the latter case, Filipino ownership 
or interest shall not be less than twenty five percent (25%). For this 
purpose, Filipino ownership or interest shall be based on the 
contributions of each of the members of the joint venture as specified in 
their JVA.

NATIONAL POWER CORPORATION 13 i-ITB-4
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5.2. Government owned or controlled corporations (GOCCs) may be eligible to 
participate only if they can establish that they (a) are legally and financially 
autonomous, (b) operate under commercial law, and (c) are not attached 
agencies of NPC.

5.3. The prospective bidder must have completed a Single Largest Completed 
Contract (SLCC) that is similar to the contract to be bid, and whose value, 
adjusted to current prices using the Philippine Statistics Authority (PSA) 
consumer price indices, must be at least fifty percent (50%) of the ABC to be 
bid: Provided, however, That contractors under Small A and Small B categories 
without similar experience on the contract to be bid may be allowed to bid if the 
cost of such contract is not more than the Allowable Range of Contract Cost 
(ARCC) of their registration based on the guidelines as prescribed by the 
PCAB.

For this purpose, similar contracts refers to projects involving 
construction/expansion/rehabilitation of warehouse, office, residential, storage, 
commercial building or any structure made of reinforced concrete and structural 
steel.

The Single Largest Completed Contract (SLCC) as declared by the bidder shall 
be verified and validated to ascertain such completed contract. Hence, bidders 
must ensure access to sites of such projects/equipment to NPC representatives 
for verification and validation purposes during post-qualification process.

It shall be a ground for disqualification, if verification and validation cannot be 
conducted for reasons attributable to the Bidder.

5.4. The Bidder must submit a computation of its Net Financial Contracting Capacity 
(NFCC), which must be at least equal to the ABC to be bid, calculated as 
follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 
all outstanding or uncompleted portions of the projects under ongoing 
contracts, including awarded contracts yet to be started coinciding with the 
contract for this Project.

The values of the domestic bidder’s current assets and current liabilities shall 
be based on the latest Audited Financial Statements (AFS) submitted to the 
BIR.

For purposes of computing the foreign bidders’ NFCC, the value of the current 
assets and current liabilities shall be based on their audited financial 
statements prepared in accordance with international financial reporting 
standards.

6. Bidder’s Responsibilities

6.1. The Bidder or its duly authorized representative shall submit an Omnibus sworn 
statement in the form prescribed in Section V - Bidding Forms as required in 
ITB Clause 12.1 (b)(ii).

6.2. The Bidder is responsible for the following:

(a) Having taken steps to carefully examine all of the Bidding Documents;

NATIONAL POWER CORPORATION l-ITB-5
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(b) Having acknowledged all conditions, local or otherwise, affecting the 
implementation of the contract;

(c) Having made an estimate of the facilities available and needed for the 
contract to be bid, if any;

(d) Having complied with its responsibility to inquire or secure 
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.3.

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP or 
any of its agencies, offices, corporations, or LGUs, including foreign 
government/foreign or international financing institution whose 
blacklisting rules have been recognized by the GPPB;

(f) Ensuring that each of the documents submitted in satisfaction of the 
bidding requirements is an authentic copy of the original, complete, and 
all statements and information provided therein are true and correct;

(g) Authorizing the Head of the NPC or its duly authorized representative/s 
to verify all the documents submitted;

(h) Ensuring that the signatory is the duly authorized representative of the 
Bidder, and granted full power and authority to do, execute and perform 
any and all acts necessary to participate, submit the bid, and to sign 
and execute the ensuing contract, accompanied by the duly notarized 
Special Power of Attorney, Board/Partnership Resolution, or 
Secretary’s Certificate, whichever is applicable;

(i) Complying with the disclosure provision under Section 47 of RA 9184 
and its IRR in relation to other provisions of RA 3019;

(j) Complying with existing labor laws and standards, in the case of 
procurement of services. Moreover, bidder undertakes to:

(i) Ensure the entitlement of workers to wages, hours of work, 
safety and health and other prevailing conditions of work as 
established by national laws, rules and regulations; or collective 
bargaining agreement; or arbitration award, if and when 
applicable.

In case there is a finding by NPC or the DOLE of underpayment 
or non-payment of workers’ wage and wage-related benefits, 
bidder agrees that the performance security or portion of the 
contract amount shall be withheld in favor of the complaining 
workers pursuant to appropriate provisions of Republic Act No. 
9184 without prejudice to the institution of appropriate actions 
under the Labor Code, as amended, and other social 
legislations.

(ii) Comply with occupational safety and health standards and to 
correct deficiencies, if any.

In case of imminent danger, injury or death of the worker, bidder 
undertakes to suspend contract implementation pending

NATIONAL POWER CORPORATION l-ITB-6
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clearance to proceed from the DOLE Regional Office and to 
comply with Work Stoppage Order; and

(iii) Inform the workers of their conditions of work, labor clauses 
under the contract specifying wages, hours of work and other 
benefits under prevailing national laws, rules and regulations; or 
collective bargaining agreement; or arbitration award, if and 
when applicable, through posting in two (2) conspicuous places 
in the establishment's premises; and

(k) Ensuring that it did not give or pay, directly or indirectly, any 
commission, amount, fee, or any form of consideration, pecuniary or 
otherwise, to any person or official, personnel or representative of the;

Failure to observe any of the above responsibilities shall be at the risk of the 
Bidder concerned.

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected 
the site, determined the general characteristics of the contract works and the 
conditions for this Project and examine ail instructions, forms, terms, and 
project requirements in the Bidding Documents.

6.4. it shall be the sole responsibility of the prospective bidder to determine and to 
satisfy itself by such means as it considers necessary or desirable as to all 
matters pertaining to this Project, including: (a) the location and the nature of 
the contract, project, or work; (b) climatic conditions; (c) transportation facilities; 
(c) nature and condition of the terrain, geological conditions at the site 
communication facilities, requirements, location and availability of construction 
aggregates and other materials, labor, water, electric power and access roads; 
and (d) other factors that may affect the cost, duration and execution or 
implementation of the contract, project, or work.

6.5. NPC shall not assume any responsibility regarding erroneous interpretations or 
conclusions by the prospective or eligible bidder out of the data furnished by 
NPC. However, NPC shall ensure that all information in the Bidding 
Documents, including supplemental/bid bulletins issued are correct and 
consistent.

6.6. Before submitting their bids, the Bidders are deemed to have become familiar 
with all existing laws, decrees, ordinances, acts and regulations of the 
Philippines which may affect the contract in any way.

6.7. The Bidder shall bear all costs associated with the preparation and submission 
of his bid, and NPC will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding process.

6.8. The Bidder should note that NPC will accept bids only from those that have 
paid the applicable fee for the Bidding Documents at the office indicated in the 
Invitation to Bid.

NATIONAL POWER CORPORATION l-ITB-7
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7. Origin of Goods and Services

There is no restriction on the origin of Goods, or Contracting of Works or Services other
than those prohibited by a decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations.

8. Subcontracts

8.1. Only a maximum of fifty percent (50%) of the Works may be subcontracted. All 
Subcontractors must be approved by NPC. Subcontracting of any portion shall 
not relieve the Bidder from any liability or obligation that may arise from the 
contract for this Project.

8.2. Subcontractors must submit the documentary requirements under ITB Clause 
12 and comply with the eligibility criteria. In the event that any subcontractor is 
found by NPC to be ineligible, the subcontracting of such portion of the Works 
shall be disallowed.

8.3. The Bidder may identify the subcontractor to whom a portion of the Works will 
be subcontracted at any stage of the bidding process or during contract 
implementation. If the Bidder opts to disclose the name of the subcontractor 
during bid submission, the Bidder shall include the required documents as part 
of the technical component of its bid.

9. Negotiation

9.1. Negotiation shall be held at the venue and on the date indicated in the 
invitation, to clarify concerns on the technical and financial components of this 
procurement.

9.2. Bidders are encouraged to attend the negotiation to ensure that they fully 
understand NPC’s requirements. Non-attendance of the Bidder will in no way 
prejudice its bid; however, the Bidder is expected to know the changes and/or 
amendments to the TOR discussed during the negotiation.

9.3. Any statement made at the negotiation shall not modify the Terms of Reference 
unless such statement is specifically identified in writing as an amendment 
thereto and issued as a Supplemental/Bid Bulletin.

9.4. Following completion of the negotiations, NPC shall request all Bidders 
remaining in the proceedings to submit, on a specified date, a best and final 
offer with respect to all aspects of their bid proposals.

10. Clarification and Amendment of Bidding Documents

10.1. Bidders may request for clarifications on any part of the documents for an 
interpretation during the negotiation meeting.

For such purpose, the BAC may send its official 
letters/correspondences/notices through email. Upon securing the bidding 
documents. Bidders shall be required to indicate their official email and 
alternate email addresses. All ietters/correspondences/notices sent by the BAC 
through the designated/official email shall be considered officially received by 
all bidders on the date indicated in National Power Corporation’s sent folder.

NATIONAL POWER CORPORATION l-ITB-8
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10.2. Supplemental/Bid Bulletins may also be issued upon NPC’s initiative for 
purposes of clarifying or modifying any provision of the Bidding Documents not 
later than seven (7) calendar days before the deadline for the submission and 
receipt of Bids. Any modification to the Bidding Documents shall be identified 
as an amendment.

10.3. Any Supplemental/Bid Bulletin issued by the BAG shall also be posted in the 
PhilGEPS and the website of NPC, if available, and at any conspicuous place 
in the premises of NPC. It shall be the responsibility of all Bidders who have 
properly secured the Bidding Documents to inquire and secure 
Supplementai/Bid Bulletins that may be issued by the BAG. However, Bidders 
who have submitted bids before the issuance of the Supplemental/Bid Bulletin 
must be informed and allowed to modify or withdraw their bids.

B. Preparation of Bids

11. Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be 
submitted to the BAG must be in English. If the eligibility requirements or statements, 
the bids, and all other documents submitted to the BAG are in foreign language other 
than English, it must be accompanied by a translation of the documents in English. 
The documents shall be translated by the relevant foreign government agency, the 
foreign government agency authorized to translate documents, or a registered 
translator in the foreign bidder’s country; and shall be authenticated by the appropriate 
Philippine foreign service establishment/post or the equivalent office having jurisdiction 
over the foreign bidder’s affairs in the Philippines. The English translation shall govern, 
for purposes of interpretation of the bid.

12. Documents Comprising the Bid: Eiigibiiity and Technicai Components

12.1. The first envelope shall contain the following eligibility and technical 
documents:

(a) Eligibility Documents -

Class “A” Documents

(i) The prospective bidder shall submit a valid and updated 
Certificate of PhilGEPs Registration under Platinum 
Membership (all pages including the Annex A of the said 
Certificate). Non-compliance shall be a ground for 
disqualification.

(ii) Statement of all its ongoing government and private contracts, 
inciuding contracts awarded but not yet started, if any, whether 
similar or not similar in nature and complexity to the contract to 
be bid; and

Statement of the Bidder’s SLCC similar to the contract to be bid, 
in accordance with 1TB Clause 5.4.

The two statements required shall indicate for each contract the 
following:
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{ii.D name of the contract;

(11.2) date of the contract;

(11.3) contract duration;

(11.4) owner’s name and address;

(11.5) nature of work;

(11.6) contractor’s role (whether sole contractor, subcontractor, 
or partner in a JV) and percentage of participation;

(11.7) total contract value at award;

(11.8) date of completion or estimated completion time;

(11.9) total contract value at completion, if applicable;

(11.10) percentages of planned and actual accomplishments, if 
applicable; and

(11.11) value of outstanding works, if applicable.

The list of on-going contracts (Form No. NPCSF-INFR-02) shall 
be supported by the following documents for each on-going 
contract to be submitted during Post-Qualification:

1. Contract/Purchase Order and/or Notice of Award

The bidder shall declare in this form all his on-going 
government and private contracts including contracts where 
the bidder (either as individual or as a Joint Venture) is a 
partner in a Joint Venture agreement other than his current 
joint venture where he is a partner. Non declaration will be a 
ground for disqualification of bid.

Further, the Statement of the bidder’s Single Largest Completed 
Contract (SLCC) similar to the contract to be bid (Form No. 
NPCSF-INFR-03) shall be supported by the following documents 
to be submitted during Bid Opening:

1. Owner’s Certificate of Final Acceptance issued by the project 
owner other than the contractor or a final rating of at least 
Satisfactory in the Constructors Performance Evaluation 
System (CPES). In case of contracts with the private sector, 
an equivalent document (Ex. Official Receipt orSales Invoice) 
shall be submitted.

NOTE: If the Bidder has no Single Largest Completed 
Contract (SLCC)/similar experience on the contract to be bid 
pursuant to ITB Clause 5.3, the SLCC Form (Form No. 
NPCSF-INFR-03) shall still be submitted and the Bidder shall 
indicate “NONE - PCAB License Category D, Registration 
Classification - Small B"
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(iii) Valid Philippine Contractors Accreditation Board (PCAB) license 
or Special PCAB License in case of Joint Ventures, and 
registration for the type and cost of the contract for this Project 
as follows:

The required License issued by the Philippine Contractors 
Accreditation Board (PCAB): License Category of at least 
“CATEGORY D - GENERAL BUILDING” and registration 
classification of at least “SMALL B - BUILDING AND 
INDUSTRIAL PLANT”

(iv) NFCC computation in accordance with 1TB Clause 5.5.

Class “B” Documents

(v) If applicable, Joint Venture Agreement (JVA) in accordance with 
RA 4566.

Each partner of the Joint Venture shall submit their respective 
PhilGEPS Certificates of Registration in accordance with 
Section 8.5.2 of the revised IRR of RA 9184. The submission of 
technical and financial eligibility documents by any of the joint 
venture partners constitutes compliance: Provided, That the 
partner responsible to submit the NFCC shall likewise submit 
the Statement of all of its ongoing contracts and Audited 
Financial Statements.

Any single bidder/s who already procured/secured the bidding 
documents but want to avail the Joint Venture Agreement (JVA) 
shall inform the BAC in writing prior to the bid opening for 
records and documentation purposes.

(b) Technical Documents -

(I) Project Requirements, which shall include the following:

(1.1) Organizational chart for the contract to be bid;

(1.2) List of contractor’s personnel to be assigned to the 
contract to be bid, with their complete qualification and 
experience data. These personnel must meet the 
required minimum years of experience, as follows:

a. One (1) Project Manager

Registered Civil Engineer who had supervised at 
least a project similar in nature as to the type of the 
proposed project. Must have at least 3 years 
professional experience as Civil on similar project

b. One (1) Safety Officer 2

Construction Safety Officer who has completed at 
least forty (40) hours of Construction Safety and 
Health Training (COSH) from Occupational Safety
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and Health Center (OSHC) or Safety Training 
Organizations (STOs) accredited by the Department 
of Labor and Employment (DOLE)

The above key personnel must either be employed by the 
Bidder or contracted by the Bidder to be employed for the 
contract to be bid.

(i.3) List of contractor’s major equipment units, which are 
owned, leased, and/or under purchase agreements, 
supported by proof of ownership, certification of 
availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case 
may be, which must meet the minimum requirements for 
the contract, as follows;

a. Welding Machine (at least 300 A) -1 unit
b. Concrete Mixer (at least 1 bagger) -1 unit
c. Oxyacetylene Cutting Outfit ■ 1 unit
d. Service Vehicle -1 unit

(ii) Omnibus Sworn statement in accordance with Section 25.3 of 
the IRR of RA 9184 and using the form prescribed in Section V 
- Bidding Forms.

(iii) Complete eligibility documents of the proposed sub-contractor, 
if any.

13. Documents Comprising the Bid: Financial Component

13.1. The bidder shall submit the following requirements in their second envelope, 
financial component of their bid:

(a) Duly signed Bid Letter indicating the total bid amount in accordance with 
the prescribed form {Section V - Bidding Forms, NPCSF-INFR-13);

(b) Duly signed and completely filled-out Bill of Quantities (Section V - Bill of 
Quantities) indicating the unit and total prices per item and the total 
amount in the prescribed Bill of Quantities form;

(c) Duly Signed Detailed Estimates for each items of work showing the 
computations in arriving at each item’s unit prices used in coming up with 
the bid {Section V-Bidding Forms, NPCSF-INFR-14)]

(d) Summary sheets indicating the direct unit prices of construction materials, 
labor rates and equipment rental rates used in coming up with the bid 
{Section V - Bidding Forms, NPCSF-INFR-15).

13.2. Price proposals that exceed the ABC shall be rejected.

14. Alternative Bids

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 
made by a Bidder in addition or as a substitute to its original bid which may be 
included as part of its original bid or submitted separately therewith for

NATIONAL POWER CORPORATION l-ITB-12



TERMS OF REFERENCE

SECTION I - INSTRUCTIONS TO BIDDERS

CONSTRUCTION OF NURSERY STRUCTURE OF 
PULANGI WATERSHED AREA TEAM (PULWAT>

MinP23Z1666Sc

purposes of bidding. A bid with options is considered an alternative bid 
regardless of whether said bid proposal is contained in a single envelope or 
submitted in two (2) or more separate bid envelopes.

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
and specifications.

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a 
JV. A Bidder who submits or participates in more than one bid (other than as 
a subcontractor if a subcontractor is permitted to participate in more than one 
bid) will cause all the proposals with the Bidder’s participation to be disqualified. 
This shall be without prejudice to any applicable criminal, civil and 
administrative penalties that may be imposed upon the persons and entities 
concerned.

15. Bid Prices

16.

15.1. The contract shall be for the whole Works, as described in.lTB Clause 1.4 
based on the priced Bill of Quantities submitted by the Bidder.

15.2. The Bidder shall fill in rates and prices for all items of the Works described in 
the Bill of Quantities. Bids not addressing or providing all of the required items 
in the Bidding Documents including, where applicable, Bill of Quantities, shall 
be considered non-responsive' and, thus, automatically disqualified. In this 
regard, where a required item is provided, but no price is indicated, the same 
shall be considered as non-responsive, but specifying a zero (0) or a dash (-) 
for the said item would mean that it is being offered for free to the Government, 
except those required by law or regulations to be provided for.

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, 
or for any other cause, prior to the deadline for submission of bids, shall be 
included in the rates, prices, and total bid price submitted by the Bidder.

15.4. All bid prices for the given scope of work in the contract as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
specified in GCC Clause 46. Upon the recommendation of NPC, price 
escalation may be allowed in extraordinary circumstances as may be 
determined by the National Economic and Development Authority in 
accordance with the Civil Code of the Philippines, and upon approval by the 
GPPB. Furthermore, in cases where the cost of the awarded contract is 
affected by any applicable new laws, ordinances, regulations, or other acts of 
the GoP, promulgated after the date of bid opening, a contract price adjustment 
shall be made or appropriate relief shall be applied on a no loss-no gain basis.

Bid Currencies

All bid prices shall be quoted in Philippine Pesos. Payment of the contract price shall
also be made in Philippine Pesos.

17. Bid Validity

17.1. Bids shall remain valid for the period of ONE HUNDRED TWENTY 
CALENDAR DAYS from the date of the opening of bids.

(120)
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17.2. In exceptional circumstances, prior to the expiration of the bid validity period, 
NPC may request Bidders to extend the period of validity of their bids. The 
request and the responses shall be made in writing. A Bidder may refuse the 
request, but his bid shall no longer be considered for further evaluation and 
award. A Bidder granting the request shall not be required or permitted to 
modify its bid.

18. Format and Signing of Bids

18.1. Bidders shall submit their bids through their duly authorized representative 
using the appropriate forms provided in Section V - Bidding Forms on or 
before the deadline specified in the ITB Clause 20 in two (2) separate sealed 
bid envelopes, and which shall be submitted simultaneously. The first shall 
contain the technical component of the bid, including the eligibility requirements 
under ITB Clause 12.1, and the second shall contain the financial component 
of the bid. This shall also be observed for each lot in the case of lot 
procurement.

18.2. Forms as mentioned in ITB Clause 18.1 must be completed without any 
alterations to their format, and no substitute form shall be accepted. All blank 
spaces shall be filled in with the information requested.

18.3. The Bidder shall prepare and submit an original of the first and second 
envelopes as described in ITB Clauses 12 and 13. In addition, the Bidder shall 
submit copies of, the first and second envelopes. In the event of any 
discrepancy between the original and the copies, the original shall prevail.

18.4. Each and every page of the original bid and copies must be authenticated with 
original signatures (preferably in blue or red ink) by the bidder or his duly 
authorized representative/s. Failure to do so shall be a ground for the rejection 
of the bid.

18.5. Any interlineations, erasures, or overwriting shall be valid only if they are signed 
or initialed by the duly authorized representative/s of the Bidder.

19. Sealing and Marking of Bids

Each Bidder shall submit Two (2) copies of the first and second components of its 
Bid, marked Original and photocopy. Only the original copy will be read and 
considered for the bid.

Any misplaced document outside of the Original copy will not be considered. The 
photocopy is ONLY FOR REFERENCE.

The Procuring Entity may request additional hard copies and/or electronic copies of 
the Bid. However, failure of the Bidders to comply with the said request shall not be 
a ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electronic means, the Bidder shall submit an electronic 
copy of its Bid, which must be digitally signed. An electronic copy that cannot be 
opened or is corrupted shall be considered non-responsive and, thus, automatically 
disqualified.
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Bidders must also comply with the Disclaimer and Data Privacy Notice specified 
below:

All bid submissions and related correspondences are confidential and for viewing only 
by the intended recipient/s. Any unauthorized access to review, reproduce, or 
disseminate the information contained therein is strictly prohibited. The National 
Power Corporation (NAPOCOR) does not guarantee the security of any information 
electronically transmitted.

Bid submissions and related correspondences may contain personal and sensitive 
personal information, and are subject to the Data Privacy Act of 2012, its 
implementing rules, regulations and issuances of the National Privacy Commission 
of the Philippines (“Privacy Laws”). By viewing, using, storing, sharing and disposing 
(collectively “Processing”), such bids submissions and correspondences, you agree 
to comply with the Privacy Laws. By responding to correspondence, you consent to 
the Processing by NAPOCOR of the Personal Data contained in your 
submission/reply in accordance with NAPOCOR’s Personal Data Privacy Policy 
which you can find at httD;//www.naDOCor.aov.Dh.

To report any privacy issue, contact the Data Privacy Officer at
dDo@napocor.aov.ph.

NAPOCOR is not liable for the proper and complete transmission of the information 
contained in bid submission/correspondences nor for any delay in its receipt.

C. Submission and Opening of Bids

Deadline for Submission of Bids

20.1. Proposals must be received by the BAC on the date and time agreed upon 
during negotiation meeting.

20.2. Any proposal submitted after the deadline for submission and receipt of 
proposals shall be declared “Late” and shall not be accepted by NPC.

21. Opening and Pretiminary Examination of Bids

21.1. The BAC shall open the Bids in public, immediately after the deadline for the 
submission and receipt of bids.. In case the Bids cannot be opened as 
scheduled due to justifiable reasons, the BAC shall take custody of the Bids 
submitted and reschedule the opening of Bids on the next working day or at the 
soonest possible time through the issuance of a Notice of Postponement to be 
posted in the PhilGEPS website and the website of NPC.

21.2. The BAC shall open the first bid envelopes and determine each Bidder’s 
compliance with the documents prescribed in ITB Clause 12, using a non­
discretionary “pass/fail” criterion. If a Bidder submits the required document, it 
shall be rated “passed” for that particular requirement. In this regard, bids that 
fail to include any requirement or are incomplete or patently insufficient shall 
be considered as “failed”. Otherwise, the BAC shall rate the said first bid 
envelope as “passed”.

21.3. Immediately after determining compliance with the requirements in the first 
envelope, the BAC shall forthwith open the second bid envelope of each 
remaining eligible Bidder whose first bid envelope was rated “passed.” The

20.
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second envelope of each complying Bidder shall be opened within the same 
day. In case one or more of the requirements in the second envelope of a 
particular bid is missing, incomplete or patently insufficient, and/or if the 
submitted total bid price exceeds the ABC, the BAG shall rate the bid 
concerned as “failed.” Only bids that are determined to contain all the bid 
requirements for both components shall be rated “passed” and shall 
immediately be considered for evaluation and comparison.

21.4. Letters of Withdrawal shall be read out and recorded during bid opening, and 
the envelope containing the corresponding withdrawn bid shall be returned to 
the Bidder unopened.

21.5. All members of the BAC who are present during bid opening shall initial every 
page of the original copies of all bids received and opened.

21.6. Each partner of a joint venture agreement shall likewise submit the document 
required in ITB Clause 12.1(a)(i). Submission of other documents required 
under ITB Clause 12.1 by any of the joint venture partners constitutes 
compliance.

21.7. NPC shall prepare the minutes of the proceedings of the bid opening that shall 
include, as a minimum: (a) names of Bidders, their bid price (per lot, if 
applicable, and/or including discount, if any), bid security, findings of 
preliminary examination, and whether there is a withdrawal or modification; and 
(b) attendance sheet. The BAC members shall sign the abstract of bids as read.

21.8. The Bidders or their duly authorized representatives may attend the opening of 
bids. The BAC shall ensure the integrity, security, and confidentiality of all 
submitted bids. The Abstract of Bids as read and the minutes of the Bid 
Opening shall be made available to the public upon written request and 
payment of a specified fee to recover cost of materials.

21.9. To ensure transparency and accurate representation of the bid submission, the 
BAC Secretariat shall notify in writing all Bidders whose bids it has received 
through its PhilGEPS-registered physical address or official e-mail address. 
The notice shall be issued within seven (7) calendar days from the date of the 
bid opening.

D. Evaluation and Comparison of Bids

22. Process to be Confidential

22.1. Members of the BAC, including its staff and personnel, as well as its Secretariat 
and TWG, are prohibited from making or accepting any kind of communication 
with any Bidder regarding the evaluation of their bids until the issuance of the 
Notice of Award, unless otherwise allowed in the case of ITB Clause 26.

22.2. Any effort by a Bidder to Influence NPC in its decision in respect of bid 
evaluation, bid comparison or contract award will result in the rejection of the 
Bidder’s bid.

23. Clarification of Bids
To assist in the evaluation, comparison and post-qualification of the bids, NPC may
ask in writing any Bidder for a clarification of its bid. All responses to requests for
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clarification shall be in writing. Any clarification submitted by a Bidder in respect to its 
bid and that is not in response to a request by NPC shall not be considered.

24. Detailed Evaluation and Comparison of Bids

24.1. . NPC will undertake the detailed evaluation and comparison of Bids which have
passed the opening and preliminary examination of Bids, pursuant to ITB 
Clause 24, in order to determine the Lowest Calculated Bid.

24.2. The Lowest Calculated Bid shall be determined in two steps:

(a) The detailed evaluation of the financial component of the bids, to 
establish the correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to 
highest. The bid with the lowest price shall be identified as the Lowest 
Calculated Bid.

24.3. NPC's BAC shall immediately conduct a detailed evaluation of all bids rated 
“passed,” using non-discretionary “pass/fail” criterion. The BAC shall consider 
the following in the evaluation of bids:

(a) Completeness of the bid. Bids not addressing or providing all of the 
required items in the Schedule of Requirements including, where 
applicable, bill of quantities, shall be considered non-responsive and, 
thus, automatically disqualified. In this regard, where a required item is 
provided, but no price is indicated, the same shall be considered as 
non-responsive, but specifying a zero (0) or a dash (-) for the said item 
would mean that it is being offered for free to NPC, except those 
required by law or regulations to be provided for; and

(b) Arithmetical corrections. Consider computationai errors and omissions 
to enable proper comparison of all eligible bids. It may also consider 
bid modifications. Any adjustment shall be calculated in monetary terms 
to determine the calculated prices.

In case of discrepancies between:

1. bid prices in figures and in words, the latter shall prevail;

2. total price per item and unit price for the item as extended or 
multiplied by the quantity of that item, the latter shall prevail;

3. the total Bid amount and the sum of total costs per item, the sum of 
the total costs per item shall prevail and the total Bid amount will be 
corrected:

4. unit cost in the detailed estimate and unit cost in the Bid Price 
Schedule, the latter shall prevail;

24.4. Based on the detailed evaluation of bids, those that comply with the above- 
mentioned requirements shall be ranked in the ascending order of their total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, to identify the Lowest Calculated Bid. Total 
calculated bid prices, as evaluated and corrected for computational errors.
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discounts and other modifications, which exceed the ABC shall not be 
considered.

24.5. NPC’s evaluation of bids shaH be based on the bid price quoted in the Bid 
Letter, which includes the Bill of Quantities.

24.6. Bids shall be evaluated on an equal footing to ensure fair competition. For this 
purpose, ail Bidders shall be required to include in their bids the cost of all 
taxes, such as, but not limited to, value added tax (VAT), income tax, local 
taxes, and other fiscal levies and duties which shall be itemized in the bid form 
and reflected in the detailed estimates. Such bids, including said taxes, shall 
be the basis for bid evaluation and comparison.

24.7. Partial bid is not allowed. The infrastructure project is packaged in a single lot 
and the lot shall not be divided into sub-lots for the purpose of bidding, 
evaluation, and contract award.

25. Post Qualification

25.1. The BAG shall determine to its satisfaction whether the Bidder that is evaluated 
as having submitted the Lowest Calculated Bid complies with and is responsive 
to aii the requirements and conditions specified in ITB Clauses 5,12, and 13.

25.2. Within a non-extendible period, of five (5) calendar days from receipt by the 
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, 
the Bidder shall submit its latest income and business tax returns filed and paid 
through the BIR Electronic Filing and Payment System (eFPS) and other 
documents and appropriate licenses and permits required by law, as follows:

a. Class A - Eligibility Documents listed on the Annex A of Certificate of 
PhilGEPs Registration under Platinum Membership pursuant to Section 
34.3 of the Revised IRR of R.A. 9184;

y b. Contract/Purchase Order and/or Notice of Award for the contracts stated 
*' in the List of all Ongoing Government & Private Contracts Including 
V Contracts Awarded but not yet Started (NPCSF-INFR-02);

c. Contract/Purchase Order for the contract stated in the Statement of the 
bidder’s Single Largest Completed Contract (SLCC) similar to the contract 
to be bid (Form No. NPCSF-INFR-03);

d. Certificate of Employment, Bio Data and valid PRC License of the 
(professional) personnel (NPCSF-INFR-10a, NPCSF-INFR-11)

e. Certificate of Employrnent, Bio Data and Construction Safety and 
Construction Safety and Health Training Certificate from OSHC/STOs 
accredited by DOLE of the Safety Officer (NPCSF-INFR-10b, NPCSF- 
INFR-11)

f. Proof of ownership and/or certificate of availability issued by Equipment 
Lessors for the submitted List of Contractor’s Equipment (owned, leased 
or under purchase agreement) under form NPCSF-INFR-12;

g. The licenses and permits relevant to the Project and the corresponding law 
requiring it as specified in the Technical Specifications, if any.
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Failure to submit any of the post-quaiification requirements on time, or a finding 
against the veracity thereof, shall disqualify U'le Bidder for award.

25.3. The determination shall be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 
and 13, as well as other information as NPC deems necessary and appropriate, 
using a non-discretionary “pass/fail” criterion, which shall be completed within 
a period of twelve (12) calendar days.

25.4. The post-qualification shall verify, validate, and ascertain all statements made 
and documents submitted by the bidder with the Lowest Calculated Bid/Highest 
Rated Bid, using non-discretionary criteria, as stated in the Bidding documents. 
These criteria shall consider, but shall not be limited to, the following:

a) Legal Requirements. To verify, validate, and ascertain licenses, 
certificates, permits, and agreements submitted by the bidder, and the 
fact that it is not included in any “blacklisf as provided in Section 25.3 
of IRR-A of R.A.9184.

b) Technical Requirements. To determine compliance of the infrastructure 
projects offered with the requirements specified in the Bidding 
Documents, including, where applicable:

i) Verification and validation of the bidder’s stated competence and 
experience; and the competence and experience of the bidder’s key 
personnel to be assigned to the pfoject.

ii) Verification of availability and commitment, and/or inspection and 
testing-for the required capacities and operating conditions, of 
equipment units to be'owned/leased/under purchase by the bidder 
for use in the contract under bidding, as well as checking the 
performance of-the bidder in its ongoing government and private 
contracts, if any of these ongoing contracts shows:

a. Negative slippage of at least fifteen percent (15%) in any one 
project or a negative slippage of at least ten percent (10%) in 
each of two (2) or more contracts;

b. Failure of the contractor to commence repair works on ongoing 
contracts within seven (7) ’calendar days and to complete them 
within thirty (30) calendar days ,after receipt of NPC’s notice of 
defects and deficiencies: :

c. Failure of the contractor to commence repair works on 
contracts with pending certificates of acceptance within thirty 
(30) calendar days and complete them within ninety (90) days 
after receipt of NPC's notice of defects and failures; or

d. Substandard- quality of work as per contract plans and 
specifications, or unsatisfactory performance of the 
contractor’s obligations as per contract terms and conditions, 
at the time of inspection.
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c)

iii) Verification and/or inspection and testing of the goods/product, 
after-sales and/or maintenance capabilities, in applicable cases, as 
well as checking the following:

a. Delay in the./^ar4iQl delivery of goods amounting to ten percent 
(10%) of the contract price in its ongoing government and 
private contracts;

b. If any of these contracts shows the bidder’s failure to deliver or 
perform any or all of the goods or services within the period(s) 
specified in the contract or within any extension thereof granted 
by NPC pursuant to a request made by the supplier prior to the 
delay, and such failure amounts to at least ten percent (10%) 
of the contract price; or

c. Unsatisfactory performance of the supplier’s obligations as per 
contract terms and conditions at the time of inspection

If the BAG verifies any of these deficiencies to be due to the contractor’s 
fault or negligence, the agency shall disqualify the contractor from the 
award.

iv> Ascertainment- of the authenticity of the bid security and its 
correctness as to type, amount, form and wording, and validity 
period-, as required in the Bidding Documents.

Financial Reauirem'ents. To verify, validate and ascertain the bid price 
proposal of the bidder and the bidder’s NFCC to ensure that the bidder 
can sustain the operating cash flow of the transaction.

25.5.

25.6.

25.7.

25.8.

If the BAG determines that the Bidder with the Lowest Galculated Bid passes 
all the criteria for post-qualification, it shall declare the said bid as the LGRB, 
and recommend to the Head of NPG the award of contract to the said Bidder 
at its submitted price’or its calculated bid price, whichever is lower, subject to 
ITB Glause 27.3.

A negative determination shall result in rejection of the Bidder’s bid, in which 
event NPG shall proceed to the next Lowest Galculated Bid, with a fresh period 
to make a similar determination of that Bidder’s capabilities to perform 
satisfactorily. If the second Bidder, however, fails the post qualification, the 
procedure for post qualification shall be repeated for the Bidder with the next 
Lowest Galculated Bid, and so on until the LGRB is determined for 
recommendation of contract award.

Within a period not exceeding fifteen (15) calendar days from the determination 
by the BAG of the LGRB and the recommendation to award the contract, the 
Head of NPG or his duty authorized representative shall approve or disapprove 
the said recommendation.

In the event of disapproval, which shall be based on valid, reasonable, and 
justifiable grounds as provided for under Section 41 of the IRR of RA 9184, the 
Head of NPG shall notify the BAG and the Bidder in writing of such decision 
and the grounds for it. When applicable, the BAG shall conduct a post­
qualification of the Bidder with the next Lowest Galculated Bid. A request for
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reconsideration may De filed by the Bidder with the Head of NPC in accordance 
with Section 37.1.3 of the IRR of RA 9184.

26. Reservation Clause

26.1. Notwithstanding the eligibility or post-qualification of a Bidder, NPC reserves 
the right to review its qualifications at any stage of the procurement process if 
it has reasonable grounds to believe that a misrepresentation has been made 
by the said Bidder, or that there has been a change in the Bidder’s capability 
to undertake the project from the time it submitted its eligibility requirements. 
Should such review uncover any misrepresentation made in the eligibility and 
bidding requirements, statements or documents, or any changes in the 
situation ot the Bidder which will affect its capability to undertake the project so 
that it fails the preset eligibility or bid evaluation criteria, NPC shall consider the 
said Bidder as ineligible and shall disqualify it from submitting a bid or from 
obtaining an award or contract.

26.2. Based on the following grounds, NPC reserves the right to reject any and all 
Bids, declare a Failure of Bidding at any time prior to the contract award, or not 
to award the contract, without thereby incurring any liability, and make no 
assurance that a contract shall be entered into as a.result of the bidding:

(a) If there is prima facie evidence of collusion between appropriate public 
officers or employees of NPC, or between the BAC and any of the 
Bidders, or if the collusion is between or among the Bidders themselves, 
or between a Bidder and a third party, including any act which restricts, 
suppresses or nullifies or tends to restrict, suppress or nullify competition;

(b) If NPC’s BAC is foupd to have failed in following the prescribed bidding 
procedures; or

(c) For any justifiable and reasonable ground where the award of the contract 
will not redound to the benefit of the GOP as follows:

(i) If the physical and economic conditions have significantly changed 
so as to render the project no longer economically, financially or 
technically feasible as determined by the head of NPC;

(ii) If the project is no longer necessary as determined by head of NPC; 
and

(iii) If the source of funds for the project has been withheld or reduced 
through no fault of NPC.

26.3. In addition, NPC may likewise declare a failure of bidding when:

(a) No bids are received;

(b) All prospective Bidders are declared ineligible;

(c) All bids fail to comply with all the bid requirements, fail post-qualification; 
or
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(d) The Bidder with the LCRB refuses, without justifiable cause, to accept the 
award of contract, and no award is made in accordance with Section 40 
of the IRR of RA 9184- : .

E. Awardof Contract

27. Contract Award

27.1. Subject to ITB Clause 25, the head of NPC or its duly authorized representative 
shall award the contract to the Bidder whose bid has been determined to be 
the LCRB, at its submitted price or its calculated bid price, whichever is lower.

27.2. Prior to the expiration of the period of bid validity, NPC shall notify the 
successful Bidder in writing that its bid has been accepted, through a Notice of 
Award duly received by the Bidder or its representative personally or by 
registered mail or electronically, receipt of which must be confirmed in writing 
within two (2) days by the Bidder with the LCRB and submitted personally or 
sent by registered mail or electronically to NPC.

27.3. Notwithstanding the issuance of the Notice of Award, award of contract shall 
be subject to the following conditions:

(a) Submission of the following documents within ten (10) calendar days 
from receipt of the Notice of Award:

(i) Ip the case of procurement by a Philippine Foreign Service 
Office or’ Post, the PhilGEPS Registration Number of the 
winning foreign Bidder; or

(ii) Valid PCAB license and registration for the type and cost of the 
contract to be bid for foreign bidders when the Treaty or 
International or Executive Agreement expressly allows 
submission of the PCAB license and registration for the type and 
cost of the contract to be bid as a pre-condition to the Award;

(b) Posting of the performance security in accordance with ITB Clause 29;

(c) Signing of the contract as provided in ITB Clause 28; and

(d) Approval by higher authority, if required, as provided in Section 37.3 of 
the IRR of RA 9184.

28. Signing of the Contract

28.1. At the same time as NPC notifies the successful Bidder that its bid has been 
accepted, NPC shall send the Contract Form to the Bidder, which Contract has 
been provided in the Bidding Documents, incorporating therein all agreements 
between the parties.

28.2. Within ten (10) calendar days from receipt of the Notice of Award, the 
successful Bidder shall post the required performance security, sign and date 
the contract and return it to NPC.
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28.3. NPC shall enter into contract with the successful Bidder within the same ten 
(10) calendar day period provided that all the documentary requirements are 
complied with.

28.4. The following documents shall,form part of the contract:

(a) Contract Agreement;

Bidding Documents;(b)

(0

(d)

(e)

(f)

(g)

(h) 

(I)

(j) ;

(k)

(l)

(m)

Winning Bidder’s bid, including the Technical and Financial Proposals, 
and all other documents/statements submitted {e.g.. Bidder’s response 
to request for clarifications on the bid), including corrections to the bid, 
if any, resulting from NPC’s bid evaluation;

Performance Security;

Notice of Award of Contract;

Notice to Proceed;

Construction schedule and S-curve;

Manpower Schedule;

Construction Methods;

Equipment Utilization Schedule;

Construction safety and health program of the contractor duly approved 
by the Bureau of Working Condition (BWC) of the Department of Labor 
and Employment (DOLE) or proof of submission to BWC ;

PERT/CPM;

Other contract documents that may be required by existing laws and/or 
NPC under these Bidding Documents,

29. Performance Security

29.1. To guarantee the faithful performance by the winning Bidder of its obligations 
under the contract, it shall post a performance security within a maximum 
period of ten (10) calendar days from the receipt of the Notice of Award from 
NPC and in no case later than the signing of the contract.

29.2. The Performance Security shall be denominated in Philippine Pesos and 
posted in favor of NPC in an amount not less than the percentage of the total 
contract price in accordance with the following schedule:

Amount of Performance Security 
(Not less than the Percentage of the 

Total Contract Price)______
Form of Performance Security
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(b) Cash or cashier’s/manager’s 
check issued by a Universal or 
Commercial Bank.

Ten percent (10%)

(c) Bank draft/guafantee. or
irrevocable letter of credit issued 
by a Universal or Commercial 
Bank: Provided, however, that it 
shall be confirmed or
authenticated by a Universal or 
Commercial Bank, if issued by a 
foreign bank.

(d) Surety bond callable upon 
demand issued by a surety or 
insurance company duly 
certified by the Insurance 
Commission as authorized to 
issue such security.

Thirty percent (30%)

29.3. Failure of the successful Bidder to comply, with the above-mentioned 
requirement shall constitute sufficient ground for the annulment of the award 
and forfeiture of the bid security, in which event NPC shall have a fresh period 
to initiate and complete the.post qualification of the second Lowest Calculated 
Bid. The procedure shall be repeated until LCRB is identified and selected for 
recommendation of contract award. However if no Bidder passed post­
qualification, the BAG shall declare the bidding a failure and conduct a re­
bidding with re-advertisement, if necessary.

29.4. The performance bond to be posted by the Contractor must aiso comply with 
the following additional requirements:
1. The following must be indicated in the performance bond to be posted by 

the Contractor:
Company Name 
Correct amount of the Bond 
Contract/Purchase Order Reference Number 

V. Purpose of the Bond:
‘To guarantee the faithful performance of the Principal’s obligation to 
undertake (Contract/Purchase Order Description) in accordance with 
the terms and conditions of (Contract No. & Schedule/Purchase Order 
No.) entered into by the parties.”

2. The bond shall remain valid and effective until the duration of the contract 
(should be specific date reckoned from the contract effectivitv) plus sixty 
(60) days after NPC’s acceptance of the last delivery/final acceptance of 
the project.

3. In case of surety bond, any extension of the contract duration or delivery 
period granted to the CONTRACTOR shall be considered as given, and 
any modification of the contract shall be considered as authorized, as if 
with the expressed consent of the surety, provided that such extension or 
modifications falls within the effective period of the said surety bond. 
However, in the event that the extension of the contract duration or delivery
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schedule would be beyond the effective period of the surety bond first 
posted, it shall be the sole obligation of the CONTRACTOR to post an 
acceptable Penormance Security within ten (10) calendar days after the 
contract duration/deiivery-period extension has been granted by NPC.

4. Other required conditiohsTri addition to the standard policy terms issued by 
the Bonding Company:
a) The bond is a penal bond, callable on demand and the entire amount 

thereof shall be forfeited in favor of the Obligee upon default of the 
Principal without the need to prove or to show grounds or reasons for 
demand for the sum specified therein;

b) The amount claimed by the Obligee under this bond shall be paid in 
full and shall never be subject to any adjustment by the Surety;

c) In case of claim, the Surety shall pay such claim within sixty (60) days 
from receipt by the Surety of the Obligee’s notice of claim/demand 
letter notwithstanding any objection thereto by the Principal.

30. Notice to Proceed
Within seven (7) calendar days from the date of approval of the Contract by the 
appropriate government approving authority, NPC shall issue the Notice to Proceed 
(NTP) together with a copy or copies of the approved contract to the successful Bidder. 
All notices called for by the terms of the contract shall be effective only at the time of 
receipt thereof by the successful Bidder.,

31. Protest Mechanism
Decision of NPC at any -stage: of the procurement process may be questioned in 
accordance with Sections 55 of the IRR of RA 9184.
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Section ii - General Conditions of Contract

Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1. The Arbiter is the person appointed jointly by NPC and the Contractor to 
resolve disputes in the first instance, as provided for in GCC Clause 20.

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 
corresponding unit prices, lump sums, and/or provisional sums.

1.3. The Completion Date is the date of completion of the Works as certified by 
NPC’s Representative, in accordance with GCC Clause 47.

1.4. The Contract is the contract between NPC and the Contractor to execute, 
complete, and maintain the Works.

1.5 The Contract Effectivity Date is the date of signing of the Contract. However, 
the contractor shall commence execution of the Works on the Start Date as 
defined in GCC Clause 1.28.

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to 
be paid by NPC to the Contractor for the execution of the Works in accordance 
with this Contract

.1.7 Contract Time Extension is the allowable period for the Contractor to 
complete the Works in addition to the original Completion Date stated in this 
Contract.

1.8 The Contractor is the juridical entity whose proposal has been accepted by 
NPC and to whom the Contract to execute the Work was awarded.

1.9 The Contractor’s Bid is the signed offer or proposal submitted by the 
Contractor to NPC in response to the Bidding Documents.

1.10 Days are calendar days; months are calendar months.

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 
Contractor’s employees and Equipment, in addition to payments for associated 
Materials and Plant.

1.12 A Defect is any part of the Works not completed in accordance with the 
Contract.

1.13 The Defects Liability Certificate is the certificate Issued by NPC’s 
Representative upon correction of defects by the Contractor.

1.14 The Defects Liability Period is the one year period between contract 
completion and final acceptance within which the Contractor assumes the 
responsibility to undertake the repair of any damage to the Works at his own 
expense.
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1.15 Drawings are graphical presentations of the Works. They include all 
supplementary details, shop drawings, calculations, and other information 
provided or approved for the execution of this Contract.

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 
required for the execution and completion of the Work provided by the 
Contractor and which shall not form or are not intended to form part of the 
Permanent Works.

1.17 The Intended Completion Date refers to the period specified in Clause PH- 
1.4 of Section III - Technical Specifications (PH - Project Highlights) when the 
Contractor is expected to have completed the Works. The Intended 
Completion Date may be revised only by NPC’s Representative by issuing an 
extension of time or an acceleration order.

1.18 Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works.

1.19 The Notice to Proceed is a written notice issued by NPC or NPC’s 
Representative to the Contractor requiring the latter to begin the 
commencement of the work not later than a specified or determinable date.

1.20 Permanent Works are all permanent structures and all other project features 
and facilities required to be constructed and completed in accordance with this 
Contract which shall be delivered to NPC and which shall remain at the Site 
after the removal of all Temporary Works.

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 
integral part of the Permanent Works.

1.22 NPC is the National Power Corporation (NPC or NAPOCOR) with office 
address at BiR Road cor. Quezon Avenue, Diliman, Quezon City.

1.23 NPC’s Representative refers to the Head of NPC or his duly authorized 
representative, who shall be responsible for supervising the execution of the 
Works and administering this Contract.

NPC’s Representative is:

DR. FERNANDO MARTIN Y. ROXAS
President and CEO
National Power Corporation
Gabriel Y. Itchon Building
Sen. Miriam P. Defensor-Santiago Ave.,
(formerly BIR Road) cor. Quezon Blvd.,
Diliman, Quezon City 1100

1.24 The Site is the place provided by NPC, which is specified in Clause PH-1.2 of 
Section III - Technical Specifications (PH - Project Highlights) where the 
Works shall be executed and any other place or places which may be 
designated or notified to the Contractor by NPC’s Representative as forming 
part of the Site.

NATIONAL POWER CORPORATION ll-GCC-2



TERMS OF REFERENCE

SECTION II - GENERAL CONDITIONS OF CONTRACT

CONSTRUCTION OF NURSERY STRUCTURE OF 
PULANGl WATERSHED AREA TEAM (PULWAT)

MlnP2321666Sc

1.25 Site Investigation Reports are those that were included in the Bidding 
Documents and are factual and interpretative reports about the surface and 
subsurface conditions at the Site.

1.26 Slippage is a delay in work execution occurring when actual accomplishment 
falls below the target as measured by the difference between the scheduled 
and actual accomplishment of the Work by the Contractor as established from 
the work schedule. This is actually described as a percentage of the whole 
Works.

1.27 Specifications means the description of Works to be done and the qualities of 
materials to be used, the equipment to be installed and the mode of 
construction.

1.28 The Start Date, as specified in the Notice to Proceed (NTP), is the date when 
the Contractor is obliged to commence execution of the Works. It does not 
necessarily coincide with any of the Site Possession Dates.

1.29 A Subcontractor is any person or organization to whom a part of the Works 
has been subcontracted by the Contractor, as allowed by NPC, but not any 
assignee of such person.

1.30 Temporary Works are works designed, constructed, installed, and removed 
by the Contractor that are needed for construction or installation of the 
Permanent Works.

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed 
by the Contractor in accordance with this Contract, including (i) the furnishing 
of all labor,' materials, equipment and' others incidental, necessary or 
convenient to the complete execution of the Works; (ii) the passing of any tests 
before acceptance by NPC’s Representative; (iii) and the carrying out of all 
duties and obligations of the Contractor imposed by this Contract as described 
in Clause PH-1.3 of Section III - Technical Specifications (PH - Project 
Highlights).

2. Interpretation

2.1. In interpreting the Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no 
significance. Words have their normal meaning under the language of this 
Contract unless specifically defined. NPC’s Representative will provide 
instructions clarifying queries about the Conditions of Contract.

2.2. The documents forming this Contract shall be interpreted in the following order 
of priority:

a) Contract Agreement;

b) Bid Data Sheet;

c) Instructions to Bidders;

d) Addenda to the Bidding Documents;

e) Special Conditions of Contract;
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f) General Conditions of Contract;

g) Specifications:

h) Bill of Quantities: and

i) Drawings.

3. Governing Language and Law

3.1. This Contract has been executed in the English language, which shall be the 
binding and controlling language for all matters relating to the meaning or 
interpretation of this Contract. All correspondence and other documents 
pertaining to this Contract which are exchanged by the parties shall be written 
in English.

3.2. This Contract shall be interpreted in accordance with the laws of the Republic 
of the Philippines.

4. Communications

Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is received by
the concerned party.

5. Possession of Site

5.1. NPC shall grant the Contractor possession of so much of the Site as may be 
required to enable it to proceed with the execution of the Works. If the 
Contractor suffers delay or incurs cost from failure on the part of NPC to give 
possession in accordance with the terms of this clause, NPC’s Representative 
shall give the Contractor a Contract Time Extension and certify such sum as 
fair to cover the cost incurred, which sum shall be paid by NPC.

5.2. If possession of a portion is not given by the date stated, NPC will be deemed 
to have delayed the start of the relevant activities. The resulting adjustments 
in contract time to address such delay shall be in accordance with GCC Clause 
45.

5.3. The Contractor shall bear all costs and charges for special or temporary right- 
of-way required by it in connection with access to the Site. The Contractor shall 
also provide at his own cost any additional facilities outside the Site required 
by it for purposes of the Works.

5.4. The Contractor shall allow NPC’s Representative and any person authorized 
by NPC’s Representative access to the Site and to any place where work in 
connection with this Contract is being carried out or is intended to be carried 
out.

6. The Contractor’s Obligations

6.1. The Contractor shall carry out the Works properly and in accordance with this 
Contract. The Contractor shall provide all supervision, labor. Materials, Plant 
and Contractor’s Equipment, which may be required. All Materials and Plant on 
Site shall be deemed to be the property of NPC.
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6.2. The Contractor shall commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the Program of Work submitted 
by the Contractor, as updated with the approval of NPC’s Representative, and 
complete them by the Intended Completion Date.

6.3. The Contractor shall be responsible for the safety of all activities on the Site.

6.4. The Contractor shall carry out all instructions of NPC’s Representative that 
comply with the applicable laws where the Site is located.

6.5. The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel, as referred to in ITS 12.1(b)(i.2), to carry out the supervision of the 
Works. NPC will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule.

6.6. If NPC’s Representative asks the Contractor to remove a member of the 
Contractor’s staff or work force, for justifiable cause, the Contractor shall 
ensure that the person leaves the Site within seven (7) days and has no further 
connection with the Work in this Contract.

6.7. During Contract implementation, the Contractor and his subcontractors shaii 
abide at all times by all labor laws, including child labor related enactments, 
and other relevant rules.

6.8. The Contractor shall subrnit to NPC for consent the name and particulars of the 
person authorized to receive instructions on behalf of the Contractor.

6.9. The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and NPC between the dates given in the schedule of other 
contractors particularly when they shall require access to the Site. The 
Contractor shall also provide facilities and services for them during this period. 
NPC may modify the schedule of other contractors, and shall notify the 
Contractor of any such modification thereto.

6.10. Should anything of historical or other interest or of significant vaiue be 
unexpectediy discovered on the Site, it shall be the property of NPC. The 
Contractor shall notify NPC’s Representative of such discoveries and carry out 
NPC’s Representative’s instructions in dealing with them.

6.11. It shall also be the obligation and responsibility of the Contractor to carry out 
the Works properly and in accordance with this Contract, including but not 
limited to the following conditions:

a. The Contractor shall conduct the Works with due regard to safety and 
health in accordance with its Construction Safety and Health Program 
(CSHP) duly approved by the Department of Labor & Employment (DOLE) 
and in compliance with the DOLE Department Order No. 13 - The 
Guidelines Governing Occupational Safety and Health in the Construction 
Industry.

Failure to comply with the approved CSHP will be considered as non- 
compliance with the Contract and shall result to the imposition of Section 
19, Violation and Penalties of the DOLE Department Order No. 13 and any 
appropriate sanctions such as, but not limited to:
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1. Suspend the work until the Contractor complies with the approved 
CSHP with the condition that the work resumption will not incur 
additional cost to the Corporation;

2. Suspend payment of the portion of work under question;

3. Correct the situation by employing 3rd party and charge all expenses 
incurred to the Contractor’s collectibles/securities; and

4. Report the condition to the Bureau of Working Conditions of the DOLE 
for their appropriate action.

b. The Contractor shall be responsible for the strict compliance with the 
provision of the Philippine Laws affecting labor and operation of Work under 
the contract and shall be responsible for the payment of all indemnities 
arising out of any labor accident which may occur in the execution of the 
Works and for which he may be responsible under Republic Act 3428, as 
amended, known as the Workmen's Compensation Law.

c. The Contractor is obliged to exercise due care so as not to endanger life 
and property in the vicinity of the Works where he operates in connection 
with this Contract. He shall be liable for all damages incurred in any manner 
by acts of negligence of his own, or his agents, employees, or workmen.

d. It is the responsibility of the Contractor for the strict compliance with the 
requirements of the Philippine Clean Air Act of 1999 (R.A. 8749) and 
Phiiippine Clean Water Act of 2004 (R.A. 9275). The Contractor shall be 
liable for any damages/destructions to the environment including penalties 
that will be imposed by the Department of Environment and Natural 
Resources (DENR) arising from non-compliance of the requirements 
thereof.

e. The Contractor shall be responsible for the strict compliance with the 
requirements of the Environmental Compliance Certificate (ECC) issued for 
this project (if any) and DENR Administrative Order No. 26. He shall be 
liable for any damages/destructions to the environment including penalties 
that will be imposed by the DENR arising from non-compliance thereof, in 
any manner by his acts or negligence, or by his agents, employees, or 
workmen in the execution of the Works. The Contractor may employ a 
Pollution Control Officer accredited with the DENR for the duration of the 
project, if so required by the DENR Administrative Order No. 26

f. It shall be the Contractor’s responsibility for the correctness, accuracy and 
quality of works. NPC’s approval does not relieve his contractual obligation 
and responsibility under this contract.

g. Payment of all forms of taxes, such as value added tax (VAT) including 
municipal licenses and permits, and others that may be imposed by the 
Philippine Government or any of its agencies and political subdivisions in 
connection with the Contract shall be for the account of the Contractor.

h. In general, the Contractor is totally responsible for the execution of the 
Works and therefore, takes upon himself all the technical, legal and 
economic risks and all obligations which could arise therefrom or connected 
therewith. The overall responsibility of the Contractor includes the
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responsibility for actions or omissions of his own personnel as well as the 
personnel of the sub-contractors.

7. Performance Security

7.1. Within ten (10) calendar days from receipt of the Notice of Award from NPC but 
in no case later than the signing of the contract by both parties, the Contractor 
shall furnish the performance security in any of the forms prescribed in ITB 
Clause 29.2.

7.2. The performance security posted in favor of NPC shail be forfeited in the event 
it is established that the Contractor is in default in any of its obligations under 
the Contract.

7.3. The performance security shall remain valid until issuance by NPC of the 
Certificate of Final Acceptance.

7.4. The performance security may be released by NPC and returned to the 
Contractor after the issuance of the Certificate of Final Acceptance subject to 
the following conditions:

(a) There are no pending claims against the Contractor or the surety 
company filed by NPC;

(b) The Contractor has no pending claims for labor and materials filed 
against it;

7.5. The'Contractor shaii post an additional performance security following the 
amount and form specified in ITB Clause 29.2 to cover any cumulative increase 
of more than ten percent (10%) over the originai value of the contract as a result 
of amendments to order or change orders, extra work orders and supplemental 
agreements, as the case may be. The Contractor shall cause the extension of 
the validity of the performance security to cover approved contract time 
extensions.

7.6. In case of a reduction in the contract value or for partially completed Works 
under the contract which are usable and accepted by NPC the use of which, in 
the judgment of the implementing agency or NPC, wiii not affect the structural 
integrity of the entire project, NPC shall allow a proportional reduction in the 
original performance security, provided that any such reduction is more than 
ten percent (10%) and that the aggregate of such reductions is not more than 
fifty percent (50%) of the original performance security.

7.7. The Contractor, by entering into the Contract with NPC, acknowledges the right 
of NPC to institute action pursuant to Act 3688 against any subcontractor be 
they an individual, firm, partnership, corporation, or association supplying the 
Contractor with iabor, materials and/or equipment for the performance of this 
Contract.

8. Subcontracting

8.1. The Contractor cannot subcontract Works more than the percentage specified 
in ITB Clause 8.1.
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8.2. Subcontracting of any portion of the Works does not relieve the Contractor of 
any liability or obligation under this Contract. The Contractor will be responsible 
for the acts, defaults, and negligence of any subcontractor, its agents, servants 
or workmen as fully as if these,were the Contractor’s own acts, defaults, or 
negligence, or those of its agents, servants or workmen.

8.3. If subcontracting is allowed, the contractor may identify its subcontractor during 
contract implementation stage. Subcontractors disclosed and identified during 
the bidding may be changed during the implementation of this Contract. In 
either case, subcontractors must submit the documentary requirements under 
ITB Clause 12 and comply with the eligibility criteria specified in the ITB. In the 
event that any subcontractor is found by any NPC to be ineligible, the 
subcontracting of such portion of the Works shall be disallowed.

9. Liquidated Damages

9.1. The Contractor shall pay liquidated damages to NPC for each day that the 
Completion Date is later than the Intended Completion Date. The applicable 
liquidated damages is at least one-tenth (1/10) of a percent of the cost of the 
unperformed portion for every day of delay. NPC shall deduct liquidated 
damages from payments due to the Contractor. Payment of liquidated 
damages shall not affect the Contractor’s liabilities. Once the cumulative 
amount of liquidated damages,reaches ten percent (10%) of the amount of this 
Contract, NPC may rescind or terminate this Contract, without prejudice to 
other courses of action and remedies available under the Circumstances.

9.2. If the Intended Completion Date is extended after liquidated damages have 
been paid, NPC shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment certificate.

10. NPC, Licenses and Permits

NPC shall, if requested by the Contractor, assist him in applying for permits, licenses
or approvals, which are required for the Works.

11. Contractor’s Risk and Warranty Security

11.1. The Contractor shall assume full responsibility for the Works from the time 
project construction commenced up to final acceptance by NPC and shall be 
held responsible for any damage or destruction of the Works except those 
occasioned by force majeure. The Contractor shall be fully responsible for the 
safety, protection, security, and convenience of his personnel, third parties, and 
the public at large, as well as the Works, Equipment, installation, and the like 
to be affected by his construction work.

11.2. The defects liability period for infrastructure projects shall be one year from 
contract completion up to final acceptance by NPC. During this period, the 
Contractor shall undertake the repair works, at his own expense, of any 
damage to the Works on account of the use of materials of inferior quality within 
ninety (90) days from the time the Head of NPC has issued an order to 
undertake repair. In case of failure or refusal to comply with this mandate, NPC 
shall undertake such repair works and shall be entitled to full reimbursement of 
expenses incurred therein upon demand.
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11.3. In case the Contractor fails to comply with the preceding paragraph, NPC shall 
forfeit its performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from participating in any 
public bidding. All payables of the GoP in his favor shall be offset to recover the 
costs.

11.4. After final acceptance of the Works by NPC, the Contractor shall be held 
responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in one 
or more key structural elements of the project which may lead to structural 
failure of the completed elements or structure, or “Structural Failures,” i.e., 
where one or more key structural elements in an infrastructure facility fails or 
collapses, thereby rendering the facility or part thereof incapable of 
withstanding the design loads, and/or endangering the safety of the users or 
the general public:

(a) Contractor - Where Structural Defects/Failures arise due to faults 
attributable to improper construction, use of inferior quality/substandard 
materials, and any violation of the contract plans and specifications, the 
contractor shall be held liable;

(b) Consultants - Where Structural Defects/Failures arise due to faulty 
and/or inadequate design and specifications as weli as construction 
supervision, then the consultant who prepared the design or undertook 
construction supervision for the project shall be held liable;

(c) NPC’s Representatives/Project Manager/Construction Managers and 
Supervisors - The project owner’s representative(s), project manager, 
construction manager, and supervisor(s) shall be held liable in cases 
where the Structural Defects/Failures are due to his/their willful 
intervention in altering the designs and other specifications; negiigence 
or omission in not approving or acting on proposed changes to noted 
defects or deficiencies in the design and/or specifications; and the use 
of substandard construction materials in the project;

(d) Third Parties - Third Parties shall be held liable in cases where 
Structural Defects/Failures are caused by work undertaken by them 
such as leaking pipes, diggings or excavations, underground cables 
and electrical wires, underground tunnel, mining shaft and the iike, in 
which case the applicable warranty to such structure Should be levied 
to third parties for their construction or restoration works.

(e) Users - In cases where Structural Defects/Failures are due to 
abuse/misuse by the end user of the constructed facility and/or non- 
compliance by a user with the technical design limits and/or intended

„ purpose of the same, then the user concerned shall be held liable.

11.5. The warranty against Structural Defects/Failures, except those occasioned on 
force majeure, shall cover the period specified below, reckoned from the date 
of issuance of the Certificate of Final Acceptance by NPC.

In case of permanent structures, such as buildings of types 4 and 5 as classified 
under the National Building Code of the Philippines and other structures made 
of steel, iron, or concrete which comply with relevant structural codes (e.g., 
DPWH Standard Specifications), such as, but not limited to, steel/concrete
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11.6.

bridges, flyovers, aircraft movemem areas, ports, dams, tunnels, filtration and 
treatment plants, sewerage systems, power plants, transmission and 
communication towers, railway system, and other similar permanent structures: 
Fifteen (15) years.

In case of semi-permanent structures, such as buildings of types 1,2, and 3 as 
classified under the National Building Code of the Philippines, concrete/asphalt 
roads, concrete river control, drainage, irrigation lined canals, river landing, deep 
wells, rock causeway, pedestrian overpass, and other similar semi-permanent 
structures: Five (5) years.

In case of other structures, such as Bailey and wooden bridges, shallow wells, 
spring developments, and other similar structures: Two (2) years.

The Contractor shall be required to put up a warranty security in the form of 
cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, 
in accordance with the following schedule:

Form of Warranty
Amount of Warranty Security 
Not less than the Percentage 
(%) of Total Contract Price

(a) Cash or letter of credit issued by 
Universal or Commercial bank: 
provided, however, that the letter of 
credit shall be' confirmed or 
authenticated by a' Universal or 
Commercial bank, if issued by a 
foreign bank

Five Percent (5%)

(b) Bank guarantee confirmed by
Universai or Commercial bank: 
provided, however, that the letter of 
credit shall be confirmed or 
authenticated by a Universai or 
Commercial bank, if issued by a 
foreign bank

Ten Percent (10%)

(c) Surety bond callable upon demand 
issued by GSIS or any surety or 
insurance company duly certified by 
the Insurance Commission

Thirty Percent (30%)

11.7.

11.8.

The warranty security shall be stated in Philippine Pesos and shall remain 
effective for one year from the date of issuance of the Certificate of Final 
Acceptance by NPC, and returned only after the lapse of said one year period.

In case of structural defects/failure occurring during the applicable warranty 
period provided in GCC Clause 11.5, NPC shall undertake the necessary 
restoration or reconstruction works and shall be entitled to full reimbursement 
by the parties found to be liable for expenses incurred therein upon demand, 
without prejudice to the filing of appropriate administrative, civil, and/or criminal 
charges against the responsible persons as well as the forfeiture of the 
warranty security posted in favor of NPC.
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12. Liability of the Contractor

12.1. The Contractor’s liability under this Contract shall be as provided by the laws of 
the Republic of the Philippines. In case of Joint Venture, all partners to the joint 
venture shall be jointly and severally liable to NPC.

12.2. CORRECTION OF PUNCHLIST ITEMS:

After to the conduct of Test and Commissioning/Joint Final Inspection or upon 
the advice by the NPC, the Contractor/Supplier must correct any remaining 
works and work deficiencies identified in the punchlist issued for the project within 
one (1) month considering the approved remaining contract time.

Failure to comply with this provision shall be grounds for non-issuance of 
Certificate of Satisfactory Performance which is a requirement for future bidding 
with the NPC. This, however, shall not preclude NPC’s claim for liquidated 
damages, imposition of any other penalties and/or filing of blacklisting actions in 
accordance with the blacklisting guidelines issued by the Government 
Procurement Policy Board (GPPB).

13. NPC's Risk

13.1. From the Start Date untii the Certificate of Finai Acceptance has been issued, 
the following are risks of NPC:

(a) The risk of personal injury, death, or loss of or damage to property 
(excluding the Works, Plant, Materials, and Equipment), which are due to:

(i) any type of use or occupation of the Site authorized by NPC after the 
official acceptance of the works; or

(ii) negligence, breach of statutory duty, or interference with any legal 
right by NPC or by any person employed by or contracted to him 
except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 
extent that it is due to a fault of NPC or in NPC’s design, or due to war or 
radioactive contamination directly affecting the country where the Works 
are to be executed.

14. Insurance

14.1. The Contractor shall, under his name and at his own expense, obtain and 
maintain, for the duration of this Contract, the following insurance coverage:

(a) Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor;

(c) Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s direct 
or indirect act or omission causing damage to third persons.
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14.2. The Contractor shall provide evidence to NPC’s Representative that the 
insurances required under this Contract have been effected and shall, within a 
reasonable time, provide copies of the insurance policies to NPC’s 
Representative. Such evidence and such policies shall be provided to NPC’s 
through NPC’s Representative.

14.3. The Contractor shall notify the insurers of changes in the nature, extent, or 
program for the execution of the Works and ensure the adequacy of the 
insurances at all times in accordance with the terms of this Contract and shall 
produce to NPC’s Representative the insurance policies in force including the 
receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable Insurance 
company approved by NPC’s Representative.

14.4. If the Contractor fails to obtain and keep in force the insurances referred to 
herein or any other insurance which he may be required to obtain under the 
terms of this Contract, NPC may obtain and keep in force any such insurances 
and pay such premiums as may be necessary for the purpose. From time to 
time, NPC may deduct the amount it shall pay for said premiums including 
twenty five percent (25%) therein from any monies due, or which may become 
due, to the Contractor, without prejudice to NPC exercising its right to impose 
other sanctions against the Contractor pursuant to the provisions of this 
Contract.

14.5. In the event the Contractor fails to observe the above safeguards, NPC may, 
at the Contractor’s expense, take whatever measure is deemed necessary for 
its protection and that of the Contractor’s personnel and third parties, and/or 
order the interruption of dangerous Works. In addition, NPC may refuse to 
make the payments under GCC Clause 38 until the Contractor complies with 
this Clause.

14.6. The Contractor shall immediately replace the insurance policy obtained as 
required in this Contract, without need of NPC’s demand, with a new policy 
issued by a new insurance company acceptable to NPC for any of the following 
grounds:

(a) The issuer of the insurance policy to be replaced has:

(i) become bankrupt;

(ii) been placed under receivership or under a management 
committee;

(iii) been sued for suspension of payment; or

(iv) been suspended by the Insurance Commission and its license 
to engage in business or its authority to issue insurance policies 
cancelled; or

(v) Where reasonable grounds exist that the insurer may not be 
able, fully and promptly, to fulfill its obligation under the 
insurance policy.
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15. Termination for Default of Contractor

15.1. NPC shall terminate this Contract for default when any of the following 
conditions attend its implementation;

(i) Due to the Contractor’s fault and while the project is on-going, it has 
incurred negative slippage of fifteen percent (15%) or more in 
accordance with Presidential Decree 1870, regardless of whether or not 
previous warnings and notices have been issued for the Contractor to 
improve his performance;

(ii) Due to its own fault and after this Contract time has expired, the 
Contractor incurs delay in the completion of the Work after this Contract 
has expired; or

(iii) The Contractor:

(i) abandons the oontract Works, refuses or fails to comply with a 
valid instruction of NPC or fails to proceed expeditiously and 
without delay despite a written notice by NPC;

(ii) does not actually have on the project Site the minimum essential 
equipment listed on the bid necessary to prosecute the Works 
in accordance with the approved Program of Work and 
equipment deployment schedule as required for the project;

(iii) does not execute the Works in accordance with this Contract or 
persistently or flagrantly neglects to carry out its obligations 
under this Contract;

(iv) neglects or refuses to remove materials or to perform a new 
Work that has been rejected as defective or unsuitable; or

(v) sub-lets any part of this Contract without approval by NPC.

15.2. All materials on the Site, Plant, Works, including Equipment purchased and 
funded under the Contract shall be deemed to be the property of NPC if this 
Contract is rescinded because of the Contractor’s default.

16. Termination for Default of NPC

The Contractor may terminate this Contract with NPC if the works are completely 
stopped for a continuous period of at least sixty (60) calendar days through no fault of 
its own, due to any of the following reasons:

(a) Failure of NPC to deliver, within a reasonable time, supplies, materials, right- 
of-way, or other items it is obligated to furnish under the terms of this Contract; 
or

(b) The prosecution of the Work is disrupted by the adverse peace and order 
situation, as certified by the Armed Forces of the Philippines Provincial 
Commander and approved by the Secretary of National Defense.
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17. Termination for Other Causes

17.1. NPC may terminate this Contract, in whole or in part, at any time for its 
convenience. The Head of NPC may terminate this Contract for the 
convenience of NPC if he has determined the existence of conditions that make 
Project Implementation economically, financially or technically impractical 
and/or unnecessary, such as, but not limited to, fortuitous event(s) or changes 
in law and National Government policies.

17.2. NPC or the Contractor may terminate this Contract if the other party causes a 
fundamental breach of this Contract.

17.3. Fundamental breaches of Contract shall include, but shall not be limited to, the 
following:

(a) The Contractor stops work for twenty eight (28) days when no stoppage 
of work is shown on the current Program of Work and the stoppage has 
not been authorized by NPC’s Representative;

(b) NPC’s Representative Instructs the Contractor to delay the progress of 
the Works, and the instruction is not withdrawn within twenty eight (28) 
days;

(c) NPC shall terminate this Contract if the Contractor is declared bankrupt 
or insolvent as determined with finality by a court of competent 
jurisdiction. In this event, termination will be without compensation to 
the Contractor, provided that such termination will not prejudice or affect 
any right of action or remedy which has accrued or will accrue thereafter 
to NPC and/or the Contractor, in the case of the Contractor’s 
insolvency, any Contractor’s Equipment which NPC instructs in the 
notice is to be used until the completion of the Works;

(d) A payment certified by NPC’s Representative is not paid by NPC to the 
Contractor within eighty four (84) days from the date of NPC’s 
Representative’s certificate;

(e) NPC’s Representative gives Notice that failure to correct a particular 
Defect is a fundamental breach of Contract and the Contractor fails to 
correct it within a reasonable period of time determined by NPC’s 
Representative;

(0 The Contractor does not maintain a Security, which is required;

(g) The Contractor has delayed the completion of the Works by the number 
of days for which the maximum amount of liquidated damages can be 
paid, as defined in the GCC Clause 9; and

(h) In case it is determined prima facie by NPC that the Contractor has 
engaged, before or during the implementation of the contract, in 
unlawful deeds and behaviors relative to contract acquisition and 
implementation, such as, but not limited to, the following:

(i) corrupt, fraudulent, collusive, coercive, and obstructive 
practices as defined in ITB Clause 3.1 (a);
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(ii) drawing up or using forged documents;

(iii) using adulterated materials, means or methods, or engaging in 
production contrary to ruies of science or the trade; and

(iv) any other act ahaiogous to the foregoing.

17.4. The Funding Source or NPC, as appropriate, will seek to impose the maximum 
civil, administrative and/or criminal penalties available under the applicable law 
on individuals and organizations deemed to be involved with corrupt, 
fraudulent, or coercive practices.

17.5. When persons from either party to this Contract gives notice of a fundamental 
breach to NPC’s Representative in order to terminate the existing contract for 
a cause other than those listed under GCC Clause 17.3, NPC’s Representative 
shall decide whether the breach is fundamental or not.

17.6. If this Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure, and leave the Site as soon as reasonably possible.

18. Procedures for Termination of Contracts

18.1. The following provisions shall govern the procedures for the termination of this 
Contract:

(a) Upon receipt of a written report of acts or causes which may constitute 
ground(s) for termination as aforementioned, or upon its own initiative, 
NPC shaii, within a period of seven (7) calendar days, verify the 
existence of such ground(s) and cause the execution of a Verified 
Report, with all relevant evidence attached;

(b) Upon recommendation by Head of NPC, NPC shall terminate this 
Contract only by a written notice to the Contractor conveying the 
termination of this Contract. The notice shall state:

(i) that this Contract is being terminated for any of the ground(s) 
afore-mentioned, and a statement of the acts that constitute the 
ground(s) constituting the same;

(ii) the extent of termination, whether in whole or in part;

(iii) an instruction to the Contractor to show cause as to why this 
Contract should not be terminated; and

(iv) special instructions of NPC, if any.

The Notice to Terminate shaii be accompanied by a copy of the Verified 
Report;

(c) Within a period of seven (7) calendar days from receipt of the Notice of 
Termination, the Contractor shall submit to the Head of NPC a verified 
position paper stating why the contract should not be terminated. If the 
Contractor fails to show cause after the lapse of the seven (7) day 
period, either by inaction or by default, the Head of NPC shall issue an 
order terminating the contract;
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(d) NPC may, at anytime before receipt of the Contractor’s verified position 
paper described in item (c) above withdraw the Notice to Terminate if it 
is determined that certain items or works subject of the notice had been 
completed, delivered, or performed before the Contractor’s receipt of 
the notice; ./ •. ■. '

(e) Within a non-extendible period often (10) calendar days from receipt of 
the verified position paper, the Head of NPC shall decide whether or not 
to terminate this Contract. It shall serve a written notice to the 
Contractor of its decision and, unless otherwise provided in the said 
notice, this Contract is deemed terminated from receipt of the 
Contractor of the notice of decision. The termination shall only be 
based on the ground(s) stated in the Notice to Terminate; and

(f) The Head of NPC may create a Contract Termination Review 
Committee (CTRC) to assist him in the discharge of this function. All 
decisions recommended by the CTRC shall be subject to the approval 
of the Head of NPC.

18.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of 
additional administrative sanctions as the internal rules of the agency may 
provide and/or further criminal prosecution as provided by applicable laws, 
NPC shall impose on contractors after the termination of the contract the 
penalty of suspension for one (1) year for the first offense, suspension for two 
(2) years for the second offense from participating in the public bidding process, 
for violations committed during the contract implementation stage, which 
include but not limited to the following:.

(a) Failure of the contractor, due solely to his fault or negligence, to 
mobilize and start work or performance within the specified period in the 
Notice to Proceed (“NTP”);

(b) Failure by the contractor to fully and faithfully comply with its contractual 
obligations without valid cause, or failure by the contractor to comply 
with any written lawful instruction of NPC or its representative(s) 
pursuant to the implementation of the contract. For the procurement of 
infrastructure projects or consultancy contracts, lawful instructions 
include but are not limited to the following:

(i) Employment of competent technical personnel, competent 
engineers and/or work supervisors;

(ii) Provision of warning signs and barricades in accordance with 
approved plans and specifications and contract provisions;

(iii) Stockpiling in proper places of all materials and removal from 
the project site of waste and excess materials, including broken 
pavement and excavated debris in accordance with approved 
plans and specifications and contract provisions;

(iv) Deployment of committed equipment, facilities, support staff and 
manpower; and

(v) Renewal of the effectivity dates of the performance security after 
its expiration during the course of contract implementation.
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(c) Assignment and subcontracting of the contract or any part thereof or 
substitution of key personnel named in the proposal without prior written 
approvai by NPC. . ..

(d) Poor performance'by the contractor or unsatisfactory quality and/or 
progress of work arising from his fault or negligence as reflected in the 
Constructor's Performance Evaluation System (“CPES”) rating sheet. 
In the absence of the CPES rating sheet, the existing performance 
monitoring system of NPC shall be applied. Any of the following acts 
by the Contractor shall be construed as poor performance;

(i) Negative slippage of 15% and above within the critical path of 
the project due entirely to the fault or negligence of the 
contractor; and

(ii) Quality of materials and workmanship not complying with the 
approved specifications arising from the contractor's fault or 
negligence.

(e) Willful or deliberate abandonment or non-performance of the project or 
contract by the contractor resulting to substantial breach thereof without 
lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by 
the contractor shall also be forfeited.

19. Force Majeure, Release From Performance

19.1. For purposes of this Contract the terms “force majeur^’ and “fortuitous evenf 
may be used interchangeably. In this regard, a fortuitous event or force 
majeure shall be interpreted to mean an event which the Contractor could not 
have foreseen, or which though foreseen, was inevitable. It shall not include 
ordinary unfavorable weather conditions; and any other cause the effects of 
which could have been avoided with the exercise of reasonable diligence by 
the Contractor.

19.2. If this Contract is discontinued by an outbreak of war or by any other event 
entirely outside the control of either NPC or the Contractor, NPC’s 
Representative shall certify that this Contract has been discontinued. The 
Contractor shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all works carried out before 
receiving it and for any Work carried out afterwards to which a commitment was 
made.

19.3. If the event continues for a period of eighty four (84) days, either party may 
then give notice of termination, which shall take effect twenty eight (28) days 
after the giving of the notice.

19.4. After termination, the Contractor shall be entitled to payment of the unpaid 
balance of the value of the Works executed and of fhe materials and Plant 
reasonably delivered to the Site, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 27;

(b) the cost of his suspension and demobilization;
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(c) any sum to which NPC is entitled.

19.5. The net balance due shall be paid or repaid within a reasonable time period 
from the time of the notice of termination.

20. Resolution of Disputes

20.1. If any dispute or difference of any kind whatsoever shall arise between the 
parties in connection with the implementation of the contract covered by the 
Act and this IRR, the parties shall make every effort to resolve amicably such 
dispute or difference by mutual consultation.

20.2. If the Contractor believes that a decision taken by NPC’s Representative was 
either outside the authority given to NPC’s Representative by this Contract or 
that the decision was wrongly taken, the decision shall be referred to the 
Construction Industry Arbitration Commission (CIAC) - Construction Industry 
Authority of the Philippines (ClAP), within fourteen (14) days of the notification 
of NPC’s Representative’s decision.

20.3. Any and all disputes arising from the implementation of this Contract covered 
by the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines 
according to the provisions of Republic Act No. 876, otherwise known as the “ 
Arbitration Law” and Republic Act 9285, otherwise known as the “Alternative 
Dispute Resolution Act of 2004”: Provided, however. That, disputes that are 
within the competence of the Construction Industry Arbitration Commission to 
resolve shall be referred thereto. The process of arbitration shall be 
incorporated as a provision in this Contract that will be executed pursuant to 
the provisions of the Act and its IRR: Provided, further, That, by mutual 
agreement, the parties may agree in writing to resort to other alternative modes 
of dispute resolution.

21. Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or
Appropriation to NPC, from which part of the payments to the Contractor are being
made:

(a)

(b)

NPC is obligated to notify the Contractor of such suspension within seven (7) 
days of having received the suspension notice.

If the Contractor has not received sums due it for work already done within forty 
five (45) days from the time the Contractor’s claim for payment has been 
certified by NPC’s Representative, the Contractor may immediately issue a 
suspension of work notice in accordance with GCC Clause 43.2.

22. NPC’s Representative’s Decisions

22.1. Except where otherwise specifically stated, NPC’s Representative will decide 
contractual matters between NPC and the Contractor in the role representing 
NPC.

22.2. NPC’s Representative may delegate any of his duties and responsibilities to 
other people, except to the Arbiter, after notifying the Contractor, and may 
cancel any delegation after notifying the Contractor.
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23. Approval of Drawings and Temporary Works by NPC’s Representative

23.1. All Drawings prepared by the Contractor for the execution of the Temporary 
Works, are subject to prior approval by NPC’s Representative before its use.

23.2. The Contractor shall be responsible for design of Temporary Works.

23.3. NPC’s Representative’s approval shall not alter the Contractor’s responsibility 
for design of the Temporary Works.

23.4. The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, when required by NPC.

24. Acceleration and Delays Ordered by NPC’s Representative

24.1. When NPCwantsthe Contractor to finish before the Intended Completion Date, 
NPC’s Representative will obtain priced proposals for achieving the necessary 
acceleration from the Contractor. If NPC accepts these proposals, the Intended 
Completion Date will be adjusted accordingly and confirmed by both NPC and 
the Contractor.

24.2. If the Contractor’s Financial Proposals for an acceleration are accepted by 
NPC, they are incorporated in the Contract Price and treated as a Variation.

25. Extension of the intended Completion Date

25.1. NPC’s Representative shall extend the Intended Completion Date if a Variation 
is issued which makes it impossible for the Intended Completion Date to be 
achieved by the Contractor without taking steps to accelerate the remaining 
work, which would cause the Contractor to incur additional costs. No payment 
shall be made for any event which may warrant the extension of the Intended 
Completion Date.

25.2. NPC’s Representative shall decide whether and by how much to extend the 
Intended Completion Date within twenty one (21) days of the Contractor asking 
NPC’s Representative for a decision thereto after fuily submitting all supporting 
information. If the Contractor has failed to give early warning of a delay or has 
failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date.

26. Right to Vary

26.1. NPC’s Representative with the prior approval of NPC may instruct Variations, 
up to a maximum cumulative amount of ten percent (10%) of the original 
contract cost.

26.2. Variations shall be valued as follows:

(a) At a lump sum price agreed between the parties; 

where appropriate, at rates in this Contract;(b)

(0 in the absence of appropriate rates, the rates in this Contract shall be 
used as the basis for valuation; or failing which
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(d) at appropriate new rates, equal to or lower than current industry rates 
and to be agreed upon by both parties and approved by the Head of 
NpC.

27. Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause 12, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation.

28. Early Warning

28.1. The Contractor shall warn NPC’s Representative at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the 
quality of the work, increase the Contract Price, or delay the execution of the 
Works. NPC’s Representative may require the Contractor to provide an 
estimate of the expected effect of the future event or circumstance on the 
Contract Price and Completion Date. The estimate shall be provided by the 
Contractor as soon as reasonably possible.

28.2. The Contractor shall cooperate with NPC’s Representative in making and 
considering proposals for how the effect of such an event or circumstance can 
be avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of NPC’s Representative.

29. Program of Work

29.1. Within Ten (10) calendar days from receipt of the Notice of, Award/Letter of 
Acceptance, the Contractor shall submit to NPC’s Representative for approval 
a Program of Work showing the general methods, arrangements, order, and 
timing for all the activities in the Works.

29.2. An update of the Program of Work shall show the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the 
remaining work, including any changes to the sequence of the activities.

29.3. The Contractor shall submit to NPC’s Representative for approval an updated 
Program of Work at intervals no longer than Thirty (30) Calendar Days. If the 
Contractor does not submit an updated Program of Work within this period, 
NPC’s Representative may withhold One Percent (1 %) of contract amount from 
the next payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue Program of Work has been 
submitted.

29.4. NPC’s Representative’s approval of the Program of Work shall not alter the 
Contractor’s obligations. The Contractor may revise the Program of Work and 
submit it to NPC’s Representative again at any time. A revised Program of 
Work shall show the effect of any approved Variations.

29.5. When the Program of Work is updated, the Contractor shall provide NPC’s 
Representative with an updated cash flow forecast. The cash flow forecast 
shall include different currencies, as defined in the Contract, converted as 
necessary using the Contract exchange rates.
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29.6. All Variations shall be included in updated Program of Work produced by the 
Contractor.

30. Management Conferences

30.1. Either NPC’s Representative or the Contractor may require the other to attend 
a Management Conference. The Management Conference shall review the 
plans for remaining work and deal with matters raised in accordance with the 
early warning procedure.

30.2. NPC’s Representative shall record the business of Management Conferences 
and provide copies of the record to those attending the Conference and to NPC. 
The responsibility of the parties for actions to be taken shall be decided by 
NPC’s Representative either at the Management Conference or after the 
Management Conference and stated in writing to all who attended the 
Conference.

31. Bill of Quantities

31.1. The Bill of Quantities shall contain items of work for the construction, 
installation, testing, and commissioning of work to be done by the Contractor.

31.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is 
paid for the quantity of the \work done at the rate in the Bill of Quantities for 
each item.

31.3. If the final quantity of any work done differs from the quantity in the Bill of 
Quantities'fof the particular item and is not more than twenty five percent (25%) 
of the original quantity, provided the aggregate changes for all items do not 
exceed ten percent (10%) of the Contract price, NPC’s Representative shall 
make the necessary adjustments to allow for the changes subject to applicable 
laws, rules, and regulations.

31.4. If requested by NPC’s Representative, the Contractor shall provide NPC’s 
Representative with a detailed cost breakdown of any rate in the Bill of 
Quantities.

32. Instructions, Inspections and Audits

32.1. NPC’s personnel shall at all reasonable times during construction of the Work 
be entitled to examine, inspect, measure and test the materials and 
workmanship, and to check the progress of the construction.

32.2. If NPC’s Representative instructs the Contractor to carry out a test not specified 
in the Specification to check whether any work has a defect and the test shows 
that it does, the Contractor shall pay for the test and any samples. If there is 
no defect, the test shall be a Compensation Event.

32.3. The Contractor shall permit NPC to inspect the Contractor’s accounts and 
records relating to the performance of the Contractor and to have them audited 
by auditors appointed by NPC, if so required by NPC.

32.4. During contract implementation, NPC shall conduct Constructors Performance 
Evaluation in accordance with Section 12, Annex E of the Revised
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Implementing Rules and Regulation of R.A. 9184 using the NPC Constructors 
Performance Evaluation System (CPES) Guidelines.

CPES ratings shali be used for the following purposes: a) eligibility 
screening/post-quaiificatiori; b).awarding of contracts; c) project monitoring & 
control: d) issuance of Certificate of Completion; and in adopting measures to 
further improve performance of contractors in the prosecution of government 
projects.

Qualified Constructors Performance Evaluators (CPE) shall conduct project 
evaluation as follows:

(a) During Construction - Except for those projects with a duration of 90 
calendar days and below which may be subjected to at least one (1) 
visit, all projects shall be subjected to a minimum of two (2) evaluations 
to be performed by the CPE. The number of evaluations beyond the 
prescribed minimum shall be determined by the CPES-Implementing 
Unit based on the size, nature and complexity of the project and shall 
be subject to approval by the proper authorities within the agency. The 
first evaluation shall be performed when the project is at least thirty 
percent (30%) physically complete or as maybe required by the CPES- 
lU using the S-curve or other appropriate means to determine whether 
there is substantial work completed for evaluation.

(b) Upon Completion - only one evaluation shali be performed by the CPE 
right after the Project Implementation Group reports one hundred 
percent (100%) completion of the project.

33. Identifying Defects

NPC’s Representative shall check the Contractor’s work and notify the Contractor of 
any defects that are found. Such checking shall not affect the Contractor’s 
responsibilities. NPC’s Representative may instruct the Contractor to search uncover 
defects and test any work that NPC’s Representative considers below standards and 
defective.

34. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between 
the Start Date and the end of the Defects Liability Periods shall be remedied by the 
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 
acts or omissions.

35. Correction of Defects

35.1. NPC’s Representative shall give notice to the Contractor of any defects before 
the end of the Defects Liability Period, which is One (1) year from project 
completion up to final acceptance by NPC’s Representative.

35.2. Every time notice of a defect is given, the Contractor shall correct the notified 
defect within the length of time specified in NPC’s Representative’s notice.

35.3. The Contractor shall correct the defects which he notices himself before the 
end of the Defects Liability Period.
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35.4. NPC shall certify that all defects have been corrected. If NPC considers that 
correction of a defect is not essential, he can request the Contractor to submit 
a quotation for the corresponding reduction in the Contract Price. If NPC 
accepts the quotation, the Corresponding change in the SCC is a Variation.

36. Uncorrected Defects

36.1. NPC shall give the Contractor at least fourteen (14) days notice of his intention 
to use a third party to correct a Defect. If the Contractor does not correct the 
Defect himself within the period, NPC may have the Defect corrected by the 
third party. The cost of the correction will be deducted from the Contract Price.

36-2. The use of a third party to correct defects that are uncorrected by the Contractor 
will in no way relieve the Contractor of its liabilities and warranties under the 
Contract.

37. Advance Payment
37.1. NPC shall, upon a written request of the contractor which shall be submitted as 

a contract document, make an advance payment to the contractor in an amount 
not exceeding fifteen percent (15%) of the total contract price, to be made in 
lump sum.

37.2. The advance payment shall be made only upon the submission to and 
acceptance by NPC of an irrevocable standby letter of credit of equivalent value 
from a commercial bank, a bank guarantee or a surety bond callable upon 
demand,, issued by a surety or insurance company duly licensed by the 
Insurance Commission and confirmed by NPC.

37.3. The advance payment shall be repaid by the Contractor by an amount equal to 
the percentage of the total contract price used for the advance payment.

37.4. The contractor may reduce his standby letter of credit or guarantee instrument 
by the amounts refunded by the Monthly Certificates in the advance payment.

37.5. NPC will provide an Advance Payment on the Contract Price as stipulated in 
the Conditions of Contract, subject to the maximum amount stated in GCC 
Clause 37.1.

38. Progress Payments

38.1. The Contractor may submit a request for payment for Work accomplished. 
Such request for payment shall be verified and certified by NPC’s 
Representative/Project Engineer. Materials and equipment delivered on the 
site but not completely put in place shall not be included for payment.

38.2. NPC shall deduct the following from the certified gross amounts to be paid to 
the contractor as progress payment:

(a) Cumulative value of the work previously certified and paid for.

(b) Portion of the advance payment to be recouped for the month.

(c) Retention money in accordance with the condition of contract.

(d) Amount to cover third party liabilities.
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(e) Amount to cover uncorrected discovered defects in the works.

38.3. Payments shall be adjusted by deducting therefrom the amounts for advance 
payments and retention. 'NPG shall pay the Contractor the amounts certified 
by NPC’s Representative within twenty eight (28) days from the date each 
certificate was issued. No payment of interest for delayed payments and 
adjustments shall be made by NPC.

38.4. The first progress payment may be paid by NPC to the Contractor provided that 
at least twenty percent (20%) of the work has been accomplished as certified 
by NPC’s Representative.

38.5. Items of the Works for which a price of “0” (zero) has been entered will not be 
paid for by NPC and shall be deemed covered by other rates and prices in the 
Contract.

39. Payment Certificates

39.1. The Contractor shall submit to NPC’s Representative monthly statements of 
the estimated value of the work executed less the cumulative amount certified 
previously.

39.2. NPC’s Representative shall check the Contractor’s monthly statement and 
certify the amount to be paid to the Contractor.

39.3. The value of Work executed shall:

(a) be determined by NPC’s Representative;

(b) comprise the value of the quantities of the items in the Bill of Quantities 
completed; and

(c) include the valuations of approved variations.

39.4. NPC’s Representative may exclude any item certified in a previous certificate 
or reduce the proportion of any item previously certified in any certificate in the 
light of later information.

40. Retention

40.1. NPC shall retain from each payment due to the Contractor an amount equal to 
a percentage thereof using the rate as specified in GCC Sub-Clause 40.2.

40.2. Progress payments are subject to retention of ten percent (10%), referred to as 
the “retention money.” Such retention shall be based on the total amount due 
to the Contractor prior to any deduction and shall be retained from every 
progress payment until fifty percent (50%) of the value of Works, as determined 
by NPC, are completed. If, after fifty percent (50%) completion, the Work is 
satisfactorily done and on schedule, no additional retention shall be made; 
otherwise, the ten percent (10%) retention shall again be imposed using the 
rate specified therefor.

40.3. The total “retention money” shall be due for release upon final acceptance of 
the Works. The Contractor may, however, request the substitution of the 
retention money for each progress billing with irrevocable standby letters of
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40.4.

credit from a commercial bank, bank guarantees or surety bonds callable on 
demand, of amounts equivalent to the retention money substituted for and 
acceptable to NPC, provided that the project Is on schedule and Is satisfactorily 
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said 
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to 
be posted in favor of the Government shall be valid for a duration to be 
determined by the concerned implementing office/agency or NPC and will 
answer for the purpose for which the ten (10%) percent retention is intended, 
i.e., to cover uncorrected discovered defects and third party liabilities.

On completion of the whole Works, the Contractor may substitute retention 
money with an “on demand” Bank guarantee in a form acceptable to NPC.

41. Variation Orders

41.1. Variation Orders may be issued by NPC to cover any increase/decrease in 
quantities, including the introduction of new work items that are not included in 
the original contract or reclassification of work items that are either due to 
change of plans, design or alignment to suit actual field conditions resulting In 
disparity between the preconstruction plans used for purposes of bidding and 
the “as staked plans” or construction drawings prepared after a joint survey by 
the Contractor and NPC after award of the contract, provided that the 
cumulative amount of the Variation Order does not exceed ten percent (10%) 
of the original project cost. The addition/deletion of Works should be within the 
general scope of the project as bid and awarded. The scope of works shall not 
be reduced so as to accommodate a positive Variation Order. A Variation Order 
may either be in the form of a Change Order or Extra Work Order.

41.2. A Change Order may be issued by NPC to cover any increase/decrease in 
quantities of original Work items in the contract.

41.3. An Extra Work Order may be issued by NPC to cover the introduction of new 
work necessary for the completion, improvement or protection of the project 
which were not included as items of Work in the original contract, such as, 
where there are subsurface or latent physical conditions at the site differing 
materially from those indicated in the contract, or where there are duly unknown 
physical conditions at the site of an unusual nature differing materially from 
those ordinarily encountered and generally recognized as inherent in the Work 
or character provided for in the contract.

41.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of 
another contract to be bid out if the works are separable from the original 
contract. In exceptional cases where it is urgently necessary to complete the 
original scope of work, the Head of NPC may authorize a positive Variation 
Order go beyond ten percent (10%) but not more than twenty percent (20%) of 
the original contract price, subject to the guidelines to be determined by the 
GPPB: Provided, however, That appropriate sanctions shall be imposed on the 
designer, consultant or official'responsible for the original detailed engineering 
design which failed to consider the Variation Order beyond ten percent (10%).

41.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 
calendar days after such work has been commenced or after the circumstances 
ieading to such condition(s) leading to the extra cost, and within twenty-eight 
(28) calendar days deliver a written communication giving full and detailed
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particulars of any extra cost in order that it may be investigated at that time. 
Failure to provide either of such notices in the time stipulated shall constitute a 
waiver by the contractor for any claim. The preparation and submission of 
Variation Orders are as foliows:

(a) If NPC’s representative/Project Engineer believes that a Change Order 
or Extra Work Order should be issued, he shall prepare the proposed 
Order accompanied with the notices submitted by the Contractor, the 
plans therefore, his computations as to the quantities of the additional 
works involved per item indicating the specific stations where such 
works are needed, the date of his inspections and investigations 
thereon, and the log book thereof, and a detailed estimate of the unit 
cost of such items of work, together with his justifications for the need 
of such Change Order or Extra Work Order, and shall submit the same 
to the Head of NPC for approval.

(b) The Head of NPC or his duly authorized representative, upon receipt of 
the proposed Change Order or Extra Work Order shall immediately 
instruct the appropriate technical staff or office of NPC to conduct an 
on-the-spot investigation to verify the need for the Work to be 
prosecuted and to review the proposed plan, and prices of the work 
involved.

(c) The technical staff or appropriate office of NPC shall submit a report of 
their findings and recommendations, together with the supporting 
documents, to the Head of NPC or his duly authorized representative 
for consideration. . _

(d) The Head of NPC or his duly authorized representative, acting upon the 
recommendation of the technical staff or appropriate office, shall 
approve the Change Order, or Extra Work Order after being satisfied 
that the same is justified, necessary, and in order.

(e) The timeframe for the processing of Variation Orders from the 
preparation up to the approval by NPC concerned shall not exceed thirty 
(30) calendar days.

42. Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract 
amount, NPC may create an inspectorate team to make preliminary inspection and 
submit a punch-list to the Contractor in preparation for the final turnover of the project. 
Said punch-list will contain, among others, the remaining Works, Work deficiencies for 
necessary corrections, and the specific duration/time to fully complete the project 
considering the approved remaining contract time. This, however, shall not preclude 
the claim of NPC for liquidated damages.

43. Suspension of Work

43.1. NPC shall have the authority to suspend the work wholly or partly by written 
order for such period as may be deemed necessary, due to force majeure or 
any fortuitous events or for failure on the part of the Contractor to correct bad 
conditions which are unsafe for workers or for the general public, to carry out 
valid orders given by NPC or to perform any provisions of the contract, or due
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to adjustment of plans to suit field conditions as found necessary during 
construction. The Contractor shall immediately comply with such order to 
suspend the work wholly or partly.

43.2. The Contractor or its duly authorized representative shall have the right to 
suspend work operation on any or all projects/activities along the critical path 
of activities after fifteen (15) calendar days from date of receipt of written notice 
from the Contractor to the district engineer/regional director/consuitant or 
equivalent official, as the case may be, due to the following:

(a) There exist right-of-way problems which prohibit the Contractor from 
performing work in accordance with the approved construction 
schedule.

(b) Requisite construction plans which must be owner-furnished are not 
issued to the contractor precluding any work called for by such plans.

(c) Peace and order conditions make it extremely dangerous, if not 
possible, to work. However, this condition must be certified in writing by 
the Philippine National Police (PNP) station which has responsibility 
over the affected area and confirmed by the Department of Interior and 
Local Government (DILG) Regional Director.

There is failure on the part of NPC to deliver government-furnished 
materials and equipment as stipulated in the contract.

Delay in the payment of Contractor’s claim for progress billing beyond 
forty-five (45) calendar days from the time the Contractor’s claim has 
been certified to by NPC’s authorized representative that the 
documents are complete unless there are justifiable reasons thereof 
which shall be communicated in writing to the Contractor.

43.3. in case of total suspension, or suspension of activities along the critical path, 
which is not due to any fault of the Contractor, the elapsed time between the 
effectivity of the order suspending operation and the order to resume work shall 
be allowed the Contractor by adjusting the contract time accordingly.

44. Payment on Termination

44.1. If the Contract is terminated because of a fundamental breach of Contract by 
the Contractor, NPC’s Representative shall issue a certificate for the value of 
the work done and Materials ordered less advance payments received up to 
the date of the issue of the certificate and less the percentage to apply to the 
value of the work not completed, as Indicated in the SCC. Additional Liquidated 
Damages shall not apply. If the total amount due to NPC exceeds any payment 
due to the Contractor, the difference shall be a debt payable to NPC.

44.2. If the Contract is terminated for NPC’s convenience or because of a 
fundamental breach of Contract by NPC, NPC’s Representative shall issue a 
certificate for the value of the work done. Materials ordered, the reasonable 
cost of removal of Equipment, repatriation of the Contractor’s personnel 
employed solely on the Works, and the Contractor’s costs of protecting and 
securing the Works, and less advance payments received up to the date of the 
certificate.

(d)

(e)
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44.3. The net balance due shall be paid or repaid within twenty eight (28) days from 
the notice of termination.

44.4. If the Contractor has terrnin.ated the Contract under GCC Clauses 16 or 17, 
NPC shall promptly return-the Performance Security to the Contractor.

45. Extension of Contract Time

45.1. Should the amount of additional work of any kind or other special 
circumstances of any kind whatsoever occur such as to fairiy entitie the 
contractor to an extension of contract time, NPC shall determine the amount of 
such extension: provided that NPC is not bound to take into account any claim 
for an extension of time unless the Contractor has, prior to the expiration of the 
contract time and within thirty (30) calendar days after such work has been 
commenced or after the circumstances leading to such claim have arisen, 
delivered to NPC notices in order that it could have investigated them at that 
time. Failure to provide such notice shall constitute a waiver by the Contractor 
of any claim. Upon receipt of full and detailed particulars, NPC shall examine 
the facts and extent of the delay and shall extend the contract time completing 
the contract work when, in NPC’s opinion, the findings of facts justify an 
extension.

45.2. No extension of contract time shall be granted the Contractor due to (a) 
ordinary unfavorable weather conditions and (b) inexcusable failure or 
negligence of Contractor to provide the required equipment, supplies or 
materials.

45.3. Extension of contract time may be granted only when the affected activities fall 
within the critical path of the PERT/CPM network.

45.4. No extension of contract time shall be granted when the reason given to 
support the request for extension was already considered in the determination 
of the original contract time during the conduct of detailed engineering and in 
the preparation of the contract documents as agreed upon by the parties before 
contract perfection.

45.5. Extension of contract time shall be granted for rainy/unworkable days 
considered unfavorable for the prosecution of the works at the site, based on 
the actual conditions obtained at the site, in excess of the number of 
rainy/unworkable days pre-determined by NPC in relation to the original 
contract time during the conduct of detailed engineering and in the preparation 
of the contract documents as agreed upon by the parties before contract 
perfection, and/or for equivalent period of delay due to major calamities such 
as exceptionally destructive typhoons, floods and earthquakes, and epidemics, 
and for causes such as non-delivery on time of materials, working drawings, or 
written information to be furnished by NPC, non-acquisition of permit to enter 
private properties or non-execution of deed of sale or donation within the right- 
of-way resulting in complete paralyzation of construction activities, and other 
meritorious causes as determined by NPC’s Representative and approved by 
the Head of NPC. Shortage of construction materiais, general labor strikes, and 
peace and order problems that disrupt construction operations through no fauit 
of the Contractor may be considered as additional grounds for extension of 
contract time provided they are publicly felt and certified by appropriate 
government agencies such as DTI, DOLE, DILG, and DND, among others. The
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written consent of bondsmen must be attached to any request of the Contractor 
for extension of contract time and submitted to NPC for consideration and the 
validity of the Performance Security shall be correspondingly extended.

46. Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the 
GPPB, no price escalation shall be allowed. Nevertheless, in cases where the cost of 
the awarded contract is affected by any applicable new laws, ordinances, regulations, 
or other acts of the GoP, promulgated after the date of bid opening, a contract price 
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 
basis.

47. Completion

The Contractor shall request NPC’s Representative to issue a certificate of Completion 
of the Works, and NPC’s Representative will do so upon deciding that the work is 
completed.

48. Taking Over

NPC shall take over the Site and the Works within seven (7) days from the date NPC’s 
Representative issues a certificate of Completion.

49. Operating and Maintenance Manuals

49.1. If “as builf Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them within Thirty (30) Calendar Days after 
completion of contract.

49.2. If the Contractor does not supply the Drawings and/or manuals by the dates 
stated, or they do not receive NPC’s Representative’s approval, NPC’s 
Representative shall withhold the Five Percent (5%) of contract amount from 
payments due to the Contractor.
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GW - GENERAL WORKS

GW-1.0 PROJECT HIGHLIGHTS

GW-1.1 General

This section covers the general technical requirements for furnishing all 
supervision, labor, materials, supplies, tools and equipment in accordance 
with specifications contained herein and as shown on the accompanying 
drawings to complete the CONSTRUCTION OF NURSERY STRUCTURE 
OF PULANGI WATERSHED AREA TEAM (PULWAT)

The Contractor shall accept full responsibility for its work in the 
performance qualifications, specifications, documentation, reports, 
fabrication, corrosion protection, cleaning, shop testing, preparation for 
shipment, field testing, warranty provisions and compliance with the 
applicable codes and standards and the requirements of this specification.

The Contractor shall strictly observe the general requirements of this 
specification in conjunction with the specific requirements specified in the 
relevant specifications.

GW-1.2 Project Location

The project is located at Puiangi 4 HEP compound, Kiuntod, Camp I, 
Maramag, Bukidnon

GW-1.3 Scope of Work

The works and services to be performed by the Contractor for this 
undertaking shall essentially consist of, but not be limited to the following:

a. Mobilization/establishment of Contractor's complete construction camp 
and other facilities, if needed;

b. Site Clearing and layout;

c. Construction of one (1) unit of Potting Shed and Germination;

d. Construction of three (3) units of Potting Bed with Shed;

e. Demobilization including clearing of site/ Contractor’s camp facilities.

GW-1.4 Contract Period

The Contractor shall complete the works as specified herein within Sixty 
(60) calendar days. The contract period is inclusive of six (6) unworkable 
days considered unfavorable for the execution of the works. The total 
contract duration shall be reckoned from the date of contract effectivity as 
specified in the Notice to Proceed.
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GW-1.5 Contractor’s Classification

The Contractor must have a valid Philippine Contractors Accreditation 
Board (PCAB) license of at least “CATEGORY D - GENERAL 
BUILDING” and registration classification of at least “SMALL B - 
BUILDING AND INDUSTRIAL PLANT”.

For this purpose, similar contracts to projects involving 
construction/expansion/rehabilitation of warehouse, office, residential, 
storage, commercial building or any structure made of reinforced concrete 
and structural steel.

GW>1.6 Minimum Required Personnel

For the duration of the contract, the Contractor shall have the following 
minimum required personnel assigned to the project;

a) One (1) Project Engineer

Registered Civil Engineer who had supervised at least a project similar in 
nature as to the type of the proposed project. Must have at least 3 years 
professional experience as Civil on similar project.

b) One (1) Safety Officer 2

Construction Safety Officer who has completed at least forty (40) hours of 
Construction Safety and Health Training (COSH) from Occupational Safety 
and Health Center (OSHC) or Safety Training Organizations (STOs) 
accredited by the Department of Labor and Employment (DOLE),

The above key personnel must either be employed by the Bidder or 
contracted by the Bidder to be employed for the contract to be bid.

GW-1.7 Minimum Required Construction Equipment

The list of construction equiprrient (owned or leased) shall include the 
following;

a. Welding Machine (at least 300 Amp)
b. Concrete Mixer (at least 1 bagger)
c. Oxyacetylene cutting outfit
d. Service Vehicle

-1 unit 
-1 unit 
-1 unit 
-1 unit
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GW-2.0

GW-2.1

GW-2.2

GW-2.3

GW-2.3.1

GENERAL REQUIREMENTS 

Language and System of Measurement

All documentation relative to this Contract shall be in English. Submitted 
drawings, literature, etc., which are not In English language will be 
considered as not submitted at all.

Metric units shall be used in ail documents, correspondence, technical 
schedules, and drawings. On drawings or printed pamphlets where other 
units have been used, the metric equivalent shall be marked in addition.

Correspondence

Actions or responses to all communications pertaining to this Contract shall 
be addressed to;

The Manager, Project Management Department______
National Power Corporation______________ ________
Senator Miriam P. Defensor-Santiago Avenue 
(formerly BIR Road) Comer Quezon Avenue,_________
Diliman, Quezon City 1100

The Contractor shall maintain a record of all correspondences that shall be 
accessible to NPC for information. The Contractor shall forward its 
correspondences to NPC in one (1) original.

All correspondences between NPC and the Contractor shall be numbered 
consecutively.

Contractor’s Organization and Personnel 

Organization

The Contractor shall maintain in the project site offices - for management, 
control and execution of the Contract - its organization and personnel 
required in GW (1.6) and as named in its proposal. Any changes in the 
organization and personnel shall be subject to the approval of NPC.

The Contractor shall maintain an up-to-date project organization chart, 
which shall be submitted to NPC for approval in the event of any changes.

GW-2.3.2 Personnel/Key Positions

Listed in GW (1.6) above comprises the Contractor’s key personnel under 
this Contract. These key positions in the organization charts of the 
Contractor pertain to individuals assigned to management/supervisory 
positions, who at any time during the execution of the work can give 
decision and recommendation on matters pertaining to the proper and 
early completion of the Works.

The appointment, transfer and replacement of personnel to all key 
positions shall be subject to NPC’s prior approval.
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GW-2.4 Planning and Scheduling

GW-2.4.1 General

The Contractor shall be responsible for planning and scheduling, progress 
monitoring and reporting of all works and activities defined under this 
Contract.

Within fifteen (15) days from the effectivity of the Contract, the Contractor 
shall submit for NPC approval a detailed work schedule using applicable 
project management tool(s) for monitoring project activity progress, such 
as a Critical Path Method (CPM) network or Project Evaluation and Review 
Technique (PERT) diagram.

The detailed work schedule shall show commencement and completion 
dates of the project’s major activities and milestones.

GW-2.4.2 Format and Presentation

The Contractor shall prepare an activity network with the activities listed in 
early start order and showing the following;

(a) Activity code
(b) Activity description
(c) Duration in days
(d) Early start and finish dates
(e) Late start and finish dates

The Contractor shall also prepare a bar chart identifying all activities which 
cannot be performed without NPC’s approval, and the need dates for 
NPC's decision thereof.

The Contract Schedule submitted shall meet the completion dates in the 
Construction Schedule and Schedule of Timings and shall clearly 
demonstrate the manner in which the various phases of the Works shall be 
completed.

All activities required for execution of the Works shall be carried out in 
accordance with the sequence and times and completion dates shown on 
the work schedule or subsequent revisions as approved by NPC.

GW-2.4.3 Progress Monitoring Principle and System

For the duration of the Contract, the Contractor shall monitor progress of 
the Works, and shall immediately advise NPC in advance of any 
anticipated delays in schedule, and the reason, therefore.

If the Contractor believes it is necessary or advantageous to change the 
sequence of events shown on the Contract Schedule, he shall submit a 
proposed revision accompanied by a full explanation of the reasons and 
ramification of the change to NPC for approval. No change shall be made 
in the order in which the Works activities are being performed until NPC’s 
approval for the revised Contract Schedule has been obtained.
Actual progress of each activity of the Works shall be updated and 
compared with the progress indicated on the approved Contract Schedule 
at least once every month by the Contractor.
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After NPC approves the Contractor's detailed Contract Schedule and 
planned activity completion dates, the Contractor shall update and analyze 
the Contract Schedule on a monthly basis and submit updates to NPC on 
or before the 5th day of the following month.

The Contractor shall not change the sequence of activities shown on the 
approved Contract Schedule without NPC's prior approval.

GW>2.4.4 Meetings

A. Progress Review Meetings

The Contractor shall schedule and hold monthly progress review meetings 
with NPC to a mutually agreed agenda that shall be held at the 
Contractor’s site offices or preferred venue.

B. Interface Meetings

The Contractor shall attend interface meetings with NPC’s other 
contractors, if any, as arranged by NPC on a monthly, or as needed, basis. 
The Contractor may also call for such meetings whenever necessary.

C. Design Review Meetings

The Contractor may request for a design review meeting during the 
processing stage of seeking the approval of NPC to all design drawings to 
review, clarify and evaluate the design submitted with reference to the 
tender, the final design and the Contract Specification. The Contractor 
shall submit a meeting agenda seven (7) days prior to the meeting.

D. Other Meetings

The Contractor shall arrange discipline meetings and other meetings as 
necessary with sub-contractors, etc. NPC shall be notified in due time of 
such arrangements and given opportunity to attend.
The Contractor and NPC shall, as required, hold meetings on specific 
subjects.

E. Call for Meetings

Except for regular scheduled meetings, calls for meetings and agenda 
shall be sent out by the party calling the meeting to all requested 
attendees.

F. Minutes of Meetings

Minutes shall be prepared by the Contractor on an agreed form and be 
issued for NPC’s review the next working day after the meeting has taken 
place. Minutes shall be approved by NPC before copies are distributed to 
all attending parties.

Matters requiring action shall be assigned the responsible party with dates 
for completion of such action. Result of action from previous meetings shall 
be recorded.
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Copies of the minutes of meetings from interface meetings and other 
meetings, as stated above, shall be sent to NPC in six (6) copies.

GW-2.4.5 Reports

A. Monthly Reports

The Contractor, beginning on the second month after Commencement 
Date, shaii submit to NPC a monthly report related to the Works performed 
during the preceding month. The Contractor shall present the report with 
diagrams in printed format.

Cut-off date for the report shall be the last Sunday of each month and, 
thereupon, the monthly report shall be submitted to NPC not later than 
12:00 noon of Wednesday after the cut-off date.

The monthly report shall include, but not limited to, the following items;

(a) Narrative discussion of major accomplishments and any deviations 
from time schedule, reasons for such deviations, with 
recommended actions and potential effects;

(b) The Contract Detail Schedule showing the status at the cut-off dale 
by means of a front line or equivalent;

(c) A systematic listing and analysis of all significant time critical 
activities;

(d) A summary of HSE activities and reported incidents in own and 
major sub-contractor’s activities;

(e) Report on interface activities; and
(f) Narrative report on quality management activities.

B. Project Control Close-out Reports

The Contractor shall submit to NPC a project control close-out report within 
ten (10) days after the issuance of the Completion Certificate, which shall 
at least contain the following:

(a) Final as-is Contract Detail Schedule;
(b) Final as-is cost report; and
(c) Final as-is Contract amendment (if any) and Variation Order 

register, if any.

GW-2.5 Documents to be Prepared by the Contractor

GW-2.5.1 General

All documents, calculations, certifications, manuals, drawings, etc. 
pertaining to the execution of all works that are to be prepared by the 
Contractor are listed hereunder. The Contractor’s attention is drawn to 
various sections of the Specification, where detailed contents of the 
required documentation are specified.

GW-2.S.2 Detailed Drawings, Design and Specifications

Whenever required in the Contract, the Contractor shall submit 
corresponding detailed fabrication drawings and applicable specifications 
of structural and/or material assemblies (i.e., steel connections, concrete to
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Steel connections, 
calculations.

etc.) supported by the corresponding design

The detailed drawings and specification shall include the following;

• As-stake site development plans/layout and/or general assembly 
drawings, as may be applicable

• Erection/Installation methodology indicating: 1) the various 
materials, equipment and tools to be used; 2) system and 
procedures; and 3) testing and commissioning

'• Assembly drawings showing; 1) sectional views; 2) mounting 
details; 3) function of the assemblies; 4) adjustment and operating 
ranges; 5) concrete pedestals and foundation including bolts and 
anchorages; 6) field tolerances; 7) all field joints; and 8) methods of 
lubrication (if required)

• When applicable, engineering Instructions and detailed 
specifications for manufacturing, fabrication, painting (Including final 
color scheme), heat treatment, welding, surface treatment and 
testing.

GW-2.5.3 Design Calculation and Final Design Data

Upon the completion of the preliminary design, the Contractor shall submit 
the final design data, analysis and calculations (referred to as designs) - 
all type written and in book bound form, clearly laid out with all the design 
criteria and standards indicated, for NPC’s review and approval.

GW>2.5.4 Critical Path Network and Time Bar Diagram

Immediately upon effectivity of the Contract, NPC and the Contractor shall 
re-examine the Critical Path Network and Time Bar Diagram submitted 
with the Bid and determine by mutual agreement the “Agreed Critical Path 
Network” and "Agreed Time Bar Diagram. The “Agreed Critical Path 
Network” shall not be revised or modified without the prior approval of NPC 
or except where the extension of the contract period is approved in 
accordance with relevant provisions of the Specifications.

GW-2.5.S Catalogue Cuts, Illustrations, Etc.

Applicable requirements of this paragraph with reference to drawings shall 
apply equally to catalogue cuts. Illustrations, printed specifications, design 
data, analysis/calculation, and manufacturer’s descriptive literature and 
instructions for all equipment and/or applicable materials furnished to 
demonstrate fully of their conformance to the requirements and intent of 
the Contract Documents.

GW*2.5.6 Final/As-Built Drawings

The Contractor shall provide and keep an up-to-date “As-Built” drawings of 
all structures constructed and all materials and accessories and 
miscellaneous works erected or installed. These drawings shall show all 
changes and revisions from the original drawings and specifications, 
including the exact “as-built” locations, sizes and kinds of materials and 
accessories, miscellaneous metal works, potting shed, germination, potting 
beds and other concealed items of work.
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These drawings shall be kept in the Contractor’s field office but shall be 
made available at ail times for review of NPC. At the end of every work, all 
entries, changes or revisions made in the drawings by the Contractor shall 
be checked and approved by NPC.

The complete, duly checked and approved “As-Built" drawings shall be 
submitted by the Contractor within thirty (30) calendar days from the 
completion of the contract in five (5) prints and one (1) PDF file to Project 
Management Department. Likewise, one (1) AutoCAD file shall be 
submitted to Design and Development Department.

GW-2.5.7 Presentation/Submission of Documents

The foregoing drawings and documents shall be submitted to NPC for 
approval.

In submitting the required documents, the Contractor must take into 
account the following;

(a) Metric units shall be used in all documents, correspondence, 
technical schedules and drawings.

(b) All drawings and copies thereof shall be submitted in two (2) sets, 
on A-3 size white paper and with black print unless otherwise 
agreed upon.

(c) All drawings and similar documents shall be provided with clear 
space (approximately 80 mm x 50 mm) above the title block for 
NPC's stamping of “Approved" or “Approved with Corrections 
Indicated" or “Returned for Correction” that are defined as 
follows:

- "Approved” or "A” mark authorizes the Contractor to proceed 
with the Work as indicated

- “Approved with Corrections Indicated” or ‘AWCI" mark 
authorizes the Contractor to proceed with the Work with due 
consideration of the notes and/or comments/corrections 
indicated therein and re-submit the drawings, specifications or 
designs for subsequent approval

- “Returned for Correction” or “RFC” mark requires the 
Contractor to make the corrections indicated and re-submit the 
corresponding drawings, specifications or designs for approval 
before commencing the Work indicated.

(d) All other documents shall be similarly submitted in five (5) sets and 
in book bound form (or securely fastened). .

Approval of the Contractor’s drawings and other technical documents shall 
not be construed as the Contractor’s relief of its obligations to meet all the 
requirements of this specification.

When revised drawings or drawings which have been returned to the 
Contractor marked “Approved with Corrections Indicated" or “Returned 
for Correction" are re-submitted for approval, the revision block shall be 
completed with the description and date of revision and the appropriate
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revision letter or numeral which shall be clearly indicated adjacent to the 
revision or modification which requires approval.
No revision affecting the design shall be made after a drawing has been 
“Approved” without re-submitting the drawings suitably revised for formal 
approval.

NPC will complete the review and approval of the Contractor’s drawings 
within twenty (20) calendar days from the receipt of the respective 
documents at NPC’s office +mandated to act on those submittals. If within 
the same period, the Contractor has not received any response from NPC 
to that regard, the Contractor may proceed with the design and 
manufacture of equipment, materials or assemblies as if the drawings have 
been approved. The Contractor, however, is referred to the provision 
stated above regarding NPC approval of Contractor's drawings.

GW-2.5.8 Building/Occupancy Permit and other Licenses and Permits imposed 
for the Contract

All forms of taxes, such as value added tax (VAT) including Local 
Government Unit (LGU) licenses and permits, and others that may be 
imposed by the Philippine Government or any of its agencies and political 
subdivisions in connection with Contract shall be for the account of the 
Contractor. NPC shall provide assistance to the Contractor in securing the 
needed documents for the permits/licenses or approvals.

Whenever Building/Occupancy Permit is required at the place where the 
sublect buildino/structure is located or to be erected, the Contractor shall 
apply, process, submit and. bear all costs and charges to the corresponding 
fees/incidental services of the required documents in securing a building 
permit.

For Building/Occupancy Permit purposes, the assigned Project Manager or 
designated representative of NPC shall be the signatory for the Owner's 
Representative/Procuring Entity and Full-time Inspector and Supervisor for 
the Construction Works. The Contractor shall submit blueprints of the 
project based on the issued bid documents/technical specifications. The 
Contractor shall be the signatory for the Blueprints/Drawings, Bill of 
Quantities, Technical Specifications and Design Analysis/Computation. 
The Contractor at his own expense shall bear all the costs and charges 
needed to comply with the said documents. The Contractor shall not be 
relieved on its responsibility with regards to the reliability and integrity of 
the project concern.

GW-2.5.9 Signage Requirements

The Contractor shall provide signage at project site in accordance with but 
not limited to the following guidelines:

For infrastructure projects, a tarpaulin signboard must be suitably framed 
for outdoor display at the project location, and shall be posted as soon as 
the award has been made. The design and format of the tarpaulin, as 
shown in Annex A, shall have the following specifications:

• Tarpaulin, white, 8 ft x 8 ft
• Resolution: 70 dpi
• Font: Helvetica
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• Font Size: Main Information - 3"
• Sub-Information - r
• Font Color; Black

(a) For non-infrastructure PPAs, a tarpaulin signboard similar to 
infrastructure projects may be displayed at the project site, but not to 
exceed 3 ft x 4 ft. Project Details may be omitted for PPA not 
exceeding 5 days; however, the start and end dates must be specified.

GW-3.0 MATERIALS AND EQUIPMENT

GW-3.1 General

All materials to be furnished by the Contractor shall be new and unused, 
free from defects and imperfections and best suited for its intended 
purpose. All materials shall comply with the latest revisions or editions of 
the specified standards or material specifications.
The equipment and/or materials to be furnished under this specification 
shall be essentially the current standard products of the respective 
manufacturer regularly engaged in the production of such equipment

and/or materials. It shall be designed and manufactured for maximum 
safety and reliability in accordance with quality specifications.

Original brochures, catalogs and other related technical data sheets of 
materials and equipment to be furnished by the Contractor under this 
contract shall be submitted in prescribed form during the project 
implementation for NPC’s review and approval prior to its fabrication and/or 
procurement.

Certified mill test reports, as required in the relevant sections of this 
specification and the governing codes and standards, shall be furnished by 
the Contractor for NPC’s record. Copies of each mill test report shall be 
submitted to NPC prior to procurement/fabrication of materials under 
consideration.

GW-3.2 Codes and Standards

All materials, equipment, fabrication, construction, installation, inspection 
and testing furnished shall conform to the latest specifications and 
provisions of engineering societies and governing standards or other 
internationally accepted standards listed hereunder:

ACl - American Concrete Institute
AISC - American Institute of Steel Construction
ANSI - American National Standard Institute
API - American Petroleum Institute
ASME - American Society of Mechanical Engineers
ASNT - American Society of Non-Destructive Testing
ASTM - American Society of Testing Materials
AWS - American Welding Society
NPFA - National Fire Protection Association
OSHA - Occupational Safety Health Act of 1970
SSPC - Steel Structures Painting Council
PNS - Philippine National Standards
NBCP - National Building Code of the Philippines
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GW-3.3

GW-3.4

GW-3.4.1

GW-3.4.2

NSCP National Structural Code of the Philippines

Other standards not mentioned above may be accepted provided that they 
ensure equal or higher quality: provided; further, that they meet the 
requirements of existing laws and regulations of the Government of the 
Republic of the Philippines.
In the event of any conflict among the above listed or other applicable 
codes and this Specification, Appendices and Attachments; the Contractor 
shall refer the conflict to NPC for written resolution. Otherwise, the 
responsibility shall be on the Contractor to show the suitability of any 
alternative standards he may wish to use without NPC approval.

In addition to the above codes and standards, the Contractor shall comply 
with all applicable state and local laws and regulations. The latest edition 
of each standard shall mean the latest edition available at the date of 
contract signing.

Other internationally recognized national standards may be accepted, if in 
the opinion of NPC, such will guarantee a quality not inferior to that 
guaranteed by the above standards. The list of these alternative standards 
which the Contractor proposes to adopt must be attached to his Bid for 
acceptance. In every case, the Contractor must list fully the standards 
they will conform to for this Contract.

All units, dimensions and calculations shall be in metric system.

Test of Materials

All materials, parts and/or assemblies, to be used in the Works shall be 
tested conforming to the specifications and provisions of the approved and 
applicable standards for testing of materials. Results of the test shall be 
submitted to provide the means of determining compliance with the 
applicable specifications. All test or trials shall be made in the presence of 
NPC or his duly authorized representative unless NPC waived in writing its 
right to witness such test.

Tropical Serviceability

General

In choosing materials and their finishes, due regard shall be given to the 
humid tropical conditions and environment under which the equipment is to 
work, and the structures are to be built. Some relaxation of the following 
provisions may be permitted where equipment is hermetically sealed, but it 
is preferred that tropical grade materials should be used wherever 
possible.

Metals

Iron and steel. In general, are to be galvanized or painted, as appropriate 
or specified. Small iron and steel plate (other than SUS '316 stainless 
steel) of all instruments and devices, the metal parts or mechanisms are to 
be treated in an approved manner to prevent corrosion. Other components 
which are laminated, or which cannot be rust proofed, shall have all the 
expected parts thoroughly cleaned and heavily enameled, lacquered or 
compounded.
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GW-3.5 Workmanship

Workmanship shall be of first-class quality and in accordance with the best 
modern engineering practice for construction of all civil works structures 
and the manufacture, assembly, test and commissioning of equipment and 
other components, notwithstanding any omissions from the specifications 
and drawings. To ensure quality workmanship, only technicians and 
competent workers, skilled in their respective trades, shall be employed.

GW-4.0 DESIGN AND CONSTRUCTION CONDITIONS

GW-4.1 Acknowledgement to Site Conditions

It shall be the responsibility of the Contractor to conduct site inspection to 
determine the nature, location and extent of the works, the physical site 
conditions, and the availability/sources of materials and facilities needed to 
undertake the Work. The Contractor shall thoroughly investigate and 
familiarize himself with all the conditions prevailing at the site, assessment 
of existing facilities/installations that may be affected by the works under 
this contract, the surrounding areas, means of communication and 
transportation, and all other factors that could potentially hamper the 
smooth execution of the works under the contract.

Any and/or all expenses arising from the lack of knowledge, familiarity or 
understanding of the existing site conditions shall be the responsibility of 
the Contractor and no additional payment to that regard shall be made by 
NPC.

GW-4.2 Site Conditions

The conditions enumerated below generally apply to the site under 
consideration In this contract, unless otherwise specifically indicated in 
relevant section(s) in the technical specification.

Elevation above sea level 
Ambient temperature 
Barometric pressure 
% Relative humidity 
Design for seismic loads 
Maximum wind velocity

0 to 500 m 
25 - 40°C 
760 mm Hg 
up to 100%
Seismic zone factor 0.4 
310 km/hr

The prevailing atmospheric condition at site is generally warm and humid.

GW-4.3 Earthquake and Wind Design Requirements

The structures and equipment may be subjected to both horizontal and 
vertical seismically induced acceleration of 0.40 g or more, depending on:

a) Natural period and mode of vibration;
b) Damping (inherent or specifically provided);
c) Manner of failure (ductile or brittle); and
d) Location (at ground level or at a higher level).

The structures and equipment required under this contract shall meet the 
seismic design requirement for earthquake conditions.
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It is evident from the design response spectra that the degree of response 
varies markedly with the period of vibration. It is essential, therefore, that 
all structures and equipment which has modes of vibration or components 
with a natural period longer than 0.1 seconds be identified.

Provision shall be made for seismic movement by providing seismic 
movement joints between components that are interconnected and may 
have different vibratory characteristics. These joints shall be capable of 
withstanding the sum of the maximum deflection of each component 
resulting from a design earthquake.

The structures and equipment under this contract shall meet the 
requirements for a basic wind speed of not less than 240 km/hr gust, 
unless otherwise specifically indicated in relevant sections of the 
specifications.
The wind load shall be based on latest edition of NSCP.

GW-4.4 Sound Control

The Contractor shall ensure that the sound levels of equipment covered by 
this specification, including those equipment and tools to be used during 
the performance of his works are within the permissible limits for personnel 
as defined in DOLE'S Occupational Safety & Health Standards for Noise 
and contractual requirements for overall plant noise levels.

If the Contractor expects the maximum sound level of his equipment to 
exceed 90 dBA at a distance of 1 meter, Contractor shall use acoustical 
treatment features to achieve the sound control design objectives.

GW-5.0 DRAWINGS

GW-5.1 Drawings Contained in the Tender Document

All drawings referred to in this section shall be the Bid Drawings attached 
to the Tender Document unless specifically stated othenvise.

Discrepancies between the drawings and actual field conditions, or 
between drawings and specifications, shall be immediately brought to the 
attention of NPC for proper resolution. All works with apparent 
discrepancies shall not be started without NPC's formal approval.

Anything mentioned in these specifications and not shown on the drawings 
or shown in the drawings but not mentioned in the specifications but are 
obviously necessary to complete the works shall be considered and 
included as if they are both mentioned and shown.

Drawings and the specifications are complimentary to each other and what 
is called for in one shall be as binding as if called for both.

Bid drawings may be used for planning the work but shall not be used for 
construction purposes or for furnishing materials, unless authorized or 
approved by NPC. Bid Drawings, which show the work to be done as 
definitely and in as much detail as possible, may be used as guide by the 
Contractor to proceed in the performance of his work.
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Drawings which require changes or adjustments to suit with the actual site 
conditions shall be prepared/submitted by the Contractor for NPC’s review 
and approval.

GW-5.2 Contractor/Manufacturer Drawings

GW-5.2.1 General

Prior to the procurement of all materials, equipment and auxiliaries to be 
furnished under this contract, the Contractor shall submit for NPC’s review, 
approval, and/or reference, five (5) copies of prints of detailed drawings 
(i.e, fabrication/assembly drawings of applicable civil structures, 
outline/arrangement drawings of equipment and its auxiliaries, wiring 
diagrams, etc.), and/or brochures. NPC shall review, comment or note 
corrections to be made and return two (2) copies to the Contractor within 
twenty (20) calendar days from receipt of the drawings and other required 
documents at appropriate NPC office mandated to act on those submittals. 
If corrections are required, the Contractor shall make all necessary 
corrections and re-submit the corrected ones within fourteen (14) calendar 
days for NPC’s review and approval.

Drawings and/or brochures for approval shall be addressed to:

The Manager, Project Management Department______
National Power Corporation

AvenueSenator Miriam P. Defensor-Santiago 
(fonnerly BIR Road) Comer Quezon Avenue.
Diliman, Quezon City 1100

Approvals by NPC shall in no way relieve the Contractor from entire 
responsibility for the engineering, design, workmanship, material and all 
other liabilities under the Contract.
NPC reserves the right to reproduce any drawings or prints received from 
the Contractor as may be necessary regardless of any notice or marks 
appearing on the drawings or the prints prohibiting such action. All 
drawings shall preferably be in computer-aided design (CAD) format. All 
other computer-generated documents shall be compatible to Microsoft 
Office.

Prior to its submission, the Contractor shall first submit a list of drawings he 
proposes to submit for NPC's approval. Only selected drawings in the list, 
or any drawings as NPC deemed necessary, shall be submitted for 
approval. The sequence of submission shall be such that information is 
available for checking each drawing when it is received.

Construction of any particular structure or portion thereof prior to the 
approval of pertinent drawings shall be at the Contractor's risk; whom shall 
be responsible for the undue cost arising from subsequent correction to the 
work already done but needs to be rectified to conform to the revised and 
approved drawings.

Should an error be found in the approved Contractor's drawings during 
construction/erection, the correction, including any field change considered 
necessary, shall be noted on the drawings and re-submitted for approval.
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All data and information to be submitted shall be in the English language 
and all drawings shall be drawn using the metric system as unit of 
measurement.

All approved drawings shall form part of the Contract.

Ail drawings submitted by the Contractor or by any Sub-Contractor shall 
contain (in the lower right-hand corner), in addition to the Contractor’s 
name, the date, drawing scale, drawing title and number, and contract 
number as given in the Specification.

NPC Standard Specifications for Title Blocks shall be provided to the 
Contractor during the contract implementation.

GW-5.2.2 As-Built Drawings

The Contractor shall provide and keep up-to-date “As-Buiif drawings of all 
structures constructed. These drawings shall show all changes or 
revisions from the original drawings, including locations of embedded 
piping and other concealed items of Works.

The Contractor shall furnish prints of these drawings, which shall be kept in 
the Contractor’s field office for use only as a record set. At the end of 
every month, ail entries, changes or revisions made in the drawings by the 
Contractor shall be checked and approved by NPC.
The complete, duly checked and approved “As-Built” drawings shall be 
submitted by the Contractor within thirty (30) calendar days from the 
completion of the contract or prior to the issuance of the certificate of 
completion, on four (4) prints and one (1) set of write-once recordable 
CD’s. Such CD’s shall be suitable for CD ROMAA/RITE drive of computer 
system.

Drawings and schedules shall be preferably submitted in standard A3 size. 
No separate payment will be made for furnishing of “As Built” drawings. 
Cost thereof shall be included in the various pay items in the Bill of 
Quantities.

GW-5.2.3 Processing of Drawings

All drawings to be submitted by the Contractor for NPC’s review and 
approval shall be on A3 size folded to A4 unless mutually agreed otherwise 
during the implementation stage.

NPC shall review, comment or note corrections to be made and return two 
(2) copies to the Contractor within twenty (20) calendar days after receipt 
of the drawings/documents by NPC official(s) authorized to process such 
documents. If corrections are required, the Contractor shall make all the 
necessary corrections and re-submit the same within fourteen (14) 
calendar days for NPC’s review and approval.

Two (2) prints with dark lines on a white background shall be furnished to 
NPC for each drawing submitted for approval. Two (2) copies will be 
returned to the Contractor either marked "Approved”, “Approved with 
Corrections indicated (AWCl)”, or “Returned for Corrections (RFC)”.
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When prints of drawings are marked AWCI or RFC, the Contractor shall 
revise/finalize these drawings and re-submit the same in two (2) copies 
each for final approval. Every revision shall be shown by number, date 
and subject in a revision block.

If minor revisions are made after a drawing has been approved, the 
Contractor shall furnish two (2) additional prints, subsequent to each 
revision. No major revision affecting the design shall be made after a 
drawing has been marked “Approved” without re-submitting new drawings 
thereof for re-processing and approval of such revision.

GW-5.2.4 Documents for NPC’s Records

The Contractor shall furnish five (5) copies of the following documents for 
NPC's records:

a) Material Data, Material Certifications and Test Results/Reports 
required by governing Codes and Standards; and

b) Factory Test/Site Test (Performance) Results

GW-6.0 INSPECTION AND TESTS

GW-6.1 General

The Contractor shall perform at his own expense all tests required to 
ensure adequacy of material, workmanship and conformance of 
materiais/equipment to the requirements of the specifications and 
standards.

The Contractor shall submit to NPC for approval, a complete test program 
for all his supplied materials/equipment and workmanship covered by the 
contract. Likewise, five (5) copies of test procedures shall be submitted for 
approval at least forty-five (45) days prior to the conduct of actual test of 
equipment.

NPC and/or his duly authorized representatives shall witness all applicable 
tests detailed in the relevant sections. NPC shall be notified by the 
Contractor thirty (30) days in advance of all test programs and schedule to 
be conducted requiring the presence of NPC.
NPC shall still be notified in advance of tests although not requiring the 
presence of NPC. In such case, the Contractor shall then proceed with the 
tests and shall submit test reports in five (5) copies to NPC. NPC’s 
acceptance of the work by waiving the inspection of tests and receipt of the 
Contractor’s Certified Test Reports and Inspection and Testing Certificate 
shall in no way relieve the Contractor of his responsibility in accordance 
with the requirement of the Specifications.

For inspected or tested goods that fail to conform with the Specification, 
the Contractor shall either replace or make any alterations necessary to 
meet the requirements of the Specifications at no costs to NPC.

The Contractor shall provide the required consumables, if any, to be used 
during the test, unless otherwise specified in the relevant sections of the 
technical specifications.
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During the test and upon written request of the Contractor, NPC may 
provide personnel to assist the Contractor in the performance of the test 
under the direction of the Contractor.

NPC or its designated representative shall be entitled to attend the tests 
and/or inspections conducted on the premises of the Contractor or its 
Subcontractor(s) provided that NPC shall bear all of its own costs and 
expenses incurred in connection with such attendance including, but not 
limited to, all traveling and board and lodging expenses. The Contractor, 
however, shall extend all reasonable facilities and assistance during the 
conduct of such test and/or inspection on its premises.

GW-6.2 Inspection/Tests at Contractor’s Premises

NPC reserves the right to inspect all shop and assembly work associated 
with the Works, verify quantities consigned to stores and inspect quality 
control and assurance records as well as shop and purchase order 
records. When scheduled, and as often as NPC deems appropriate, 
progress will be monitored with respect to Key Dates in the Contract 
Schedule and the sequence of events and activities on the Contractor’s 
Detailed Contract Schedule.

The Contractor shall carry out all tests in accordance with the requirements 
of the specifications and submitted test procedures duly approved by NPC.

Prior to shipment and final inspection, each material/equipment furnished 
by the Contractor shall be given the manufacturer’s standard factory 
acceptance test and/or as required in the relevant sections of the technical 
specifications.

The Contractor shall carry out tests, as may be required by the specified 
Standards and the Quality Control and Assurance Program, as well as the 
entire test program approved by NPC.

If NPC opted not to witness the Factory Tests, NPC will issue a Certificate 
of Waiver of Tests Witnessing/Inspection for the equipment and materials. 
In such case, the Contractor shall proceed with the Factory Tests in 
accordance with the requirement of the specification and the 
manufacturer’s test specification as approved by NPC.
Issuance of the Certificate of Waiver of Tests Witnessing/Inspection for 
equipment or material required to be witnessed by NPC or its authorized 
representative(s) however, shall in no way relieve the Contractor of his 
responsibility to conform with the approved test procedures and the 
requirements of the Specifications.

The factory test record and dispositions, and any other pertinent supporting 
data and documents shall form part of a test report to be submitted in 
accordance with the specification.

GW-6.3 Tests Failures

If any equipment or materials supplied by the Contractor fails to pass any 
test, the Contractor shall make the necessary corrections or alterations for 
defects or order equipment/component replacement, as maybe 
appropriate. Any and all expenses due to additional tests or re-tests made
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on that regard, i.e. failure to meet the acceptance criteria and other 
requirements of the specification, shall be borne by the Contractor.

GW-6.4 Test Reports/Certificates

Five (5) certified copies of the reports of all tests and other manufacturer 
standard tests shall be furnished to NPC within a maximum of fifteen (15) 
days following the completion of the tests.

Test certificates shall include, in addition to the test results, the following 
information:

a) Name/Title of Project and Specs No.;
b) Material/Equipment data; and
c) NPC's tag number; and/or equipment serial number.

The Contractor shall bear the cost of furnishing these records and reports.

GW-7.0 QUALITY ASSURANCE REQUIREMENTS

GW-7.1 General

The Contractor shall have a well-organized Quality Management System 
that is relevant to the Works covered under the contract to ensure that 
items and services, including subcontracted items and services, will 
comply with this specification.

Within thirty (30) days of the Effective Date of Contract, the Contractor 
shall submit five (5) copies of his complete quality control and assurance 
procedures, and manuals for review by NPC. The manual shall include 
pro-forma checklists for all requirements of the Contractor's quality control 
and assurance program and those called for in this Specification.

GW-7.2 Quality Assurance Program

The Contractor shall, for all work covered by the Contract:

(a) Establish procedures for adequate planning and resourcing of all 
quality related activities including the preparation of quality plans;

(b) Establish rrieasures for the identification and control of items 
through all stages of the Contract. This shall include measures to 
maintain traceability as identified in agreed quality plans;

(c) Arrange for the protection of the quality of the product and/or 
services to include delivery to the specified destination and/or 
performance of the required services, respectively; and

(d) Control their measuring and test equipment in accordance with the 
established procedures for measurements and calibration systems 
and ensure that such equipment that may be used by 
subcontractors to verify work is similarly controlled.

Where any site installation and/or test and commissioning work is involved, 
the Contractor shall prepare contract-specific quality assurance procedures 
in agreement with NPC prior to commencement of such works.

The Contractor shall ensure that all computer systems and software to be 
utilized on the project is qualified for the application under consideration 
and such qualification is documented.
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GW-7.3 Quality Plan

The Contractor shall establish and implement quality plans detailing the 
specific activities, design reviews, operations, control procedures, 
inspections, testing, approvals and certification requirements as applicable. 
All procedures, which support the quality plan shall be referenced and 
distributed to NPC together with the quality plan. Quality plans shall be 
submitted to NPC for review and approval,

GW-7.4 Records

GW-7.5

The Contractor shall generate records as required by the quality assurance 
system and quality plans. The Contractor shall make available its records 
including audit reports for NPC’s inspection.

All records shall be concisely compiled, indexed and cross-referenced to 
the project contract number and the relevant subcontract numbers. They 
shall be clearly identifiable to the individual parts and assemblies to which 
they refer.

All records generated during the course of the Contract, including those 
generated as evidence of effective implementation of the quality assurance 
program of the Contractor and his subcontractors, shall be retained by the 
Contractor for a minimum period of five (5) years from the date of contract 
completion. These records shall be made available to NPC on request 
during the retention period.

Reporting and Corrective Action

The Contractor’s quality assurance program shall provide established 
procedures for prompt detection and correction of all conditions adversely 
affecting quality, including failures, malfunctions, incidents, trends, 
deficiencies, deviations, non-conformances, and defective materials.

GW-8.0 CERTIFICATE OF COMPLETION AND ACCEPTANCE

When all the works and services have been satisfactorily completed as 
required in the Contract, the Contractor may give notice to this effect to 
NPC. Such notice shall be deemed to be the basis for NPC to conduct 
final joint inspection. Certificate of Completion shall be issued within fifteen 
(15) days after all works have been inspected and found in conformance to 
the specifications and contract requirements.

The Defects Liability Period of one (1) year for the completed Works shall 
commence on the date of issue of the Certificate of Completion. During this 
period, the Contractor shall undertake the repair works, at his own 
expense, of any damage to the infrastructure on account of the use of 
materials of inferior quality, within ninety (90) days from the time NPC has 
issued an order to undertake repair. In case of failure or refusal to comply 
with this mandate, NPC shall undertake such repair works and shall be 
entitled to full reimbursement of expenses incurred therein upon demand.

One (1) year after the issuance of Certificate of Completion, provided that 
there are no defects found and/or pending repair works, NPC shall issue 
the Certificate of Final Acceptance for the completed Works. Project 
warranty period shall start upon issuance of final acceptance.
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GW-9.0 GUARANTEE

The Contractor guarantees that structural defects/failures shall comply with 
the provision stipulated in GCC 7.2. The Contractor also guarantees that 
when the equipment and/or material are placed in operation and/or use, it 
will perform in the manner as set forth in the Contract.
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TECHNICAL SPECIFICATIONS

CW-CIVIL WORKS

CW-1.0 GENERAL CONSTRUCTION FACILITIES

CW-1.1 Scope

This section covers the construction and/or maintenance of access roads, 
drainage system and other appurtenant structures, moving-in of the 
Contractor's construction equipment, setting up of the Contractor's camp and 
the disposition of the Contractor’s various facilities at the end of the Contract.

CW-1.2 Moving-in

The Contractor shall bring to the site all his necessary construction equipment 
and plant and install all stationary construction equipment and plant at 
location and in the manner approved by the NPC. The Contractor shall submit 
sufficient detailed plans showing the proposed location of such stationary 
equipment and plant and other pertinent data. No installation of such 
stationary equipment shall be undertaken unless the corresponding plans 
have been approved by the NPC.

CW-1.3 Contractor’s Camp Facilities

The Contractor shall provide and grade his camp site, construct his camp, 
employee housing, warehouse, machine and repair shops, fuel storage tanks 
and provide such related facilities and sanitary conveniences that the 
Contractor deems necessary for maintaining health, peace and order in the 
camp and work areas. The areas that may be used by the Contractor within 
the plant site shall be designated by the NPC.

The Contractor shall provide, maintain and operate, under competent 
direction, such camps and facilities as are necessary for the housing, feeding 
and accommodation of his employees.

CW-1.4 Water Supply

The Contractor shall, at his own expense, be responsible for the supply, 
installation, operation and maintenance of a safe and adequate supply of 
drinking and domestic water. Whenever there is a possibility of contamination 
of the water supply for drinking and domestic purposes, chlorination or some 
other approved methods of sterilization shall be carried out. The installation 
and maintenance of these services shall be subject to the approval of the 
NPC.

CW-1.5 Sewerage Disposal and Sanitation

The Contractor shall, at his own expense, be responsible for the installation 
operation and maintenance of an adequate sewerage disposal and sanitation 
system and shall provide adequate toilet and wash-up facilities for his 
employees at his camp and in the areas where work is being carried out.
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The Contractor shall execute the work with due regard to adequate sanitary 
provisions and applicable codes and shall take all necessary steps to prevent 
the pollution of water in any spring, river, or other sources of water supply. All 
toilets or wash-up facilities shall be subject to the prior and continuing 
approval of the NPC.

CW-1,6 Fire Protection

The Contractor shall observe all necessary precautions against fire, shall 
provide and maintain at his own expense, portable fire-fighting equipment he 
may deem necessary, and shall comply with all applicable laws of the 
Philippines relating thereto.

In the event of an uncontrollable fire occurring in the area of the Contractor’s 
operation, the Contractor shall have to extinguish the fire immediately at his 
own expense, to the full extent of the manpower and equipment employed 
under the contract at the time of the fire.

The Contractor shall indemnify NPC against all liabilities, claims, damages 
and/or lawsuits arising thereto,

CW-1.7 Construction Power

The Contractor shall be responsible for providing his own electric power 
supply required for construction and erection/installation. If power is available 
from NPC and should the Contractor elect to utilize the NPC’s power supply, 
he shall make an arrangement with NPC concerned group as to the billing 
rates and other requirements needed for direct connection to NPC.

CW‘1.8 Camp Security

The Contractor shall provide his own security force to the extent that he 
deems necessary for maintaining peace and order in the camp and work 
areas and to safeguard materials and equipment. Nothing under the 
provisions of this paragraph shall relieve the Contractor from full responsibility 
for the maintenance of peace and order and protection of life and property in 
all areas where he operates,

CW-1.9 Construction Material Storage

The Contractor is required to put up warehouse(s) with capacities sufficient to 
store the construction materials required in the work. The warehouse(s) shall 
be specifically for this contract, notwithstanding his other facilities in the site 
that may serve the purpose.

CW-1.10 Removal of Camp and Construction Facilities

After the completion of the work covered by the contract and prior to 
acceptance of the completed work, the entire camp facilities of the Contractor, 
including its water supply system, electric distribution system, quarters, 
warehouses, shops, dining halls, commissaries, temporary shed and other 
facilities therein shall be removed by the Contractor. The site shall be cleared 
and cleaned as directed by the NPC.
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CW-1.11 Measurement and Payment

No separate measurement and payment will be made for the Contractor’s 
Construction Facilities. The entire cost thereof shall be included in the various 
pay items in the Bill of Quantities.

CW-2.0 CARE OF WATER DURING CONSTRUCTION

CW-2.1 Scope

In accordance with the specifications contained in this section or otherwise 
directed, the Contractor shall construct and maintain all necessary temporary 
drainage ditches and other temporary protective works and he shall also 
furnish, install, maintain and operate necessary pumping equipment and other 
devices to protect construction operations free from water coming from any 
source, including rain.

CW-2.2 Drainage and Dewatering

The Contractor shall be responsible for dewatering foundation areas so that 
work can be carried out on a suitably dry condition. The Contractor shall 
construct drainage ditches, holes, culverts, furnish, maintain and operate at 
his own expense all necessary pumps and other dewatering devices to keep 
all work areas free from water.

After the work is completed and before it is accepted by the NPC, the 
Contractor shall remove all pumping equipment and shall remove, fill or plug 
all temporary drainage structures as directed, all at his expense.

CW-2,3 Measurement and Payment

No separate measurement and payment will be made for the Care of Water 
During Construction operations. The cost of furnishing, constructing, 
maintaining, operating and removing of temporary drainage structures, 
pumping system and other dewatering devices necessary to keep 
construction operations free from water, shall be included in the various pay 
items in the Bill of Quantities for structures where such care of water is 
required.
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CW-3.0 ENVIRONMENTAL REQUIREMENTS FOR CIVIL WORKS

CW-3.1 Scope

This section pertains to the environmental and safety provisions, 
requirements and conditions that shall govern during the execution of all civil 
works under this project.

CW-3.2 General Conditions

The Contractor shall ensure compliance with the applicable environmental 
and safety regulations, as well as ECC conditions, during 
installation/construction of this project through the implementation of 
measures that include, but not limited to, the following:

a) Designate a Safety Officer and a Pollution Control Officer who shall 
respectively handle all safety and environmental concerns of the 
project.

b) Prepare and submit Construction Safety and Health Plan (CSHP).

c) Properly manage debris and various waste generated during 
installation/construction, such as the following:

• Dispose of demolition and construction debris in a designated or 
NPC approved disposal area(s);

• Stockpile (and cover if possible) or haul to the designated and/or 
pre-developed dump sites (spoil disposal areas) that shall be 
provided with suitable drainage - equipped with sediment traps, 
stripped top soil, spoils from quarry/borrow sites and excavated 
materials;

• Segregate solid wastes, such as empty cement sacks, scraps of 
tin or wood, used wires and other domestic garbage, for recycling 
or storage in NPC-approved temporary storage areas and further 
disposal to LGU-designated disposal sites.

• Properly handle, store and dispose-off, through DENR-accredited 
transporter/treater, hazardous wastes i.e. used oils, paints, thinner, 
etc.

d) Limit construction activities that generate excessive noise to daytime 
works only to prevent nuisance to nearby residents during rest hours.

e) As far as practicable, undertake site stripping, grading and 
excavations during dry weather.

f) Construction/lnstallation shall be carried-out in a manner where 
landslides and erosions are minimized.
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g) Avoid unnecessary opening/clearing of areas outside construction 
sites or destruction of vegetative cover, especially cutting of existing 
trees; and to re-vegetate disturbed areas.

h) implement biological control measures such as maintenance of 
vegetation buffers (i.e. sodding of grass, planting of creeping vines, 
herbs, shrubs and trees) to shield streams/rivers from sedimentation: 
planting of vegetative cover over erodible surfaces; and planting of 
exposed sloping areas with shallow-rooted species like grasses, herbs 
or creepers.

i) Locate fill slopes and spoil heaps away from drainage routes and 
properly remove/dispose the same as soon as practicable.

j) Preserve or replace, if practicable, natural drainage patterns (when 
disturbed by civil works) with appropriate drainage channels.

k) Convey oil-contaminated wastewater from workshops, garages, or gas 
filling stations through an oil trap (i.e. improvised oil-water separator) 
prior to discharge.

l) Spray water, wherever and whenever necessary, to minimize dust 
generation.

m) Provide PPEs and other safety provisions required by DOLE, for its 
project/site works.

n) Take all necessary steps to prevent the pollution of groundwater 
and/or water bodies in the vicinity of the project site.

CW-3.3 Measurement and Payment

No separate measurement and payment will be made for the Contractor’s 
compliance to the foregoing. The entire cost thereof shall be included in the 
various pay items in the Bill of Quantities.
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CW-4.0 STRUCTURAL EXCAVATION, FILL AND BACKFILL 

CW-4.1 Scope

In accordance with the specifications contained herein and as shown on the 
drawings and otherwise directed, the Contractor shall perform all the required 
structural excavation, fill and backfill for the entire project, including the proper 
disposal of excess excavated materials.

CW-4.2 Materials

CW-4.2.1 Structural Excavation

No classification wiil be made on the materials excavated. The Contractor 
shall determine his/her unit bid price for structural excavation based on 
unclassified material regardless of the nature of the materials actually 
encountered and excavated.

CW-4.2.2 Structural Fill

a. Sand and Gravel Fill

The material shall be of the same classification as the sand and gravel base 
consisting of river sand and gravel as approved by the NPC. The composite 
material shall be free from vegetable matter and lumps or balls of clay, and 
shall be uniformly graded from coarse to fine in accordance with the grading 
requirements shown below:

Sieve Designation 
/Square Mesh Sieves)

50.0 mm (2")
25.4 mm (1")
9.5 mm (3/8")

4.76 mm (No. 4) 
2.08 mm (No. 10) 
0.42 mm (No. 40) 

0.074 mm (No. 200)

Percentage by 
Weioht Passing

100
55-85
35-60
25-50
20-40
8-20
2-8

b. Structural Earth Fill

Structural earth fill shall consist of filling with suitable materials obtained from 
grading excavation or from borrow areas approved by the NPC.

CW-4.2.3 Special Foundation, if any

The NPC shall have the option to use one or both of the following materials 
for special foundations, whether or not shown on the drawings:

a. Lean Concrete

The strength of lean concrete shall be 13.79MPa or as designated by the 
NPC.
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b. Selected Materials

Selected materials shall consist of compactable material which, when 
compacted, shall attain the required bearing capacity. The material could be a 
combination of earth and rock particles not greater than 8 cm including sandy 
clay, gravelly clay, or shale, all approved by the NPC.

Bed materials for water pipes and/or drainage culverts shall use sand fills.

CW-4.2.4 Structural Backfill

Backfill for Structures Other Than Pipes - Material for backfill shall consist of 
compactable and approved material taken from grading and structural 
excavations. Any additional material needed shall be obtained from borrow 
areas proposed by the Contractor and approved by the NPC.

Backfill for Sewerage and Drainage Pipes - The layer of backfill materials 
immediately above, up to 60 cm. from the top of pipe, and on the sides of the 
pipe shall consist of selected material consisting of clay soil and/or other fine 
materials that are free from stone particles, roots, debris. The upper layer 
shall consist of compactable materials taken from pipe trench and other 
structural excavation.

Backfill for Water Supply Pipes - Backfill for water supply pipes shall consist 
of compactable materials taken from trench excavation and approved by the 
NPC.

CW-4.3 Construction

CW-4.3.1 Excavation

a. General

The Contractor shall notify the NPC sufficiently in advance before the 
beginning of any excavation so that a joint survey for baseline data and cross- 
sectional measurements can be undertaken on the undisturbed/natural 
ground surface. All excavation shall be carried out according to the lines, 
slopes and grades shown on the drawings. In case an increase or decrease 
in quantities occur as a result of changes made by the NPC to such lines, 
slopes, and grades, the provisions on Variation Orders under the General 
Conditions of Contract (GCC) shall apply.

After each excavation is completed or where replacement of unsuitable 
material below required foundation grade has been undertaken, the 
Contractor shall notify the NPC so that proper inspection and confirmatory 
test on the bearing capacity of the foundation material can be made. In no 
case that concrete, sewer, drainage or water supply pipe can be placed 
unless a written approval has been issued by the NPC.

Over-excavation performed by the Contractor due to his carelessness shall 
be filled and properly compacted with the suitable material approved by NPC, 
at no additional cost to NPC.
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b. Structural Excavation. Structure Other Than Pipes

The Contractor shall excavate the foundations to the specified side slopes 
and depths shown on the drawings, after which the NPC will conduct tests on 
the underlying material below foundation grade to determine the actual 
bearing capacity at such depth. If the required bearing capacity is not 
attained, the NPC shall instruct the Contractor to excavate further down until, 
in the opinion of the NPC, the bearing capacity is adequate to sustain the 
applied load on the foundation.

Compliance to such instruction shall not entitle the Contractor for additional 
compensation over and above the unit prices for excavation regardless of the 
nature of material excavated. For purposes of measurement, the applicable 
paylines for the excavation under this condition or situation shall be as shown 
on the drawings that show the paylines for excavation and special foundation 
materials.

c. Drainage and Sewerage Pipes and Cable Trench

The width of trench excavation for drainage and sewerage pipes and cable 
trench shall be as indicated on the drawings. All trench bottoms shall be 
excavated to the foundation grade indicated, regardless of the foundation 
material classification.

d. Water Supply Pipes

Trenches for main or feeder lines shall be excavated to the depth of no less 
than 0.25 meter on open ground and 0.60 meter under roadways and parking 
areas, both depths measured from the finished grade surface.

Service pipes shall be buried to a depth of at least 0.15 meter below grade 
line.

CW-4.3.2 Structural Foundation Fill

No fill materials shall be placed in any part of the fill foundation unless the 
foundations have been inspected and approved by the NPC. Fill materials 
shall be placed and spread in layer covering the entire length and breadth of 
the section under construction, each layer not to exceed 15 cm. in loose 
volume thickness and compacted thoroughly to the desired compaction as 
determined by the NPC. No succeeding layer shall be placed until the 
previous layer has been tested and approved, as to compaction, by the NPC.

CW-4.3.3 Special Foundations

If unsuitable material Is encountered or if the foundation material Is unsuitable 
such that the required bearing capacity of the foundation cannot be attained 
at the required elevation, further excavation shall be performed by the 
Contractor as stated in CW-4.3.1b.

Excavated materials below foundation grade shall be replaced at the direction 
of the NPC, either by lean concrete or by selected materials as mentioned in 
CW-4.2.3.
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Selected materials shall be placed in 15-cm layers and compacted until the 
required bearing capacity is attained.

CW-4.3.4 Backfill

1. Structures. Other Than Pipes

Excavated areas around structures for backfilling shall be backfilled with 
approved materials in horizontal layers, each not exceeding 15cm. (6”) in 
loose volume thickness. Each layer shall either be moistened or dried as 
directed and thoroughly tamped with tampers having no less than 160 cm2of 
tamping area and weighing not less than 20 kg. The last layer shall be neatly 
brought up to the level of the adjoining finished grade surface.

In no case shall backfill be placed around concrete structures until after 
fourteen (14) days from placement of the concrete.

2. Drainage and Sewerage Pipes

After the pipes have been installed and grouted joints sufficiently cured, but in 
no case less than seven (7) days allowed for curing as specified in NSCP and 
the whole pipeline inspected, backfill materials specified herein shall be 
placed in layers as directed, each layer either dried or moistened as directed 
and thoroughly tamped. The backfill shall be brought up evenly on both sides 
of the pipe up to the top of the pipe and finally up to the finished grade 
surface.

3. Water Supply Pipes

After the pipeline has been installed and tested it shall be backfilled in layers 
as directed and compacted to the satisfaction of the NPC,

CW-4.4 Measurement and Payment

CW-4.4.1 Structural Excavation

Measurement for payment for structural excavation performed by the 
Contractor for structures (except drainage, sewerage and water supply pipes, 
and appurtenances of which cost of excavation and backfill is included in the 
cost of installed pipe and constructed appurtenances) will be based on the 
number of cubic meters of materials excavated.

For purpose of payment, all authorized excavation below foundation grade 
(like in the case of unsuitable materials encountered) shall be included in the 
measurement.

Payment will be made at the contract unit price for Structural Excavation in 
the Bill of Quantities, which payment shall constitute full compensation for 
furnishing all labor and equipment necessary for excavation work and proper 
disposal of excess material excavated.
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CW-4.4.2 Structural Foundation Fill

CW-4.4.5

Measurement for payment for Structural Foundation Fill will be based on the 
number of cubic meters of fill materials placed within the neat lines as shown 
on the drawings.

Payment will be made at the contract unit price for the item, Sand and Gravel 
Fill/Base, in the Bill of Quantities, which payment shall constitute full 
compensation for furnishing, placing and compacting fill materials; labor 
which include spreading, compacting, etc., equipment and other incidentals 
necessary to complete the item.

CW-4.4.3 Special Foundations

Measurement for payment for lean concrete and/or selected materials placed 
within the pay lines for excavation will be based on the number of cubic 
meters in-place and accepted.

Payment will be made at the contract unit price for the corresponding item 
shown in the Bill of Quantities, which payment shall cover all costs for 
furnishing all labor, materials, equipment and tools necessary to complete the 
item.

CW-4.4.4 Structural Backfill

Measurement for payment for Structural Backfill (except backfill for drainage 
and sewerage pipes, appurtenances and other structures of which cost of 
backfill is included in the cost of installed pipes and appurtenances) will be 
based on the number of cubic meters of approved materials, backfilled, 
satisfactorily compacted and accepted. Any backfill material placed outside 
the pay lines for excavation to replace slides or over-excavation will not be 
paid.

Payment will be made at the contract unit price for the item, Structural 
Backfill, in the Bill of Quantities, which payment shall constitute full 
compensation for furnishing all labor, materials and equipment necessary for 
backfilling work.

Trench Excavation and Backfill for Sewerage, Drainage and Water 
Supply Pipes and Cable Trench

No separate measurement and payment will be made for trench excavation 
and backfill for all sewerage, drainage and water supply pipes. Payment for 
trench excavation and backfill for pipes shall be included in the payment 
pertaining to pipes as shown in the Bill of Quantities.
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CW-5.0 CONCRETE

CW-5.1 Scope

In accordance with the specifications contained in this section, the Contractor 
shall furnish aii materiais, labor, equipment and toois and perform all 
concreting works in accordance with the drawings, or as otherwise directed.

CW-5.2 Class of Concrete

Class of concrete or strength shall be as indicated on the drawings, which 
shall conform to the minimum requirement for compressive strength indicated 
on the provision of NSCP for Concrete and, in no case, shall not be less than 
20.7 MPa.

CW-5.3 Materials

CW-5.3.1 Cement

Cement for concrete works shall be furnished by the Contractor and shall 
conform to the requirements of the latest edition of the Standard
Specifications for Portland Cement (ASTMC150).

Unless otherwise specified, cement shall be ordinary Portland Cement. Type I 
for general construction which concrete is not in contact with soils or ground 
water and Type II for concrete in contact with soil or ground water.

Changing of brand or type of cement within the same structure will not be 
permitted unless with prior permission and approval obtained from the NPC.

CW-5.3.2 Reinforcing Steel

The Contractor shall furnish all reinforcing steel of the sizes shown on the 
drawings and in accordance with the herein specifications for reinforcing 
steel.

CW-5.3.3 Water

Water for use in concrete shall be subject to the approval of the NPC. It shall 
not be salty and shall be reasonably clear and free from oil, acid, injurious 
alkali or vegetable matter.

CW-5.3.4 Aggregates

All coarse and fine aggregates shall consist of hard, tough, durable and clean, 
uncoated particles. All foreign materials and dust shall be removed by 
processing. Aggregates shall generally be rounded and reasonably free from 
thin, flat and elongated particles in all sizes and well graded from coarse to 
fine.
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CW-5.3.5 Formwork

Timber, lumber and plywood to be used for falsework and formwork shall be 
sound and shall comply with the requirements of this specifications. Use 
forms where a smooth form finish is required. Lumber shall be square-edged 
or tongue-and-groove boards, free or raised grain, knotholes and the other 
surfaces defects. Steel when used shall conform to the requirements of the 
ASTM A36. Steel form surfaces shall not contain irregularities, dents, or sags.

Forms shall be wood, plywood, or steel. Wood forms for surfaces exposed to 
view in the finished structure and requiring a smooth form finish, shall be 
plywood. For unexposed surfaces, undressed square-edge lumber may be 
used. Forms for surfaces requiring special finishes shall be plywood, or shall 
be lined with plywood, a non-absorptive, hard-pressed fiberboard, absorptive- 
type lining or other suitable material. Plywood, other than for lining, shall be 
concrete-form plywood free of raised grain, torn surfaces, worn edges, 
patches, or other surface defects, which would impair the texture of the 
concrete surface. Surfaces of steel forms shall be free from irregularities, 
dents, and sags.

CW-5.4 Storage of Materials

CW-5.4.1 Cement and Aggregates

All cement shall be stored, immediately upon delivery at the Site, in 
weatherproof building that will protect the cement from dampness. The floor 
shall be adequately raised from the ground and in buildings placed in the 
locations approved by NPC. Provisions for storage shall be ample, and the 
shipments of cement as received shall be separately stored in such a manner 
that allows the earliest deliveries to be used first and to provide easy access 
for identification and inspection of each shipment. Storage buildings shall 
have capacity for storage of sufficient quantity of cement to allow sampling at 
least twelve (12) days before the cement is to be used. Bulk cement, if used, 
shali be transferred to elevated air tight and weatherproof bins. Stored 
cement shall meet the test requirements at any time after storage when NPC 
orders retest. At the time of use, ali cement shall be free flowing and free of 
lumps.

Handling and storing of concrete aggregates shall be such that segregation or 
inclusion of foreign materials is sufficiently prevented. NPC may require that 
aggregates be stored on separate platforms at satisfactory locations.

In order to secure greater uniformity of concrete mix, NPC may require that 
the coarse aggregate be separated into two or more sizes. Different sizes of 
aggregates shail be stored in separate bins or in separate stockpiles and 
relatively away from each other to prevent the material at the edges of the 
piles from intermixing.

CW-5.4.2 Reinforcing Steel

Reinforcing steel shall be stored in accordance with the specifications for 
reinforcing steel.
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CW-5.5 Concreting

CW-5.5.1 General

The written approval of the NPC shall be secured prior to any concreting 
work. All concrete shall be poured on dry and cleaned surfaces.

CW-5.5.2 Formwork Construction

Forms shall be installed mortar and watertight, true to the dimensions, lines 
and grades of the structure and with the sufficient strength, rigidity, shape and 
surface smoothness as to leave the finished works true to the dimensions 
shown on the drawings or required by NPC and with the surface finish as 
specified.

The inside surfaces of forms shall be cleaned of all dirt, mortar and foreign 
material. Forms, which will subsequently be removed, shall be thoroughly 
coated with a release agent or coating prior to its use. The release agent shall 
be commercial quality form oil or other approved coating which will permit the 
ready release of the forms and will not discolor the concrete.

Formwork for concrete placed underwater shall be watertight.

Forms shall be constructed so that the form surface of the concrete does not 
undulate excessively in any direction. Undulations exceeding either 2 mm or 
1/270 of the center distance between studs, joints, form stiffeners, form 
fasteners, or wales will be considered to be excessive. Should any form of the 
forming system, even though previously approved for the use, produce a 
concrete surface with excessive undulations, its use shall be discontinued 
until modifications, satisfactory to NPC's Representative, have been made.

Portions of concrete structures with surface undulations in excess of the limits 
herein stated may be rejected by the NPC.

Form fasteners consisting of bolts, clamps or other devices shall be used as 
necessary to prevent spreading of the forms during concrete placement. The 
use of ties consisting of twisted wire loops to hold the forms in position will not 
be permitted.

All formworks shall be provided with adequate clean-out openings to permit 
inspection and easy cleaning after all reinforcement has been placed. Where 
forms for continuous surfaces are placed in successive units, the forms shall 
be fitted over the completed surface to obtain accurate alignment of the 
surface and to prevent leakage of mortar. Panel forms shall be constructed so 
that they can be removed without damaging the concrete. All exposed Joints, 
edges, and external corners shall be chamfered a minimum of 20 mm unless 
specified othen/i/ise herein. Forms for heavy girders and similar members 
shall be constructed with a proper camber.

Coating: Before placing the concrete, the contact surface of forms shall be 
coated with a non-staining mineral oil or suitable non-staining form coating 
compound or shall be given two coats of nitrocellulose lacquer, except as 
specified otherwise. Mineral oil shall not be used on forms for surfaces, which 
are to be painted. For surfaces not exposed to view in the finished structure,
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sheathing may be wetted thoroughly with clean water. All excess coating shall 
be removed by wiping with cloths. Reused forms shall have the contact 
surfaces cleaned thoroughly. Those that have been coated shall be given an 
additional application of the coating. Plaster waste molds shall be layered with 
two coats of the thin shellac or lacquer and coated with soft or thinned non­
staining grease.

Tolerance and Variations: The Contractor shall set and maintain concrete 
forms to ensure that, after removal of the forms and prior to patching and 
finishing, no portion of the concrete work will exceed any of the tolerances 
specified. Variations in floor levels shall be measured before removal of 
supporting shores. The Contractor shall make the necessary corrective 
measures for the variations resulting from deflection, or when the latter affects 
concrete quality or curing. The tolerances specified shall not exceed by any 
portion of the concrete surfaces; the specified variation for one element of the 
structure shall be considered unacceptable when it permits another element 
of the structure to exceed its allowable variations. Except as otherwise 
specified herein, tolerances shall conform to ACI 347.

CW-5.5.3 Placing Reinforcement

Reinforcing steel and embedded items shall be properly and securely 
installed prior to the placing of concrete.

In no case shall concreting start without prior inspection and approval by the 
NPC of the placed reinforcement and other embedded items.

CW-5.5.4 Mixing Concrete

Mixing of concrete shall conform to the requirements of ACI Code for 
Concrete Construction,

CW-S.5.5 Placing Concrete

Concrete shall be conveyed from mixers to the forms or to the place of 
deposit as rapidly as possible and by methods that will prevent segregation or 
loss of ingredients. There shall be no vertical drop greater than 1.5 meters 
except where suitable equipment like metal pipe or tremie is used. The pipe 
or tremie shall be kept full of concrete and its end shall be kept buried in the 
newly placed concrete. Chutes through which concrete is delivered to the 
structure in a thin, continuously exposed flow will not be permitted except for 
very limited or isolated sections of the work.

Earth surfaces, upon which concrete shall be placed, shall be cleaned, dry 
and thoroughly compacted before placing the concrete.

Rock surface, upon which concrete shall be placed, shall be thoroughly 
cleaned of loose or semi-detached or unsound rock particles. Before placing 
concrete, all surfaces shall be wetted thoroughly to keep them in a completely 
moist condition, after which leveling mortar of the same cement ratio as the 
concrete mix complete contact between concrete and the leveled surface.
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CW-5.5.6 Finishing Concrete

CW-5.5.7

CW-5.5.8

After the concrete has been deposited, distributed and vibrated, the concrete 
shall be struck off and screened by mechanical means approved by the NPC. 
The finishing machine shall be of the screening and troweling type designed 
and operated both to strike off and to consolidate. Hand finishing may be 
employed when suitable finishing machines are not available. Finishing of 
concrete shall be done, as directed, to the satisfaction of the NPC.

All finished surfaces shall be tested with 3 meters straight edge and any 
variation of the surface from the desired crown or cross section shall be 
properly corrected.

Removal of Forms

Formwork shall not be removed without the permission of NPC; where such 
permission, however, shall not relieve the Contractor of its responsibility for 
the safety of the work. Blocks and bracing shall be removed at the time the 
forms are removed and in no case shall any portion of the wood forms be left 
in the concrete.

Falsework removal for continuous structures shall be as directed by NPC but 
in which case shall be temporarily supported such that the structure is 
gradually subjected to its working stresses. False work shall not be released 
in any span until the strength specified hereunder is attained.

When concrete strength tests are to be used as basis for the removal of forms 
and supports, the compressive strength of concrete must meet the following 
minimum requirements:

Min. Time Min.% Strength
Centering under girders and
beams

14 days 80%

Sides of beams and all vertical 
surfaces

1 day 70%

Floor Slabs 14 days 80%

The site shall be cleared of all debris and refuse resulting from work.

Curing and Protection

Concrete shall be cured for a period of not less than fourteen (14) 
consecutive days by keeping the surfaces of concrete continuously (not 
periodically) wet. Where tongue and groove forms were used and left in place 
of curing, they shall be kept wet at all times prevent opening at the joints and 
drying out of the concrete.
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CW-5.5.9 Sampling and Testing of Concrete

The Contractor shall furnish all materials, either separately or mixed, as 
required by NPC. Selection of materials and the making of test specimens 
shall be made under the supervision of NPC and delivered to NPC laboratory 
or any NPC-accredited testing agency at the Contractor's expense.

The expense of making and curing all concrete specimens including the 
materials comprising the concrete specimens shall be borne by the 
Contractor. The cost of shipping and testing the concrete shall likewise be at 
the expense of the Contractor,

No concreting work on the project will be permitted to be done until NPC 
signifies in writing that, following the performance of the necessary tests, he 
gives his approval to the use of all materials involve in making the concrete.

As work progresses, test cylinders shall be fabricated from the concrete 
samples and tested in accordance with ASTM C31 and ASTM C39. At least 
one set of four (4) cylinders shall be made from each 10 cu.m of the concrete 
placed of each class. Also at least one set shall be made per day for each 
class of concrete placed each day.

Two (2) cylinders shall be tested at 28 days for specification compliance and 
one shall be tested at 7 and 14 days respectively for information. The 
acceptance test result shall be the average of the strength of the two 
cylinders tested at 28 days.

The compressive strength of the concrete shall be deemed acceptable if the 
averages of the three consecutive strength test results Is equal to or exceeds 
the specified strength and no individual test falls below the specified strength 
by more than 3.50 MPa.

Concrete deemed to be not acceptable using the above criteria maybe 
rejected unless the Contractor can provide evidence, by means of core tests, 
that the quality of concrete represented by the failed test result is acceptable 
in place. Three (3) cores shall be taken in accordance with ASTM C42 and 
soaked for 24 hours prior to testing. Concrete in the area represented by the 
cores will be deemed acceptable if the average strength of the cores is equal 
to at least 85% of and no single core Is less than 75% of the specified 
strength.

CW-5.5.10 Tolerances and Repair for Concrete Construction

Concrete structures shall be constructed to the lines shown on the drawings 
or where so required to suit actual field requirements. Any structure that does 
not conform to such lines shall be repaired or removed and made anew by 
the Contractor at no additional cost to the Corporation.

Repairs shall be made at surface imperfections due to faulty placing of 
concrete and cuts on the structures due to the removal of excess concrete on 
the lines shown on the drawings. Such repairs shall be made immediately 
after early stripping of the forms, after the imperfections have been identified 
and the methods of repair appropriately established.
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CW-5.5.11 Second Stage Concrete

The second stage of concrete finishing shall be done only after the final 
installation of all pertinent equipment, anchorages, pipings, conduits and 
other embedded items as may be required for all electromechanical works.

CW-5.6 Measurement and Payment

Measurement for payment for Concrete, except concreting works that are 
associated to various construction and/or installation/erection works (i.e. 
equipment foundation and pedestals, perimeter wall footing and posts, etc.) 
included in the Bill of Quantities under separate pay item, will be based on the 
volume of concrete placed and accepted within the neat lines of the structure 
as shown on the drawings or in accordance with the manner of measurement 
set forth in the various sections of the Technical Provisions. No deduction will 
be made for rounded or beveled edges or space occupied by the metal items 
10 sq. cm. or less in cross section, embedded in concrete.

Payment will be made at the corresponding contract unit price for the various 
items of concrete shown in the Bill of Quantities. Payment shall cover all costs 
for furnishing all labor, materials, including equipment and tools required for 
concreting work. Payment shall also include non-shrink cementitious grout 
and epoxy grout inside foundation block out and above engine base plate and 
care of water.

No separate measurement for payment will be made for formworks of which 
the cost shall be included in concreting works.
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CW-6.0

CW-6.1

CW-6.2

CW-6.2.1

REINFORCING STEEL

Description

This work shall consist of furnishing, fabricating, and placing of steel 
reinforcement of the type, size, shape and grade required in accordance with 
these specifications and in conformity with the requirements shown on the 
Drawings or as directed by the NPC.

Material Requirement

All material shall conform to the requirements hereinafter given. Certified test 
reports (mill test or other) shall be submitted to the NPC for all reinforcement 
steel used. These tests shall show the results of all chemical and physical 
tests made.

Bar Reinforcement

Reinforcement bars for concrete shall be hot-rolled, weld able, deformed 
billet-steel bars conforming to the requirements specified in ASTM A615 and 
PNS 49 unless shown on the Drawings or as required by the NPC. The use of 
the cold twisted bars is not permitted. Bar reinforcement shall be shipped in 
standard bundles, tagged and marked in accordance with the Code of 
Standard Practice of the Concrete Reinforcement Steel Institute.

CW-6.2.2 Sampling

The NPC’s Representative will sample reinforcement bars at the source of 
supply or at the point of distribution, and the Contractor shall notify the NPC in 
sufficient time in advance to permit sampling and testing before shipment is 
made. Three (3) samples from each size shall be taken at random 
representing five (5) tons or fraction thereof of each size.

CW-6.3 Construction Requirement

CW-6.3.1 Order List for Bent Bars

Before materials are ordered, the Contractor shall furnish all order lists and 
bending diagrams for the approval of the NPC. The approval of order lists and 
bending diagrams by the NPC shall in no way relieve the Contractor of 
responsibility for the correctness of such lists and such lists and diagrams. 
Any expenses incident to the revisions of materiais furnished in accordance 
with such lists and diagrams to make them comply with the drawings shall be 
borne by the Contractor.

Shop Drawings for Reinforcing Steel (ACI 315): Indicate bending diagrams, 
assembly diagrams, splicing and laps of bars, shapes, dimensions and details 
of bar reinforcing, accessories and concrete cover. Do not scale dimensions 
from structural drawings to determine lengths of reinforcing steel.
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CW-6.3.2

CW-6.3.3

CW-6.3.4

Fabrication

Bent bar reinforcement shall be cold bent as shown on the drawings or as 
required by the NPC. Bars shall be bent around circular pin having the 
following diameters (D) in relation to the diameter of the bar (d):

Bars 6mm4> to 20mm® inclusive 
Bars 25mm® and 28mm®
Bars 32mm® and greater

D=6d
D=8d
D=10d

Bends and hooks in stirrups and lateral ties may be bent to the diameter of 
the principal bar enclosed therein.

Protection of Material

Steel reinforcement shall be protected at all times from injury. When placed in 
the work, it shall be free from dirt, detrimental scale, paint, oil or other foreign 
matter. However, when steel has on its surface easily removable and 
detrimental rust, loose scale or dust, it shall be cleaned by a satisfactory 
method, approved by the NPC.

Store reinforcement of the different sizes in racks raised above the ground 
with accurate identification. Protect reinforcing steel from contaminants such 
as grease, oil and dirt.

Placing and Fastening Reinforcement & Miscellaneous Material (ACI- 
301)

All reinforcement bars, stirrups, hanger bars, wire fabric, spirals and other 
reinforcing materials shall be provided as indicated in the drawing or required 
by the specification, together with all necessary wire ties, chairs, screws, 
supports, and other devices necessary to install and secure the reinforcement 
properly. All reinforcement, when placed, shall be free from rust, scale, oil, 
grease, clay, and other coatings, and foreign substances that would reduce or 
destroy the bond. Rusting of reinforcement shall not reduce the effective 
cross sectional area of the reinforcement to the extent that the strength is 
reduced beyond specified values. Heavy, thick rust or loose, flaky rust shall 
be removed by rubbing with burlap or other approved method, prior to 
placing. Reinforcement that has bends not shown on the project drawings or 
on approved shop drawings, or is reduced in section by rusting such that its 
weight is not within permissible ASTM tolerances, shall not be used. All 
reinforcement shall be supported and wired together to prevent displacement 
by construction loads or by the placing of concrete. Unless directed otherwise 
by the NPC. reinforcement shall not be bent after being partially embedded in 
hardened concrete. Detailing of reinforcing shall conform to ACI 315. Where 
cover over reinforcing steel is not specified or indicated, it shall be in 
accordance with ACI 318.

All steel reinforcement shall be accurately placed in position shown on the 
drawings or as required by the NPC and firmly held there during the placing 
and setting of the concrete. Bars shall be tied at all intersections except 
where spacing is less than 30 mm in each direction, when alternate 
intersections shall be tied. Ties shall fasten on the inside.
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Distance from the forms shall be maintained by means of stays, blocks, 
hangers or other approved supports. Blocks for holding reinforcement from 
contact with the forms shall be pre-cast mortar blocks of approved shape and 
dimensions or approved chairs. Layers of bars shall, be separated by pre-cast 
mortar blocks or by other equally suitable devices. The use of pebbles, pieces 
of broken stone or brick, metal pipe and wooden blocks or metal chairs shall 
not be permitted. Unless otherwise shown on the Drawings or required by the 
NPC, the minimum distance between bars shall be 40mm. Reinforcement in 
any member shall be placed and then inspected and approved by the NPC 
before the placing of concrete commences. Bundled bars shall be tied 
together at not more than 1.80 meters intervals.

Reinforcement shall be placed accurately and secured. It shall be supported 
by suitable chairs and spaces or by metal hangers. On the ground, and where 
othenwise subject to corrosion, concrete or other suitable non-corrodible 
material shall be used for supporting reinforcement. Where the concrete 
surface will be exposed to the weather in the finished structure or where rust 
would impair the appearance or finish of the structure, all reinforcement 
supports, within specified concrete cover, shall be galvanized or made of a 
suitable non-corrodible material.

All placement or movement of reinforcing steel after placement, to positions 
other than indicated or specified, shall be subject to the approval of the NPC.

Concrete protection for reinforcement shall be as indicated, or if not indicated, 
in accordance with ACI 318.

The minimum concrete cover for reinforcement specified in the bid documents 
shall takes precedence over all permissible reinforcement placement 
variations; nothing in the variations listed below is to be constructed as 
permitting violation or compromise thereof:

a. Height of bottom bars
b. Lengthwise positioning
c. Spacing bars in walls and 

solid slabs
d. Spacing bars in beams and 

footings
e. Height of top bars
f. Stirrup spacing:

(1) For any one stirrup
(2) For over-all group

±6mm above form 
±50mm of bars 
±25mm

±6mm

±6mm

±25mm
±25mm of stirrup

Anchors and bolts; including but not limited to those for the machine and 
equipment bases: frames or edgings, hangers and inserts, door bucks, pipe 
supports, pipe sleeves, pipe passing through walls, metal ties, conduits, 
flashing reflects, drains and all other materials in connection with the concrete 
construction shall, where practicable be placed and secured in position when 
the concrete is placed. Anchor bolts for machines shall be set to templates, 
shall be plumbed carefully and checked for location and elevation with an 
instrument, and shall be held in position rigidly to prevent displacement while 
concrete is being placed.
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CW-6.3.5 Splicing

Spiicing of reinforcement shaii be in accordance with ACi 318, except as 
indicated otherwise or modified herein. Where spiices in addition to those 
indicated on the drawings are necessary, they shall be approved by the NPC 
prior to their use. Splices shall not be made in beams, girders, and slabs at 
points of maximum stress. Butt Splicing shall preferably be used over lapping 
for bar sizes larger than 32 mmO. Splices to be welded shall conform to AWS 
D1.4; certification of weld ability of the reinforcement by the manufacturer, 
shall be submitted to the NPC. If the Contractor elects to use butt splicing of 
reinforcing, he shall submit complete details of the process to be used by the 
NPC. If the butt splices are used the Contractor shall ensure that the splice 
meets the requirements specified herein by performing at least three splices 
which shall be submitted for tests to a testing laboratory that has been 
approved for such testing by the NPC. The cost of these shall be borne by the 
Contractor.

All reinforcement shall be furnished in the full lengths indicated on the 
Drawings. Splicing of bars, except where shown on the Drawings will not be 
permitted without the written approval of the NPC. When allowed, splices 
shall be staggered as far as possible and with a minimum separation of not 
less than 40 bar diameters. Not more than one-third of the bars may be 
spliced in the same cross section, except where shown on the Drawings.

Unless otherwise shown on the Drawings, bars shall be lapped a minimum 
distance of:

Splice Type Grade 40 Min.Lao

Tension
Compression

24d
20d

But Not Less Than

300mm
300mm

Where d is the diameter of the bar. In lapped splices, the bars shall be placed 
in contact and wired together. Lapped splices will not be permitted at 
locations where the concrete section is insufficient to provide a minimum clear 
distance of one and one-third the maximum size of coarse aggregate 
between the splice and the nearest adjacent bar. Welding of reinforcing steel 
shall only be done if detailed on the Drawings or if authorized by the NPC in 
writing. Spiral reinforcement shall be spliced by lapping at least one and half 
(11/2) turns or by butt-welding unless otherwise shown on the drawings.
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CW-6.4 Measurement and Payment

The quantity to be paid for shall be the calculated theoretical number of 
kilograms of reinforcement steel bars as determined from the net length of the 
steel shown on the drawings, incorporated in the concrete and accepted.
The weight of deformed bars will be computed from the theoretical weight of 
the same nominal size as shown in the following tabulation:

Desionation Size fmmi Weiaht fka/m1
#2 6 0.222
#3 10 0.616
#4 12 0.888
#5 16 1.579
#6 20 2.468
#8 25 3.854
#9 28 4.833

#10 32 6.313
#11 36 7.991

Clips, ties, separators and other and related materials used for positioning 
and fastening the reinforcement in place as required by the NPC shall not be 
included in the weight-calculated payment under this item. If bars are 
substituted upon the Contractor’s request and as a result, more steel is used 
than specified - only the amount specified shall be included.

When laps are made for splices, other than those shown on the drawings or 
required by the NPC and for the convenience of the Contractor, the extra 
steel shall not be measured nor paid for.

The accepted quantity shall be paid at the corresponding unit price for the 
item. Reinforcing Steel as shown in the Bill of Quantities which price and 
payment shall be made in full compensation for furnishing materials, labor, 
equipment and incidentals necessary to complete this item.

CW-7.0 STRUCTURAL STEEL

CW-7.1 General

This section covers the fabrication, erection, and shop painting of structural 
steel in accordance with the AISC “Manual of Steel Construction” referred to 
herein. In the AISC “Manual of Steel Construction” referred to herein, the 
Specification for Design, Fabrication, and Erection of Structural Steel for 
Buildings," and “Structural Joints using A325 or A490 Bolts” shall be 
considered a part thereto.

CW-7.1.1 Submittals

Shop Drawings of all structural steel in five (5) copies for approval prior to
fabrication of structural steel with complete information necessary for the 
fabrication and erection of the component parts of the structure including the 
location, type and size of all bolts and welds, member sizes and lengths, 
camber & connector details, blocks, copes, and cuts. Include all welds by 
standard welding symbols.

NATIONAL POWER CORPORATION QD VI-CW-22



TERMS OF REFERENCE

SECTION III -TECHNICAL SPECIFICATIONS

CONSTRUCTION OF NURSERY STRUCTURE OF 
PULANGI WATERSHED AREA TEAM (PULWAT)

MlnP23Z1666Sc

Erection Plan consists of descriptive data to illustrate the structure steel 
erection procedure including the sequence of erection and temporary shoring 
and bracing, and written description of the detailed sequence of all welding, 
including each welding procedure to be performed.

Certificates of Conformance for the following:

• Bolts, Nuts and Washers
• Welding Electrodes and Rods
• Paint
• Steel
• Certified Test Reports

Chemical Analysis and Tensile Strength Test of structural steel in accordance 
to ASTM A53.

For high strength bolts and nuts, the Contractor shall also submit chemical 
analysis, including tensile strength and hardness tests as required by ASTM 
A325.

CW-7.1.2 Delivery and Storage

All materials shall be handled, shipped and stored in a manner that will 
prevent distortion or other damages. Materials shall be stored in a clean and 
properly drained location and out of contact with the ground. Damaged 
materials shall be replaced or, when permitted by NPC, may be repaired in an 
approved manner at no additional cost to NPC.

CW-7.2 Materials

All the materials shall be of the best quality of their kind, well graded and 
within the allowable distortions. They shall be free from flakes, corrosion, 
scale of fragments that could reduce the resistance and durability or injure the 
external appearance.

Except as modified herein, blast clean surfaces in accordance with SSPC 
SP6. Wash clean surfaces that become contaminated with rust, dirt, oil, 
grease or other contaminants with solvents until thoroughly clean. Ensure that 
steel to be embedded in concrete and surfaces when assembled, are free 
from rust, grease, dirt and other foreign matter.

CW-7.2.1 Steel

Materials shall conform to the respective specifications specified herein. 
Materials not otherwise specified herein shall conform to the AISC “Manual of 
Steel Construction",

Structural Steel: 

Steel Pipe:

Steel W-Shape Piles 
(Soldier Piles):

ASTM A36

ASTM A53, Type E or S, Grade B, 
ASTM A501

ASTM A328
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CW-7.2.2 Bolts, Nuts and Washers:

All bolts, nuts and washers shall be of hot-dip galvanized steel, in accordance 
with the following;

Bolts: ASTM A307, Grade C or ASTM A36
for Anchor Bolts; ASTM A325 for 
Fastening Bolts

Nuts: ASTM A563, Grade A, heavy hex
style, except nuts less than 38mm 
may be provided in hex style

Washers; ANSI B18.22.1, Type B

CW-7.2.3 Accessories:

Welding electrodes and steel structural members shall use;

Rods E70XX electrodes

Non-shrink Grout ASTM C827, non-metallic

CW-7.3 Execution

CW-7.3.1 Fabrication

Structural steel fabrication shaii be in accordance with the applicable 
provisions of the Specification for the Design, Fabrication, and Erection of 
Structural Steel for Buildings as set forth in the AISC “Manual of Steel 
Construction".

CW-7.3.2 Welding of Structural Steel Work:

All welding works shall be as indicated in the drawings and shall conform to 
AWS D1.1 - 77 "Structural Welding Code". Unless specified on the drawings, 
fillet welds shall be a minimum of 5 mm (3/16”) and welding electrodes shall 
be with a tensile strength of 485 MPa.

All welding works shall be executed by the AWS D1.1 qualified welders, 
welding operators and trackers, whose workmanship shall be subject to the 
approval of NPC.

CW-7.3.3 Shop Painting

Except as otherwise specified, shop prime surfaces of all structural steel, 
except steel to be embedded in concrete or mortar. Surfaces to be welded 
shall not be coated within 12 mm from the specified top of the weld prior to 
welding. Insure that the surfaces are thoroughly dry and clean when the paint 
is applied. Do not paint on wet weather except under cover. Do not apply 
paint to steel, which is at a temperature that will cause blistering or porosity, 
or will otherwise be detrimental to the life of the paint. Apply paint in a 
workmanlike manner, and coat all joints and crevices thoroughly. Prior to
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assembly, paint all surfaces that will be concealed or inaccessible after 
assembly.

Shop prime coat surfaces as soon as possible after cleaning. Apply one coat 
of inorganic zinc to a minimum dry film thickness of 100 microns.

• Field painting: When the erection work is complete, the heads of field 
bolts, all welds and any surface from which the shop coat of paint has 
become worn off or has othenwise become defective, shall be cleaned and 
thoroughly covered with one coat of shop coat paint. When the paint applied 
for touching up bolt heads and abraded surfaces has become thoroughly dry, 
apply two field coats of marine epoxy paint subject to the approval of NPC.

• Marking: Prior to erection, members shall be provided with a painted 
erection mark. In addition, connecting parts assembled in the shop for 
remaining holes in field connections shall be matched marked with scratch 
and notch marks. Do not locate erection markings on areas to be welded. Do 
not locate erection markings in areas that will decrease member strength or 
cause stress concentrations.

CW-7.3.4 Erection

Except as modified herein, erect steel in accordance with the AISC “Manual 
of Steel Construction". Where parts cannot be assembled or fitted properly as 
a result of errors in fabrication or of deformation due to handling or 
transportation, report such condition immediately to the NPC’s Representative 
and obtain approval there from for the methods of correction for straightening, 
including members of steel conforming to ASTM A514.

Drain Steel work properly; fill pockets in structures exposed to the weather 
with an approved waterproof material.

Provide safety belts and lines for workmen aloft on high structures unless 
safe working platforms or safety nets are provided.

When calibrated wrenches are used for tightening bolts, calibrate them at 
least one each working day using not less than three typical bolts of each 
diameter. Do not use impact torque wrenches to tighten anchor bolts set in 
concrete.

Connections: Connections shall be executed as shown on drawing. In case, 
connections are not detailed, it shall be designed in accordance with AISC 
“Manual of Steel Construction”. Build connections into the existing work. 
Punch, sub-punch and ream, or drill bolt holes.

Tolerances: Structural steel shall be furnished and installed to the lines and 
levels as shown on the drawings.

Any structure that does not conform shall be repaired, removed and/or 
erected anew by the Contractor at no additional cost to NPC.
Tolerances on structural steel shall be in accordance with the “Code of 
Standard Practice" of the AISC “Manual of Steel Construction".
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CW-7.3.5 Tests and Inspections

Visual Inspection of Welding: After the welding is completed, hand or power 
wires brush welds, thoroughly clean them before the inspector makes the 
check inspection. Inspect welds with magnifiers under strong, adequate light 
for surface cracking, porosity, and slag inclusions: excessive roughness; 
unfilled craters; gas pockets; undercuts; overlaps; size and insufficient throat 
and concavity. Inspect the preparation of groove welds for adequate throat 
opening and for snug positioning of backup bars.

Non-Destructive Testing1: In accordance with AWS D1.1 Twenty-five percent 
(25%) of the total number of joints, as selected by the NPC, shall be tested. If 
more than 20 percent of welds contain defects identified by testing, then all 
welds shall be tested by radiographic or ultrasonic testing, and to be 
approved by the NPC. When all welds made are required to be tested, 
magnetic particle testing shall be used only in areas inaccessible to either 
radiographic or ultrasonic testing. Retest defective areas after repair.

CW-7.4 Measurement and Payment

Measurement for payment for structural steel shall be based on the total 
kilogram of structural steel placed and accepted.

Payment will be made at the contract unit price for the item Structural Steel in 
the Bill of Quantities, which payment shall constitute full compensation for 
furnishing all labor, materials and equipment necessary to complete the item.

Not applicable on ron-cntical structures/jomts and as directcdTrepuired by NPC Design Engineer.
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TECHNICAL SPECIFICATIONS 

AW - ARCHITECTURAL WORKS

AW-1.0 GENERAL ARCHITECTURAL REQUIREMENTS

AW-1.1 General

The work to be done under this section shall include the furnishing of all labor, 
materials, equipment, tools, storage and stockyards of the pertinent materials 
and structural components and other incidentals for all architectural works 
enumerated hereunder, as shown on the accompanying drawings or as 
otherwise directed.

The work shall be performed and completed with high quality workmanship, in 
accordance with generally accepted modern practice in carpentry 
fenestrations, tinsmithing, plumbing, painting, landscaping and masonry work, 
etc. notwithstanding any omission from these Specifications or drawings.

Materials and structural parts that the Contractor shall supply and install and 
which will be incorporated in the structure shall be new and unused. They 
shall be suitable for their intended purpose and appropriately matched to 
each other complying with all applicable regulations, quality and dimensions 
standards. Defective work is not acceptable.

AW-1.2 Submission of Samples

At least one (1) month before the start of any installation or application of 
materials, the Contractor shall submit samples of materials for all sections for 
evaluation and approval. No work shall be done until after samples are 
approved by the NPC Representative in writing. All work must strictly conform 
to approved samples as to quality, texture, color and finish.

Failure of the Contractor to comply with the preceding stipulation shall not 
entitle them of any extension of time nor any claim whatsoever for any delay 
in the work after rectification due to disapproval of work.

To avoid unnecessary delay, it is suggested that the orders and/or purchase 
of imported or local materials shall be made within sufficient period in order 
that adequate supply is available at any time when needed.

AW-1.3 Substitution of Materials

The Contractor shall submit a written request for substitution of materials in 
lieu of those specified when deemed very necessary and urgent. Such 
request shali indicate the reasons for substitution. No substitute material shall 
be used without written authorization from the NPC Representative.

The Contractor shall submit written request for substitution at least one (1) 
month before such materials are actually needed. Such request shall be 
accompanied by samples to be substituted and corresponding certification.
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No price increase will be allowed for a better kind of material.

AW-1.4 Certification of Materials

The Contractor shall submit to the NPC Representative signed certificates 
from manufacturer or sole distributor of equipment and materials to be 
furnished and installed by the Contractor, certifying as to the kind, quality, 
rated capacity, quantity, performance and other descriptions of the equipment 
and materials delivered under a receipt number and date. No equipment or 
materials shall be erected, installed or applied such as electrical fixtures and 
accessories, concrete reinforcing steel, cement, G.l. and C.l. pipes, valves 
and fittings, plumbing and sanitary fixtures, building materials and finishes, 
paint and waterproofing, etc., without the required certificates.

AW-1.5 Other works which even if not specifically mentioned in the Section and 
Bili of Quantities shall be included;

• The measurements for the execution and payment of the Works, including 
provisions of the measuring equipment and the engagement of labor

• Connecting up of water, gas and electricity from the mains of the site 
indicated by the NPC Representative to the points of use

• Provision of small equipment and tools

• Safeguarding the Works against surface water, which shall normally be 
reckoned with, and its possible necessary removal

• Protecting the Works from heat, wind and rain

• Protection and safety measures required

• Protecting the executed works and the items handed over the execution of 
same from damage and theft up to the time of acceptance

• Supplying of the operational materials

• Supplying of consumable stores

• Supplying of fitting dowels

• Supplying of simple type pipe covering, e.g., in the shape of pipe 
sheathings with corrugated cardboard and the like

• Supplying and fitting of pipe fastening elements, e.g., pipe clips, hangers, 
etc.

• installing and dismantling as well as providing ali framework and scaffolds
• Making blackouts on concrete

• Chemical preservation of timber

• Instructing the operating and maintenance personnel

NOTE: The above provisions are general for all types of buildings. The
Contractor shall be guided accordingly by the applicable 
provisions in the specifications and what is shown in the 
drawings for each type.
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AW-1.6 Measurement and Payment

Measurement for payment for different items in Architectural Works will be 
based on the areas, lengths, volumes and quantity piaced and accepted by 
the NPC Representative.

Payments for each architectural item wiii be made at the corresponding 
contract unit price per square meter, linear meter, cubic meter and number of 
pieces/sets, for the pertinent items under Architectural Works in the Bill of 
Quantities.

Payment shall constitute full compensation for all labor, materials, equipment, 
tools and incidentals necessary for the completion of each work.

AW-2.0 CONCRETE MASONRY WORKS

AW-2.1 General

The work to be done under this section shall include the furnishing of all labor, 
materials, equipment, tools and other incidentals to complete the work.

Concrete masonry units of the type and thickness indicated shall be provided, 
and shall be properly coordinated with the work of other trades. The source of 
supply for material which will affect the appearance of the finished work shall 
not be changed after the work has started.

Masonry units shall be handled with care to prevent chipping and breakage. 
Storage piles shall be so located as to avoid being damaged by construction 
operations and traffic. Cement and lime shall be stored off the ground under 
watertight cover until ready for use. Damaged materials shall be rejected.

AW-2.2 Materials

Concrete Hollow Blocks shall be of standard manufacture, machine-vibrated, 
fine and even textured and well-defined edges.

Unless otherwise shown on the drawings, concrete hollow blocks to be used 
shall conform to the requirements of ASTM Specification C-129-39 Minimum 
Compressive Strength of not less than 4.48MPa average of the fine 
specimens.

Mortar Proportions

Cement mortar for laying concrete hollow blocks shall consist of one (1) part 
Portland cement, one-fourth (1/4) part lime and three (3) parts sand. Only 
sufficient water to make a workable mix will be permitted.

1) Masonry grout for filling cells of concrete blocks shall consist of 
one (1) Portland cement, one-fourth (1/4) part lime, three (3) 
parts sand to which three (3) pea gravel is added by volume. 
Mortar materials shall be accurately measured by volume and 
thoroughly mixed until evenly distributed throughout the batch

NATIONAL POWER CORPORATION m VI-AW-3



TERMS OF REFERENCE

SECTION III - TECHNICAL SPECIFICATIONS

CONSTRUCTION OF NURSERY STRUCTURE OF 
PULANGI WATERSHED AREA TEAM (PULWAT)

MinP2321666Sc

mechanical mix. The actual mixing time shall not be less than 
two minutes.

2) Intersecting hollow blocks walls and partitions shall be bonded 
by overlapping units on alternative course or by the use of 
6.3mm (1/4”) diameter ties at 610mm (24”) O. C. every second 
course (maximum) anchored in filled cells.

Concrete lintel beams shall extend 305mm (12") beyond both sides of 
the opening and reinforced with four 12.7mm (1/2”) bars placed over 
and below window openings.

3) Concrete studs, reinforced with one 12.7mm (1/2”) diameter 
bar, shall be placed at both sides of all window and door 
openings.

4) All horizontal reinforcement shall be tied to vertical 
reinforcement.

5) Reinforcement shall be as specified in Section “Structural 
Steel".

Cement shall be Portland cement of approved brand conforming to ASTM 
Specifications C150, Type I.

Lime shall be made with pulverized and quicklime or with hydrated lime.

Sand shall be clean, washed and free from deleterious substances.

Water for mixing shall be clean and potable.

AW-2.3 Installation

Laying of all masonry units shall be plumbed, leveled and accurately spaced. 
All units shall be wetted before laying. The block should be laid on full mortar 
bedding and in such a way that no cracks are formed between the blocks and 
the mortar at the time the blocks are placed. All joints should be filled with 
mortar at the time it is laid. Any horizontal and vertical CHB wall 
reinforcements shall be anchored to concrete works by means of 10mm (3/8") 
by 609mm (24") long dowels. Embedding of anchor bolts, expansion shields, 
conduits, etc. shall be done as the erection progresses.

Cutting and patching of masonry required to accommodate the work of other 
trades shall be performed by masonry mechanics.

Finishing of all hollow block wall surfaces to be applied with cement plaster 
will be cleaned and evenly wet slashed with a wash of neat cement and sand 
followed by 1:2 cement mortar mix 10mm (3/8”) thick which shall be applied 
with a wooden float.
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AW-2.4 Concrete Lintel

Unless otherwise indicated, provide concrete lintels over all openings in 
concrete unit masonry walls. Lintels shall be cast-in-place and reinforced with 
longitudinal bars at the bottom, and of sizes as indicated on the plans. 
Concrete works shall conform to Concrete Works of these Specifications.

AW-2.5 Testing of CHB

Test samples from every 500 units shall be taken at random from the CHB to 
be used before installation. The testing shall be performed by a laboratory 
approved by the NPC Representative and the cost thereof shall be charged to 
the account of the Contractor. Concrete hollow blocks represented by such 
samples, failing to meet the requirements under the latest edition ASTM 6129- 
70 shall be rejected.

AW-2.6 Measurement and Payment

Measurement and payment for Concrete Hollow Blocks including its 
reinforcing bars will be based on the area in place and accepted by the NPC 
Representative.

Payment will be made at the corresponding contract unit price per square 
meter for the pertinent items under Architectural Works in the Bill of 
Quantities.

Payment shall constitute full compensation for all labor, materials, equipment, 
tools and incidentals necessary for the completion of this work.

AW-3.0 ROOFING, AND SIDING SHEETS

AW-3.1 General

The Contractor shall furnish all labor, materials and operations including tools, 
other implements and accessories for the complete installation of roofing 
sheets wherever indicated in the drawings.

Installation shall be performed by skilled workmen in accordance with the 
construction and shop drawings and the manufacturer’s standard.

Shop drawings and manufacturer’s catalogue showing product standards and 
technical data will be provided by the Contractor to the NPC Representative 
for approval.

AW-3.2 Materials

Material for roofing will be weather and chemical resistant. It shall be 
corrugated aluminum-zinc-silicon alloy coated metal sheet. Base metal shall 
be determined as specified in the drawing that shall range from 0.4 to 0.6mm 
thick. Bended sheets such as flat barge caps, flashings, ridge rolls, capping 
and moldings that serve as its accessory components shall have the same 
composition with the roofing and siding sheets of which minimum thickness 
base metal shall be 0.4mm. Gutters likewise shall have the same material
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composition with base metal thickness of 0.6mm uniess othenwise specified in 
the drawing commonly as stainless.

AW-3.3 Workmanship

Roofing and siding sheets shall be securely fastened on steel purlins and 
channels by hook or strove bolts or self-drilling screws or as required. 
Fasteners shall have a maximum distance of 0.30m O.C. along purlins.

Special care shall be given to the joints, lapping, bolting and setting of 
closers.

AW-3.4 Measurement and Payment

Roofing and Siding Sheet

Measurement and payment will be based on the unit of measure specified in 
the bill of quantities inspected and accepted by the NPC Representative. No 
measurement & payment will be made on hidden areas covered by side & 
end overlaps, the cost for these being included in the projected area.

Payment will be made at the corresponding unit price per unit of measure 
specified in the bill of quantities for each pertinent items under Architectural 
Works.

Payment shall constitute full compensation for all labor, materials, equipment, 
tools and incidentals necessary for the completion of this work.

AW-4.0 WOOD DOORS

AW-4.1 General

The work to be done under this section include the furnishing of materials 
tools and equipment and performing labor required to complete flush type 
hollow core doors and other wood doors as shown on the drawings or as 
specified.

Doors shall be thoroughly seasoned, kiln-dried wood and pressure 
preservative treated. Wood doors shall be products of reputable, nationally 
known manufacturers approved by the NPC Representative.

All doors shall be of the type and size indicated in the drawings and as 
specified herein. The top and bottom edges of all wood doors shall be given a 
coat of water resistant coating after cutting and fittings, and prior to 
installation.

AW-4.2 Samples

Sample shall be submitted showing the corner sections of wood doors and 
jambs.
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AW-4.3 Workmanship

The Contractor shall take special care in the manufacturing and assembly 
process of joint work. All joint works shall be done in accordance with 
accepted practices and shall be accurate and clean so as the joined elements 
fit perfectly together.

AW-4.4 Materials

Flush Type - Hollow Core Plywood shall be of first class quality marine 
plywood and the color shall be approved by the NPC Representative.

Framing shall be kiln-dried treated Tanguile for exterior framing and kiln-dried 
Tanguile for exposed edge framing.

Panel Type Tanguile, KD shall be used for panel doors, stiles and rails: grain 
and color suitable for natural finish.

Jambs shall be S4S Yakal, common to all doors.

AW-4.5 Installation

a) Each door shall be accurately cut, trimmed and fitted to its frame and 
hardware.

Allowance shall be given for painter's finish and possible swelling or 
shrinkage.

Clearance shall not exceed 3.2mm (1/8”) at lock and hanging stiles and at 
top: and, 6.3mm (1/4”) at bottom.

All corners shall be rounded to 0.07mm (1/26”) radius. Lock and rail edges 
shall be slightly bevelled.

The screws for hardware shall not be driven, but merely started by driving and 
then screwed home.

All doors shall operate freely and with all hardware properly adjusted and 
functioning.

Doors shall be installed complete with finishing hardware, e.g. doorknob with 
key, hinges, doorstop, etc.
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AW-4.6 Measurement and Payment

Measurement and payment for Wood Doors will be based on the number of 
sets installed and accepted by the NPC Representative.
Payment will be made at the corresponding contract unit price per set for the 
pertinent item under Architectural Works in the Bill of Quantities.

Payment shall constitute full compensation for all labor, materials, equipment, 
tools and incidentals necessary for the completion of this work.

No measurement of payment for doorjambs, payment being included in set.

AW-5.0 PAINTING AND VARNISHING

AW-5.1 General

The work to be executed under this section shall include the furnishing of all 
materials, labor, tools and ladders, scaffolding and other facilities necessary 
for the satisfactory performance of all work necessary to complete all painting 
and finishing of all surfaces throughout the interior and exterior of the building, 
except as otherwise specified.

The Contractors, providing the labor, materials or both for this project are 
specifically referred to the General Contract plans, to the General Conditions 
of the specifications, to all the Sections of the Specifications and to the 
various other sub-contract documents which may affect the completion of any 
sub- contract work. In the absence of a complete agreement between sub­
contractors, supply dealers or others affected by the construction of this 
project, the General Contractor shall be held responsible for the co-ordination 
of all the work.

The Contractor shall examine all sections of this specification and perform all 
paintings called for therein.
All wood work in ceiling, partitions, handrails, cabinet work, grill work, 
mouldings and others as specified by the NPC Representative shall be 
painted/varnished.

AW-5.2 Inspection of Surfaces

Before starting the work, the Contractor shall inspect ail surfaces to be 
painted. If the surfaces cannot be put in proper condition to receive paint by 
customary cleaning methods or sanding or sparkling, the Contractor shall 
notify the NPC Representative in writing. The NPC Representative will cause 
these defects to be reminded. The commencing of the work by the Contractor 
indicates his acceptance of the surfaces to be painted and assumes 
responsibility for the rectification of any unsatisfactory finishing, resulting from 
his negligence.

AW-5.3 Materials

All paint materials shall meet the requirements of the Philippine National 
Standard Specifications for Paintings.
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Paints shall be brought to the Site in tightly closable, convenient, original 
containers, if nothing to the contrary is stipulated in the Specifications. The 
containers shail be marked in a durabie manner with the following particulars:

• Maker

• Paint and relevant thinner

• Gross and net weights

• Date of supply by the maker’s factory

The openings of the containers shall leave enough room for a stirring 
appiiance.

All containers shall be kept tightly closed until the contents are to be used. 
Immediately prior to use of the contents and before pouring into smaller 
containers for working purposes, any skin shall be removed and the contents 
stirred thoroughly, if necessary with a stirring appliance.

Paints, thinners and filling cements which are not required for immediate use 
shall be protected against the action of frost and heat.
Only thinners supplied by the makers of the paint or those described by them 
as suitable shall be use for adjusting paints to working consistency. The 
instructions of the maker shall be followed in this respect.

Paint and filling cements shall be used in accordance with the maker’s 
instructions.

The Contractor shall obtain from the manufacturer and shall submit to the 
NPC Representative a paint manufacturer’s guarantee for the quality of each 
painting material and that each coat of paint is compatible with previous and 
subsequent coats.

Paints which do not have to be prepared by mixing several constituents Just 
prior to use shall be brought to the Site in such a state of readiness that they 
need only be adjusted to brushing or spraying consistency to meet the 
relevant working conditions (e.g., temperature), by adding the particular 
thinners in accordance with the maker’s instructions.
With the exceptions of ready-mixed materials in original containers, all mixing 
shall be done at the Job site. No materials are to be reduced or changed 
except as specified by the Manufacturer of said materials.

The quality of the paints shall be such that they form no solid sediment and at 
most a slight skin in unopened original containers within 6 months - calculated 
from the marker’s delivery date. A paint which has formed a solid sediment or 
more than just a slight skin in the unopened original containers by the time of 
use or which cannot be processed satisfactorily shall not be used. A 
sediment shall be regarded as solid if it cannot be dispelled quickly and 
completely by stirring.

The use of white zinc (lithophones) will not be allowed.

A place will be designated by the NPC Representative for the storage of paint 
materials and tools. Whenever it may be necessary to change the location of

NATIONAL POWER CORPORATION VI-AW-9



TERMS OF REFERENCE

SECTION III -TECHNICAL SPECIFICATIONS

CONSTRUCTION OF NURSERY STRUCTURE OF 
PULANGI WATERSHED AREA TEAM (PULWAT)

MinP23Z1666Sc

this storage place, the Contractor shall promptly move to the newly 
designated place. The storage space floor shall be adequately protected from 
damage and from paint. Paint shall be covered at all times, safeguards taken 
to prevent fire.

AW-5.4 Colors and Samples

All colors shall be subjected to the approval of the NPC Representative. 
Tinting of matching colors shall be done under the supervision of the NPC 
Representative. In all cases, a sample shall be applied on the Job and the

NPC Representative must give his approval before work is commenced. If 
required, three panels, 200 mm x 250 mm (8” x 10") of each color and finish 
shall be prepared in advance, with the NPC Representative. “Of color 
selected” shall be understood as all coats specified herein.

AW-5.5 Workmanship

All work shall be done by skilled painter with high quality workmanship. All 
paints shall be evenly applied so as to be free from sags, runs, crawls or other 
defects. All painting materials shall be meet the requirements of stress and 
shall be in accordance with the relevant standards. All coatings shall be of 
proper consistency and well brushed out so as to show the minimum of brush 
marks, except varnish and enamel which shall be uniformly flowed on. All 
brushes shall be clean and in good condition, with heavy brushes preferred. 
Light brushes shall not be permitted.

Paint shall be thoroughly stirred so as to keep the pigment evenly in 
suspension when paint is being applied.

No painting shall be done under conditions that are unsuitable for the 
production of good results. No oil painting shall be done in damp weather.

Application of succeeding coats shall strictly follow the over-coating times 
specified by the paint manufacturer. If no specific data are available, all coats 
shall be thoroughly dry before painting shall be applied. At least twenty-four 
(24) hours shall be allowed between coats. Exterior painting under damp/wet 
conditions is not allowed.
Painting coat as specified are intended to cover the surfaces perfectly, if 
surfaces are not fully covered, further coat shall be applied to attain the 
desired evenness of the paint application.

All parts of moldings and ornament shall be left clean and true to details.
All finish shall be uniform as to sheen, color and texture, except when glazing 
is required.

AW-5.6 Protection

The Contractor shall protect the work of all other trades against damage or 
injury by his employees, or by his materials, tools or utensils used in 
connection with this contract. Any damage done by him shall be repaired at 
his own expense, without additional compensation beyond the contract price.
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The Contractor shall note that some damage to paint-work during shipment, 
storage, and building-in and particulariy during grouting of the steei lining is 
unavoidable and the application of all protective treatment shall be 
programmed accordingly. Care shall be taken to remove salt crystal liable to 
become deposited during the sea transport and/or storage at seaport by 
thorough washing with clean fresh water. Before any coat of paint is applied, 
the surface shall be prepared as hereunder described, so that it is clean and 
free from all deleterious matter and completely dry.

The Contractor shall be responsible for the complete shop and field coats. 
Shop coats shall be checked for good quality and where necessary, before 
proceeding with the painting or coating operations at Site, the Contractor shall 
clean and repair, including smooth trowel, all shop coats which are defective 
or damaged.
Protect all parts of the building from paint drops by using clean drop cloths 
and remove all paint inadvertently placed or dropped on exposed surfaces 
without damage to same. Close various spaces while painting and exclude 
dust until finish is dry.

Plumbing systems shall not be used to wash paint brushes or containers.

Temporary or permanent welding shall not be permitted on areas where the 
welding will damage paint or other protective coatings, unless the areas of 
coatings which would be damaged thereby are accessible for repairing and 
inspection. Materials which have been painted shall be handled with care and 
protected as necessary to preserve the coating in good conditions.

AW-5.7 Paint Application

Materials, which are subject to working instructions, shall be treated according 
to these instructions, unless stipulated differently by the relevant paint 
manufacturer:

Paint, gloss and coating may be worked manually or by machines, unless a 
particular execution has been stipulated in the Specifications.

Paint, gloss and coat shall be bond firmly and be of even surface without 
scars and strips.

The surface shall be smooth, if not otherwise stipulated in the Specifications, 
such as finely or coarsely granulated.

Any paint, gloss or coating shall be applied without filling to create a uniform 
surface or, when gloss is being applied, a flowing surface with the required 
materials according to instruction manuals, of white or light shade, unless 
otherwise stated in the Specifications.
Top finish shall be high-gloss, unless otherwise stated in the Specifications.

If flat levels are to be formed, the prime coated surfaces shall be completely 
being covered with suitable undercoat filler ribbed and smoothed.

Primer protective coating shall be applied on woodwork according to 
manufacturer's instruction. If several coats are requested, the preceding coat
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shall need to be dried before applying the subsequent one. This does not 
apply for wet-on-wet techniques.

Drying periods prescribed by the manufacturer shall be observed, for open 
surfaces, as well as for edges or irregular surfaces. All edges at doors, 
windows, skirting, sockets, etc., shall be of sharp and straight line.

New concrete and masonry surfaces must be thoroughly naturalized either by 
brush or spray with a solution of 2 kg. of zinc sulfate to each gallon of water.

Surfaces so treated shall be tested to ascertain that alkalinity is removed; 
otherwise a second treatment with the same solution shall be applied. Within 
24 hours after drying, all crystals on the surface must be brushed off applying 
the prime coat.

Metal works shall be kept clean and free from corrosion following installation. 
Abraded surfaces shall be retouched prior to finish painting, using the same 
type of paint as prime coat. Galvanized metals shall be weathered or pickled 
with the approved metal primer in accordance with printed instruction of the 
manufacturer.

Where components parts of steel or aluminum alloys meat, joints shall be 
sealed so that no moisture can penetrate between the contact surfaces.

Rivet and bolt heads, protruding corners, sharp section edges and places of 
difficult access shall be pre-treated.

The paint shall be applied in coats which are as uniform as possible.

The first priming coat shall be applied by brush. Further coats shall be 
applied by brush if nothing to the contrary is stipulated in the Specifications.

Smaller and specially shaped brushes shall be used for rivet and bolt heads, 
protruding corners, sharp section edges and places of difficult access.

When applying paints by spray-gun, the object to be sprayed shall not be 
contaminated by water or oil in the compressed air.

In paint systems involving coats, the various coats of paints shall be 
distinguishable from each other by their shade.

Ail coats of print shall be applied only to clean, dry and non-greasy surfaces. 
In multi-coat paint systems, the coat last applied shall always be sufficient dry, 
free from any superficial moisture and from dust and dirt before applying the 
next text coat; only when using the moist oil type of paints may it be 
necessary for the previous coat to be hard dry.

The Contractor shall inform the NPC Representative in good time before 
starting to apply the next coat so that the NPC Representative shall have the 
opportunity of approving the previous coat.

Painting work shall not be carried out at a temperature below +5 °C and 
above 50 °C. In addition, painting work shall not be carried out on surface 
affected by the action of rain, fog and moisture or water of condensation; work
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Started on such surfaces may not be continued until the surfaces to be 
painted are completely dry,

AW-5.8 Painting Systems

All surfaces which are required by the Finish Schedules or specifications to be 
painted, or otherwise finished, shall be given coats of paints or varnish as 
specified herein. Individual directions printed on the label of the approved 
paint and varnish shall be strictly followed. Paint thinner or linseed oil of the 
same brand as the paint to be thinned shall be used.

All materials, supplies and articles furnished shall be the standard products of 
superior quality. All constituent materials shall conform to the applicable 
provisions of the latest edition of ASTM Specifications.

The following list indicates painting materials of special compositions 
considered suitable for various parts of the works.

Concrete and Plastered Surface

Any concrete, cement piaster exposed to high humidity 3 coats of a highly 
weather-resistant synthetic resin-based paint. The first coat shall contain 
from 5% to 20% thinner as the surface requires.

All concrete (walls, foundations, etc.) backfilled with soil or submerged.

• 1 coat of coal-tar epoxy.

• 2 coats of a mineral-filled water resistant coat-tar epoxy.

Concrete, cement plaster, etc. exposed to oil, surface shall be dry, if possible 
sandblasted, clean and slightly roughened.

• 1 coat with a plastic-modified hydraulic mortar.

• 2 coats of an oil-resistant synthetic resin based paint.

Concrete exposed to Mechanical and Chemical attack.

• 1 coat of colorless 2- pack epoxy based paint; this shall contain from 
10% to 20% thinner as the surface requires.

• 2 coats of 2-pack epoxy-based paint.

Concrete flooring exposed to mechanical wear and oil.

• 3 coats of chlorinated rubber-based paint. The first coat shall contain 
15% thinner.

Internal concrete, plastered walls exposed to abrasion.

• 3 coats of an oil-free, synthetic resin-based, dust-binding paint.
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Concrete flooring subject to minor mechanical wall.

• 2 coats of an oil-free, synthetic resin-based, dust-binding paint.

Internal plastered ceilings and walls.

• 2 coats of a polyvinyl-acetate dispersion type, non-chalking paint. 
First coat shall contain up to 30% thinner of clean, fresh water as the 
surface requires.

Wooden Surfaces

a) Exterior Parts -

b) Surface shall be smoothed down with adhesive: if machine sanding is 
involved, a sanding is involved, a sanding sealer to bind the fibres 
shall be applied: the surface shall also be dry and free from dust.

c)

• 1 coat of fungicide and bactericide ingredients after first coat.
• 2 coats of synthetic resin-based lacquer with white active 

pigments.

Interior Parts - Application of varnish on wooden interior walls, 
partitions, T&G ceiling panelling and closets/cabinets.

All materials, supplies and articles furnished shall be the standard
products of a known manufacturer approved by the NPC
Representative.

1) First Coat. Fill open grained wood with natural wood paste 
fillers, as is, or mixed with oil-wood stain to obtain desired 
shade. Apply along the grain within 30 minutes. Let dry 
overnight and sand lightly.

2) Second Coat. Apply any one (1) of the colors of oil-wood 
stain: oak, walnut, marble, and mahogany. Dry overnight and 
sand lightly.

3) Third Coat. Spray required coats of lacquer sanding sealer. 
Let dry for 30 minutes and sand to smooth.

4) Choice of any of the following topcoats:

• Clear flat lacquer - for standard flat effect
• Clear dead flat lacquer - for complete flat lacquer
• Super dead flat lacquer - for complete flat lacquer.
• Clear gloss lacquer - for standard gloss effect.
• Water white gloss lacquer - for brilliant crystal clear effect.
• Versatile spar varnish - for glossy thick coating also 

applicable for exterior wood surfaces.
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When spraying under high humid conditions, add up to ten per cent 
(10%) by volume of lacquer thinner retarder to prevent blushing of 
lacquer products.

Steel Surfaces

Details are given in General Technical Requirements.

AW-5.9 Measurement and Payment

Payment shall be based on what is called for in the Bill of Quantities.

AW-6.0 WATER SUPPLY SYSTEM

AW-6.1 General

This section provides the essential information for the design, supply, 
installation, construction, test and commissioning of the complete Domestic 
Water Supply System to provide the water requirement of the plant including 
the required excavation and backfilling of pipe trenches.

The work shall include, but not limited to the following;

a) One (1) lot of Piping, Valves, and Fittings including the required 
excavation and backfill.

AW*6.2 Piping, Valves and Fittings

Domestic water supply and distribution piping shall be constructed from 
Unplasticized Polyvinyl Chloride {uPVC) pipe, schedule 80 or class 150, 
conforming to ASTM D-1784 or approved equivalent.

All gate and globe valves, 65mm and over shall be of OS & Y rising stem, 
solid wedge type disc for gate valves and plug type disc for globe valves, 
bolted, bonnet, bolted gland and have flanged ends with the following 
materials of components:

a) Body & bonnet
b) Stem
c) Seat ring & seat
d) Wedge or disc

Cast iron 
Bronze or brass 
Bronze or bronze faced 
Bronze or bronze faced

Gate and globe valves, 50mm and smaller shall be made of bronze or 
stainless steel, rising stem, union bonnet, inside screw, solid wedge or plug 
type disc, with screwed or flanged ends. Valves installed in valve boxes shall 
have flanged ends for easy replacement or if valves with screwed ends are 
used, appropriate unions shall be installed.

Valves of all sizes shall have a rating of not less than Class 150.

Garden hose connection valves or hose bibs shall be of bronze material, 20 
mm size and outfitted with male thread hose connections.
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AW-6.3 Testing

After installation of the equipment, the Supplier shall perform necessary tests 
at site to determine its compliance with the requirements of the specifications. 
All costs for testing shall be borne by the Supplier.

AW-6.4 Domestic Water Supply Piping System

The piping system shall be hydrostatically tested at a pressure of 1.5 times 
the operating pressure of the system.

Tests may be applied to sections or the entire system. The test shall be 
made between valves and sections of not more than 305m (1000 ft) in 
accordance with the American Water Works Association (AWWA). There 
shall be no leakage whatsoever from the pipes, fittings and connections for 
each section tested while the system is under the test pressure for the period 
of not less than thirty (30) minutes of the total time to inspect all portions of 
the waterline under test, whichever is longer. During the test, valves shall be 
opened and closed. Any leakage or any defect disclosed by the tests prior to 
the acceptance shall be corrected and repaired by the Supplier at his own 
expense to the satisfaction of NPC.

Before any test is made, the Supplier shall notify NPC in advance so that 
such test may be witnessed. All expenses that may be incurred during the 
tests shall be borne by the Supplier.

AW-6.5 Disinfecting of Domestic Water Piping System

The domestic water piping system shall be disinfected after testing and before 
being put into use. Before disinfections, the tank and piping should be 
drained, flushed, re-drained and refilled. In refilling, care must be taken to 
avoid entraining or entrapping air in the tank. The Supplier may use any of 
the methods of disinfections as recommended by the American Water Works 
Association (AWWA) or any of the following kinds of treatment:

a) Chlorine Gas-Water Mixture;

b) Calcium-Hypochlorite or equal; or

c) Dry Calcium Hypochlorite or Chlorinated Lime and Water Mixture.

Retention period shall be at least 24 hours and shall produce not less than 10 
ppm at extreme end of the lines at the end of the retention period. After 
flushing, residual chlorine must be reduced to less than 1 ppm.

AW-6.6 Submittal

The Supplier shall submit the technical specifications/data and 
brochures/catalogs of the fire extinguishers for the approval of NPC prior to 
purchase.
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AW-6.7 Acceptance Test

Before the Completion of Works, the equipment shall be tested in the 
presence of NPC to determine whether the requirements of the specifications 
have been met. Any defects found that are inherent in the equipment shall be 
remedied at the expense of the Supplier.

AW-6.8 Guarantee

The Supplier shall guarantee that he will repair, and/or replace, at his own 
expense, the equipment and machineries, against defect, in design, 
workmanship and materials for a period of one (1) year after the Goods have 
been installed and commissioned. The Supplier guarantees that when the 
equipment and/or material are placed in operation and/or use, it will perform in 
the manner as set forth in the Contract.

AW-6.9 Measurement and Payment

Measurement of payment for water supply system shall be based on the 
pertinent items in the Bill of Quantities.

Payment shall include full compensation for furnishing all labor, materials and 
equipment necessary to complete the item.
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ARCHITECTURAL WORKS 
PULANGI WATERSHED (PULWAT)

Item
No.

Description of Work or Materials Work to
Be Done Ref Unit istimatec

Quantity
Unit Price in Pesos 

(Words and Figures)
Total

Amount

1.0 POTTING SHED & GERMINATION

1.1 WALL SYSTEM
a. 150mm thick (6") CHB Wall including 

mortar, grout and 10mm 0 Rebar 
@0.80 O.C.,B.W.

b. 1/4" X1/4" Nylon mesh net, color black 
including fasteners, etc.

c. Plastering, plain cement plaster wall finish

1.2 ROOFING SYSTEM

a. Roofings:
0.5mm base metal thickness pre-painted 
long span corrugated G.l. roofing sheet, including 
fasteners, sealants and 0.5mm base metal 
thickness pre-painted bended sheets such as 
ridge roll, barge cap flashing, including fasteners, 
sealants and retouching paint

Furnish and 
lay

Refer to NPC 
TS & Drawings

sq.m. 23.0

Furnish and 
install

Refer to NPC
TS & Drawings

sq.m. 60.0

Furnish and 
apply

Refer to NPC 
TS & Drawings

sq.m. 23.0

Furnish and
install

Refer to NPC
TS & Drawings

sq.m. 43.0

(P

{P

.(P

.(P

.) P

.) P

) P

.) P

Note: The total amount shall be inclusive of Mark-Up (OCM and Profit) and VAT

Name of Firm

NATIONAL POWER CORPORATION

Name and Signature of Authorized Representative

HD
Designation
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ARCHITECTURAL WORKS 

PULANGI WATERSHED (PULWAT)
Item
No.

Description of Work or Materials Work to
Be Done Ref Unit Estimatec

Quantity
Unit Price in Pesos 

(Words and Figures)
Total

Amount

b. 12" X r thick Fascia Board Furnish and 
install

Refer to NPC 
TS & Drawings

l.m. 27.0

Af1

1.3 FENESTRATION
D-1 (800mm X 2100mm)
Flush Type Wooden Door, Marine 
Plywood both sides. 2" x 5" hard wood 
jamb, including heavy duty loose 
pin hinges, door knob/ lockset weather 
proof and painting

1.4 PAINTING
All concrete surfaces

Furnish and 
install

Furnish and 
apply

Refer to NPC 
TS & Drawings

Refer to NPC 
TS & Drawings

set

sq.m 23

(P

(P

.} P

2.0 THREE (3) UNITS OF POTTING BEDS WITH SHED

2.1 WALL SYSTEM

a. 100mm thick (4") CHB Wall including 
mortar, grout and reinforcing bars

Furnish and 
lay

Refer to NPC sq.m. 
TS & Drawings

195.0
.(P

Note: The total amount shall be inclusive of Mark-Up (OCM and Profit) and VAT

Name of Firm

NATIONAL POWER CORPORATION

Name and Signature of Authorized Representative

m Designation
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ARCHITECTURAL WORKS 
PULANGI WATERSHED (PULWAT)

Item
No.

Description of Work or Materials Work to
Be Done Ref Unit :stimate(

Quantity
Unit Price in Pesos 

(Words and Figures)
Total

Amount

b. Plastering, piain cement plaster wall finish Furnish and Refer to NPC sq.m. 108.0
apply TS & Drawings (P ) P

2.2 ROOFING SYSTEM
a. 1/4" X 1/4" Nylon mesh net, color black Furnish and Refer to NPC sq.m. 480.0

including fasteners, etc. install TS & Drawings (P ) P

2.3 PAINTING Furnish and Refer to NPC sq.m 108.0
All concrete surfaces apply TS & Drawings (P ) P

2.4 WATER SUPPLY SYSTEM
(fittings, supports, and other accessories)

a. Gate Valve, 25 mm0
(cast bronze, screwed ends, rising stem, class 150)

Furnish and 
install

Refer to NPC
TS & Drawings

set 1.0

b. uPVC, 25mm0 Furnish and 
install

Refer to NPC
TS & Drawings

l.m 30.0

c. uPVC, 2Omm0 Furnish and 
install

Refer to NPC
TS & Drawings

l.m 11.0

(P

(P

(P

.) P

.) P

.) P

Note: The total amount shall be inclusive of Mark-Up (OCM and Profit) and VA T

Name of Firm

NATIONAL POWER CORPORATION

Name and Signature of Authorized Representative
Designation
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ARCHITECTURAL WORKS 
PULANGI WATERSHED (PULWAT)

Item
No.

Description of Work or Materials Work to
Be Done Ref Unit Estimate!

Quantity
Unit Price in Pesos 

(Words and Figures)
Total

Amount

d. Hose Bibb, 2Omm0
(bronze body, screwed ends, class 150)

Furnish and 
install

Refer to N PC 
TS & Drawings

set 1.0
(P ) P

SUB-TOTAL AMOUNT OF BID ( ARCHITECTURAL WORKS)

Note: The total amount shall be inclusive of Mark-Up (OCM and Profit) and VAT
(P )

Name of Firm

NATIONAL POWER CORPORATION

Name and Signature of Authorized Representative

m Designation
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CIVIL WORKS
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CIVIL WORKS 

PULANGI WATERSHED (PULWAT)
Item
No.

Description of Work or Materials Work to
Be Done Ref Unit Estimated 

Quantity |
Unit Price in Pesos 

(Words and Figures)

1.0 POTTING SHED & GERMINATION

1.1 Structural Excavation Excavate, stockpile Refer to NPC cu.m. 10.0
and reuse TS & Drawings (P ) P

1.2 Structural Backfill Place, level Refer to NPC cu.m. 4.5
and compact TS & Drawings (P ) P

1.3 Sand and Gravel Bedding Furnish, spread. Refer to NPC cu.m. 0.5
level and compact TS & Drawings (P ) P

1.4 Concrete (20.7 MPa) Furnish Refer to NPC cu.m. 4.5
and place TS & Drawings (P ) P

1.5 Reinforcing Steel Bars Furnish, cut, bend Refer to NPC kg. 350.0
(Grade 275) & install TS & Drawings (P ) P

1.6 Structural Wood

a. 2"x5" Wooden Rafter Furnish Refer to NPC bd. ft. 65
and install TS & Drawings (P ) P

b. 2"x3" Wooden Purlins Furnish Refer to NPC bd. ft. 105
and install TS & Drawings (P ) P

Total
Amount

Note: The total amount shall be inclusive of Mark-Up (OCM and Profit) and VA T

Name of Firm

NATIONAL POWER CORPORATION

Name and Signature of Authorized Representative

HD
Designation

Vll-CW-1
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CIVIL WORKS
PULANGI WATERSHED (PULWAT)

Item
No. Description of Work or Materials Work to

Be Done Ref Unit Estimatec
Quantity

Unit Price in Pesos 
(Words and Figures)

c. 2"x3" Vertical Studs Furnish Refer to NPC bd, ft. 150
and install TS & Drawings (P ) P

d. 2"x2" Horizontal Studs Furnish Refer to NPC bd. ft. 140
and install TS & Drawings (P ) P

2.0 THREE (3) UNITS OF POTTING BEDS WITH SHED

2,1 Structural Excavation Excavate, stockpile Refer to NPC cu.m. 6.0
and reuse TS & Drawings (P ) P

2.2 Structural Backfill Place, level Refer to NPC cu.m. 3.0
and compact TS & Drawings (P ) P

2,3 Sand and Gravel Bedding Furnish, spread, Refer to NPC cu.m. 3.0
level and compact TS & Drawings (P ) P

2,4 Gravel Surfacing Furnish, spread. Refer to NPC cu.m. 24.0
and level TS & Drawings (P ) P

2.5 Concrete (20.7 MPa) Furnish Refer to NPC cu.m. 1.5
and place TS & Drawings (P ) P

Total
Amount

Note: The total amount shall be inclusive of Mark-Up (OCM and Profit} and VA T

Name of Firm

NATIONAL POWER CORPORATION

Name and Signature of Authorized Representative
Designation

vn-cw-2
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CIVIL WORKS 
PULANGI WATERSHED (PULWAT)

Item
No.

Description of Work or Materials Work to
Be Done Ref Unit Estimatec

Quantity
Unit Price in Pesos 

(Words and Figures)

2.6 Reinforcing Steel Bars Furnish, cut, bend Refer to NPC kg. 108.0
(Grade 275) & install TS & Drawings (P ) P

2,7 Structural Steel-A36 furnish, fabricate Refer to NPC kg. 2493.0
(Including welding rods) and Install TS & Drawings (P ) P

Total
Amount

Note: The total amount shall be inclusive of Mark-Up (OCM and Profit) and VAT

SUB-TOTAL AMOUNT OF BID ( CIVIL WORKS)
(P

Name of Firm

NATIONAL POWER CORPORATION

Name and Signature of Authorized Representative

m Designation

VII-CW-3
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NPCSF-INFR-01

NPCSF-INFR-02

NPCSF-iNFR-03

NPCSF-INFR-04

NPCSF-INFR-05

NPCSF-INFR-06

NPCSF-INFR-07

NPCSF-INFR-08

NPCSF-INFR-09

NPCSF-INFR-10a

NPCSF-!NFR-10b

NPCSF-lNFR-11

NPCSF-INFR-12

NPCSF-INFR-13

NPCSF-INFR-14

NPCSF-INFR-15

SECTION V - Bidding Forms

TABLE OF CONTENTS

Checklist of Technical and Financial Envelope Requirements 
for Bidders

List of all Ongoing Government & Private Construction 
Contracts Including Contracts Awarded but not yet Started

Statement of the bidder’s Single Largest Completed Contract 
(SLCC) similar to the contract to be bid

Computation of Net Financial Contracting Capacity (NFCC)

Joint Venture Agreement

- NOT USED

Omnibus Sworn Statement (Revised)

Contractor’s Organizational Chart for the Project

List of Key Personnel Proposed to be Assigned to the Project

Key Personnel’s Certificate of Employment (Professional 
Personnel) (TO BE SUBMITTED DURING POST- 
QUALIFICATION)

Key Personnel’s Certificate of Employment (Construction 
Safety and Health Officer) (TO BE SUBMITTED DURING 
POST-QUALIFICATION)

Key Personnel’s Bio-Data (TO BE SUBMITTED DURING 
POST-QUALIFICATION)

List of Equipment, Owned or Leased and/or under Purchase 
Agreement, Pledged to the Proposed Project

Bid Letter

Detailed Cost Estimate Form

Summary Sheets of Materials Prices, Labor Rates and 
Equipment Rental Rates

NATIONAL POWER CORPORATION
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Standard Form No: NPCSF-INFR-01

Checklist of Technical & Financial Envelope Requirements for Bidders

A. THE 1st envelope (TECHNICAL COMPONENT) SHALL CONTAIN THE FOLLOWING: 
1. Eligibility Documents

a. (Class A)

^ PhilGEPs Certificate of Registration and Membership under Platinum Category (all pages) in 
accordance with Section 8.5.2 of the Revised IRR of RA. 9184;

Note: The failure by the prospective bidder to update its Certificate with the current and 
updated Class “A” eligibility documents shall result in the automatic suspension of the validity of 
its Certificate until such time that all of the expired Class “A” eligibility documents has been 
updated

^ Special PCAB License in case of Joint Ventures; and registration for the type and cost of the 
contract to be bid

^ Statement of all'its ongoing government and private contracts if any, whether similar or not 
similar in nature and complexity to the contract to be bid (NPCSF-INFR-02)

y The Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the 
contract to be bid, and whose value, adjusted to current prices using the Philippine Statistics 
Authority (PSA) consumer price index, must be at least 50% of the ABC (NPCSF-INFR-03) 
complete with the following supporting documents:

• Owner’s Certificate of Final Acceptance issued by the project owner other than the 
contractor or a final rating of at least Satisfactory in the Constructors Performance 
Evaluation System (CPES). In case of contracts with the private sector, an equivalent 
document (Ex. Official Receipt or Sales Invoice) shall be submitted

NOTE: If the Bidder has no Single Largest Completed Contract (SLCC)/similar experience on 
the contract to be bid pursuant to ITB Clause 5.2, the SLCC Form (Form No. NPCSF-INFR-03) 
shall still be submitted and the Bidder shall indicate “NONE - PCAB License Category D, 
Registration Classification - Smaii B"

(The Single Largest Completed Contract (SLCC) as declared by the bidder shall be verified and validated to 
ascertain such completed contract. Hence, bidders must ensure access to sites of such projects/equipment to 
NPC representatives for verification and validation purposes during post-qualification process.

It shall be a ground for disqualification, if verification and validation cannot be conducted due to inaccessibility 
of the site for whatever reason or fault of the bidder.)

y Duly signed computation of its Net Financial Contracting Capacity (NFCC) at least equal to the 
ABC (NPCSF-INFR-04)\

b. (Class B)

^ Valid Joint Venture Agreement, if applicable (NPCSF-INFR-05)

This Checklist of Requirements shall be provided to prospective suppliers/contractors including all forms. Suppliers/contractors are 
encouraged to consult this checklist before submitting their proposals on the deadline tor the submission and receipt of offers.
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Standard Form No: NPCSF-INFR-01 
Page 2 of 2

2. Technical Documents

y Duly signed, completely filled-out and notarized Omnibus Sworn statement (Revised) (NPCSF- 
INFR-07), complete witti the following attachments:

• For Sole Proprietorship:

■ Special Power of Attorney

• For Partnership/Corporation/Cooperative/Joint Venture:

m Document showing proof of authorization (e.g., duly notarized Secretary’s Certificate, 
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable)

^ Organization Chart for the project (NPCSF-INFR-08)
y Duly Signed and completely filled-out List of Contractor’s Key Personnel (based on the 

minimum key personnel) (NPCSF-INFR-09)
> Duly Signed List of Contractor's Equipment (owned, leased or under purchase agreement 

(NPCSF-INFR-12)
^ Complete eligibility documents of proposed sub-contractor, if applicable

B. THE 2nd envelope (FINANCIAL COMPONENT) SHALL CONTAIN THE FOLLOWING:
> Duly signed Bid Letter indicating the total bid amount in accordance with the prescribed form 

{NPCSF-INFR-13)

> Duly signed and completely filled-out Bill of Quantities (Section VII) indicating the unit and total 
prices per item and the total amount In the prescribed Bill of Quantities form.

^ Duly Signed Detailed Estimates for each items of work showing the computations in arriving at 
each item’s unit prices used in coming up with the bid {NPCSF-INFR-14)

> Summary sheets indicating the direct unit prices of construction materials, labor rates and 
equipment rental rates used in coming up with the bid {NPCSF-INFR-15)

CONDITIONS:

1. Each Bidder shail submit Two (2) copies of the first and second components of its Bid, marked Originai 
and photocopy. Oniy the original copy will be read and considered for the bid. Any misplaced document 
outside of the Original copy will not be considered. The photocopy is ONLY FOR REFERENCE. NPC 
may request additional hard copies and/or electronic copies of the Bid. However, failure of the Bidders to 
comply with the said request shall not be a ground for disqualification.

2. A Bidder not submitting bid for reason that his cost estimate is higher than the ABC, is required to 
submit his letter of non-participation/regret supported by corresponding detailed estimates. Failure to 
submit the two (2) documents shall be understood as acts that tend to defeat the purpose of public 
bidding without valid reason as stated under Section 69.1.(1) of the revised IRR of R.A. 9184.

This Checklist of Requirements shall be provided to prospective suppllers/coniractors including all forms. Suppliers/contractors are 
encouraged to consult this checklist before submitting their proposals on the deadline for the submission and receipt of offers.
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Standard Form Number: NPCSF-INFR-02

List of All Ongoing Government and Private Contracts Including Contract Awarded But Not Yet Started
Business Name : _________________________________
Business Address : _________________________________

Name of Contract/Location/
Project Cost

a. Owner's Name
b. Address
c. Telephone Nos.

Nature of Work

Contractor’s Role i. Date Awarded 
). Date Started

Date of Completion or 
Estimated Completion Time

Value of 
Outstanding 

WorksDescription %

Government

Private

Total Cost

The bidder shall declare in this form all his on-going government and private contracts including contracts where the bidder (either as individual or as a Joint Venture) is a partner in a 
Joint Venture agreement other than his current joint venture where he is a partner. Non declaration will be a ground for disqualification of bid.

Note: This statement shall be supported with the following documents for all the contract(s) stated above which shall be submitted during Post-qualification:
1. Contract/Purchase Order and/or Notice of Award

Submitted by

Designation
Date

(Printed Name & Signature)
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Standard Form Number: NPCSF-INFR-03

The Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the contract to be bid
Business Name : _____________________________
Business Address : _____________________________

Name of Contract
a. Owner’s Name
b. Address
c. Telephone Nos.

Nature of Work

Contractor’s Role a. Amount at Award
b. Amount at Completion
c. Duration

a. Date Awarded
b. Contract Effectivlty
c. Date CompletedDescription %

Notes: 1. 
2.

3.

The bidder must state only one (1) Single Largest Completed Contract (SLCC) similar to the contract to be bid.
Supporting documents such as any of the following: Owner’s Certificate of Final Acceptance Issued by the project owner other than the contractor; or A final rating of at 
least Satisfactory in the Constructors Performance Evaluation System (CPES); or Official Receipt (O.R); or Sales Invoice for the contract stated above shall be submitted 
during Bid Opening.
If the Bidder has no Single Largest Completed Contract (SLCC)/simllar experience on the contract to be bid pursuant to ITB Clause 5.2, ttie SLCC Form (Form No. 
NPCSF-INFR-03) shall still be submitted and the Bidder shall indicate ‘NONE - PCAB License Category D, Registration Classification - Small B‘

Submitted by

Designation
Date

(Printed Name & Signature)
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Standard Form Number: NPCSF-INFR-04

NET FINANCIAL CONTRACTINQ CAPACITY (NFCC)
A. Summary of the Bidder’s/Contractor’s assets and liabilities on the basis of the income tax 

return and audited financial statement for the immediately preceding calendar year are;

Year 20
1. Total Assets
2. Current Assets
3. Total Liabilities
4. Current Liabilities
5. Net Worth (1-3) •

6. Net Working Capital (2-4)

B. The Net Financial Contracting Capadty (NFCC) based on the above data is computed as 
follows:

NFCC = [(Current assets minus current liabilities) x 15] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract for this 
Project.

NFCC = P___________________________________

Herewite attached is certified true copy of the audited financial statement, stamped 
“RECEIVED” by the BIR or BIR authorized collecting agent for the immediately preceding 
calendar year.

Submitted by;

Name of Bidder/Contractor

Signature of Authorized Representative 

Date: ____________________
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Standard Form Number: NPCSF-INFR-05

JOINT VENTURE AGREEMENT 

KNOW ALL MEN BY THESE PRESENTS:

That this JOINT VENTURE AGREEMENT is entered into by and between:
________________________, of legal age, (civil status)_______ , authorized representative of
________________________and a resident of _______________________ .

- and -
of legal age, (civil status)

. a resident of_____________
authorized representative of

That both parties agree to Join together their capital, manpower, equipment, and other 
resources and efforts to enable the Joint Venture to participate in the Bidding and Undertaking of 
the hereunder stated Contract of the National Power Corporation.

NAME OF PROJECT CONTRACT AMOUNT

That the capital contribution of each member firm:

NAME OF FIRM CAPITAL CONTRIBUTION
1. P
2. P

That both parties agree to be Jointly and severally liable for their participation in the 
Bidding and Undertaking of the said contract.

That both parties agree that and/or ______________ shall
be the Official Representative/s of the Joint Venture, and are granted full power and authority to 
do, execute and perform any and all acts necessary and/or to represent the Joint Venture in the 
Bidding and Undertaking of the said contract, as fully and effectively and the Joint Venture may 
do and if personally present with full power of substitution and revocation.

That this Joint Venture Agreement shall remain in effect only for the above stated 
Contract until terminated by both parties.

Name & Signature of Authorized 
Representative

Official Designation

Name of Firm

Name & Signature of 
Authorized Representative

Official Designation

Name of Firm

1.
Witnesses

2.

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

If the bidder is a joint venture, one of the requirements is the submission of a valid joint venture agreement.
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Standard Form No: NPCSF-INFR-07b

Omnibus Sworn Statement (Revised)

REPUBLIC OF THE PHILIPPINES) 
CITY/MUNICIPALITY OF_____  ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], 
after having been duly sworn in accordance with law, do hereby depose and state that:

1. [Select one, delete the other:]

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of 
Bidder] with office address at [address of Bidder];
[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of 
[Name of Bidder], I have full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract for 
(Name of the Project] of the [Name of the Procuring Entity], as shown in the attached duly 
notarized Special Power of Attorney:
[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 
authority to do, execute and perform any and all acts necessary to participate, submit the bid, 
and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the 
Procuring Entity], as shown in the attached [state title of attached document showing proof of 
authorization (e.g., duly notarized Secretary's Certificate, Board/Partnership Resolution, or 
Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
government/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, by itself or by relation, 
membership, association, affiliation, or controlling interest with another blacklisted person or 
entity as defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic 
copy of the original, complete, and all statements and information provided therein are true 
and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAG), the Technical Working 
Group, and the BAG Secretariat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguinity or affinity up to the third civil degree;
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[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is 
related to the Head of the Procuring Entity, members of the Bids and Awards Committee 
(BAG), the Technical Working Group, and the BAG Secretariat, the head of the Project 
Management Office or the end-user unit, and the project consultants by consanguinity or 
affinity up to the third civil degree;
[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders 
of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and 
Awards Committee (BAG), the Technical Working Group, and the BAG Secretariat, the head 
of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if 

any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or 
any form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the 
obligations and undertakings in the contract shall be sufficient grounds to constitute criminal 
liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of 
confidence through misappropriating or converting any payment received by a person or 
entity under an obligation involving the duty to deliver certain goods or services, to the 
prejudice of the public and the government of the Philippines pursuant to Article 315 of Act 
No. 3815 s. 1930, as amended, or the Revised Penal Gode.

IN WITNESS WHEREOF, I have hereunto set my hand this _ day of ___, 20__ at
___________ , Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED 
REPRESENTATIVE]

[Insert signatory’s legal capacity]
Affiant

[Jurat!
[Format shall be based on the latest Rules on Notarial Practice]
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Standard Form Number: NPCSF-INFR-08

CONTRACTOR’S ORGANIZATIONAL CHART FOR THE CONTRACT

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the 
Contract if awarded to him. Indicate in the chart the names of the Project Manager, Project 
Engineer, Foreman and other Key Engineering Personnel.

Attach the required Proposed Organizational Chart for the Contract as stated
above

NOTES:

1. This organization chart should represent the “Contractor's Organization" required for the Project, 
and not the organizational chart of the entire firm.

2. Each such nominated engineer/key personnel shall comply with and submit duly accomplished 
forms NPCSF-INFR-10a, NPCSF-INFR-10b and NPCSF-INFR-11, which shall be submitted 
during post-qualification.

3. All these are required to be in the Technical Envelope of the Bidder.
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Standard Form Number. NPCSF-INFR-09

LIST OF KEY PERSONNEL PROPOSED TO BE ASSIGNED TO THE CONTRACT 
(Based on the Minimum Key Personnel Required in the Bidding Documents)

Business Name: 
Business:

Particulars Project Manager
Gf applicable) Project Engineer Materials Engineer 

(if applicable)
Safety Officer 
(if applicable)

1 Name
2 Address
3 Date of Birth
4 Education
5 License/Qualification Details:

a. Profession/Specialization
b. Registration Number
c. Registration Date
d. Valid Until

6 Experience Data:
a. Years employed by the Bidder
b. General Experience (yrs.)
c. Professional Experience on 

similar oroiect (vrs.)

Submitted by:

Designation:
Date:

(Printed Name & Signature)

One of the requirements from the bidder to be included in its Technicai Enveiope is a list of contractor's key personnel (based on the minimum key personnei required in the bidding documents) to 
be assigned to the contract to be bid, with their complete qualification and experience data.
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Standard Form Nuniber: NPCSF-INFR-lOa
NOTE: THIS FORM SHALL BE SUBMITTED DURING 
POST-QUALIFICATION

KEY PERSONNEL’S CERTIFICATE OF EMPLOYMENT 
(PROFESSIONAL PERSONNEL)

THE PRESIDENT
National Power Corporation
Gabriel Y. Itchon Building
Sen. Miriam P. Defensor-Santiago Blvd.
(formerly BIR Road) corner Quezon Avenue
Diliman, Quezon City, Philippines 1100

Dear Sir:

I am (Name of Nominee)___________

Issuance Dale

a Licensed
Professional License No.
issuance)

I hereby certify that (Name of Bidder)_____
(Designation)________________ for the (Name of Project)

issued on (date of issuance)
Engineer with 

_____at (place of

has engaged my services as 
____ , if awarded to it.

As (Designation)
the contract under bidding:

NAME OF PROJECT

I supervised the following completed projects similar to

OWNER COST Co„DpAUTeETED

At present, I am supervising the following projects:

NAME OF PROJECT OWNER COST DATE
COMPLETED

In case of my separation for any reason whatsoever from the above-mentioned 
Contractor, I shall notify the National Power Corporation at least twenty one (21) days before the 
effective date of my separation.

As (Designation)___________________, I know I will have to Stay In the job site ail the
time to supervise and manage the Contract works to the best of my ability, and aware that I am 
authorized to handle only one (1) contract at a time.

I do not allow the use of my name for the purpose of enabling the above-mentioned 
Contractor to qualify for the Contract without any firm commitment on my part to assume the post
of (Designation)______________ therefor, if the contract is awarded to him since I understand
that to do so will be a sufficient ground for my disqualification as (Desionaiion)_____________ in
any future National Power Corporation bidding or employment with any Contractor doing 
business with the National Power Corporation.

(Name and Signature) 
AFFIANT

[Jurat!
[Format shall be based on the latest Rules on Notarial Practice]

One of the requirements from the bidder is a list of contractor's key personnel (viz. Project Manager, Project Engineer, 
Construction Safety Officer, Foremen, etc), to be assigned to the contract to be bid, with their complete qualification and 
experience data (including the key personnel's signed written commitment to work for the project once awarded the contract).
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Standard Form Number: NPCSF-INFR-lOb
NOTE; THIS FORM SHALL BE SUBMITTED DURING 
POST-QUALIFICATION

KEY PERSONNEL’S CERTIFICATE OF EMPLOYMENT 
(CONSTRUCTION SAFETY AND HEALTH OFFICER)

Issuance Date

THE PRESIDENT
National Power Corporation
Gabriel Y. Itchon Building
Sen. Miriam P. Defensor-Santiago Blvd.
(formerly BIR Road) corner Quezon Avenue
Diliman, Quezon City, Philippines 1100

Dear Sir:
I am (Name of Nominee)

Certificate No.
issuance)

_________ an Construction Safety & Health Officer with
issued on (date of issuance)_________________  at (place of

I hereby certify that (Name of Bidder)
Construction Safety & Health Officer for the (Name of Project)

has engaged my services as 
_________ , if awarded to it.

I am the Construction Safety & Health Officer of the following completed projects similar 
to the contract under bidding:

NAME OF PROJECT OWNER COST DATE
COMPLETED

At present, I am the Construction Safety & Health Officer of the following projects:
DATE

COMPLETEDNAME OF PROJECT OWNER COST

In case of my separation for any reason whatsoever from the above-mentioned 
Contractor, I shall notify the National Power Corporation at least twenty one (21) days before the 
effective date of my separation.

As Construction Safety & Health Officer, I know I will have to stay in the job site all the 
time and aware that I am authorized to handle only one (1) contract at a time.

I do not allow the use of my name for the purpose of enabling the above-mentioned 
Contractor to qualify for ttie Contract without any firm commitment on my part to assume the post 
of Construction Safety & Health Officer, if the contract is awarded to him since I understand that 
to do so will be a sufficient ground for my disqualification as Construction Safety & Health Officer 
in any future National Power Corporation bidding or employment with any Contractor doing 
business with the National Power Corporation.

(Name and Signature) 
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

One of the requirements from the bidder is a list of contractor's key personnel (viz. Project Manager, Project Engineer, 
Construction Safety Officer, Foremen, etc), to be assigned to the contract to be bid, with their complete qualification and 
experience data (including the key personnel’s signed written commitment to work for the project once awarded the contract).



TERMS OF REFERENCE

SECTION V- BIDDING FORMS

CONSTRUCTION OF NURSERY STRUCTURE OF 
PULANQI WATERSHED AREA TEAM (PULWAT)

MinP23Z1666Sc

Standard Form Number: NPCSF-INFR-11 NOTE: THIS FORM SHALL BE SUBMITTED DURING 
POST-QUALIFICATION

KEY PERSONNEL 
(FORMAT OF BIO-DATA)

Give the detailed information of the following personnel who are scheduled to be assigned as 
full-time field staff for the project. Fill up a form for each person.

1. Name

2. Date of Birth

3. Nationality

4. Education and Degrees

5. Specialty

6. Registration

7. Length of Service with the Firm Year from 
To

(months)
(months)

(year)
(year)

8. Years of Experience

9. If Item 7 is less than ten (10) years, give name and length of service with previous 
employers for a ten (lO)-year period (attached additional sheet/s), if necessary:

Name and Address of Employer Length of Service

year(s) from 
year(s) from 
year(s) from

.to.

.to.
to

10. Experience:

This should cover the past ten (10) years of experience. (Attached as many pages as 
necessary to show involvement of personnel in projects using the format below).

One of the requirements from the bidder is a list of contractor's key personnel (viz. Project Manager, Project Engineer, 
Construction Safety Officer, Foremen, etc), to be assigned to the contract to be bid, with their complete qualification and 
experience data (including the key personnei's signed written commitment to work for the project once awarded the contracO-



TERMS OF REFERENCE

SECTION V - BIDDING FORMS

CONSTRUCTION OF NURSERY STRUCTURE OF 
PULANGI WATERSHED AREA TEAM (PULWAT)

MinP23Z1666Sc

Standard Foim Number: NPCSF-INFR-11 
Page 2 of 2

1.

2.

3.

4.

Name

Name and Address of Owner

Name and Address of the 
Owner’s Engineer 
(Consultant)

Indicate the Features of Project 
(particulars of the project 
components and any other particular 
interest connected with the project):_

5.

6. 

7.

Contract Amount Expressed in 
Philippine Currency :

Position :

Structures for which the employee 
was responsible

8. Assignment Period from
to

(months)
(months)

(years)
(years)

Name and Signature of Employee

It is hereby certified that the above personnel can be assigned to this project, if the contract is 
awarded to our company.

(Place and Date) (The Authorized Representative)

One of the requirements from the bidder is a list of contractor's key personnel (viz. Project Manager, Project Engineer, 
Conslruclion Safety Officer, Foremen, etc), to be assigned to the contract to be bid, with their complete qualification and 
experience data (induding the key personnel's signed written commitment to work for the project once awarded the contracO-



TERMS OF REFERENCE CONSTRUCTION OF NURSERY STRUCTURE OF PULANGI WATERSHED AREA
TEAM (PULWAT)

SECTION V - BIDDING FORMS MinP23Z1666Sc

Standard Form Number: NPCSF-INFR-12

LIST OF EQUIPMENT, OWNED OR LEASED AND/OR UNDER PURCHASE AGREEMENTS
(Based on the Minimum Equipment Required in the Bidding Documents)

Business Name: 
Business:

Description Model/Year Capacity / 
Performance / Size Plate No. Motor No. / 

Body No. Location Condition Proof of Ownership / 
Lessor or Vendor

A. Owned
i.
ii.
iii.
iv.
V.
B. Leased
i.
ii.
iii.
iv.
V.
C. Under Purchase Agreements
i.
ii.
iii.
iv.
V.

Submitted by:

Designation:
Date:

(Printed Name & Signature)

One of the requirements from the bidder to be included in its Technical Envelope is the list of its equipment units pledged lor the contract to be bid. based on minimum equipment required in the 
bidding documents, which are owned, leased, and/or under purchase agreements.
TTiis shall be supported by proof of ownership and/or certification of availability of equipment from the equipment lessor for the duration of the project, to be submitted during post-qualification.



TERMS OF REFERENCE 

SECTION V - BIDDING FORMS

CONSTRUCTION OF NURSERY STRUCTURE OF 
PULANGI WATERSHED AREA TEAM (PULWAT)

 MinP23Z1666Sc

Standard Form No.: NPCSF-INFR-13
BID LETTER

Date;

To; THE PRESIDENT
National Power Corporation
Gabriel Y. Itchon Building
Sen. Miriam P. Defensor-Santiago Blvd.
(formerly BIR Road) corner Quezon Avenue 
Diliman, Quezon City, Philippines 1100

We, the undersigned, declare that:

(a) We have examined and have no reservation to the Bidding Documents, including 
Addenda, for the Contract CONSTRUCTION OF NURSERY STRUCTURE OF 
PULANGI WATERSHED AREA TEAM (PULWAT) (MinP23Z1666Sc).

(b) We offer to execute the Works for this Contract In accordance with the Bid Documents, 
Technical Specifications, General and Special Conditions of Contract accompanying this 
Bid;

The total price of our Bid, excluding any discounts offered below is: nnsartmfnrmatir.nl 

The discounts offered and the methodology for their application are: nnsart infr.rmatir.ni

(c) Our Bid shall be valid for a period of nnsert number! .days from the date fixed

(d)

(e) 

(0

(g)

(h)

(i)

for the Bid submission deadline in accordance with the Bidding Documents, and it 
shall remain binding upon us and may be accepted at any time before the expiration 
of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount!_________ percent of the Contract Price for the due
performance of the Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries: [insert informniinni_________________ ;

We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than alternative offers in accordance with the Bidding Documents;

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for 
any part of the Contract, has not been declared ineligible by the Funding Source;

We understand that this Bid, together with your written acceptance thereof included 
in your notification of award, shall constitute a binding contract between us, until a 
formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any 
other Bid that you may receive.



TERMS OF REFERENCE 

SECTION V - BIDDING FORMS

CONSTRUCTION OF NURSERY STRUCTURE OF 
PULANGI WATERSHED AREA TEAM (PULWAT)

MinP23Z1666Sc

(j) We likewise certify/confirm that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do, execute and 
perform any and all acts necessary to participate, submit the bid, and to sign and 
execute the ensuing contract for the CONSTRUCTION OF NURSERY STRUCTURE 
OF PULANGI WATERSHED AREA TEAM (PULWAT) (MinP23Z1666Sc) of the 
National Power Corporation.

(k) We acknowledge that failure to sign each and every page of this Bid Letter, including 
the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of; 

Signed:_______

Duly authorized to sign the Bid for and on behalf of: 

Date:___________



TERMS OF REFERENCE CONSTRUCTION OF NURSERY STRUCTURE OF PULANGI WATERSHED AREA
TEAM (PULWAT)

SECTION V - BIDDING FORMS MlnP23Z1666Sc

Standard Form No.: NPCSF-INFR-14

DETAILED COST ESTIMATE FORM
Name of Bidder :

Hem No.
Item Description Qty.

Unit
of

Measure

Direct Cost (DC) Mark-Uo (MU)
VAT Unit Cost Total PriceMaterials Labor Equipment Transport OCM Prom

(A) (B) (C) (D) (E) (n (G) (H) (I) (J)
((B)+(0*

(DME)]x%
OCM

((B)f(O*
(DWE)]x%

PROFIT

((B)+(C)+
(D)-f(E) + (R
t (6)] X %

VAT

((6)+(0*
(D)+(E) ♦ (R 
+ (G) + (H)] / 

(A)
(A)x(l)

TOTAL
NOTES:

1. The Bidder must provide ail the information required above.
2. All pay items in the Bill of Quantities must be included the detailed cost estimate.
3. Unit Price and Total price in this form must be the same with the Bill of Quantities and Bid Letter.

Name, Signature of Authorized Representative Designation



TERMS OF REFERENCE 

SECTION V - BIDDING FORMS

CONSTRUCTION OF NURSERY STRUCTURE OF 
PULANGI WATERSHED AREA TEAM (PULWAT)

MinP23Z1666Sc

Standard Form No.: NPC3F-INFR-15

SUMMARY SHEETS OF MATERIALS PRICES, LABOR RATES 
AND EQUIPMENT RENTAL RATES

Name of Bidder:

I. Unit Prices of Materials

Materials Description

1.
2.
3.
4.
5.
6.
7.

ii. Manpower Houriy Rates

Designation

1.
2.
3.
4.
5.
6.
7.

iii. Equipment Houriy Rental Rates

Equipment Description

1.
2.
3.
4.
5.
6. 
7.

Unit Unit Price

Rate/Hr.

Rental Rate/Hr.

Name, Signature of Authorized Representative Designation
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PULANGI WATERSHED AREA TEAM (PULWAT)
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SECTION VI - BID DRAWINGS

AW - ARCHITECTURAL WORKS
DRAWING NO.

CNPW-BDA-15.001

CNPW -BDA-15.002

CNPW -BDA-15.003

TITLE

POTTING SHED & GERMINATION 
(PLAN, ELEVATION AND WATER LINE)

POTTING SHED & GERMINATION 
(CROSS-SECTION AND ROOF FRAMING 
PLAN)

POTTING BEDS (PERSPECTIVE. PLAN & 
DETAILS)

NATIONAL POWER CORPORATION IX-I
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DRAWING NO.

SECTION VI - BID DRAWINGS

CW-CIVIL WORKS 

TITLE

CNPW-BDC-15.001 

CNPW-BDC-15.002

CNPW -BDC-15.003

SITE DEVELOPMENT PLAN

POTTING SHED & GERMINATION 
(FOUNDATION PLAN. COLUMN AND WALL 
FOOTING DETAIL TYPICAL RC BEAM 
DETAIL)

POTTING BED (TYPICAL FRAMING PLAN, 
ELEVATIONS AND PEDESTAL DETAIL)

NATIONAL POWER CORPORATION IX. i
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