



NATIONAL POWER CORPORATION

SUPPLEMENTAL / BID BULLETIN NO. 1

to the Bid Documents for the

**SUPPLY, DELIVERY, INSTALLATION, TEST & COMMISSIONING OF ONE (1) UNIT
AQUATIC WEED HARVESTER SET AND ACCESSORIES FOR AGUS 4 HEP
PR NO. MG-A5M21-020 / PB220125-HG**

18 January 2022

All prospective bidders and authorized copy holders of the Bid Documents of the above mentioned project are hereby advised of the changes in the provisions of the bid documents, to wit:

1. **SECTION VI- TECHNICAL SPECIFICATIONS**, under TS-3.0, **CONTRACT DURATION**. The delivery period shall be revised as follows:

FROM	TO
The supply and delivery period shall be ONE HUNDRED TWENTY (120) CALENDAR DAYS reckoned from the date stated in the Notice to Proceed.	The supply and delivery period shall be ONE HUNDRED FIFTY (150) CALENDAR DAYS reckoned from the date stated in the Notice to Proceed.

2. **SECTION VI- TECHNICAL SPECIFICATIONS**, under TS-10.0 **DRAWINGS & DOCUMENTS TO BE SUBMITTED**:

- a.) **To be submitted with the bid**, sub-item a.3.4 shall be revised as follows:

FROM	TO
Original copy of Manufacturer's Authorization to bid directly addressed to the BAC-NPC indicating therein the PR / Reference Number with:	Original / Electronic copy of Manufacturer's Authorization to bid directly addressed to the BAC-NPC indicating therein the PR / Reference Number with:

- b.) **To be submitted during post-qualification**:

"To include the submission of Original copy of Manufacturer's Authorization to bid submitted in Electronic copy during bid submission".

All other terms and conditions shall remain the same.

For the information and guidance of all authorized copy holders of the Bid Documents and prospective bidders.

For the Bids and Awards Committee:

ATTY. ROGEL T. TEVES
Vice President, PES and
Chairman, Bids and Awards Committee

BIR Road cor. Quezon Avenue, Diliman
Quezon City 1100, Philippines
Tel. Nos. (632) 921-3541 to 80
Fax No. (632) 921-2468
Website: www.napocor.gov.ph



Management
System
ISO 9001:2015



www.tuv.com
ID: 9100050205