

OK/ma

CONTRACT NO. LOG MSSP 2022-09-093-MDC

SUPPLY OF LABOR AND MATERIALS FOR THE INSPECTION CHART MAPPING (ICM) OF THIRTY (30) HECTARES REFORESTATION INSIDE THE SAN ROQUE WATERSHED AREA TEAM

PR No. HO-LAR22-008 / SVP220616-RM00227 (SVP4)

NARRA MULTI-PURPOSE COOPERATIVE (CONTRACTOR)
MARIO P. BALLERAS
Project Administrator

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into in Quezon City, Philippines, by and between:

The NATIONAL POWER CORPORATION, a government-owned and controlled corporation duly organized and existing under and by virtue of Republic Act No. 6395, as amended, with its principal office address at NPC Building, BIR Road corner Quezon Avenue, Diliman, Quezon City, Philippines, represented herein by its President and CEO, MR. FERNANDO MARTIN Y. ROXAS, who is duly authorized to represent it in this transaction, hereinafter referred to as "NPC".

- and -

NARRA MULTI-PURPOSE COOPERATIVE, a cooperative duly organized and existing under the laws of the Republic of the Philippines, with principal office address at Brgy. Narra, San Manuel, Pangasinan, Philippines herein represented by its Project Administrator, MR. MARIO P. BALLERAS, who is duly authorized to represent it in this transaction, hereinafter referred to as the "CONTRACTOR".

WITNESSETH: That -

WHEREAS, NPC thru its San Roque Watershed Area Team, Watershed Management Department, needs a contract for the Supply of Labor and Materials for the Inspection Chart Mapping (ICM) of Thirty (30) Hectares Reforestation Inside the San Roque Watershed Area Team;

WHEREAS, NPC thru its San Roque Watershed Area Team needs to establish adequate and verifiable ground control for the effective management and closer supervision of the NPC-SRWAT reforestation project funded through the Universal Levy Fund;

WHEREAS, to be able to assess and determine the overall status of the 30-ha reforestation project (UC-EC Plan 9) in Brgy. San Roque, San Manuel (24-ha) and San Felipe East, San Nicolas (6-ha) Pangasinan through one hundred percent (100%) counting of seedlings planted;

WHEREAS, CONTRACTOR, after having represented and warranted itself as capable and competent to undertake the Supply of Labor and Materials for the Inspection Chart Mapping (ICM) of Thirty (30) Hectares Reforestation Inside the San Roque Watershed Area Team, submitted the single calculated and responsive quotation in 4th Alternative Mode of Procurement - Small Value Procurement conducted by the Bids and Awards Committee on 04 August 2022, for the said undertaking;

Contract between NPC and Narra Multi-Purpose Cooperative
Supply of Labor and Materials for the Inspection Chart Mapping (ICM) of Thirty (30) Hectares Reforestation Inside the San Roque Watershed Area Team
Contract No. LOG MSSP 2022-09-093-MDC

SIGNED IN THE PRESENCE OF:
MARTIN M. OCTAVIO
HR OFFICER
(CONTRACTOR)

EMMANUEL A. UMALI
Department Manager, WMD
(NPC)

NATIONAL POWER CORPORATION (NPC)
FERNANDO MARTIN Y. ROXAS
President and CEO

Handwritten initials and date: 7th 4

NARRA MULTI-PURPOSE COOPERATIVE
(CONTRACTOR)
BY: 
MARIO P. BALLERAS
Project Administrator

WHEREAS, NPC accepted the offer of the CONTRACTOR;

NOW, THEREFORE, in view of the foregoing premises and in consideration of the mutual covenants stipulated hereinafter provided, the parties hereby agree as follows:

ARTICLE I
DOCUMENTS COMPRISING THE CONTRACT

The following documents are hereby incorporated and made part of this Contract as though fully written out and set forth herein insofar as they are not inconsistent with the terms thereof.

1. NPC Terms of Reference for Alternative Mode of Procurement (Small Value Procurement) and Annex A – Terms and Conditions for the Supply of Labor and Materials for the Inspection Chart Mapping (ICM) of Thirty (30) Hectares Reforestation Inside the San Roque Watershed Area Team (HO-LAR22-008 / SVP220616-RM00227 (SVP4));
2. Result of Bid Opening and Post-qualification Report dated 30 August 2022; ,
3. Bid Proposal of the CONTRACTOR dated 29 June 2022; ,
4. Notice of Award dated 29 September 2022; ,
5. Notice to Proceed; and
6. The Performance Security to be filed by SUPPLIER in accordance with this Contract.

The documents mentioned above shall collectively be referred to as "Contract Documents".



In the event that there are any discrepancies/inconsistencies between the provisions of this Contract and the Contract Documents mentioned above, the latter shall govern. Should there be any discrepancies/ inconsistencies among the Contract Documents, the document with the latest date shall prevail.


ARTICLE II
SCOPE OF WORK

The project shall have three major components/phases, namely: (1) Verification, Relocation, Amendment Survey of Plantation Areas; (2) Actual counting of seedlings planted; and (3) Report writing. It shall consist of but will not be limited to the following:

1. Verification, Relocation, Amendment Survey of Plantation Areas

- 1.1. To determine the actual boundary of the plantation area, verification, relocation and amendment survey or a combination thereof shall be conducted using appropriate surveying and mapping equipment/instruments. For purposes of this project, the following terms shall be understood to mean as follows:

SIGNED IN THE PRESENCE OF:

KESTIVE
HR. OFFICER
(CONTRACTOR)

EMMANUEL A. UMALI
Department Manager, WMD
(NPC)

BY: 
FERNANDO MARTIN Y. ROXAS
President and CEO
(NPC)

MSSPD, LOGISTICS
PRINTED TRUE COPY

Contract between NPC and Narra Multi-Purpose Cooperative
Supply of Labor and Materials for the Inspection Chart Mapping (ICM) of Thirty (30) Hectares Reforestation Inside the San Roque Watershed Area Team
Contract No. LOG MSSP 2022-09-093-MDC




NARRA MULTI-PURPOSE COOPERATIVE
(CONTRACTOR)
BY: 
MARIO P. BALLERAS
Project Administrator

Verification survey – a type of survey conducted to ascertain the position and description of the existing survey monuments and markers established by the reforestation/agro-forestry contractor;


Relocation survey – a type of survey to determine of correct positions of erroneously established monuments/markers; also establishment of monuments and/or markers as replacement for missing or damaged monuments/markers;

Amendment survey - a type of survey to change/rectify the boundary lines to indicate/show actual planted area if same is different from the target area for planting;


PRESENCE OF:

KRISTINE M. DELA ANON
THE OFFICER
(CONTRACTOR)

- 1.2 Based on the result of the above survey activities, a rectified plantation map with a scale of 1:10,000 shall be prepared and submitted. This map shall be used as the reference/base map for the succeeding activities as replacement to the standard map.
- 1.3 Based on the rectified reference/base map, the boundary of the plantation area shall be plotted on the appropriate Inspection Chart Map (ICM) form, a sample of which shall be provided by NPC-WMD for reproduction of the ICM preparer/contractor.

2. Actual Counting of the Seedlings Planted

SIGNED IN THE PRESENCE OF:

EMMANUEL A. UMALI
Department Manager, WMD
(NPC)


- 2.1 Using the reference/base map of the plantation area which comprises of the blocking posts and UTM monuments on the ground, the map of the plantation area shall be plotted on the appropriate ICM form. Due consideration should be made on the map scale transformation, since the base map uses 1:10,000 scale while the ICM form utilizes 1:1,000 map scale.
- 2.2 The ICM form generated shall be adopted in conducting one hundred percent (100%) counting of the planted seedlings.
- 2.3 The devised ICM form is good for a 10-hectare area and an ICM form is uniquely designed for a specified spacing scheme.
- 2.4 Draw each block reflected from the reference/base map by considering the length (distance) and orientation into the Inspection Chart Map.
- 2.5 Based on the reference/base map, the number of blocks derived and the area covered per block as a result of blocking are given.
- 2.6 The number of ICM form to be used depends on the number of blocks of the project area.
- 2.7 The 10-hectare block shall be further subdivided into 1-hectare block. UTM coordinates of the corner points of the 1-hectare block shall be derived using Global Positioning System (GPS) receiver.
- 2.8 After deriving the boundaries of the 1-hectare block, a semi-permanent marker made of wood will be installed in the boundaries.

BY: 
FERNANDO MARTIN Y. ROXAS
President and CEO
(NPC)

NPC-MSSPD, LOG MDC
CERTIFIED TRUE COPY
NOEL IVY TOP
CREATED 2022

Contract between NPC and Narra Multi-Purpose Cooperative
Supply of Labor and Materials for the Inspection Chart Mapping (ICM) of Thirty (30) Hectares
Reforestation Inside the San Roque Watershed Area Team
Contract No. LOG MSSP 2022-09-093-MDC


Handwritten initials and date: "HW 3 18 24"

NARRA MULTI-PURPOSE COOPERATIVE
(CONTRACTOR)
BY: 
MARIO P. BALLERAS
Project Administrator

SIGNED IN THE PRESENCE OF:

KRISTINE M. ORLANO
HR. OFFICER
(CONTRACTOR)

EMMANUEL A. UMALI
Department Manager, WMD
(NPC)

(NPC)

FERNANDO MARTIN Y. ROXAS
President and CEO

- 2.9 A designated person shall be assigned a one (1)-hectare block for inventory.
- 2.10 Upon designating the unique block assigned to each member, actual counting shall be done adopting the appropriate ICM form hereto attached.
- 2.11 The number of spots per hectare where seedlings are expected to be planted depends on the spacing scheme used in planting.
 - For 2 m x 3 m spacing: 1,667 spots/seedlings per hectare
 - For 2 m x 2 m spacing: 2,500 spots/seedlings per hectare
 - For 1 m x 2 m spacing: 5,000 spots/seedlings per hectare
 - For 4 m x 4 m spacing: 625 spots/seedlings per hectare
- 2.12 The seedlings planted shall be evaluated and judged as to *living, dead/dying and missing.*
- 2.13 Living seedling refers to seedling in good and healthy state i.e. having green leaves and standing firmly.
- 2.14 Dead/dying seedling refers to seedling whose leaves already wilted or do not have leaves and the stem already decayed. (Note: There are seedlings that naturally shed-off its leaves (deciduous) but is still living)
- 2.15 Missing seedling refers to seedling that is gone or not existing in the expected spot along the planting strip where it should be standing or planted.
- 2.16 Legend using symbols shall be adopted for easiness, effectiveness and efficiency of counting. This legend is included in the prescribed ICM form (i.e. X for dead and 0 for missing; for living, no marking shall be done, the grid shall be left unmarked)

3. Report Writing

The contents of the report shall be as follows:

- 3.1 Description of the area (reforestation/agro-forestry)
- 3.2 Purpose and Objectives
- 3.3 Results (attach forms and maps)
- 3.4 Pictures/photo documentation of the activities including monuments/markers replaced and/or repaired
- 3.5 Conclusion and Recommendation

**ARTICLE III
PROJECT LOCATION AND CONTRACT DURATION**

The project site is located at San Roque Watershed Area Team, Brgy. San Roque, San Manuel and San Felipe East, San Nicolas, Pangasinan.

The project shall commence immediately upon issuance of the Notice to Proceed and the completion period shall be within four (4) months, reckoned from the contract effectivity date stated in the Notice to Proceed (NTP).

Contract between NPC and Narra Multi-Purpose Cooperative
Supply of Labor and Materials for the Inspection Chart Mapping (ICM) of Thirty (30) Hectares
Reforestation Inside the San Roque Watershed Area Team
Contract No. LOG MSSP 2022-09-093-MDC



**ARTICLE IV
MODE OF PAYMENT**

For and in consideration of the WORKS to be undertaken by the CONTRACTOR as specified in Article II hereof, NPC shall pay the CONTRACTOR in Philippine Pesos and in accordance with the Contract documents in the amount of and not exceeding **ONE HUNDRED SIXTEEN THOUSAND SIX HUNDRED FIFTY PESOS ONLY (P 116,650.00)**,

The approved Mode of Payment shall be used as guide in determining the actual amount to be paid:

Payment No.	Nature of Payment	Basis/Indicator of Payment	Expected Output	Approx. No. of Months	% Total Cost
1	1 st Payment	-MOA signed -Notice to Proceed -Project Proposal -Approved Work Program -Inception Report -Notice of Billing	-MOA -Report	0.5 month	15% less retention fee
2	Last Payment	-Completion of ICM -Inspection Report of WAT -Draft Report -Final Report -Notice of Billing	-Final Report -Certificate of Completion	3.5 months	85% less retention fee
3	Retention Fee	Certificate of Acceptance	Certificate of Acceptance		(10%)

**ARTICLE V
PERFORMANCE SECURITY**

To guarantee the faithful performance of the SUPPLIER's obligation under this Contract, the SUPPLIER shall post a performance security which shall remain valid and effective during the contract duration.

- a. Cash, Manager's/Cashier's Check, Bank Draft/Guarantee issued by a Universal or Commercial Bank or Irrevocable Letter of Credit issued by a Universal or Commercial Bank. Provided however, that it shall be confirmed or authenticated by a reputable local Universal or Commercial Bank if issued by a Foreign Bank equivalent to Five Percent (5%) of the contract price.
- b. Surety Bond callable upon demand and penal in nature issued by a Surety or Insurance Company duly certified by the Insurance Commission as authorized to issue such security which shall be Thirty Percent (30%) of the total contract price.
- c. Performance Securing Declaration.

The Insurance Company that will issue Performance Security must be accredited by the Insurance Commission and acceptable to the National Power

NPC-Corporation
CERTIFIED TRUE COPY

NGEIL L. BATEY
Vice-Mgr. Services

Contract between NPC and Narra Multi-Purpose Cooperative
Supply of Labor and Materials for the Inspection Chart Mapping (ICM) of Thirty (30) Hectares
Reforestation Inside the San Roque Watershed Area Team
Contract No. LOG MSSP 2022-09-093-MDC

AFG-LOG-007.F01
Rev. No. 0
Sheet 5 of 11

NARRA MULTI-PURPOSE COOPERATIVE
(CONTRACTOR)


BY: 
MARIO P. BALLERAS
Project Administrator

SIGNED IN THE PRESENCE OF:

BY: 
KARSTINE M. ORFANO
HC OFFICER
(CONTRACTOR)


EMMANUEL A. UMALI
Department Manager, WMD
(NPC)

NATIONAL POWER CORPORATION
(NPC)

BY: 
FERNANDO MARTIN Y. ROXAS
President and CEO

Handwritten initials and date: 26 8 2024

NARRA MULTI-PURPOSE COOPERATIVE
(CONTRACTOR)
BY: 
MARIO P. BALLERAS
Project Administrator

The performance security shall be valid for the duration of the contract and shall remain valid and effective until after sixty (60) days from NPC's final acceptance of the item. The Performance Bond shall also be answerable for any damages or penalties or any expenses that NPC may suffer as a result of the failure of the SUPPLIER to perform its obligations under this Contract. The Performance Bond shall be entirely forfeited by NPC upon default of the SUPPLIER.

In case of surety bond, any extension of the contract time granted to the SUPPLIER, shall be considered as given, and any modification of the Contract shall be considered as authorized, as if with the expressed consent of the surety, provided that such extension or modifications falls within the effective period of the said surety bond. However, in the event that such extension of the contract time would be beyond the effective period of the surety bond first posted, it shall be the sole obligation of the SUPPLIER to post an acceptable Performance Security within ten (10) calendar days after the contract time extension has been granted by NPC.

ARTICLE VI
LIQUIDATED DAMAGES

Should CONTRACTOR fail to satisfactorily deliver any or all of the Goods and/or to perform the Services within the period/s specified in the Contract, inclusive of duly granted time extensions if any, NPC shall, without prejudice to its remedies under this Contract, and under the applicable law, deduct from the Contract Price, as liquidated damages, the applicable rate of one tenth (1/10) of one (1) percent of the cost of unperformed portion for every day of delay until actual delivery or performance. Once the amount of liquidated damages reaches ten percent (10%), NPC may rescind or terminate the Contract without prejudice to other courses of action and remedies open to it.

ARTICLE VII
NON-ASSIGNMENT AND NO SUB-CONTRACT

The CONTRACTOR shall not, without the written approval of NPC, assign, transfer, pledge, sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment, transfer, pledge, sub-contracting or any other disposition, shall be sufficient ground for NPC to terminate or cancel this Contract motu proprio without need of judicial action. Should NPC give its written approval, such consent shall not relieve the CONTRACTOR of its responsibilities under the Contract. The CONTRACTOR shall ensure that the terms and conditions of any sub-contract shall comply and conform with the terms and conditions of this Contract. The CONTRACTOR shall be responsible for the observance by the sub-contractor of the terms and conditions of this Contract.

If any portion of the project sub-contracted is not performed faithfully in accordance with the contract, the sub-contractor shall be removed or replaced immediately upon the written request of NPC, provided, however, that any failure of NPC to make such request shall not relieve the CONTRACTOR of its obligations under the contract. NPC shall not be responsible for the delays or costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor, or because of the late submission of its approval.

Contract between NPC and Narra Multi-Purpose Cooperative
Supply of Labor and Materials for the Inspection Chart Mapping (ICM) of Thirty (30) Hectares
Reforestation Inside the San Roque Watershed Area Team
Contract No. LOG MSSP 2022-09-093-MDC

SIGNED IN THE PRESENCE OF:

KRISTINE M. DURAN
THE OFFICER
(CONTRACTOR)

EMMANUEL A. UMALI
Department Manager, WMD
(NPC)

FERNANDO MARTINY-ROXAS
President and CEO
(NPC)



**ARTICLE VIII
AGREEMENT MODIFICATION**

No modification, alteration or waiver of any provision of this agreement shall be binding upon the Parties unless evidenced by a written amendment signed by the Parties.

**ARTICLE IX
SUSPENSION OF WORK**

NPC may suspend the work wholly or partly by written order for a certain period of time, as it deems necessary due to force majeure, or any fortuitous events as defined in the contract. The CONTRACTOR shall take all reasonable steps to minimize the costs allocable to the work covered by such order during work stoppage.

Before the suspension order expires, the procuring entity concerned shall either lift such order or terminate the work covered by the same. If the suspension order is lifted, or if the period of the order expires, the CONTRACTOR shall have the right to resume work. Appropriate adjustments shall be made in the delivery or contract schedule, or contract price, or both, and the contract shall be modified accordingly.

**ARTICLE X
PRE-TERMINATION**

Notwithstanding any provision to the contrary, NPC has the right to terminate, cancel and/or rescind this contract motu proprio, without need of judicial action, in case of breach thereof by the CONTRACTOR, by giving at least ten (10) day written notice, which shall be final and binding on all parties. Upon receipt of NPC's notice, the CONTRACTOR cannot remove, withdraw or pull-out any equipment, machinery, tool, material and supply brought to the project site without the written approval of NPC.

Any misrepresentation made by the CONTRACTOR in the submission of documents, or suppression of material facts, which if known could have disqualified the CONTRACTOR gives NPC the immediate right or recourse to motu proprio, without need of judicial action, rescind, abrogate or otherwise terminate the Contract.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties shall settle their respective accountabilities as of the date of termination, cancellation, or rescission, including the refund of any and all advances made, plus legal interest from the date of receipt of the amount or amount advanced.

**ARTICLE XI
WARRANTY CLAUSE**

CONTRACTOR hereby warrants that he or his representative has not offered or paid, directly or indirectly, any government officer and NPC official or employee any consideration or commission for the Contract nor has he or his representative exerted or utilized any corrupt or unlawful influence to secure or

Contract between NPC and Narra Multi-Purpose Cooperative
Supply of Labor and Materials for the Inspection Chart Mapping (ICM) of Thirty (30) Hectares
Reforestation Inside the San Roque Watershed Area Team
Contract No. LOG MSSP 2022-09-093-MDC


NARRA MULTI-PURPOSE COOPERATIVE
(CONTRACTOR)

BY: 
MARIO P. BALLERAS
Project Administrator


BY:

SIGNED IN THE PRESENCE OF:


KLAVINE W. DELACRUZ
HR OFFICER
(CONTRACTOR)


EMMANUEL A. UMALI
Department Manager, WMD
(NPC)

NATIONAL POWER CORPORATION
(NPC)

BY: 
FERNANDO MARTIN-Y. ROXAS
President and CEO



NARRA MULTI-PURPOSE COOPERATIVE
(CONTRACTOR)

BY: 
MARIO P. BALLERAS
Project Administrator

solicit this Contract for any consideration or commission; that the CONTRACTOR will not subcontract any portion or portions of the scope of work of the Contract awarded to him to any official or employee of the NPC and to the relatives within the 3rd degree of consanguinity or affinity of NPC's officials who are directly and indirectly involved in Contract awards or project execution; and that if any commission is being paid to a private person; he shall disclose the name of said person and the amount being paid; and that any violation of this Warranty shall constitute sufficient ground for the rescission or cancellation of this Contract; or the reduction from the Contract Price of the consideration or commission paid without prejudice to the filing of any action for the violation of RA No. 3019 as amended (otherwise known as the Anti-Graft and Corrupt Practices Act) and/or other applicable laws against the CONTRACTOR and/or his representative and/or the erring NPC official(s) and employee(s).

ARTICLE XII
JOINT AND SEVERAL LIABILITY

The liability of the CONTRACTOR and/or any and all of the entities representing it on any manner under this Contract or relating to thereto is joint and several and for this reason NPC may proceed against any or all of them.

ARTICLE XIII
VALIDITY CLAUSE

If any term or condition of this Contract is held invalid or contrary to law, the validity of the other terms and conditions hereof shall not be affected thereby.

ARTICLE XIV
GOVERNING LAW

This Contract shall be governed by and construed in accordance with the laws of the Republic of the Philippines.

ARTICLE XV
VENUE OF ACTIONS


The parties hereto agree that the venue of action for any cause or causes of action which may arise in connection with this Contract shall be exclusively in the proper court of Quezon City, Philippines only.


SIGNED IN THE PRESENCE OF:


Kris D. M. Duran
THE OFFICER
(CONTRACTOR)


EMMANUEL A. UMALI
Department Manager, WMD
(NPC)

NATIONAL POWER CORPORATION
(NPC)

BY: 
FERNANDO MARTIN Y. ROXAS
President and CEO




Contract between NPC and Narra Multi-Purpose Cooperative
Supply of Labor and Materials for the Inspection Chart Mapping (ICM) of Thirty (30) Hectares
Reforestation Inside the San Roque Watershed Area Team
Contract No. LOG MSSP 2022-09-093-MDC *ni*


Handwritten initials/signature

IN WITNESS WHEREOF, the parties hereto have signed these presents on this 2nd day November, 2022, Quezon City, Philippines.


**NATIONAL POWER CORPORATION
(NPC)**


BY: 
FERNANDO MARTIN Y. ROXAS
President and CEO

**NARRA MULTI-PURPOSE
COOPERATIVE
(CONTRACTOR)**


BY: 
MARIO P. BALLERAS
Project Administrator

SIGNED IN THE PRESENCE OF:


EMMANUEL A. UMALI
Department Manager, WMD


KRISTINE M. ORTIGAS
HR OFFICER
(CONTRACTOR)

FUNDS AVAILABLE:


LORLINA E. BOMEDIANO
Sr. Dept. Manager, Finance

uc-ec

CERTIFIED FUNDS AVAILABLE	
PERIOD	2022
JOB ORDER	JOB 8003751
COST CENTER	4306031
AMOUNT	₱ 110,650.00

NPC-MSSPD, LAAGS
CERTIFIED TRUE COPY

Contract between NPC and Narra Multi-Purpose Cooperative
Supply of Labor and Materials for the Inspection Chart Mapping (ICM) of Thirty (30) Hectares
Reforestation Inside the San Roque Watershed Area Team
Contract No. LOG MSSP 2022-09-093-MDC



REPUBLIC OF THE PHILIPPINES)
QUEZON CITY) S.S.

ACKNOWLEDGEMENT


BEFORE ME, a Notary Public for and in Quezon City, Philippines, this _____ day of 28 OCT 2022, 2022, personally appeared **MR. FERNANDO MARTIN Y. ROXAS**, President and CEO, **NATIONAL POWER CORPORATION**, with Document Identification in the form of Company ID No. ppw10017432, known to me and to me known to be the same person who executed the foregoing instrument consisting of eleven (11) pages, including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and he acknowledged before me that the same is his free and voluntary act and deed and that of the Corporation he represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

Notary Public
Until December 31, 2022
IBP Lifetime No.: _____
PTR No.: _____

[Signature]
ATTY. RODOLFO M. DE GUZMAN, Jr.
Notary Public for Quezon City
Commission No. NP-127(2021-2022)
Commission Expires on 31 December 2022
Roll No. 44291
IBP No. 201548; 02/08/2022; RSM
PTR No. 2614399; 02/08/2022; Quezon City
MCLE No. VI-0025196; 04/08/19; Pasig City
4th Floor NPC Office Building
Quezon Ave. cor. BIR Road
Dillman, Quezon City

Doc. No. 213 :
Page No. 44 :
Book No. 5 :
Series of 2022.



Contract between NPC and Narra Multi-Purpose Cooperative
Supply of Labor and Materials for the Inspection Chart Mapping (ICM) of Thirty (30) Hectares
Reforestation Inside the San Roque Watershed Area Team
Contract No. LOG MSSP 2022-09-093-MDC

AFG-LOG-007.F01
Rev. No. 0
Sheet 10 of 11


[Handwritten initials]

REPUBLIC OF THE PHILIPPINES)
QUEZON CITY) S.S.

ACKNOWLEDGEMENT


BEFORE ME, a Notary Public for and in Quezon City, Philippines this 19th day of October, 2022, personally appeared **MR. MARIO P. BALLERAS**, Project Administrator, **NARRA MULTI-PURPOSE COOPERATIVE** with Identification Document in the form of Government ID No. 641 1538 9523 7923, issued by Philippine Identification Card at San Manuel, Pang. on July 16, 2022, known to me and to me known to be the same person who executed the foregoing instrument consisting of eleven (11) pages including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and he acknowledged before me that the same is his free and voluntary act and deed and that of the Corporation he represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.


ATTY. ROSELLER C. VIRAY III
Notary Public Until December 31, 2022
Notary Public
PTR No. PP-03-101-00000000
Unit: December 31, 2022
Aeingan, Pangasinan, Philippines
Roll No. 1000-047
IBP No. 1986 Registration Chapter
MCLE Compliance No. VI-0849
CP. No. 09-17-101-9872
Email Add: rosellerviray3@gmail.com

Doc. No. 289 ;
Page No. 59 ;
Book No. 707 ;
Series of 2022.




NPC-MSSPD, LOGISTICAL
CERTIFIED TRUE COPY

Contract between NPC and Narra Multi-Purpose Cooperative
Supply of Labor and Materials for the Inspection Chart Mapping (ICM) of Thirty (30) Hectares
Reforestation Inside the San Roque Watershed Area Team
Contract No. LOG MSSP 2022-09-093-MDC