

**Contract for the  
Request for Work Order: Supply Labor, Materials Equipment and Expertise for  
1.) Construction of 1 x 15kl Waste Oil Storage Tank; and 2.) Construction of  
Engine Foundation of QRG Genset of Palimbang DPP [S3-SPUGM22-004EM (S3-  
PLM22-018 & 019)]**

GRIDMARC CONSTRUCTION SERVICES  
CONTRACTOR  
PABLO P. LOMOTOS

**KNOW ALL MEN BY THESE PRESENTS:**

This contract made and entered into in Davao City, Philippines by and between:

The **NATIONAL POWER CORPORATION SPUG-MINDANAO**, a government- owned and control Corporation duly organized and existing under and by virtue of Republic Act No. 6395, as amended, with its office address at NPC SPUG Mindanao Office at Kumintang Street, Tugbok District, Mintal Davao City, Philippines, herein represented by Department Manager, **Mr. Yahcob H. Darayan**, who is duly authorized to represent it in this transaction, hereinafter referred to as **NPC**;

-and-

**GRIDMARC CONSTRUCTION SERVICES**, Sole proprietor duly organized and existing under and by virtue of the laws of the Republic of the Philippines with office address at Blk. 3 L13 Ph2, Gomez St., Don Lorenzo Subd. Brgy. Bato, Toril District, Davao City, Philippines respectively, herein represented by **Mr. Pableo P. Lomotos**, who is duly authorized to represent it in this transaction, hereinafter referred to as **CONTRACTOR**.

**WITNESSETH: That-**

WHEREAS, on 03 March 2022, NPC advertised the invitation to Bid for the bidding of the Request for Work Order: Supply Labor, Materials Equipment and Expertise for 1.) Construction of 1 x 15kl Waste Oil Storage Tank; and 2.) Construction of Engine Foundation of QRG Genset of Palimbang DPP [S3-SPUGM22-004EM (S3-PLM22-018 & 019)], located at Palimbang, Sultan Kudarat.

WHEREAS, only one (1) prospective bidder secured the bidding documents and participated in the bidding conducted on 23 March 2022 on the aforesaid undertaking;

WHEREAS, CONTRACTOR's bid offer is the Single Calculated and Responsive Bid thereof;

WHEREAS, NPC accepted the bid of the CONTRACTOR;

NOW, THEREFORE, in view of the foregoing premises and for and in consideration of the mutual covenants and stipulations hereinafter provided, the parties hereto have agreed as follows:

**ARTICLE I  
DOCUMENTS COMPRISING THE CONTRACT**

The following documents are hereby incorporated and made part of this contract as though fully written out and set forth herein insofar as they are not inconsistent with the terms hereof:

SIGNED IN THE PRESENCE OF:  
LEONILA LOMOTOS  
Witness  
RODRIGO U. FULLIDO and  
Witness  
YAHCOB H. DARAYAN  
NPC  
NATIONAL POWER CORPORATION

GRIDMARC CONSTRUCTION SERVICES  
CONTRACTOR

PABLO P. DOMOTOS

1. Bidding Documents for the Request for Work Order: Supply Labor, Materials Equipment and Expertise for 1.) Construction of 1 x 15kl Waste Oil Storage Tank; and 2.) Construction of Engine Foundation of QRG Genset of Palimbang DPP [S3-SPUGM22-004EM (S3-PLM22-018 & 019)], located at Palimbang, Sultan Kudarat.
2. Bid Bulletin No. 2022SPUGEM-003 dated 03 March 2022;
3. CONTRACTOR'S bid offer submitted on 23 March 2022;
4. Bid Evaluation Report by the Technical Working Group (TWG) dated 04 April 2022;
5. Post-Qualification Report by the Technical Working Group (TWG) dated 08 April 2022;
6. Notice of Award dated 25 April 2022; and
7. The performance Security to be filed by CONTRACTOR in accordance with this Contract.

The documents mentioned above shall collectively be referred to as "Contract Documents"

In the event that there is any discrepancy/inconsistency between the provisions of the Contract and the Contract Documents mentioned above, the former shall govern. Should there be any inconsistency/discrepancy, among the Contract Documents; the Document with the latest date shall prevail.

## ARTICLE II SCOPE OF CONTRACT

CONTRACTOR shall, in accordance with the provisions of, and subject to the conditions contained in the Contract Documents, fully and faithfully furnish all superintendence, labor, materials, supplies, tools and equipment (in accordance with the requirements of the Plans and Specifications), for the Request for Work Order: Supply Labor, Materials Equipment and Expertise for 1.) Construction of 1 x 15kl Waste Oil Storage Tank; and 2.) Construction of Engine Foundation of QRG Genset of Palimbang DPP [S3-SPUGM22-004EM (S3-PLM22-018 & 019)], located at Palimbang, Sultan Kudarat. The Scope of Works and related services to be provided by the CONTRACTOR and the itemized Bill of Quantities are contained in Section VIII of Bidding Documents shall be collectively referred to as "WORK".

## ARTICLE III COMMENCEMENT AND COMPLETION PERIOD

CONTRACTOR shall perform its WORK under this Contract is within **Sixty (60) Calendar days**. The contract duration in the calendar days shall be reckoned from the date of effectivity indicated in the "Notice To Proceed".

## ARTICLE IV PAYMENTS

For and in consideration of the WORK to be undertaken by CONTRACTOR as specified in the preceding Article II hereof, NPC shall pay the CONTRACTOR in Philippine Currency and in accordance with the Contract Documents, The unit and lump sum prices set forth in "Annex A" hereof in the amount of Philippine Pesos, **Five Hundred Ninety-Eight Thousand Four Hundred Twenty-Two (598,422.00) Pesos** inclusive of value added tax (VAT)

All form of taxes, in addition to the value added tax (VAT) including municipal licenses and permits, and others that may be imposed by the Philippine Government, or any of its agencies and political subdivisions in connection with the Contract shall be for the account of the CONTRACTOR.

NATIONAL POWER CORPORATION  
NPC

JAACOB H. DARAYAN

SIGNED IN THE PRESENCE OF:

RODRIGO U. HULLIDO and  
LEONARDO TOMOTOS  
Witness

Witness

**ARTICLE V**  
**PERFORMANCE SECURITY**

To guarantee the faithful performance of its obligations under the Contract, CONTRACTOR shall, at its own expense and at the time of the execution of the Contract or immediately thereafter, or upon the receipt of the award or immediately thereafter, post a Performance Security in favor of NPC in the amount equivalent to ten percent (10%) of the total contract price in form of cash, or cashier's/ manager's check or bank draft/guarantee, or irrevocable letter of credit issued by a reputable local Universal or Commercial Bank, provided, however that it shall confirm or authenticated by a reputable local Universal or Commercial Bank, if issued by a foreign bank, or in an amount equal to thirty percent (30%) of the total contract price, in the form of surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security.

The Performance Bond shall be valid for the duration of the contract and remain valid and effective until after sixty (60) days from NPC's final acceptance of the project, unless the contract duration is extended, in which case the validity of the performance security shall accordingly be extended.

This performance security shall also be answerable for any damages or penalties or any expenses that NPC may suffer as a result of the failure of the CONTRACTOR to perform its obligation under this Contract including the defects liability period of one year. The performance Security shall be entirely confiscated by NPC upon default of CONTRACTOR.

In case of surety bond, any extension of the Contract time granted to CONTRACTOR, shall be considered as given, and any modification of the contract shall be considered as authorized, as if with the expressed consent of the surety, provided that such extension or modifications falls within the effective period of the said surety bond. However, in the event that the extension of the contract time would be beyond the effective period of the surety bond first posted, It shall be the sole obligation of the CONTRACTOR to post an acceptable Performance Security within ten (10) calendar days after the Contract time extension has been granted by NPC

The Performance Security shall be discharged by NPC and return to the CONTRACTOR only after the required Warranty Security/Guarantee Bond shall have been posted by the CONTRACTOR.

**ARTICLE VI**  
**GUARANTEE BOND**

To assure that any structural defects in the WORK shall be corrected by the CONTRACTOR, and cover third party liabilities, the CONTRACTOR shall post a Guarantee Bond after the final acceptance of the WORK. This is also a pre-requisite to the discharge and release to the CONTRACTOR of the retention money. The Guarantee Bond shall remain valid bond effective for the period of one (1) year. The Guarantee Bond shall be posted before the release of the ten percent (10%) retention money provided for in the Bidding Documents. This shall be either in the form of Cash Letter credit issued by a Universal or Commercial Bank equivalent to five percent (5%) of the total contract price, or Bank guarantee confirmed by Universal or Commercial bank equivalent to 10% of the total contract price or Surety Bond penal in nature and callable upon demand issued by any Surety or Insurance Company duly certified by the Insurance Commission as authorized to issue such security, equivalent to thirty per cent (30%) of the total Contract Price. The CONTRACTOR shall be held responsible for Structural Defects for the number of years mentioned in the Bidding Documents.

GRIDMARC CONSTRUCTION SERVICES  
CONTRACTOR

  
PABLO P. DOMOTOS

SIGNED IN THE PRESENCE OF:

  
RODROLFO U. LULLIDO and

  
LEONIDA LOMOTOS  
Witness

NATIONAL POWER CORPORATION  
NPC

  
MAHCOB H. DARAYAN

**ARTICLE VII  
LIQUIDATED DAMAGES**

Should CONTRACTOR fail to satisfactorily complete the WORK within the stipulated contract time, plus any time extension duly granted and is hereby in default under this Contract, CONTRACTOR shall pay NPC for liquidated damages not by way of penalty, an amount equal to at least one tenth (1/10) of one percent of the unperformed portion of the works for every day of delay.

A project or a portion thereof may be deemed usable when it starts to provide the desired benefits as certified by NPC.

In this case, if the project will not be fully utilized or operational due to uncompleted portions, the whole project will be deemed unusable, hence VUUP is equal to TCP and VCUP is zero (0).

To be entitled to such liquidation damages, NPC does not have to prove that it has incurred actual damages. Such amount shall be deducted from any money due or which may become due to the CONTRACTOR under the Contract/or collect such Liquidated Damages from the retention money or other security posted by the CONTRACTOR whichever is convenient to NPC. In no case however, shall the total sum of Liquidated Damages exceed ten percent (10%) of the total Contract Price, in which event the Contract shall be automatically taken over by NPC or may award the same to a qualified CONTRACTOR through negotiation and the erring CONTRACTOR's performance security shall be forfeited. The amount of the forfeited Performance Security shall be aside from the amount of the Liquidated Damages that the CONTRACTOR shall pay NPC under the provision of this clause.

**ARTICLE VIII  
WARRANTY CLAUSE**

CONTRACTOR hereby warrants that he or his representative has not offered or paid, directly or indirectly, any government officer and NPC official or employee any consideration or commission for the Contract nor has he or his representative exerted or utilized any corrupt or unlawful influence to secure or solicit This Contract for any consideration or commission; that the CONTRACTOR will not subcontract any portion or portions of the Scope of Works of the Contract awarded to him to any official or employee of the NPC and to the relatives within the third degree of consanguinity or affinity of NPC's officials who are directly and indirectly involved in Contract awards or project execution; and that if any commission is being paid to a private person; he shall disclose the name of said person and the amount being paid; and that any violation of this Warranty shall constitute sufficient ground for the rescission or cancellation of this Contract; or the reduction from the Contract Price of the consideration or commissioned paid without prejudice to the filing of any action for the violation of RA No. 3019 as amended (otherwise known as Anti-Graft and Corrupt Practices Act) and/or other applicable laws against the CONTRACTOR and/or his representative and/or the erring NPC official(s) and employee(s)

**ARTICLE IX  
VALIDITY CLAUSE**

If any term or condition of this Contract is held invalid or contrary to law, the validity of the other terms and condition hereof shall not be affected thereby.

GRIDMARC CONSTRUCTION SERVICES  
CONTRACTOR

PABLO P. LOMOTOS

SIGNED IN THE PRESENCE OF:

RODRIGO U. FOLLIDO and  
LEONILLO LOMOTOS

Witness

Witness

NATIONAL POWER CORPORATION  
NPC

YACOB H. DARAYAN

ARTICLE X  
VENUE OF ACTION

The parties hereto agree that the venue of action for any cause or causes of action which may arise in connection with this Contract shall be exclusively in the proper court of Davao City, Philippines.

GRIDMARC CONSTRUCTION SERVICES  
CONTRACTOR  
PABLO P. LOMOTOS

NATIONAL POWER CORPORATION  
SERVICES

GRIDMARC CONSTRUCTION

BY: NPC  
Yahcob H. Darayan

BY: CONTRACTOR  
Pablo P. Lomotos

SIGNED IN THE PRESENCE OF:

Rodrigo U. Fullido  
Witness

and LEANTIA LOMOTOS  
Witness

REPUBLIC OF THE PHILIPPINES)  
DAVAO CITY )S.S.

MAY 26 2022

ACKNOWLEDGEMENT

BEFORE ME, a Notary Public for and in Davao City, Philippines, This \_\_\_\_ day of \_\_\_\_\_, 2022, personally appeared \_\_\_\_\_, \_\_\_\_\_, with Identification Document in the form of Government ID No, \_\_\_\_\_ issued by \_\_\_\_\_ at \_\_\_\_\_, on \_\_\_\_\_, known to me and to me known to be the same person who executed the foregoing instrument consisting of \_\_\_\_ ( ) pages, including the pages whereon the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and he acknowledged before me that the same is his free and voluntary act and deed and that of the Corporation he represents.


WITNESS MY HAND AND NOTARIAL DEAL, at the place and on the date first above written.

SIGNED IN THE PRESENCE OF:  
RODRIGO U. FULLIDO and LEANTIA LOMOTOS  
Witness

NATIONAL POWER CORPORATION  
NPC  
YAHCOB H. DARAYAN

Doc. No. 434:  
Page No. 88:  
Book No. XVI:  
Series of 2022.

Notary Public  
Until December 31, 20\_\_  
IBP Lifetime No. RYAN ERIC C. SANTIAGO  
PTR No. 167826-11/25/2021 (2022) - DC  
Notary Public  
Comm. Serial no. 2021-009-2022  
Until 31 December 2022  
Roll of Attorneys No. 58867  
IBP No. 167826-11/25/2021 (2022) - DC  
PTR No. 6316867-12/07/2021 (2022) - DC  
TIN No. 409-992-796  
MCLE Compliance No. VI-0009804  
2/F Merco Bldg. Corner Bolton & Rizal Sts., DC  
Office Landline No.: (082) 333-4366





REPUBLIC OF THE PHILIPPINES)  
DAVAO CITY )S.S.


ACKNOWLEDGEMENT

BEFORE ME, a Notary Public for and in Davao City, Philippines, This 25 day of MAY, 2022, personally appeared PABLO P. LOMOTOS, \_\_\_\_\_, with Identification Document in the form of Government ID No, \_\_\_\_\_ issued by \_\_\_\_\_ at \_\_\_\_\_, on \_\_\_\_\_, known to me and to me known to be the same person who executed the foregoing instrument consisting of \_\_\_\_\_ ( ) pages, including the pages whereon the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and he acknowledged before me that the same is his free and voluntary act and deed and that of the Corporation he represents.

WITNESS MY HAND AND NOTARIAL DEAL, at the place and on the date first above written.

Notary Public  
Until December 31, 20 \_\_\_\_  
IBP Lifetime No.: \_\_\_\_\_  
PTR No.: \_\_\_\_\_

Doc. No. 38 :  
Page No. 9 :  
Book No. CPL111 :  
Series of 2022.

  
ATTY. JOSE DIONISIO N. GUEVARRA, JR.  
Notary Public  
Province of Davao del Sur, City of Davao  
Notarial Commission valid until December 31, 2022  
Guevarra Bldg., De Guzman Street  
Toril Proper, Toril District, Davao City  
8025 Philippines, Telefax No. (082) 291-4087  
• II No. 42,517 / PTR No. 6335587 / 01-03-2022  
No. 170663 / 12-16-2022