

CONTRACT NO. INFRA-AG7-2022-10-024

**CONTRACT FOR THE RELOCATION OF LOT BOUNDARIES AND CONSTRUCTION OF PERIMETER FENCE AT FUENTES, MARIA CRISTINA, ILIGAN CITY**

PR NO. MG-A7A22-007 / REF. NO. INFRA2022-AG7-025

KNOW ALL MEN BY THESE PRESENTS:

This Contract made and entered into in Quezon City, Philippines, by and between:

The **NATIONAL POWER CORPORATION**, a government-owned and controlled corporation duly organized and existing under and by virtue of Republic Act No. 6395, as amended, with its principal office address at NPC Building, BIR Road corner Quezon Avenue, Diliman, Quezon City, Philippines, represented herein by its Plant Manager, Agus 6/7 HEPC, Mindanao Generation, **ATTY. EDGAR L. RAMIREZ**, who is duly authorized to represent it in this transaction, hereinafter referred to as NPC;

- and -

**BRIMA CONSTRUCTION AND ENTERPRISES**, a single proprietorship duly organized and existing under and by virtue of the laws of Republic of the Philippines with office address at 0054 Qxford Street, Celdran Village, Tubod, Iligan City, Philippines, herein represented by its General Manager, **SULTAN BAGUAN M. MAMISCAL**, who is the duly authorized to represent it in this transaction, hereinafter referred to as **CONTRACTOR**;

**WITNESSETH: That -**

WHEREAS, on 16 June 2022, NPC advertised the Invitation to Bid for the Public Bidding for the **RELOCATION OF LOT BOUNDARIES AND CONSTRUCTION OF PERIMETER FENCE AT FUENTES, MARIA CRISTINA, ILIGAN CITY**;

WHEREAS, three (3) prospective bidders secured the bidding documents and participated in the bidding conducted on 04 July 2022 and all were declared eligible on the aforesaid undertaking;

WHEREAS, **CONTRACTOR**'s bid offer was considered as the lowest calculated and responsive bid;


WHEREAS, NPC accepted the said bid of the **CONTRACTOR**;

Contract between NPC and Brima Construction & Enterprises  
Relocation of Lot Boundaries and Construction of Perimeter  
Fence at Fuentes, Maria Cristina, Iligan City  
Contract No. INFRA-AG7-2022-10-024  
Sheet 1 of 8


SIGNED IN THE PRESENCE OF:

  
ATTY. EDDIE U. TABUELOG, CPA  
Division Manager, Finance, MinGen

SIGNED IN THE PRESENCE OF:


  
ATTY. EDDIE U. TABUELOG, CPA  
Division Manager, Finance, MinGen

NATIONAL POWER CORPORATION  
BY:

  
ATTY. EDGAR L. RAMIREZ  
Plant Manager, Agus 6 & 7 HEPC, MinGen

BRIMA CONSTRUCTION & ENTERPRISES  
(CONTRACTOR)

BY:   
SULTAN BAGUAN M. MAMISCAL  
General Manager

  
10/1/22

NATIONAL POWER CORPORATION

BY:


ATTY. EDGAR L. RAMIREZ

Plant Manager, Agus 6 & 7 HEPC, MinGen

SIGNED IN THE PRESENCE OF:

  
ATTY. EDDIE U. TABUELOG, CPA  
Division Manager, Finance, MinGen

SIGNED IN THE PRESENCE OF:



BRIMA CONSTRUCTION & ENTERPRISES  
(CONTRACTOR)

BY:

SULTAN BAGUIMAN M. MAMISCAL  
General Manager

NOW, THEREFORE, in view of the foregoing premises and for and in consideration of the mutual covenants and stipulations hereinafter provided, the parties hereto have agreed as follows:

**ARTICLE I**  
**DOCUMENTS COMPRISING THE CONTRACT**

The following documents are hereby incorporated and made part of this Contract as though fully written out and set forth herein insofar as they are not inconsistent with the terms hereof:

Bid Documents for the **RELOCATION OF LOT BOUNDARIES AND CONSTRUCTION OF PERIMETER FENCE AT FUENTES, MARIA CRISTINA, ILIGAN CITY;**

1. All other drawings, work program and bidding forms including all the documents now existing on file and/or to be made and agreed upon by the parties during the contract period relative to the works;
2. CONTRACTOR's bid proposal dated 01 July 2022 as reflected in Annex A;
3. Bid Opening Report dated 13 July 2022;
4. Post-qualification Report dated 31 August 2022;
5. Notice of Award dated 27 September 2022;
6. Notice to Proceed; and
7. The Performance Security to be filed by CONTRACTOR in accordance with this Contract.

The documents mentioned above shall collectively be referred to as "Contract Documents".

In the event that there is any discrepancy/inconsistency between the provisions of the Contract and the Contract Documents mentioned above, the former shall govern. Should there be any inconsistency/ discrepancy, among the Contract Documents, the document with the latest date shall prevail.

**ARTICLE II**  
**SCOPE OF CONTRACT**

CONTRACTOR shall, in accordance with the provisions of, and subject to the conditions contained in the Contract Documents, fully and faithfully furnish all superintendence, labor, materials, supplies, tools and equipment (in accordance with the requirements of the Bidding Documents and Technical Specifications) for the **RELOCATION OF LOT BOUNDARIES AND CONSTRUCTION OF PERIMETER FENCE AT FUENTES, MARIA CRISTINA, ILIGAN CITY.** The items of work, materials, equipment and/or service mentioned above and listed in the itemized list hereto attached and made an integral part hereof as "ANNEX A", Shall be collectively referred to as "WORK

NATIONAL POWER CORPORATION

BY:

ATTY. EDGAR RAMIREZ

Plant Manager, Agus 6 & 7 HEPC, MinGen

SIGNED IN THE PRESENCE OF:

ATTY. EDDIE U. TABUENO, CPA  
Division Manager, Finance, MinGen

SIGNED IN THE PRESENCE OF:

[Signature]

BRIMA CONSTRUCTION & ENTERPRISES

(CONTRACTOR)

BY:

SULTAN BAGUWAN MAMISCAL

General Manager

**ARTICLE III  
COMMENCEMENT AND COMPLETION PERIOD**

CONTRACTOR shall complete all the works specified in the bidding documents within **Eighty (80)** calendar days reckoned from the date of contract effectivity as specified in the Notice to Proceed.

**ARTICLE IV  
PAYMENTS**

For and in consideration of the WORK to be undertaken by CONTRACTOR as specified in the preceding Article II hereof, NPC shall pay the CONTRACTOR in Philippine Currency and in accordance with the Contract Documents, the unit and lump sum prices set forth in Annex "A" hereof in the estimated amount of **ONE MILLION NINE HUNDRED THIRTY TWO THOUSAND THREE HUNDRED SIXTY THREE & 00/100 PESOS (PHP1,932,363.00)**.

All forms of taxes, such as value added tax (VAT) including municipal licenses and permits, and others that may be imposed by the Philippine Government, or any of its agencies and political subdivisions in connection with the Contract shall be for the account of the CONTRACTOR.

**ARTICLE V  
PERFORMANCE SECURITY**

To guarantee the faithful performance of its obligations under the Contract, CONTRACTOR shall, at its own expense and at the time of the execution of the Contract or immediately thereafter, or upon receipt of the award or immediately thereafter, post a Performance Security in favor of NPC in an amount equivalent to ten percent (10%) of the total contract price in the form of cash, or cashier's/ manager's check or bank draft/guarantee issued by a Universal or Commercial Bank, or irrevocable letter of credit issued by a Universal or Commercial Bank, provided, however, that it shall be confirmed or authenticated by a reputable local Universal or Commercial Bank, if issued by a foreign bank, or in an amount equal to thirty percent (30%) of the total contract price, in the form of surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security. The Insurance Company that will issue Performance Security must be accredited by the National Power Corporation.

The performance security shall be valid for the duration of the contract and shall remain valid and effective until after sixty (60) days from NPC's final acceptance of the project, unless the contract duration is extended, in which case the validity of the performance security shall accordingly be extended.

This performance security shall also be answerable for any damages or penalties or any expenses that NPC may suffer as a result of

NATIONAL POWER CORPORATION

BY:

ATTY. EDGAR L. RAMIREZ  
Plant Manager, Agbis 6 & 7 HEPC, MinGen

SIGNED IN THE PRESENCE OF:

ATTY. EDDIE U. TABUELO, CPA  
Division Manager, Finance, MinGen

SIGNED IN THE PRESENCE OF:

*[Signature]*

BRIMA CONSTRUCTION & ENTERPRISES  
(CONTRACTOR)

BY:

SULTAN BAGUANG MAMISCAL  
General Manager

the failure of the CONTRACTOR to perform its obligation under this Contract including the defects liability period of one year. The Performance Security shall be entirely confiscated by NPC upon default of CONTRACTOR.

In case of surety bond, any extension of the contract time granted to the CONTRACTOR, shall be considered as given, and any modification of the contract shall be considered as authorized, as if with the expressed consent of the surety, provided that such extension or modifications falls within the effective period of the said surety bond. However, in the event that the extension of the contract time would be beyond the effective period of the surety bond first posted, it shall be the sole obligation of the CONTRACTOR to post an acceptable Performance Security within ten (10) calendar days after the contract time extension has been granted by NPC.

The performance security shall be discharged by NPC and return to the CONTRACTOR only after the required warranty security/guarantee bond shall have been posted by the CONTRACTOR.

**ARTICLE VI  
GUARANTEE BOND**

To assure that any structural defects in the WORK shall be corrected by the CONTRACTOR, and to cover third party liabilities, the CONTRACTOR shall post a Guarantee Bond after the final acceptance of the Work. This is also a pre-requisite to the discharge and release to the CONTRACTOR of the retention money. The Guarantee Bond shall remain valid and effective for the period of one (1) year. The Guarantee Bond shall be posted before the release of the ten percent (10%) retention money provided for in the Bidding Documents. This shall be either in the form of Cash, Letter of Credit issued by a Universal or Commercial Bank equivalent to five percent (5%) of the total contract price, or Bank guarantee confirmed by Universal or Commercial bank equivalent to 10% of the total contract price or Surety Bond penal in nature and callable upon demand issued by any surety or insurance company duly certified by the Insurance Commission as authorized to issue such security, equivalent to thirty percent (30%) of the total contract price. The CONTRACTOR shall be held responsible for Structural Defects for the number of years mentioned in the Bidding Documents.

**ARTICLE VII  
LIQUIDATED DAMAGES**

Should CONTRACTOR fail to satisfactorily complete the WORK within the stipulated contract time, plus any time extension duly granted and is hereby in default under this Contract, The CONTRACTOR shall pay liquidated damages to NPC for each day that the Completion Date is later than the intended Completion date. The applicable liquidated damages is at least one tenth (1/10) of a percent of the cost of the unperformed

NATIONAL POWER CORPORATION

BY:

ATTY. EDGAR L. RAMIREZ

Plant Manager, Agus 6 & 7 HEPC, MinGen

SIGNED IN THE PRESENCE OF:

ATTY. EDDIE U. TABUELOS, CPA

Division Manager, Finance, MinGen

SIGNED IN THE PRESENCE OF:

*[Signature]*

BRIMA CONSTRUCTION & ENTERPRISES

(CONTRACTOR)

BY:

SULTAN BAGUERA M. MAMISCAL

General Manager

*[Signature]*

portion for every day of delay. NPC shall deduct liquidated damages from payments due to CONTRACTOR. Payment of liquidated damages shall not affect the CONTRACTOR's liabilities. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of this Contract, NPC may rescind or terminate this Contract without prejudice to other courses of action and remedies available under circumstances.

**ARTICLE VIII  
WARRANTY CLAUSE**

CONTRACTOR hereby warrants that he or his representative has not offered or paid, directly or indirectly, any government officer and NPC official or employee any consideration or commission for the Contract nor has he or his representative exerted or utilized any corrupt or unlawful influence to secure or solicit this Contract for any consideration or commission; that the CONTRACTOR will not subcontract any portion or portions of the scope of work of the Contract awarded to him to any official or employee of the NPC and to the relatives within the 3<sup>rd</sup> degree of consanguinity or affinity of NPC's officials who are directly and indirectly involved in Contract awards or project prosecution; and that if any commission is being paid to a private person; he shall disclose the name of said person and the amount being paid; and that any violation of this Warranty shall constitute sufficient ground for the rescission or cancellation of this Contract; or the reduction from the Contract Price of the consideration or commission paid without prejudice to the filing of any action for the violation of RA No. 3019 as amended (otherwise known as the Anti-Graft and Corrupt Practices Act) and/or other applicable laws against the CONTRACTOR and/or his representative and/or the erring NPC official(s) and employee(s).

**ARTICLE IX  
VALIDITY CLAUSE**

If any term or condition of this Contract is held invalid or contrary to law, the validity of the other terms and conditions hereof shall not be affected thereby.

**ARTICLE X  
VENUE OF ACTION**

The parties hereto agree that the venue of action for any cause or causes of action which may arise in connection with this Contract shall be exclusively in the proper court of Quezon City, Philippines,

IN WITNESS WHEREOF, the parties hereto have signed this Contract this \_\_\_\_\_ day of \_\_\_\_\_, 2022 at Iligan City, Philippines.

NATIONAL POWER CORPORATION  
(NPC)

BRIMA CONSTRUCTION & ENTERPRISES  
(CONTRACTOR)


BY:

BY:

ATTY. EDGAR L. RAMIREZ  
Plant Manager, Agus 6/7 HEPC  
Mindanao Generation

SULTAN BAGUAN M. MAMISCAL  
General Manager

SIGNED IN THE PRESENCE OF:

  
ATTY. EDDIE U. TABUELOG, CPA  
Division Manager, Finance  
Mindanao Generation  
(NPC)

  
(CONTRACTOR)

FUNDS AVAILABLE  
CC# 6644014 / GL# 107; WO# B148Z25

*Fon.*  
  
ATTY. ROMERO P. PACILAN  
Manager, Admin. & Finance Department  
Mindanao Generation

10.13.22


BRIMA CONSTRUCTION & ENTERPRISES  
(CONTRACTOR)

BY:   
SULTAN BAGURAN M. MAMISCAL  
General Manager


REPUBLIC OF THE PHILIPPINES)  
ILIGAN CITY ) S.S.

ACKNOWLEDGEMENT

SIGNED IN THE PRESENCE OF: SIGNED IN THE PRESENCE OF:

  
ATTY. EDDIE U. TABUELOG CPA  
Division Manager, Finance, MinGen

NATIONAL POWER CORPORATION  
BY:

  
ATTY. EDGAR RAMIREZ  
Plant Manager, Agus 6 & 7 HEPC, MinGen

OCT 19 2022 BEFORE ME, a Notary Public for and in Iligan City, Philippines, this day of \_\_\_\_\_, 2022, personally appeared ATTY. EDGAR L. RAMIREZ, Plant Manager, Agus 6 & 7 HEPC, Mindanao Generation, with Identification Document in the form of Company ID No. APW1300613 issued on 10 January 2019, known to me and to me known to be the same person who executed the foregoing instrument consisting of nine (9) pages, including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and he acknowledged before me that the same is his free and voluntary act and deed and that of the Corporation he represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

**ATTY. EMMANUEL C. SALIBAM**  
Notary Public - U.S.L.C.  
Iligan City  
NOTARIAL OFFICE NO. 21-314  
UNIT 301, 31, 2022  
OF LIFE MEMBER NO. 08289  
PTR. NO. 044829, JAN. 03, 2022 (ILIGAN CITY)  
MILE COMPLIANCE NO. VL-000016, JUN. 18, 2016  
ATTORNEY'S REG. NO. 48931  
TIN NO. 165-0151120

Doc. No. 344 ;  
Page No. 09 ;  
Book No. LV ;  
Series of 2022.

BRIMA CONSTRUCTION & ENTERPRISES,  
(CONTRACTOR)

BY:

SULTAN BAGUAN M. MAMISCAL  
General Manager

SIGNED IN THE PRESENCE OF:

SIGNED IN THE PRESENCE OF:

NATIONAL POWER CORPORATION  
BY:

ATTY. EDGAR L. RAMIREZ  
Plant Manager, Agus 6 & 7 HEPC, MinGen

ATTY. EDDIE U. TABUELO, CPA  
Division Manager, Finance, MinGen

*[Handwritten signature of Eddie U. Tabuelo]*

REPUBLIC OF THE PHILIPPINES)  
ILIGAN CITY ) S.S

ACKNOWLEDGEMENT

**OCT 19 2022** BEFORE ME, a Notary Public for and in Iligan City, Philippines, this  
day of \_\_\_\_\_, 2022, personally appeared SULTAN  
BAGUAN M. MAMISCAL, General Manager, BRIMA CONSTRUCTION  
AND ENTERPRISES, with Identification Document in the form of  
\_\_\_\_\_ issued by \_\_\_\_\_ at \_\_\_\_\_, on \_\_\_\_\_,  
known to me and to me known to be the same person who executed the  
foregoing instrument consisting of nine (9) pages, including the pages  
wherein the acknowledgements are written, all pages signed by both  
parties and their instrumental witnesses and he acknowledged before me  
that the same is his free and voluntary act and deed and that of the  
Company he represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on  
the date first above written.

**ATTY. MANUEL C. SALIBAY**  
NOTARY PUBLIC  
Until December 31, 2022  
ILIGAN CITY AND CARRAO DE ORTE  
NOT. REG. LIFE MEMBER NO. 21-314  
(PTR NO. 31, 2022)  
LIFE MEMBER NO. 18289  
PTR. NO. 044025, JAN. 03, 2022 (ILIGAN CITY)  
MCLE COMPLIANCE NO. VI-0001316, JUL. 18, 2015  
ATTORNEY'S ROLL NO. 22931  
TIN NO. 166-616-120

Doc. No.: 344  
Page No.: 69  
Book No.: LV  
Series of 2022.



CONTRACT NO. INFRA-AG7-2022-10-024

RELOCATION OF LOT BOUNDARIES AND CONSTRUCTION OF PERIMETER FENCE AT  
FUENTES, MARIA CRISTINA, ILIGAN CITY

PR NO. MG-A7A22-007 / REF. NO. INFRA2022-AG7-025

BRIMA CONSTRUCTION & ENTERPRISES,  
(CONTRACTOR)

BY:

SULTAN BAKI M. MAMISCAL  
General Manager

SIGNED IN THE PRESENCE OF:

SIGNED IN THE PRESENCE OF:

NATIONAL POWER CORPORATION

BY:

ATTY. EDGAR L. RAMIREZ  
Plant Manager, Agus 6 & 7 HEPC, MinGen

ATTY. EDDIE U. TABUELO, CPA  
Division Manager, Finance, MinGen

No.	DESCRIPTION	Qty	UM	UNIT PRICE	TOTAL AMOUNT
<b>PART I. GENERAL REQUIREMENTS</b>					
A	Occupational Safety and Health Program	1.00	lot	186,914.00	186,914.00
<b>PART II. EARTHWORKS</b>					
A	Site Clearing, Grubbing (Cutting of Vegetation and Pruning of Trees) and Hauling of Materials	1.00	lot	173,371.00	173,371.00
B	Removal of Structure Obstruction and Disposal	1.00	lot	218,429.00	218,429.00
C	Excavation Works include Rock Excavation and Common Excavation	60.00	cu.m.	4,009.10	240,546.00
D	Embankment from Excavation	15.00	cu.m.	8,151.93	122,279.00
E	Gravel Fill	15.00	cu.m.	5,133.00	76,995.00
<b>PART III. CONSTRUCTION OF PERIMETER STEEL FENCE</b>					
A	Reinforced Concrete Works	17.00	cu.m.	14,017.38	238,295.50
B	Fabrication and Installation of Perimeter Steel Fence with Barbed Wire and Steel Gate	1.00	lot	424,859.00	424,859.00
<b>PART IV. PAINTING WORKS</b>		632.00	sq.m.	282.99	178,847.50
<b>PART V. INSTALLATION OF SAFETY SIGNAGES</b>		1.00	lot	71,827.00	71,827.00
*****					
<b>TOTAL</b>					<b>1,932,363.00</b>

**TOTAL CONTRACT PRICE:**

**PESOS: ONE MILLION NINE HUNDRED THIRTY TWO THOUSAND THREE HUNDRED SIXTY THREE & 00/100**