

**CONTRACT NO. LOG MSSP 2022-10-104-MDC**

**SUPPLY, DELIVERY, INSTALLATION, TEST AND COMMISSIONING  
OF 2 X 50KW (FOR BAGONGON DPP) AND 2 X 20KW (FOR  
BULUAN DPP) MODULAR DIESEL GENSETS AND ASSOCIATED  
ELECTRICAL EQUIPMENT UNDER PACKAGE 20-C  
SO-OPD21-011 / PB211122-SV00421 (PB4)**

KNOW ALL MEN BY THESE PRESENTS:

This Contract made and entered into in Quezon City, Philippines, by and between:

The **NATIONAL POWER CORPORATION**, a government-owned and controlled corporation duly organized and existing under and by virtue of Republic Act No. 6395, as amended, with its principal office address at NPC Building, BIR Road corner Quezon Avenue, Diliman, Quezon City, Philippines, represented herein by its Vice President – Power Engineering Services, **ATTY. ROGEL T. TEVES**, who is duly authorized to represent it in this transaction, hereinafter referred to as **NPC**;

- and -

**EPL GENERAL CONSTRUCTION & SUPPLY**, a single proprietorship duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with office address at Zone 1 San Juan, Brgy. Palestina, Pili, Camarines Sur, Philippines, herein represented by its Owner/Proprietor, **MS. ELENA P. LO**, who is duly authorized to represent it in this transaction, hereinafter referred to as **SUPPLIER**.

**WITNESSETH: That –**

WHEREAS, on 07 July 2022, NPC posted the Invitation to Bid for the Public Bidding of the Supply, Delivery, Installation, Test and Commissioning of 2 x 50KW (for Bagongon DPP) and 2 x 20KW (for Buluan DPP) Modular Diesel Gensets and Associated Electrical Equipment under Package 20-C;

WHEREAS, only one (1) prospective bidder secured the bidding documents and participated in the bidding conducted on 29 July 2022;


WHEREAS, SUPPLIER's bid offer was considered as the single calculated and responsive bid;

WHEREAS, NPC accepted the said bid of the SUPPLIER;

NOW, THEREFORE, in view of the foregoing premises and for and in consideration of the mutual covenants and stipulations hereinafter provided,

Contract between NPC and EPL General Construction & Supply  
Supply, Delivery, Installation, Test and Commissioning of 2 x 50KW (for Bagongon DPP) and 2 x 20KW (for Buluan DPP) Modular Diesel Gensets and Associated Electrical Equipment under Package 20-C  
Contract No. LOG MSSP 2022-10-104-MDC


EPL GENERAL CONSTRUCTION & SUPPLY  
(SUPPLIER)

  
**ELENA P. LO**  
Owner/Proprietor


BY:

  
Nore Antonette Eduban  
(SUPPLIER)

SIGNED IN THE PRESENCE OF:

  
**SERGIO P. VILLAFUERTE**  
Manager  
Project Management Department  
(NPC)

NATIONAL POWER CORPORATION  
(NPC)

  
**ATTY. ROGEL T. TEVES**  
Vice President  
Power Engineering Services

BY:

BY:   
**ELENA P. LO**  
 Owner/Proprietor

BY:   
 Mac Macalino  
 (SUPPLIER)

BY:   
**ATTY. RODEL T. TEVES**  
 Vice President  
 Power Engineering Services

**SERGIO P. VILLAFUERTE**  
 Manager  
 Project Management Department  
 (NPC)

the parties hereto have agreed as follows:

**ARTICLE I**  
**DOCUMENTS COMPRISING THE CONTRACT**

The following documents are hereby incorporated and made part of this Contract as though fully written out and set forth herein insofar as they are not inconsistent with the terms hereof:

1. Bidding Documents for the Supply, Delivery, Installation, Test and Commissioning of 2 x 50KW (for Bagongon DPP) and 2 x 20KW (for Buluan DPP) Modular Diesel Gensets and Associated Electrical Equipment under Package 20-C / PR No. SO-OPD21-011 / PB211122-SV00421 (PB4);
2. Notice of Award dated 12 October 2022;
3. Post Qualification Report dated 12 September 2022;
4. Bid Opening Report dated 04 August 2022;
5. SUPPLIER's bid proposal dated 29 July 2022;
6. Notice to Proceed; and
7. The Performance Security to be filed by SUPPLIER in accordance with this Contract.

The documents mentioned above shall collectively be referred to as "Contract Documents".

In the event that there is any discrepancy/inconsistency between the provisions of the Contract and the Contract Documents mentioned above, the latter shall govern. Should there be any inconsistency/discrepancy, among the Contract Documents, the document with the latest date shall prevail.

**ARTICLE II**  
**SCOPE OF WORK**

The Supplier's scope of work under this Project shall generally consist of the following:

- a) Design, manufacture, factory test, deliver, installation of electro-mechanical equipment, associated auxiliaries and electrical equipment as enumerated in Section VI-Technical Specifications, Table 1.0, Clause GW-1.0;

EQUIPMENT/FACILITIES TO BE SUPPLIED/INSTALLED BY SUPPLIER					
ITEM NO.	PLANT SITES	NO. & CAPACITY OF GENSETS (KW)	NO. & CAPACITY OF GENERATOR TRANSFORMER (KVA)	NO. OF GENERATOR CONTROL & PROTECTION PANELS (SETS)	POWER, CONTROL & INSTRUMENTATION CABLES (LOT)
1	Bagongon DPP	2 x 50	2 x 75	2	2
2	Buluan DPP	2 x 20	2 x 50	2	2
<b>Total No. of Gensets and Transformers</b>		<u>2 x 50 kW</u> <u>2 x 20 kW</u> 4	<u>2 x 75 kVA</u> <u>2 x 50 kVA</u> 4		

Contract between NPC and EPL General Construction & Supply Supply, Delivery, Installation, Test and Commissioning of 2 x 50KW (for Bagongon DPP) and 2 x 20KW (for Buluan DPP) Modular Diesel Gensets and Associated Electrical Equipment under Package 20-C Contract No. LOG MSSP 2022-10-104-MDC

NATIONAL POWER CORPORATION  
(NPC)

SIGNED IN THE PRESENCE OF:

EPL GENERAL CONSTRUCTION & SUPPLY  
(SUPPLIER)

BY:

ATTY. ROGER T. TEVES  
Vice President  
Power Engineering Services

SERGIO P. VILLAFUERTE  
Manager  
Project Management Department  
(NPC)

Mrs. Antonia E. Dubon  
(SUPPLIER)

ELENAP. LO  
Owner/Proprietor

- b) Delivery of labor and supervision, materials and supplies, tools and equipment for the construction of civil works including detailed design of associated civil/structural works for all equipment to be supplied by the Supplier;
- c) Inspection, test and commissioning of equipment and machinery to ascertain that they are functioning in accordance with the contract provisions and guarantees; and
- d) Training of NPC personnel covering electrical, mechanical, instrumentation and control systems, troubleshooting including the supply of manufacturer's software needed in programming the genset control setting and electro/digital governing system including other digital components that require exclusive programs from the Manufacturer with free update throughout the operating life of the generating set.

The Supplier shall also provide all other related works not specifically mentioned in the Specifications but are necessary to complete the Works so as to be ready for commercial operation in accordance with the intent of the Contract. It is understood that all costs pertinent thereto are included in the Schedule of Requirements.

**ARTICLE III  
COMMENCEMENT AND COMPLETION PERIOD**

The contract period shall be **two hundred forty (240) calendar days** reckoned from receipt of Notice to Proceed. The total contract period is inclusive of twenty (20) rainy/unworkable days, considered unfavorable for the execution of works at site.

The project which consists of 2 x 50 KW and 2 x 20 KW Diesel Generating Sets and associated electrical equipment shall be located in two (2) separate existing plant sites in Bagongon DPP and Buluan DPP, Catbalogan City, Western Samar.


**ARTICLE IV  
TOTAL CONTRACT PRICE AND PAYMENT TERMS**


The Total Contract Price shall be in the amount of and not exceeding **PHILIPPINE PESOS FIFTEEN MILLION FIVE HUNDRED THOUSAND (PHP 15,500,000.00) ONLY** as reflected in Annex A.


The Total Contract Price specified above shall be paid in accordance with the provision of Section IV-GCC, Clause 2 of the Bidding Documents.


All taxes, custom duties, tariffs, exports, excise and all other taxes assess and charged by the taxing authority of the country of origin upon production, manufacture or shipment of all materials, equipment and supplies to be furnished under the Contract shall be borne by the SUPPLIER.

Contract between NPC and EPL General Construction & Supply  
Supply, Delivery, Installation, Test and Commissioning of 2 x 50KW (for Bagongon DPP) and 2 x 20KW (for Buluan DPP) Modular Diesel Gensets and Associated Electrical Equipment under Package 20-C  
Contract No. LOG MSSP 2022-10-104-MDC

BY:   
ELENAP. LO  
Owner/Proprietor

BY:   
Nore Anthony Eduani  
(SUPPLIER)

BY:   
ATTY. ROGEL T. TEVES  
Vice President  
Power Engineering Services

  
SERGIO P. VILLAFUERTE  
Manager  
Project Management Department  
(NPC)

In addition, all taxes, fees, insurance and cost of delivery to site shall be borne by the SUPPLIER.

**ARTICLE V**  
**PERFORMANCE SECURITY**

To guarantee the faithful performance of the SUPPLIER's obligation under this Contract, the SUPPLIER shall post a performance security which shall remain valid and effective during the contract duration.

- a. Cash, Manager's/Cashier's Check, Bank Draft/Guarantee issued by a Universal or Commercial Bank or Irrevocable Letter of Credit issued by a Universal or Commercial Bank. Provided however, that it shall be confirmed or authenticated by a reputable local Universal or Commercial Bank if issued by a Foreign Bank equivalent to Five Percent (5%) of the contract price.
- b. Surety Bond callable upon demand and penal in nature issued by a Surety or Insurance Company duly certified by the Insurance Commission as authorized to issue such security which shall be Thirty Percent (30%) of the total contract price.
- c. Performance Securing Declaration.

The Insurance Company that will issue Performance Security must be accredited by the Insurance Commission and acceptable to the National Power Corporation.

The performance security shall be valid for the duration of the contract and shall remain valid and effective until after sixty (60) days from NPC's final acceptance of the item. The Performance Bond shall also be answerable for any damages or penalties or any expenses that NPC may suffer as a result of the failure of the SUPPLIER to perform its obligations under this Contract. The Performance Bond shall be entirely forfeited by NPC upon default of the SUPPLIER.

In case of surety bond, any extension of the contract time granted to the SUPPLIER, shall be considered as given, and any modification of the Contract shall be considered as authorized, as if with the expressed consent of the surety, provided that such extension or modifications falls within the effective period of the said surety bond. However, in the event that such extension of the contract time would be beyond the effective period of the surety bond first posted, it shall be the sole obligation of the SUPPLIER to post an acceptable Performance Security within ten (10) calendar days after the contract time extension has been granted by NPC.

Contract between NPC and EPL General Construction & Supply  
Supply, Delivery, Installation, Test and Commissioning of 2 x 50KW (for Bagongon DPP) and 2 x 20KW  
(for Buluan DPP) Modular Diesel Gensets and Associated Electrical Equipment under Package 20-C  
Contract No. LOG MSSP 2022-10-104-MDC

**ARTICLE VI  
WARRANTY/GUARANTEE BOND**

To assure that manufacturing defects shall be corrected by the SUPPLIER or its manufacturer, the SUPPLIER shall post a Warranty/Guarantee Bond after the performance of the contract pursuant to the provision contained in Section IV-GCC, Clause 5 of the Bidding Documents. This is also a pre-requisite to the discharge and return to the SUPPLIER of the Performance Bond. This shall remain valid for twelve (12) months after the acceptance of the goods by the end user. The obligation of the warranty shall be covered by, at the SUPPLIER's option, either retention money in an amount equivalent to at least one percent (1%) but not exceed five percent (5%) of every progress payment, or a special bank guarantee equivalent to at least one percent (1%) but not to exceed five percent (5%) of the total contract price. The said amount shall only be released after the lapse of the warranty period, provided, however, that the GOODS supplied are free from patent and latent defects and all the conditions imposed under the contract have been fully met.

**ARTICLE VII  
LIQUIDATED DAMAGES**

Should SUPPLIER fail to satisfactorily deliver any or all of the Goods and/or to perform the services within the period(s) specified in this Contract inclusive of duly granted time extensions if any, NPC shall, without prejudice to its other remedies under this Contract and under the applicable law, deduct from the Contract Price, as liquidated damages, the applicable rate of one tenth (1/10) of one (1) percent of the cost of unperformed portion for every day of delay until actual delivery or performance. Once the amount of liquidated damages reaches ten percent (10%), NPC may rescind or terminate the Contract without prejudice to other courses of action and remedies open to it.

**ARTICLE VIII  
NON-ASSIGNMENT AND NO SUB-CONTRACT**

The SUPPLIER shall not, without the written approval of NPC, assign, transfer, pledge, sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment, transfer, pledge, sub-contracting or any other disposition, shall be sufficient ground for NPC to terminate or cancel this Contract motu proprio without need of judicial action. Should NPC give its written approval, such consent shall not relieve the SUPPLIER of its responsibilities under the Contract. The SUPPLIER shall ensure that the terms and conditions of any sub-contract shall comply and conform with the terms and conditions of this Contract. The SUPPLIER shall be responsible for the observance by the sub-SUPPLIER of the terms and conditions of this Contract.

If any portion of the project sub-contracted is not performed faithfully in accordance with the contract, the sub-SUPPLIER shall be removed or replaced immediately upon the written request of NPC, provided, however, that any failure of NPC to make such request shall not relieve the SUPPLIER

Contract between NPC and EPL General Construction & Supply  
Supply, Delivery, Installation, Test and Commissioning of 2 x 50KW (for Bagongon DPP) and 2 x 20KW  
(for Buluan DPP) Modular Diesel Gensets and Associated Electrical Equipment under Package 20-C  
Contract No. LOG MSSP 2022-10-104-MDC


EPL GENERAL CONSTRUCTION & SUPPLY  
(SUPPLIER)

  
EILENA P. LO  
Owner/Proprietor


BY:

SIGNED IN THE PRESENCE OF:

  
Mac Arambeth Eduvan  
(SUPPLIER)

  
SERGIO P. VILLAFUERTE  
Manager  
Project Management Department  
(NPC)

NATIONAL POWER CORPORATION  
(NPC)

  
ATTY. ROGEL T. TEVES  
Vice President  
Power Engineering Services


BY:

  
ELENA P. LO  
Owner/Proprietor

BY:

  
NPC Representative  
(SUPPLIER)

  
SERGIO P. VILLAFUERTE  
Manager  
Project Management Department  
(NPC)

  
ATTY. ROGEL T. TEVES  
Vice President  
Power Engineering Services

BY:

of its obligations under the contract. NPC shall not be responsible for the delays or costs incurred by the SUPPLIER because of the disapproval or removal of the sub-SUPPLIER, or because of the late submission of its approval.

**ARTICLE IX  
AGREEMENT MODIFICATION**

No modification, alteration or waiver of any provision of this agreement shall be binding upon the Parties unless evidenced by a written amendment signed by the Parties.

**ARTICLE X  
SUSPENSION OF WORK**

NPC may suspend the work wholly or partly by written order for a certain period of time, as it deems necessary due to force majeure or any fortuitous events as defined in the contract. The SUPPLIER shall take all reasonable steps to minimize the costs allocable to the work covered by such order during work stoppage.

Before the suspension order expires, the procuring entity concerned shall either lift such order or terminate the work covered by the same. If the suspension order is lifted, or if the period of the order expires, the SUPPLIER shall have the right to resume work. Appropriate adjustments shall be made in the delivery or contract schedule, or contract price, or both, and the contract shall be modified accordingly.

**ARTICLE XI  
PRE-TERMINATION**

Notwithstanding any provision to the contrary, NPC has the right to terminate, cancel and/or rescind this contract motu proprio, without need of judicial action, in case of breach thereof by the SUPPLIER, by giving at least ten (10) day written notice, which shall be final and binding on all parties. Upon receipt of NPC's notice, the SUPPLIER cannot remove, withdraw or pull-out any equipment, machinery, tool, material and supply brought to the project site without the written approval of NPC.

Any misrepresentation made by the SUPPLIER in the submission of documents, or suppression of material facts, which if known could have disqualified the SUPPLIER gives NPC the immediate right or recourse to motu proprio, without need of judicial action, rescind, abrogate or otherwise terminate the Contract.


Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties shall settle their respective accountabilities as of the date of termination, cancellation, or rescission, including the refund of any and all advances made, plus legal interest from the date of receipt of the amount or amount advanced.

Contract between NPC and EPL General Construction & Supply  
Supply, Delivery, Installation, Test and Commissioning of 2 x 50KW (for Bagongon DPP) and 2 x 20KW  
(for Buluan DPP) Modular Diesel Gensets and Associated Electrical Equipment under Package 20-C  
Contract No. LOG MSSP 2022-10-104-MDC


EPL GENERAL CONSTRUCTION & SUPPLY  
(SUPPLIER)

BY:   
ELENA P. LO  
Owner/Proprietor

SIGNED IN THE PRESENCE OF:

BY:   
MAE ANN MARIE EDULIAN  
(SUPPLIER)

NATIONAL POWER CORPORATION  
(NPC)

BY:   
ATTY. ROGEL T. TEVES  
Vice President  
Power Engineering Services

**ARTICLE XII  
WARRANTY CLAUSE**

SUPPLIER hereby warrants that he or his representative has not offered or paid, directly or indirectly, any government officer and NPC official or employee any consideration or commission for the Contract nor has he or his representative exerted or utilized any corrupt or unlawful influence to secure or solicit this Contract for any consideration or commission; that the SUPPLIER will not subcontract any portion or portions of the scope of work of the Contract awarded to him to any official or employee of the NPC and to the relatives within the 3<sup>rd</sup> degree of consanguinity or affinity of NPC's officials who are directly and indirectly involved in Contract awards or project execution; and that if any commission is being paid to a private person; he shall disclose the name of said person and the amount being paid; and that any violation of this Warranty shall constitute sufficient ground for the rescission or cancellation of this Contract; or the reduction from the Contract Price of the consideration or commission paid without prejudice to the filing of any action for the violation of RA No. 3019 as amended (otherwise known as the Anti-Graft and Corrupt Practices Act) and/or other applicable laws against the SUPPLIER and/or his representative and/or the erring NPC official(s) and employee(s).

**ARTICLE XIII  
JOINT AND SEVERAL LIABILITY**

The liability of the SUPPLIER and/or any and all of the entities representing it on any manner under this Contract or relating to thereto is joint and several and for this reason NPC may proceed against any or all of them.

**ARTICLE XIV  
VALIDITY CLAUSE**

If any term or condition of this Contract is held invalid or contrary to law, the validity of the other terms and conditions hereof shall not be affected thereby.

**ARTICLE XV  
EFFECTIVITY**

This Contract shall become effective upon the issuance of the Notice to Proceed.

**ARTICLE XVI  
VENUE OF ACTION**

The parties hereto agree that the venue of action for any cause or causes of action which may arise in connection with this Contract shall be exclusively in the proper court of Quezon City, Philippines only.


Contract between NPC and EPL General Construction & Supply  
Supply, Delivery, Installation, Test and Commissioning of 2 x 50KW (for Bagongon DPP) and 2 x 20KW  
(for Buluan DPP) Modular Diesel Gensets and Associated Electrical Equipment under Package 20-C  
Contract No. LOG MSSP 2022-10-104-MDC

IN WITNESS WHEREOF, the parties hereto have signed this Contract this 14th day of November, 2022 at Quezon City, Philippines.


**NATIONAL POWER CORPORATION**  
(NPC)

**EPL GENERAL CONSTRUCTION & SUPPLY**  
(SUPPLIER)


BY:


  
**ATTY. ROSEL T. TEVES**  
Vice President  
Power Engineering Services

BY:

  
**ELENA P. LO**  
Owner/Proprietor

SIGNED IN THE PRESENCE OF:


  
**SERGIO P. VILLAFUERTE**  
Manager  
Project Management Department  
(NPC)

  
Mae Antoinette Edulian  
(SUPPLIER)

FUNDS AVAILABLE

*Sans*

CERTIFIED FUNDS AVAILABLE	
PERIOD	2022
JOB ORDER	WO# 18466402
COST CENTER	5802ms
AMOUNT	₱ 13,839,285.71

  
**LORLINA E. BOMEDIANO**  
Sr. Department Manager, Finance  
*10/26/22*

Contract between NPC and EPL General Construction & Supply  
Supply, Delivery, Installation, Test and Commissioning of 2 x 50KW (for Bagongon DPP) and 2 x 20KW  
(for Buluan DPP) Modular Diesel Gensets and Associated Electrical Equipment under Package 20-C  
Contract No. LOG MSSP 2022-10-104-MDC



REPUBLIC OF THE PHILIPPINES)  
QUEZON CITY ) S.S.


ACKNOWLEDGEMENT

BEFORE ME, a Notary Public for and in Quezon City, Philippines, this \_\_\_\_\_ day of 1 NOV 2022, 2022, personally appeared **ATTY. ROGEL T. TEVES**, Vice President – Power Engineering Services, **NATIONAL POWER CORPORATION**, with Document Identification in the form of Company ID No. APW1300273, known to me and to me known to be the same person who executed the foregoing instrument consisting of ten (10) pages, including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and he acknowledged before me that the same is his free and voluntary act and deed and that of the Company he represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

Notary Public  
Until December 31, 2022  
IBP Lifetime No.: \_\_\_\_\_  
PTR No.: \_\_\_\_\_

Doc. No. 274 ;  
Page No. 10 ;  
Book No. 5 ;  
Series of 2022.

  
**ATTY. ROGELIO M. DE GUZMAN, JR.**  
Notary Public for Quezon City  
Commission No. NP-127(2021-2022)  
Commission Expires on 31 December 2022  
Roll No. 44291  
IBP No. 201548; 02/08/2022; RSM  
PTR No. 2814399, 02/08/2022; Quezon City  
BLE No. VI-0025196; 04/08/19; Pasig City  
4th Floor NPC Office Building  
Quezon Ave. cor. BIR Road  
Diliman, Quezon City

Contract between NPC and EPL General Construction & Supply  
Supply, Delivery, Installation, Test and Commissioning of 2 x 50KW (for Bagongon DPP) and 2 x 20KW  
(for Buluan DPP) Modular Diesel Gensets and Associated Electrical Equipment under Package 20-C  
Contract No. LOG MSSP 2022-10-104-MDC

REPUBLIC OF THE PHILIPPINES)  
QUEZON CITY ) S.S


ACKNOWLEDGEMENT

BEFORE ME, a Notary Public for and in Quezon City, Philippines, this 02 day of November, 2022, personally appeared **MS. ELENA P. LO**, Owner/Proprietor, **EPL GENERAL CONSTRUCTION & SUPPLY**, with Identification Document in the form of UM ID CRN-009-0280576 issued by \_\_\_\_\_ at \_\_\_\_\_, on \_\_\_\_\_, known to me and to me known to be the same person who executed the foregoing instrument consisting of ten (10) pages, including the pages wherein the acknowledgements are written, all pages signed by both parties and their instrumental witnesses and she acknowledged before me that the same is her free and voluntary act and deed and that of the Company she represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

Notary Public  
Until December 31, 2022  
IBP Lifetime No.: \_\_\_\_\_  
PTR No.: \_\_\_\_\_

Doc. No.: 58  
Page No.: 13  
Book No.: 02  
Series of 2022.

  
**ATTY. AIRA ALYSSA CABALLERO**  
NOTARY PUBLIC FOR MANDALUYONG CITY  
Until December 31, 2023  
Notarial Commission No. 0621-22  
PTR No. 8551848 05/20/2022 Mand. City  
IBP No. 213490 05/20/2022 RSM  
Roll No. 77968/05/11/2022  
MCLE Comp. No. Exempted/Newly Admitted  
No. 304-B A.A Tanco Bldg., Shaw Blvd., Mand. City

Contract between NPC and EPL General Construction & Supply  
Supply, Delivery, Installation, Test and Commissioning of 2 x 50KW (for Bagongon DPP) and 2 x 20KW  
(for Buluan DPP) Modular Diesel Gensets and Associated Electrical Equipment under Package 20-C  
Contract No. LOG MSSP 2022-10-104-MDC

NATIONAL POWER CORPORATION  
(NPC)

BY:

**ATTY. ROGEL T. TEVES**  
Vice President  
Power Engineering Services

SIGNED IN THE PRESENCE OF:

**SERGIO P. VILLAFUERTE**  
Manager  
Project Management Department  
(NPC)

BY:

**MOE ANTONIO EDULAN**  
(SUPPLIER)

EPL GENERAL CONSTRUCTION & SUPPLY  
(SUPPLIER)

**EILENA F. LO**  
Owner/Proprietor

**ANNEX A**

**SECTION VII - SCHEDULE OF REQUIREMENTS  
(BID PRICE SCHEDULE)**

**SUPPLY, DELIVERY, INSTALLATION, TEST AND COMMISSIONING OF 2 X 50KW (FOR BAGONGON  
DPP) AND 2 X 20KW (FOR BULUAN DPP) MODULAR DIESEL GENSETS AND ASSOCIATED  
ELECTRICAL EQUIPMENT UNDER PACKAGE 20-C**

**SO-OPD21-011 / PB211122-SV00421 (PB4)**

ITEM/SUB LOT	PARTICULARS	AMOUNT IN FIGURES (PHP)		TOTAL AMOUNT (PHP)
		2 X 50KW BAGONGON DPP	2 X 20KW BULUAN DPP	
A	Generating Set(s)	3,146,969.75	2,783,030.25	5,930,000.00
B	Power Transformers	1,701,531.77	1,448,468.23	3,150,000.00
C	Other Mechanical Works	818,471.41	821,528.59	1,640,000.00
D	Other Electrical Works	441,976.42	438,023.58	880,000.00
E	Civil and Architectural Works	601,990.75	598,009.25	1,200,000.00
F	Spare Parts	800,000.00	800,000.00	1,600,000.00
G	Miscellaneous Works	531,645.57	568,354.43	1,100,000.00
	<b>TOTAL</b>	<b>8,042,585.67</b>	<b>7,457,414.33</b>	<b>15,500,000.00</b>