



**NATIONAL POWER CORPORATION**

**SUPPLEMENTAL /BID BULLETIN NO. 1**  
to the Bid Documents for the:

**SUPPLY AND DELIVERY OF VARIOUS MECHANICAL SPARE PARTS FOR WEICHAH GENERATOR SETS OF SPUG – WMOD PLANTS UNDER PR NO. S3-PDM22-001 AND S3-LGY22-001**

**21 FEBRUARY 2022**

All prospective bidders and authorized copy holders of the Bid Documents of the above mentioned project are hereby informed of the following change/s as follow/s:

**1. SECTION I – INVITATION TO BID, Item No. 2 (Delivery Period/ Contract Duration)**

<b>FROM</b>	<b>TO</b>
<b>Sixty (60) Calendar Days</b>	<b>One Hundred Twenty (120) Calendar Days</b>


**2. SECTION VI – TECHNICAL SPECIFICATIONS, PART I – TS, TS-3.0 DELIVERY PERIOD AND LOCATION**

<b>FROM</b>	<b>TO</b>
<b>The delivery period shall be Sixty (60) Calendar Days reckoned from receipt of Notice to Proceed.</b>	<b>The delivery period shall be One Hundred Twenty (120) Calendar Days reckoned from receipt of Notice to Proceed.</b>

All other terms and conditions shall remain the same.

For the information and guidance of all authorized copy holders of the Terms of Reference (TOR) and prospective bidders.

For the Bids and Awards Committee:

  
**ATTY. ROGEL T. TEVES**  
Vice President, PES and  
Chairman, Bids and Awards Committee

