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National Power Corporation
INVITATION TO BID 

PUBLIC BIDDING - BCS 2025-0260

1. PJGWER CORPOf^TION (NPC), through its : approved: Corporate Budget 
2®25 intends to apply the sum of (Please see schedule belowt being the Approved Budget 

for the Contract (ABC) to payments under the contract. Bids received in excess of the ABC shall be 
automatically rejected at Bid opening:

PR NOS./PB Ref No. & 
Description Similar Contracts Pre-bid

Conference
Bid

Submission/
Opening

ABC/ Amt of 
Bid Docs

HO-PIB25-0031
PB250415-AM00099 (PB2)

Design, Supply, Delivery, 
Instaitation, Testing and
Commissioning of San Pascual 
Solar PV-Diesel Hybrid System 
(with ESS)

D^ign, Supply,
Delivery. Installation, 
Test and
Commissioning of: a 
Solar PV Plant / PV- 
Diesel ; I Hybrid
System: of at least 
260kWp

13 May 2025 
9:30 AM.

27 May 2025 
9:30 A.M.

F 74,686.000.00 / 
P 50,000.00

Venue; Kaftao Function Room, NPC Bldg. Dlliman, Quezon City

2, HSJSJiTSl T-l58*bi?tf0-r -S*above- De,ivery of the Gbods is required (see table below) 
spewed in the Technical Specafications. Bidders should have completed, within (see table below) from
WHnlfS r!.nlib22Sjl0?i,ano-If“iFi0f bid5' a contract similar t0 the Project. The description of an eligible 
bidder is contained in the Bidding Documents, particularly, in Section II. (Instruction to Bidders),

PR No/s. / PB Ref No/s. Delivery Period / 
Contract Duration

Relevant Period of SLCC reckoned from 
the date of submission & receint nf hiH<(

HO-PIB25-003 Two Hundred Fifteen 
(215) Calendar Davs Ten (10) Years

3. conducted through .open competitive bidding procedures:using a non-discretionarv 
ln ,he 2016 reViSed lmP|emenllr'S R“te» Regulations (IRR) S

il^ror
?p^=°S™«°=aR?|,nS,h0 laws 0rregU'S,,'on8 of w ch grart ^ pnviieges to

4‘ £n!K?ne B,dders roeypbtain further information from National Power Corporation Bids and Contracts
D0CUmen,S a,,he address d*nrotSnS

5‘ !lSfIe!e sei 0f Bidding D°9uroents may be acquired by interested Bidders from the given address and 
\wbsite(s) and u^n payment of the applicable fee for the Bidding Documents pursuant to the latest 
Guidelines issued by the GPPB. Payments via check, the payee should be- NPC BW Dayman

6' IbJvatSrfiS.THHCTr?f0n r11 h0ld a PrfrBid Conference on the date, time and venue stated 
tnd bidd®r/s 's/fl[e all°wed to joio and participate in the Pre-Bid Conference at the Kaftao

yf H0VriV!^;ih0Se attendin9 virtually shall assume the risk of any internet connectivS 
issues. Further, interested bidders are hereby infonned of the following: ny

AFG-LPG-002.F01 
Rev.No.2 
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7.

Invitation to Bid • BCS .2025-0260

f Only a maximum of two (2) representatives from each bidder / company shall be allowed to 
participate ;

b. Wearing of Face Masks is recommended but not required in view of Proclamation No. 297 S 2023 
lifting the State of Public Health Emerg^y Throughout the Philippines

c. The requirements herein stated including the medium of submission shall be subject to GPPB
Resolution No. 09-2020 dated 07 May 2020

d. The Guidelines on the Implementation of Early Procurement Activities (EPA) shall be subject to 
GPPB Circular No. 06-2019 dated 17 July 2019

Bids murt be duly received by the BAC Secretariat through (i) manual submission at the office address 
indicated below; (ii) online or electronic submission before the specified time stated in the table above 
for opening of bids. Late bids shall not be accepted

8. All Bids must accompanied by a bid security in any of the acceptable forms and in the amount stated 
in ITS Clause 14.

9' btin the Kafia° fiunction Room' NPC Head Office, Diliman, Quezon City and/or via
online platform l:>® announced by NPC. Bids will be opened in ftie presence of the bidders' 
representatives who choose to attend the activity.

10- I!1®Jilation®1 £ower Corporation reserves the right to reject any and all bids, declare a failure of biddino 
SLn?n?A ar?^ the.?or?BatAany time priorto contract award in accordance with Sections 356 and 41 of 
biddem6 eVISed RR °f RA No' 9184- without thereby incurring any liability to the affected bidder or

11. For further infoitnation, please refer to:
Bids and Contracts Services Division,
Logistics Department
Gabriel Y. Itchon Building
Senator Miriam P. Defensor-Santiago Ave. (formerly BIR Road)
Cor. Quezon Ave., Diliman, Quezon City, 1100 
Tel Nos.: Tel Nos,: 8921-3541 local 5564/
Email: bcsd@napocor.gov.ph /

12. You may visit the following websites:

For downloading of Bidding Documents: https://www.nannr.nr qoY rhr

A _JNA
Vice President, MinGeh and 

Chairman, Bids and Awards Committee

AF6A.OG-002: F01 
Rev No.1 
Pago 2 of 2
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SECTION 11 - INSTRUCTION TO BIDDERS

DESIGN, SUPPLY. DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
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SECTION.il -INSTRUCTIONS TO BIDDERS

DESIGN. SUPPLY. DEUVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTCM (WITH ESS)

LuzP24Z1735Se

SECTION II - INSTRUCTIONS TO BIDDERS

TABLE OF CONTENTS
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6. ORIGIN OF GOODS.................................     2
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9. CLARIFICATION AND AMENDMENT OF BIDDING DOCUMENTS....... .........   3
10. DOCUMENTS COMPRISING THE BID: ELIGIBILITY AND TECHNICAL

COMPONENTS........................    3
11. DOCUMENTS COMPRISING THE BID: FINANCIAL COMPONENT............. .......3
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13. BID AND PAYMENT CURRENCIES...................................................................... 4
14. BID SECURITY.............................................................................................  4
15. SEALING AND MARKING OF BIDS..................................................................... 4
16. deadline FOR SUBMISSION OF BIDS....... ................      5
17. OPENING AND PRELIMINARY EXAMINATION OF BIDS..... .............................5
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BID DOCUMENTS

SECTION N - INSTRUCTIONS TO BIDDERS

DESIGN, SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESELH'i^RID SYSTEM (WITH ESS)

LuzP24Z1735Se

SECTION II ^ INSTRUCTIONS TO BIDDERS

i. Scope of Bid

The National Power Corporation (NPC or NAPOCOR) wishes to receive Bids for the 
DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING 
OF SAN PASCUAL SOLAR PV- DIESEL HYBRID SYSTEM (WITH ESS), with 
identification number LuzP24Z1735Se.

The Procurement Project (referred to herein as “Project”) is composed of one (1) lot and 
will be awarded to one (1) Bidder in one complete contract, the details of which are 
described in Section VI (Technical Specifications).

Z. Funding Information

2.1. The GOP through the source of funding as indicated below for CY 2024 in the 
amount specified in the Invitation to Bid.

2.2. The source of funding is the Corporate Operating Budget of the National Power 
Corporation.

3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 
its 2016 revised IRR, including its Generic Procurement Manuals and associated 
policies, rules and regulations as the primary source thereof, while the herein clauses 
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only 
to the ongoing posting, advertisement, or IB by the BAC through the issuance of a 
supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have verified and 
accepted the generai requirements of this Project, including other factors that may affect 
the cost, duration and execution or implementation of the contract, project, or work and 
examine all instructions, forms, terms, and project requirements in the Bidding 
Documents.

4. Corrupt, Fraudulent, Collusive, and Coercive Practices

The Procuring Entity, as well as the Bidders and Suppliers, shall observe the highest 
standard of ethics during the procurement and execution of the contract They or 
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 
or other integrity violations in competing for the Project.

5. Eligible Bidders

5,1. Only Bids of Bidders found to be legally, technically, and financially capable will 
be evaluated.

NATIONAL POWER CORPORATION PHiEr INTB-I
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SECTION II - INSTRUCTIONS TO BIDDERS

DESIGN. SUPPLY. DELIVERY. INSTALLATION, TESTING 
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5.3.

5.4.

citizens, corporations, or associations of a country, included in the list issued by 
Wte GPPB, the laws or regulations of which grant reciprocal rights or privileges to 
citizens, corporations, or associations of the Philippines.

The foreign bidder claiming eligibility by reason of their country’s extension of 
reciprocal rights to Filipinos shall submit a certification from the relevant 
government office of their country stating that Filipinos are allowed to participate 
in their government procurement activities for the same rtem/product. The said 
certification shall be validated during the post-qualification of bidders.

Pursuant to Section 23.4.1.3 of the 2016 revised IRR of RA No.9184, the Bidder 
shall have an SLCC that is at least one (1) contract similar to the Project ttie value 
of which, adjusted to current prices using the PSA’s CPI, must be at least 
equivalent to at least fifty percent (50%) of the ABC.

The Bidders shall comply vwtfi the eligibility criteria under Section 23.4.1 of the 
2016 IRR of RA No. 9184.

6. Origin of Goods

There is no restriction on the origin of goods other than those prohibited by a decision 
of the UN Security Council taken under Chapter VII of the Charter of the UN, subject to 
Domestic Preference requirements under ITB Clause 18.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to frie extent allowed by the 
Procuring Entity as stated herein, but in no case more than twenty percent (20%) 
of the Project.

The portions of Project and the maximum percentage allowed to be subcontracted 
are indicated in the BDS, which shall not exceed twenty percent (20%) of the 
contracted Goods.

7.2. The Supplier may identify its subcontractor during the contract implementation 
stage. Subcontractors identified during the bidding may be changed during the 
implementation of this Contract. Subcontractors must submit ttie documentary 
requirements under Section 23.1 of the 2016 revised-IRR of RA No. 9184 and 
comply with the eligibility criteria specified in ITB Clause 5 to the implementing or 
end-user unit.

7.3. Subcontracting of any portion of the Project does not relieve the Supplier of any 
liability or obligation under the Contract. The Supplier will be responsible for the 
acts, defaults, and negligence of any subcontractor, its agents, servants, or 
workmen as fully as if these were the Supplier’s own acts, defaults, or negligence, 
or those of its agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified data 
and time and either at its physical address and/or through videoconferencing/webcasting 
as indicated in paragraph 6 of the IB.

NATIONAL POWER CORPORATION II-rTB-2
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9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the Procuring
Entity, either at its given address or through electronic mail indicated in the IB, at least
ten (10) calendar days before the deadline set for the submission and receipt of Bids.

10. Documents comprising the Bid: Eligibility and Technical Components

10.1. The first envelope shall contain the eligibility and technical documents of the Bid 
as specified in Sectidn VIII (NPCSF-GOODS-01 - Checklist of Technical and 
Rnancial Documents).

10.2. The Bidder's SLCC as indicated in 1TB Clause 5.3 should have been completed 
within Ten (10) Yearn prior to the deadline for the submission and receipt of bids.

10.3. If the eligibility requirements or statements, the bids, and all other documents for 
submission 16 the BAG are in foreign language other than English, it must be 
accompanied, by a translation in English, which shall be authenticated by the 
appropriate Philippine foreign service establishment, post, or tiie equivalent office 
having jurisdiction over the foreign bidder’s affairs in the Philippines. Similar to tiie 
required authentication above, for Contracting Parties to. the Apostille Convention, 
only the translated documents shall be authenticated through an apostille pursuant 
to GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation shall 
govern, for purposes of interpretation of the bid.

10.4. The Statement of the bidder’s Single Largest Completed Contract (SLCC) 
(NPCSF-GOODS-03) and List of all Ongoing Government & Private Contracts 
Including Contracts Awarded but not yet Started (NPCSF-GOODS-02) shall 
comply with the documentary requirements specified in the BPS.

11. Documents comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as 
specified in Section Vlll (NPCSF-GOODS-01 - Checklist of Technical and 
Financial Documents).

11.2. If the Bidder claims preference as a Domestic Bidder or Domestic Entity, a 
certification issued by DTI shall be provided by the Bidder in accordance with 
Section 43.1.3 of file 2016 revised !RR of RA No. 9184.

11.3. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted.

11.4. For Foreign-funded Procurement, a ceiling may be applied to bid prices provided 
the conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184.

12. Bid Prices

12.1. Prices indicated on the Price Schedule shall be entered separately in the following 
manner:

a. For Goods offered from within the Procuring Entity’s country:

NATIONAL POWER CORPORATION PvHk ll-rTB-S
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BID DOCUMENTS

SECTION 11 - INSTRUCTIONS TO BIDDERS

DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

Lu2P24Z173SSe

The price of the Goods quoted EXW (ex-works, ex-factory, ex- 
warehouse, ex-showroom, or off-the-shelf, as applicable);

II.

III.

The cost of all customs duties and sales and other taxes already paid or 
payable;

The cost of transportation, insurance, and other costs incidental to 
delivery of the G<x>ds to their final destination: and

iv. The price of other (incidental) services, if any. listed in the BPS. 

b. For Goods offered from abroad;

i. Unless otherwise stated in the BPS, the price of the Goods shall be 
quoted delivered duty paid (DDP) with the place of destination in the 
Philippines as specified in the BPS. In quoting the price, the Bidder shall 
be free to use Iransportafion through carriers registered in any eligible 
country. Similarly, the Bidder may obtain insurance services from any 
eligible source country.

ii. The price of other (incidental) services, if any, as listed in the BPS.

13. Bid and Payment Currencies

13.1. For Goods that the Bidder will supply from outside the Philippines, the bid prices 
may be quoted in the local currency or tradeable currency accepted by the BSP at 
the discretion of the Bidder. However, for purposes of bid evaluation, Bids 
denominated in foreign currencies, shall be converted to Philippine currency based 
on the exchange rate as published in the BSP reference rate bulletin on the day 
of the bid opening.

13.2. Payment of the contract price shall be made in Philippine Pesos.

14. Bid Security

14.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in 
the amount indicated in the BPS, which shall be not less than the percentage of 
the ABC in accordance with the schedule in the BPS

14.2. The Bid and bid security shall be valid for One Hundred Twenty (120) calendar 
days from the date of opening of bids. Any Bid not accompanied by an acceptable 
bid security shall be rejected by the Procuring Entity as non-responsive.

15. Sealing and Marking of Bids

Each Bidder shall submit Two (2) copies of ttie first and second components of its Bid, 
mari(ed Original and photocopy. Only the original copy will be read and considered for 
the bid.

Any misplaced document outside of the Original copy will not be considered. The 
photocopy is ONLY FOR REFERENCE.

NATIONAL POWER CORPORATION ll-ITB-4
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BID DOCUMENTS

SECTION II - INSTRUCTIONS TO BIDDERS

DESIGN. SUPPLY, DELIVERY. INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z173SSe

The Procuring Entity may request additional hard copies and/or electronic copies of the 
Bid. However, failure of the Bidders to comply witti the said request shall not be a ground 
for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electronic means, the Bidder shall submit an electronic copy 
of its Bid, which must be digitally Srgned. An electronic copy that cannot be opened or is 
corrupted shall be considered non-responsive and, thus, automatically disqualified.

Bidders must also comply with the Disclaimer and Data Privacy Notice specified in the
BPS.

16. Deadline for Submission of Bids

16.1. The Bidders shall submit on the specified date and time and either at its physical 
address or through online submission as indicated in paragraph 7 of the IB.

17. Opening and Preliminary Examination of Bids

17.1. The BAG shall open the Bids in public at the time, on the date, and at the place 
specified in paragraph 9 of the IB. The Bidders’ representatives who are present 
shall sign a register evidencing their attendance. In case videoconferencing, 
webcasting or Other similar technologies will be used, attendance of participants 
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 
9184 shall prevail.

17.2. The preliminary examination of bids shall be governed by Section 30 of the 2016 
revised IRR of RA No. 9184.

18. Domestic Preference

18.1. The Procuring Entity will grant a margin of preference for the purpose of 
comparison of Bids in accordance with Section 43.1.2 of the 2016 revised IRR of 
RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of all 
Bids rated "passed,” using non-discretionary pass/fail criteria. The BAC shall 
consider the conditions in the evaluation of Bids under Section 32.2 of the 2016 
revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, bidders may submit a proposal on any of the lots 
or items, and evaluation will be undertaken on a per lot or item basis, as the case 
maybe. In this case, the Bid Security as required by ITB Clause 14 shall be 
submitted for each lot or item separately.

19.3. The descriptions of the lots or items shall be indicated in Section VI (Technical 
Specifications), although the ABCs of these lots or items are indicated in the 
BPS for purposes of the NFCC computation pursuant to Section 23.4.2.6 of the

NATIONAL POWER CORPORATION ll-rTB-S
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2016 revised IRR of RA No. 9184. The NFCC must be sufficient for the total of 
the ABCs for all the lots or items participated in fay the prospective Bidder.

19.4. The Project shall be awarded to one (1) Bidder in one complete contract.

19.5. Except for bidders submitting a committed Line of Credit from a Universal or 
Commercial Bank in lieu of its NFCG computation, all Bids must include the 
NFCC computation pursuant to Section 23.4.1.4 of the 2016 revised IRR of RA 
No. 9184, which must be sufficient for the total of the ABCs for all the lots or 
items participated in by the prospective Bidder. For bidders submitting the 
committed Line of Credit, it must be at least equal to ten percent (10%) of the 
ABCs for all the lots or items participated in by the prospective Bidder.

20. Post-Qualification

20.1. Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAG that it submitted the Lowest Calculated Bid, 
the Bidder shall submit its latest income and business tax returns filed and paid 
through the BIR Electronic Filing and Payment System (eFPS) and other 
appropriate licenses and permits required by law and stated in the BDS.

21. Signing of the Contract

21.1. The documents required in Section 37.2 of file 2016 revised IRR of RA No. 9184 
shall form part of the Contract. AddifiOnal Contract documents are indicated in 
the BDS.

I
I

I
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SECTION 111 - BID DATA SHEET

DESIGN, SUPPLY. DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS>
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SECTION III - BID DATA SHEET
ITB

Clause
5.3 For this purpose, similar contracts shall refer to Design, Supply, Delivery,

Installation, Test, and Commissioning of a Solar PV Plant/PV-Diesel Hybrid 
System of at least 250kWp.

The Single Largest Completed Contract (SLCC) as declared by the bidder shall 
be verified and validated to ascertain such completed contract. Hence, bidders 
must ensure access to sites of such projects/equipment to NPC representatives 
for verification and validation purposes during post-qualification process.

It shall be a ground for disqualification, if verification and validation cannot be 
conducted for reasons attributable to the Bidder.

7.1

10.1

Subcontracting may be allowed on transport, local/non-skilled labor under the
supervision of the Bidder. The Bidder shall not be relieved from any liability or 
obligation that may arise from the performance of the Subcontractor.

The prospective bidder shall submit a valid and updated Certificate of PhilGEPs 
Registration under Platinum Membership (all pages including the Annex A of the 
said Certificate). Non-compliance shall be a ground for disqualification.

10.4 The list of on-going contracts (Form No. NPCSF-GOODS-02) shall be supported
by the following documents for each on-going contract to be submitted during
Post-Qual if ication:

1. Contract/Purchase Order and/or Notice of Award

2. Certification coming from the project owner/client that the performance is 
satisfactory as of the bidding date

The bidder shall declare in this form all his on-going government and private 
contracts including contracts where the bidder (either as individual or as a Joint 
Venture) is a partner in a Joint Venture agreement other than his current joint 
venture where he is a partner. Non declaration will be a ground for 
disqualification of bid.

The Statement of the bidder’s Single Largest Completed Contract (SLCC)
similar to the contract to be bid (Form No. NPCSF-GOODS-03) shall be 
supported by the following documents to be submitted during Bid Opening:

1. Certificate of Acceptance; or Certificate of Completion; or Official Receipt 
(O.R); or Sales Invoice

Any single bidder/s who already procured/secured the bidding documents but
want to avail the Joint Venture Agreement (JVA) shall inform the BAC in writing 
prior to the bid opening for records and documentation purposes.

NATIONAL POWER CORPORATION ll-BDS-1
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10.5 Bidders shall also submit the following requirements in their first envelope, 
Eligibility and Technical Component of their bid:

1. Drawings and documents to be submitted with the Bid as specified in 
Clause GW-12.2 of Section VI - Technical Specifications (GW-General 
Works)

2. Completely filled-out Certificate of Site Inspection duly signed by 
authorized NPC Official (Engr. Jeanmar S. Estrada - Plant Head, San 
Pascual DPP)
Note: Designated NPC Contact Person to facilitate Site Inspection shall be 
Engr. Benjamin G. Lopez, Jr. -Sr. Engineer, Pro]. Implementation Cluster A, 
Contact No. 0917-5778126

3. Complete eligibility documents of the proposed sub-contractor, if any

12 The price of the Goods shall be quoted DDP Project Site or the applicable 
International Commercial Terms (INCOTERMS) for this Project.
Bidders shall fill-out Section VII (Schedule of Requirements/Bid Price Schedule) 
in the following manner:
For items sourced from abroad, the Bidder shall only fill up the required data 
under the columns E (currency shall be in US Dollar), F, G and H for the “Unit 
Price of Goods and Services to be Supplied from Abroad” and Indicate zero 
(0) or dash (-) under the columns I, J & K for the “Unit Price of Goods and 
Related Services to be Supplied from Within the Philippines”.
In the same manner, for items sourced locally, the Bidder shall only fill up the 
required data under the columns I, J & K for the "Unit Price of Goods and 
Related Services to be Supplied from Within the Philippines” and indicate 
zero (0) or dash (-) under the columns E, F, G and H for the “Unit Price of 
Goods and Services to be Supplied from Abroad”.
Filling up of prices for both goods and services (abroad and local portion) for the 
same pay item shall not allowed and will be disqualified.
The total price for the foreign sourced or the locally sourced item (whichever is 
the case) multiplied by the quantity shall then be indicated in column L or M 
respectively. For foreign sourced items with Peso portions, both the foreign 
portion (Column L) and Peso portion (Column M) shall be indicated in the total 
price.

It is further reiterated, that where a required item is provided, but no price is 
indicated, the same shall be considered as non-responsive, but specifying a 
zero (0) or dash (-) for the said item would mean that it is being offered for free 
to the Government, except those required by law or regulations to be provided 
for.

14.1 The bid security shall be in the form of a Bid Securing Declaration, or any of the
following forms and amounts:

a) The amount of not less two percent (2%) of ABC, if bid security is in cash, 
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 
credit; or

b) The amount of not less than five percent (5%) of ABC, if bid security is in 
Surety Bond.

NATIONAL POWER CORPORATION lll-BDS-2
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15.0

19.3

19.5

20.1

All bid submissions and related coirespondences are confidential and for 
viewing only by the intended recipient/s. Any unauthorized access to review, 
reproduce, or disseminate the information contained therein is strictly prohibited. 
The National Power Corporation (NAPOCOR) does not guarantee the security 
of any information electronically transmitted.

Bid submissions and related correspondences may contain personal and 
sensitive personal information, and are subject to the Data Privacy Act of 2012, 
its implementing rules, regulations and issuances of the National Privacy 
Commission of the Philippines (“Privacy Laws"). By viewing, using, storing, 
sharing and disposing (collectively “Processing”), such bids submissions and 
correspondences, you agree to comply with the Privacy Laws. By responding to 
correspondence, you consent to the Processing by NAPOCOR of the Personal 
Data contained in your submission/reply in accordance with NAPOCOR’s 
Personal Data Privacy Policy which you can find at httD://www.naDOCor.aov.Dh.

To report any privacy issue, contact the Data Privacy Officer at 
dDO(&naDocor.aov.Dh.

NAPOCOR is not liable for the proper and complete transmission of the 
information contained in bid submission/correspondences nor for any delay in 
its receipt.

The goods are grouped together in one (1) lot and will be awarded to one (1) 
bidder in one complete contract. Partial bid is not allowed.
The lot is further divided into sub-lots for the purpose of bid evaluation. The 
sub-lots are as follows:

DESCRIPTION ABC (PhP)
a. Architectural Works 432.000:00
b. Civil Works 18,118,000.00
c. Electrical Works 54,457,000.00
d. Mechanical Works 1,149.000.00
e. Other Works/SuDDiv/Services 530.000.00

TOTAL ABC 74,686,000.00

The bidders bid offer must be within the ABC of the lot/sub-lots. Bid offers that 
exceed the ABC of the lot/sub-lots, or with incomplete price, shall be rejected.

If the Bidder opted to submit a Committed Line of Credit (CLC), the bidder must
submit a granted credit line va|id/effective at the date of bidding.

Additional documents to be submitted during Post-Qualification:

a. Class A - Eligibility Documents listed on the Annex A of Certificate of 
PhilGEPs Registration under Platinum Membership pursuant to Section 
34.3 of the Revised IRR of R.A. 9184

b. Contract/Purchase Order and/or Notice of Award for the contracts stated in 
the List of all Ongoing Government & Private Contracts Including Contracts 
Awarded but not yet Started (NPCSF-GOODS-02);

NATIONAL POWER CORPORATION I.8DS-3
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20.2

21.2

c. Certification coming from the project owner/client that the performance is 
satisfactory as of the bidding date for all ongoing Contracts stated in Form 
NPCSF-GOODS-02;

d. Contract/Purchase Order for the contract stated in the Statement of the 
bidder's Single Largest Completed Contract (SLCC) similar to the contract 
to be bid (Form No. NPCSF-GOODS-03)

e. Drawings and documents to be submitted during post-qualification process 
as specified in Section VI - Part II (Technical Data Sheets - Electrical 
Works, EW)

Manufacturer’s brochures, manuals and other supporting documents of 
equipment, materials, hardware and tOois proposed by the bidders must 
comply with the technical specifications of such equipment, materials, 
hardware and tools. It shall be a ground for disqualification if the submitted 
brochures, manuals and other supporting documents are determined not 
complying with die specifications during technical evaluation and post- 
qualification process.

Equipment, materials, hardware and tools proposed bythe winning bidder to 
be supplied, which were evaluated to be complying with the technical 
specifications, shall not be replaced and must be the same items to be 
delivered/installed/used during the contract implementation. Any proposed 
changes/replacement of said items may be allowed on meritorious reasons 
subject to validation and prior approval by NPC.

The licenses and permits relevant to the Project and the corresponding law 
requiring it as specified in the Technical Specifications, if any.

Notice to Proceed.

I
I
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SECTION IV - GENERAL CONDITIONS OF CONTRACT

1. Scope of Contract

I

I
I

I
I
I

This Contract shall include all such items, although not specifically mentioned, that can 
be reasonably inferred as being required for its completion as if such items were 
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 
IRR, including the Generic Procurement Manual, and associated issuances, constitute 
the primary source for the terms and conditions of the Contract, and thus, applicable 
in contract implementation. Herein clauses shall serve as the secondary source for 
the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 
activities, the advertisement, posting, or invitation of which were issued after the 
effectivity of the said amendment.

Additional requirements for the completion of this Contract shall be provided in the 
Special Conditions of Contract (SCC).

2. Advance Payment and Terms of Payment

2.1. Advance payment of the contract amount is provided under Annex “D” of the 
revised 2016 IRR of RA No. 9184.

2.2. The Procuring Entity is allowed to determine the terms of payment on the partial 
or staggered delivery of the Goods procured, provided such partial payment 
shall correspond to the value of the goods delivered and accepted in 
accordance with prevailing accounting and auditing rules and regulations. The 
terms of payment are indicated in the SCC.

3. Performance Security

3.1. Within ten (10) calendar days from receipt of the Notice of Award by the Bidder 
from the Procuring Entity but in no case later than the signing of the Contract 
by both parties, the successful Bidder shall furnish the performance security in 
any of the forms prescribed in Section 39 of the 2016 revised IRR of RA No. 
9184.

I
I

3.2. The performance bond to be posted by the Contractor must also comply with 
additional requirements specified in the SCC.

Inspection and Tests

The Procuring Entity or its representative shall have the right to inspect and/or to.test 
the Goods to confirm their conformity to the Project specifications at no extra cost to 
the Procuring Entity in accordance with the Generic Procurement Manual. In addition 
to tests in the SCC, Section VI (Technical Specifications) shall specify what 
inspections and/or tests the Procuring Entity requires, and where they are to be 
conducted. The Procuring Entity shall notify the Supplier in writing, in a timely manner, 
of the identity of any representatives retained for these purposes.

NATIONAL POWER CORPORATION IV-GCC-1
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All reasonable facilities and assistance for the inspection and testing of Goods, 
including access to drawings and production data, shall be provided by tire Supplier to 
the authorized inspectors at no charge to the Procuring Entity.

Warranty

5.1

5.2

In order to assure that manufacturing defects shall be corrected by the Supplier, 
a warranty shall be required from the Supplier as provided under Section 62.1 
of the 2016 revised IRR of RA No. 9184.

The Procuring Entity shall promptly notify the Supplier in writing of any claims 
arising under this warranty. Upon receipt of such notice, the Supplier shall, 
repair or replace the defective Goods or parts thereof without cost to the 
Procuring Entity, pursuant to the Generic Procurement Manual.

6. Liability of the Supplier

The Supplier’s liability under this Contract shall be as provided by the laws of the 
Republic of the Philippines.

If the Supplier is a joint venture, all partners to the joint venture shall be jointly and 
severally liable to the Procuring Entity.

I
I
I
I

I

I

I
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SECTION V - SPECIAL CONDITIONS OF CONTRACT
GCC

Clause
1 Delivery and Documents-

The delivery terms applicable to the Contract is DDP delivered to the project 
site specified in the technical specifications, in accordance with INCOTERMS. 
Risk and title will pass ft'om the Supplier to the Procuring Entity upon receipt 
and final acceptance of the Goods at their final destination.

Delivery of the Goods shall be made by the Supplier in accordance with the 
terms specified in Section VI - Technical Specifications. The details of 
shipping and/or other documents to be furnished by the Supplier are as follows:
For Goods supplied from within the Philippines

Upon delivery of the Goods to the Project Site, the Supplier shall notify the 
Procuring Entity and present the following documents to the Procuring Entity:

(i) Original arid four copies of the Supplier’s invoice showing Goods’ 
description, quantity, unit price,. arid total amount;

(ii) Original and four copies of Supplier’s factory test/inspection report;

(iii) Original and four copies of th© certificate of origin (for imported Goods);
(iv) Delivery receipt detailing number and description of items received 

signed by tiie Procuring Entity’s representative at the Project Site;

(v) Certificate of Completion/Inspection Report signed by the Procuring 
Entity’s representative at the Project Site;

(vi) Original and.four copies of the Inspection Receiving Report signed byth© 
Procuring Entity’s representative at the Project Site;

(vii) Original and four copies of the Manufacturer’s and/or Supplier’s warranty 
certificate; and

(viii) Documents specified in th© Technical Specifications, if any.

For Goods supplied from abroad:

Upon shipment, the Supplier shall notify the Procuring Entity and the insurance 
company by e-mail the full details of tire shipment, including Contract Number, 
description of the Goods, quantity, vessel, bill of lading number and date,, port 
of loading, date of shipment, port of discharge etc. Upon delivery to the Project 
Site, the Supplier shall notify the Procuring Entity and present the following 
documents as applicable with the documentary requirements of any letter of 
credit issued taking precedence:

NATIONAL, POWER CORPORATION V-SCC-1
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(i) Original and tour copies of the Supplier’s invoice showing Goods’ 
description, quantity, unit price, and total amount;

(ii) Original and four copies of the negotiable, clean shipped on board bill of 
lading marked “freight pre-paid" and five copies of the non-negotiable bill 
of lading;

(iii) Original and four copies of Supplier’s factory test/inspection report;

(iv) Delivery receipt detailing number and description of items received 
signed by the Procuring Entity’s representative at the Project Site;

(v) Certificate of Cpmpietion/lnspection Report signed by the Procuring 
Entity’s representative at the Project Site;

(vi) Original and four copies of the Inspection Receiving Report signed by the 
Procuring Entity’s representative at the Project Site;

(vii) Original and four copies of the certificate of origin (for imported Goods); 
and

(viii) Original and four copies of the Manufacturer’s and/or Supplier’s warranty 
certificate including ail other documents specified in the Technical 
Specifications, if any.

For purposes of this Clause the Procuring Entity’s Representative at the Project
Site is Vice President - Small Power Utilities Group.

Incidental Services -

The Supplier is required to provide all of the following services, including.
additional services, if any, specified in Section VI. Schedule of Requirements:

a.

b.

c.

d.

performance or supervision of on-site assembly and/or start-up of the 
supplied Goods;

furnishing of tools required for assembly and/or maintenance of the 
supplied Goods;

e.

furnishing of a detailed operations and mairitenance manual for each 
appropriate unit of tiie supplied Goods;

performance or supervision or maintenance and/or repair of the supplied 
Goods, for a period of time agreed by the parties, provided that tiiis' 
service shall not relieve the Supplier of any warranty obligations under 
this Contract; and

training of the Procuring Entity’s personnel, at the Supplier’s plant and/or 
on-site, in assembly, start-up, operation, maintenance, and/or repair of 
the supplied Goods,

NATIONAL POWER CORPORATION V-SCCt2
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f. Additional requirements specified in Section VI - Technical 
Specifreatiohs, if any.

The Contract price for the Goods shall include the prices charged1 by the 
Supplier, for incidental services and shall not exceed frie prevailing rates 
charged to other parties by the Supplier for similar services.

Spare Parts-

The Supplier is required to provide all of the following materials, notifications, 
and information pertaining to spare parts manufactured or distributed by the 
Supplier:

1. such spare parts as the Procuring Entity may elect to purchase from the 
Supplier, provided that this election shall not relieve the Supplier of any 
warranty obligations under this Contract; and

2. in the event of termination of production of the spare parts:

i. advance: notification to the Procuring Entity of the periding 
termination, in sufficient time to permit the Procuring Entity to 
procure needed requirements; and

ii. following such termination, furnishing at no cost to toe Procuring 
Entity, toe blueprints, drawings, and specifications of the spare 
parts, if requested

The spare parts and other components required are listed in Section Vi 
(Technical Speeificatrons) and Section VH (Schedule of Requirements/Bid 
Price Schedule) arid toe costs thereof are included in the contract price.

The Supplier shall carry sufficient inventories to assure ex-stock supply of 
consumable spare parte or components for toe Goods for the period specified 
in toe Technical Specifications.

Spare parts or components shall be supplied as promptly as possible, but in 
any case, within three (3) months of placing the order;

Packaging -

The Supplier shall provide such packaging of the Goods as is required to
prevent their damage or deterioration, during transit to thejr .final (destination, as
indicated in this Gontract. The packaging shall be sufficient to withstand, 
without limitation, rough handling during transit and exposure to extreme 
temperatures, salt and precipitation during transit, and open storage. 
Packaging case size and weights shall take into consideration, where 
appropriate, toe remoteness of the Goods’ final destination and the absence of 
heavy handling facilities at all points in transit.

The packaging, marking, and documentation within and outside the packages 
Shalt comply strictly with such special requirements as shall be expressly 
provided for in the Gontraert, including additional requirements, if any, specified 
below, and in any subsequent instructions ordered by the Procuring Entity.

. NATIONAL POWER CORPORATION V-SCC-3
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The outer packaging must be clearly marked on at least four (4) sides as 
follows:

Name of the Procuring Entity 
Name of the Supplier 
Contract Description 
Final Destination 
Gross weight
Any spedal lifting instructions 
Any spedal handling instructions 
Any relevant HAZCHEM classifications

A packaging list identifying the contents and quantities.of the package Is to be 
placed on an accessible point of the outer packaging if practical. If not practical 
the packaging list is to be placed inside the outer packaging but outside the 
secondary packaging.

Transportation-

Where the Supplier is required under Contract to deliver the Goods GIF, GIP, 
or DDP, transport of the Goods to the port of destination or such ofoer named 
place of destination in foe Philippines, as shall be specified in this Contract, 
shall be arranged and paid for by the Supplier, and the cost thereof shall be 
included in foe Contract Price.

Where foe Supplier is required under this Contract to transport foe Goods to a 
specified place of destination within foe Philippines, defined as foe Project Site, 
ttansport to such place of destination in the Philippines, including insurance 
and storage, as shall be specified in this Contract, shall be arranged by foe 
Supplier, and related costs shall be included in foe contract price.

Where foe Supplier is required under Contract to deliver the Goods CIF, CIP 
or DDP, Goods are to be transported on carriers of Philippine registry. In foe 
event that no carrier of Philippine registry is available, Goods may be shipped 
by a carrier wfoich Is not of Philippine registry provided that foe Supplier obtains 
and [Resents to the Procuring Entity certification to this effect from the newest 
Philippine consulate to the port of dispatch. In the event that carriers of 
Philippine registry are available but their schedule delays the Supplier in its 
performance of fois Contract the period frorh wheri the Goods were first reedy 
for shipment and the actual date of shipment foe period of delay will be 
considered force majeure.

The Procuririg Entity accepts no liability for the damage of Goods during transit 
Other than those prescribed by INGOTERMS for DDP deliveries. In the case 
of Goods supplied from within the Philippines or supplied by domestic Suppliers 
risk and title will not be deemed to have passed to the Procuring Entity: untii 
their receipt and final acceptance at the final destination.
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2.0

2.2

intellectual Property Rights -

The Supplier shall indemnify the Procuring Entity against all third-party claims 
of infringement of patent, traderriark, or industrial design, rights arising from use 
of the Goods or any part thereof,

The applicable Terms of Payment for this Contract is Clause 2.2, Item No. 3.

Advance payment not to exceed fifteen percent (15%) of the contract amount
shall be allowed and paid within sixty (60) calendar days from effectivity of the 
contract and upon the submission to and acceptance by the Procuring Entity 
Of an irrevocable letter of credit or bank guarantee Issued by a Universal or 
Commercial Bank. The irrevocable letter of credit or bank guarantee must be 
for an equivalent amount, shall remain valid until the goods are delivered, and 
accompanied by a claim for advance payment.

untilAll progress
the latter has b^n fully exhausted.

The terms of payment shall be as follows:

1) For Supply and Delivery Pay Hems:

(a) On Contract Effectivity: Advance payment of Rfteen percent (15%) of 
the total Contract Price shall be paid within sixty (60) days from 
effectivity of the Contract and upon submission of a clam and an 
irrevocable letter of credit or fcank guarantee issued by a Universal or 
Commercial Bank for the equivalent amount valid until the Goods are 
delivered and in the form provided in Section VIII- Bidding Forms.

(b)

(c)

On Delivery: Eighty percent (80%) of the Contract Price of the 
delivered Goods shall be considered for payment, less the total 
amount of advance payment, if any and other deductions. If the amount 
is sufficient to fully recoup the advance payment, the remainder after 
deductions shall be psud to the Supplier within sixty (60) days after the 
date of receipt of the Goods and upon submission of the documents (I) 
through (vi) specified in the SQC provision On Delivery arid Documents. 
Otherwise, the total delivery payment shall be charged against the 
advance payment and the remaining advance payment will be fully 
recouped from the succeeding claims.

On Acceptarice: The remaining twenty percent (20%) of the Contract 
Price of the delivered Goode shall be paid to the Supplier within sixty 
(60) days after the date of submission of the acceptance and 
inspection certificate for the respective delivery issued by the 
Procuring Entity’s authorized representative. In the event that no 
acceptance certificate is Issued by the Procuring Entity's autiiorized 
representative within forty five (45) days after successful test and 
commissioning, if required, the Supplier shall have the right to claim 
payment of the remaining twenty percent (20%) subject to the 
Procuring Entity's own verification of the reason(s) for the failure to 
Issue documents (vii) and (yjii) as described in the SCC provision on 
Delivery and Documents.
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2) For.Supply, Delivery, Installation, Test and Commissioning Pay items:

(a) On Contact Effectivity: Advance payment of Fifteen percent (15%) of 
the total Contract Price shall be paid witiiin sixty (60) days from 
effectivity of the Contact arid upon subrnission of a daim and an 
irrevocable letter of credit or bank guarantee issued by a Universal or 
Commercial Bank for the equivalent amount valid until the Goods are 
delivered and in the form provided in Section Vfll- Bidding Forms.

(b) On Delivery: Eighty percent (80%) ofthe price of the delivered Goods, 
excluding price for installation, test and commissioning shall be 
considered for payment, less the total amount of advance payment, if 
any and other deductions. If the amount is sufficient to fully recoup the 
advance payment, the remainder after deductions shall be paid to the 
Supplier within sixty (60) days after the date of receipt of the Goods 
and upon submission of the documents 0) through (vi) specified in the 
sec provision on Delivery and Documents. Otherwise, the total 
delivery payment shall be charged against the advance payment and 
the remaining advance payment will be fully recouped from the: 
succeeding claims.

(c) Oh Acceptance: The remaining twenty percent (20%) of the price of 
the delivered Goods plus price for installation, test and. 
commissioning shall be paid to the Supplier within sixty (60) days after 
the date of submission of the acceptance and inspection certificate for 
the respective delivery issued by the Procuring Entity’s authorized 
representative. In the event that no acceptance certificate is issued by 
the Procuring Entity’s autiiorized representative within forty five (45) 
days after successful test and commissioning, the Supplier shall have 
the right to clairn payment subject to the Procuring Entitys own 
verification of the reas6n(s) for the failure to issue documents (vii) and 
(viii) as described in the SCC provision on Delivery and Documents.

3) For Supply, Delivery, InstellatiPh, Test and Commissioning Cdntracte
where Installation, Test and Commissioning prices are included in the
supply pride:

(a) Oh Contract Effectivity: Advance payment of Fifteen percent (15%) of 
the total Contract Price shall be paid within sixty (60) days from 
effectivity of tile Contract and upon submission of a claim and an 
irrevocable letter of credit or bank guarantee issued by a Universal or 
Commercial Bank for the equivalent amount-valid until the Goods are 
delivered and in the form provided in Section yill- Biddjrig Forms.

(b) On Delivery: Sixty percent (60%) of the price of the delivered Goods 
shall be corisidefed for payment, less the total amount of advance 
payment, if any and other deductions, if the amount is stifficlent to fully 
recoup the advance payment, the remainder after deductions shall be 
paid to the Supplier within sixty (60) days after the date of receipt of 
the Goods and upon submission of the documents (D through (vi) 
specified in the SCC provision on Delivery and Documents. Otherwise,

______ the total delivery payment shall be charged against the advance

NATIONAL POWER CORPORATION V-SCC-6
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payment and the remaining advance payment will be fully recouped 
from the succeeding.claima.

(c) On Acceptance; The remaining forty percent (40%) ottiie pride of the 
delivered Goods shall be paid to die Supplier within sixty (60) days 
after the dafe of submission of the acceptance and. irispectlon 
certificate for die respecfive delivery issued by the Procuring Eritity’s 
authorized representative. In the event that no acceptance certificate 
is issued by the Procuring Entity’s authorized represeritadve within 
forty five (45) days after successful test and commissioning, the 
Supplier shall have the right to claim.payment subject to the Procuring 
Entity’s own verification of the reason(s) for die failure to issue 
documents (vii) and (viii) as described in the SCC provision on Delivery 
and Documents

1. The following must be indicated in the performance bond to be posted by
the Supplier

i. Company Name
ii. Correct amount of the Bond
iii. Contract/Purchaee Order Reference Number
iv. Purpose of the Bond;

“To guarantee the faithful perfprmance of die Principal’s obligation to 
undertake (Contract/Purchase Order Description} in accordance with

X & SchedulB/PurchasB Order

3.

4.

/Vo.) entered into by die parties'”

The bond shall remain. vaJid and effective until the duration of the contract 
(should be specific date reckoned from the contract effBctivUv) plus Sixty 
(60) days after NPC’s ac<»ptance of the last delivery/final acceptance of 
the project.

In case of surety bond. any extension of die contract duration or delivery 
period grated to the SUPPLIER shall be considered as gjven, and any 
modification of the contract shall be considered as authorized, as if widi 
the expressed consent of the surety, provided tiiat such extension or 
modifications falls within the effective period of the said surety bond. 
However, in the event that the extension of the extract duration or 
delivery schedule would be beyond the effective period otthe surefy bond 
first posted, it shall be die sole obligation of the SUPPLIER to post ari 
acceptable Performance Security within ten (10) calendar days after the 
contract dUration/deliyery period extension has been granted by NPC.

Other required conditions in addition to the standard policy tenris issued 
by the Bonding Company;

The bond is a penal bond, edible on demand and the entire amount 
thereof shsJI be forfeited in favor of the Obligee upon default of the 
Principal without the need to prove or to show grounds or reasons for 
demand for the sum specified faerelh;

NATIONALPOWER CORPORATION i V-SCC-7
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ii. The amount claimed by the Obligee under this bond shall be paid in 
full and shall never be subject to any adjustment by the Surety;

iii. In case of claim, the Surety shall pay such claim within sixty (60) days 
from receipt by the Surety of the Obligee’s notice of ciaim/demand 
letter notwithstanding any objection thereto by the Principal.

The inspections and tests, that will be conducted are specified in the Technical 
Specifications.

Guarantee for Additional Equipment Warranties are also specified in Section
VI - Part I, Technical Specifications. Clause 19.0 - General Works (GW) and 
Clauses 2.5 & 3.8 - Electrical Works (EW)

CORRECTION OF PUNCHUST ITEMS: —

After to the conduct of Test and Commissioning/Joint Final Inspection or upon 
the advice by the NPC, the Contractor/Supplier must correct any remaining 
works and work deficiencies identified in the punchlist Issued for the project 
within one (1) month considering the approved remaining contract time.
Failure to comply with this provision shall be grounds for non-issuance of 
Certificate of ^tisfactory Performance which is a requirement for future 
bidding with the NPG. This, However, shall not preclude NPC’s claim for 
liquidated damages, imposition of any other penalties and/or filing of 
blacklisting actions in accordance with the blacklisting guidelines issued by the 
Government ProcurementPoiicy Board (GPPB).

Aside from the Liquidated Damages, the PROCURING ENTITY shall also
implement the foliowing additional penalties;

1. Penalty for Failure to Meet Transformer Guarantees

Aside from the Liquidated Damages, the PROCURING ENTITY shall also 
impose a penalty in case the supplier fails to meet Transformer 
Guarantees.

The penalty to be imposed to the Supplier shall be in accordance with 
Section VI - Part I, Technical Specifications, Clauses 1.10.9 and 2.4.7.9- 
Electrical Works (EW).

2. Penalty for failing to attend the requested maintenance/repair service

Asjde from the Liquidated Damages and Penalty for Failure to Meet 
Transformer Guarantees, the PROCURING ENTITY shall also impose a 
penalty; in the event that undue delay Is being caused by the Supplier for 
failing to attend the requested maintenance/repair services within ten (10) 
calendar days.

The penalty to be imposed to the Supplier shall be in accordance with 
Section VI - Part I, Technical Specifications, Clause 19.0 - General Works 
(GW).
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GW-2.0

PART I - TECHNICAL SPECIFICATIONS 

GW-general WORKS

PROJECT DESCRIPTION

th]!SnSliC|tl0n iC0Vf?r?the 9®neral technical and associated requirements for 
9n’i^Up\/ y'rv e IViet7>Jr^w^o*a^'on' Testin9 and Commissioning of San 

Pyk: ^ese Hybnd System Wlth Energy Storage System (ESS) 
8kV fi« hlcSr?0CUrnen are the sPec'fica«ons for, but not limited to, the 

9 nie’ S0ar1 P1a'?®ls- stnn9 inverters, energy storage system 
momtonng system, control & instrumentation system, telecommunication and 

systern, lightning protection and grounding system, structural
K artnd itiUalSlrtS,9ned typi°on Pro,ection- appropriate interconnection 
I!1}®® f.nd its^appurtenances and metenng systems for the safe and reliable 
operation of the Solar Hybrid Power System.

?i^fccr2?9f alS*k nd parts which are not specifically mentioned herein but are 
necessary for the proper assembly, installation, and safe operation of the
andrnne<? mah b® fu'T1lsh®d 'r^cluding special tools and all required spare parts 
and consumables during the warranty period. H

thf Lnnrenhf,Iy the+.stan1dard Proc!Mcts of the manufacturer which 
best meets the applicable international and regulatory standards. The Supplier 
sh^l accept full responsibility for its work in the design, installation

spacifications, documentation, reports, fabrication’ 
corrosion protection, shop testing and materials handling. Field testing and
anJ3kiSwIOnIn9^inS Udin? uthe warranty provisions shall comply with the 
applicable standards and the requirements of this specification.

mnH1!?13!!511'13 shal1 pe fil^t"class 9uality and in accordance with the best 
modern design pradice for the manufacture, installation, assembly and test of 
flj^^ju'pment and materials, notwithstanding any omissions from the 
t$hPe Surlier3 3nd drawings- 0nly clualif'ed technicians shall be employed by

All necessary corrections and deviations from the specifications of the 
equipment ari&ng either from error in the workmanship or design made by the
StC^TrSUKPP,,er.Ttblhe resultinS extra expenses and related damages 
shall be solely charged to the account of the Supplier.

PROJECT LOCATION

The Solar PV-Diesel Hybrid System (with ESS) is located in San Pascual 
Bunas, Masbate (13° 4’58.48"N, 122<>59'32.37”E).

Table 1.0 below shows the existing mode of transport from Manila Port Area to 
project site, subject to verification by the supplier.
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TABLE 1.0

EXISTING MODE OF TRANSPORT TO SAN PASCUAL SOLAR PV
PLANT

PLANT 1 2 3
1. San Pascual Solar L S-S L

PV-Diesel Hybrid Manila to Pasacao Pascual
System, Brgy. San Pasacao Port. Port to San Port.
Pedro. San Pascual, 
Bunas, Masbate

Camarines Sur Pascual Port. 
Burias

Burias to 
Site

NOTES: L - Land Travel; S - Sea Travel; S-S—Special Trip Sea Travel

GW-3;0 PROJECT DURATION

The contract period shall be two hundred Fifteen (215) calendar days 
reckoned from the receipt of Notice to Proceed inclusive of Twenty (20) 
unworkable days considered unfavorable for the execution of the works. The 
equipment shall be delivered, installed, tested, and commissioned at San 
Pascual Solar PV site and San Pascual DPP. The Supplier shall be responsible 
for taking reference to its accessibility, means of transportation and all other 
factors that could hamper the smooth execution of the contract,

Any and/or all expenses arising through the lack of knowledge of the Supplier 
regarding the existing conditions of the delivery point shall be his responsibility 
and no additional payment thereof shall be made by NPC.

6W-4.0 SITE INSPECTION

The Supplier shall be required to conduct site inspection to verify the actual 
condition of solar plant site, existing NPC power plant and its diesel generators 
and controls, and 13.8kV tie line route.

Schedule of the site inspection shall be coordinated with the DPP Plant-in- 
Charge of San Pascual and/or its duly authorized NPC personnel. The 
Supplier shall secure Certificate of Site Inspection duly signed by the 
aforementioned or his authorized NPC personnel. The certificate shall be 
submitted during post qualification.

GW-5.0 DESIGN AND DUTY CONDITIONS

GW-5.1 Site Condition and Design Consideration

The Supplier shall be responsible for visiting the project sites and thoroughly 
investigate and familiarize himself with all the site conditions, the surrounding 
area and take particular reference to its accessibility, means of communication 
and transportation, and all other factors that could hamper the smooth 
execution of the contract.

Any and/or all expenses arising through the lack of knowledge or understanding 
regarding the existing conditions of the sites shall be the responsibility of the 
Supplier and no additional payment thereof shall be made by NPC.

NATIONAL POWER CORPORATION * VUGVV2
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The conditions stated below shall be taken into consideration in the design, 
manufacture and selection of the equipment and materials to be supplied by 
the Supplier,- unless otherwise specifically indicated in the relevant technical 
specifications.

Elevation above sea level 
Ambient temperature 
Barometnc pressure 
% Relative humidity 
Desigri for seismic loads 
Max. wind velocity

149m - 153m 
20 to 36'C
95.52 - lOl.OlkPa abs 
up to 100%
Seismic zone factor 0.4 
280 km/hr

The prevailing atmospheric.condifion is generally wahn, humid, and salt laden.

Plant and equiprnent may be subjected to both hprizontai and vertical seismic 
induced acoelerations of 0.40g. or more depending on:

a) Natural period and mode of vibration
b) Darnping {inherent or specifically provided)
c) Manner of failure (ductile or brittle)
d) Location (at ground level or at a higher level)

The plant and equipment required under this contract shall meet the seismic 
design requirement for earthquake conditions.

It is evident from the design response spectra that the degree of response 
varies markedly with the period of vibration. It is essentials therefore, that any 
equipment, or its supporting structure which has modes of vibration or 
components with modes of vibration witti a natural period longer than 0.1 
second be identified.

Provision shall be made for seismic movement by providing seismic movement 
joints between components which are interconnected and may have different 
vibratory Characteristics. These joints shall be capable of withstanding the sum 
Of the maximum deflection of each component resulting from a design 
earthquake.

All support and building structures under this contract shall meet the wind 
velocity requirements specified in the latest edition qf NSCP. The 
recommended wind loading for electrical structures shall be based on the latest 
edition of the Philippine Electrical Code and/or other applicable codes and 
standards.

Design Requirements

The Supplier shall undertake the following design requirements relative to the 
provided site conditions and design considerations:

a) The Supplier is responsible for the design as welt as the implementation 
plan under this contract The detailed design shall be based'on the 
following minimum requirements:

1. Design Drawings included in this Document;
2; Technical Data Sheet for Solar Panel ;

I NATIONAL POWER CORPORATION VI-GW-3
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e)

f)

h)

i) 

i)

k)

3.
4.
5.
6.

8.

Technical Data Sheet for String Inverter:
Technical D.ata Sheet for OC Box/AG Combiner Box;
Technical Data Sheet for Cables;
Technical Data Sheet for Solar PV Plant arid Energy Storage 
System transformer;
Technical Data Sheet for Energy Storage System and its 
appurtenances; and
Technical Data Sheet for Power and Energy Management 
System and if applicable its appurtenances.

All PV strings shall have the same number of solar PV modules 
connected in series and ail string inverters shall have the same number 
of PV Strings.

The Solar PV System must be designed in accordance to the latest 
edition oTlEC 62548 with minimum service life of twenty-five (25) years;

The Supplier shall design, supply and size all necessary electrical 
protections for the Solar PV System in accordance to tee provisions of 
the Philippine Electrical Gdde (PEC) and other applicable regulatory 
agency codes. All structural support of the solar PV system shall be 
designed base on the latest National Structural Code Of the Philippine 
(NSCP):

Design of the telecommunication system installation shall be in 
accordance with latest applicable codes and standards for Outside 
Plant (OSP):

Design standards shall be in accordance with appropriate standards 
and accepted detailed design practice as required by existing laws and 
regulations;

Design stendards for structures shall consider, among other things, tee 
optimum safety of steiCtureS to minimize possible damages from 
tropical typhoons, cyclones and wind gusliness prevailing in the area;

Calculation method for the Output and Performance Ratio shall be 
determined using the latest version of PVSyst software reckoned from 
the bid opening date;

All the equipment to be supplied including spares of the same class 
shall bear the same manufacturer’s name and model;

Delivery of labor and supervision, materials and supplies, topis, and 
equipment for the construction of civil works including detailed design 
of assbdated civil/structural works for all equipment to be supplied by 
tee Supplier and as specified herein;

The ground mounted array structure shall be arranged to have optimum 
solar power collection. It shall have adequate strength, to support the 
Solar PV modules at a given orientation;

The metel structures shall be corrosion resistant and designed to allow 
e^y replacement of any module and shall be in line with site 
requirements, Ali metal members of the solar PV mounting structures 
shall be made of hot-dipped galvanized steel compliant with the latest 
edition of ASTM A123 or as directed by the NPC;
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m)

n)

o)

P)

q)

r)

s)

1)

u)

In addition, the materials for mounting structure of the PV system shall 
conform wUh the requirements of NPG, as stated in Section VI - Part I 

■ CivitWorks;

Minimum clearance between the finished ground level and lowest part 
of the module structure shall be at least 0.5 meter:

All members of the module structure shall be designed to match the 
inclination angle of 10°. The structure shall be facing south or as shown 
in the bid drawings;

The mounting structures shall be designed in consideration of 
earthquake, wind, dead loading, and other forces that will affect the 
stability and rigidness of the structures. The structural design shall 
comply with the requirements stated in this section:

The support structure and related installation shall considerand prevent 
different metal reaction wrfiich will cause degradation to the materials. 
Appropriate protection and standard method shall be conducted to 
prevent such cause;

The height of the column for the mounting structures shall be adjusted 
based on the natural terrain of the site as shown in the bid drawings:

All nuts and bolts for the PV mounting structure, especially the ones to 
be used to fasten the solar PV panels to the mounting structures, shall 
be made of good quality stainless steel 304 conforming to ASTM A240;

The solar PV layout shall take into consideration the optimization of the 
available land area. The Supplier shall layout the whole hybrid system 
that shall occupy the property with consideration of the specified 
capacities of the hybrid system, civil works/structures including the 
typhoon protection/reinforcement and future expansion of the solar 
plant; and

The Supplier, during construction, shall avoid any interruption to the on
going operations or activities of SAN PASCUAL DPP. In case of 
damage to existing properties/structures during 
construction/instatlation, the Supplier, at his own expense, shall restore 
the damaged properties/structures into equivalent or better conditions 
prior to tile occurrence of the damage of structures/properties with NO 
ADDITIONAL. PAYMENT FROM NPC.

SUPPLIER’S SCOPE OF WORKS 

General

The scope of works shall cover the Design, Supply, Delivery, Installation; 
Testing and Commissioning of Solar PV- Diesel Hybrid (with ESS) and the 
integration to the existing and planned additional supply of genset(s) {if any) in 
San Pascuat Diesel Power Plant including the necessary 13.8kV tie line and 
telecommunication system from the solar PV plant to the existing DPP.

It is not the intent of this specification to specify all technical requirements or to 
set forth those: requirements covered by applicable codes and standards. The 
Supplier shall furnish manpower and supervision, high quality works, materials 
and equipment meeting the requirements of this specification and industry 
standards.
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The Supplier's scope of works under this Contract shall generailiy consist of 
provisions stipulated hereunder.

All works and materials which are not specifically mentioned herein but are 
deemed necessary for the safe and reliable operation of the San Pascual 
Hybrid System shall be performed, identified and furnished by the Supplier at 
no additional cost to NPC.

GW-6.1 Hybrid System

a) Solar PV Plant

• Design, supply, delivery, installation, testing and commissioning of 
Solar PV Plant with a total installed capacity of at least SOOkW Solar 
PV System consisting of solar panels, string inverters with PV/Solar 
Controller, DC boxes/AC combiner box, control and monitoring 
system, lighting system, lightning protection and grounding system, 
structural support, interconnection lines and its appurtenances, 
metering system, harmonic & surge filter, electro-mechanical 
equipment and all other necessary components and associated 
auxiliaries;

• Site development including all necessary earthworks such as 
grading excavation/fill, laying of gravel to the solar PV area and 
construction of grouted riprap in reference to requirements in the 
Civil Bid Drawings;

• Supply, delivery, installation and testing of 750KVA Solar PV Plant 
transformer complete with - the necessary protections and 
accessories as well as the construction and testing of the 
corresponding transformer pad;

• Construction of guard house, grouted riprap, pull box, flagpole and 
property signage in reference to the material specification 
requirements in the Civil Bid Drawings;

• Construction of all drainage appurtenant structures induding catch 
basin for uPVC intersecting pipes, manhole with reinforced concrete 
drainage pipe, concrete canal and septic tank with drain field in 
reference to requirements in the Civil Bid Drawings:

• Design, supply, delivery, installation and testing of water storage 
tank, cistern, hand pump, sump pump and other assodated 
structures including water piping system and its accessories;

• Supply, delivery, installation and testing of power, control and 
instrumentation cables including ground conductors, conduit and 
other appurtenances required to power and interface the suppfied 
equipment which form part the Solar PV System, Energy Storage 
System (ESS) and Power and Energy Management System 
(PEMS):

• Design, supply, delivery, installation and testing of grounding 
system to be located at Solar PV Plant (SPP), ESS. communication 
system and at the newly installed facilily included |n this conti'act;

• Supply and erection of take-off structure complete with line 
materials and protection;

I
I
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• Design, supply, delivery, installation and testing of lighting and 
power system of guard house and perimeter fence including Station 
Service Transformer (Pole-mounted) as described in Electrical 
Works;

• Supply, Delivery, Installation, Testing and Commissioning of Three 
(3) Phase 15.5kV solid dielectric, vacuum interrupter Automatic 
Circuit Recloser for San Pascual SPP including necessary laptop 
for training and its other auxiliary equipment accessories;

• Supply and delivery of all the required and necessary tools and 
accessories for the safe arid reliable operation and maintenance of 
the Hybrid System and its sub-systems;

:• Supply and delivery of all the required spare parts, special tools and 
appliances including labor and all associated expenses necessary 
for any repair works in the Solar PV System, ESS and PEMS during 
the warranty period: and

• Design, supply and installation of steel plates and brackets with 
complete sets of standard bolts and nuts at the posts of PV 
mounting structure intended for future heavy duty net anchorage.

b) Energy Storage System

• Design, supply, delivery, instailaUon, testing, and commissioning of 
Energy Storage System (ESS) with at least 120kW power capacity 
and at least 120kWh rated energy. The ESS shall consist of battery 
modules/rackfs). Battery Management System, Power Conversion 
System with ECS/ESS Controller, control and monitoring system, 
ESS housing and its corresponding foundation, built-in redundant 
cooling system, lighting system, grounding provision, 
system/electrical protection, interconnection lines and its 
appurtenances, metering system and other associated auxiliaries; 
and

• Supply, delivery, installation and testing of 150kVA Energy Storage 
System, transformer complete with the necessary protections and 
accessories as well as the construction arid testing of the 
corresponding transformer pad.

c) Power and Energy Management System

• Design, supply, delivery, installation, testing and commissioning of 
Power and Energy Management System (PEMS) complete with 
necessary communication equipment/devices such as transmitters, 
receivers, transceivers, modems, switches, hubs, routers, adapters, 
connectors and other necessary auxiliaries for the safe and reliable 
operation/communication between solar PV system, ESS, existing 
and planned additional installation of.genset(s);

• Supply, delivery, installation, testing and commissioning of Hybrid 
Controller in the Diesel Power Plant Control Room, PV/Solar 
Controller. ECS/ESS Controller and Human Machine Interface 
(HMI) complete with the necessary adapters and appurtenances 
which are responsible to interface with the major equipment to 
perform monitoring and control;

NATIONAL POWER CORPORATION VI-GW-7
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• Supply, delivery, installation, testing and commissioning of at least 
six {6) units of genset Controllers to be interfaced and integrated 
with the controllers of the existing gensets. Retrofitting/replacement 
of existing controllers shall be done whenever deemed necessary;

• Supply, delivery, installation and testing of digital metering system 
complete with necessary protection and instrument transformer{s) 
for the solar PV system and ESS to measure the system energy 
generation and utilization as shown in the Bid Drawings. The 
supplied energy meters shall be Integrated with the PEMS via 
Modbus. The Supplier shall furnish 13.8kV kilowatt-hour meter, 
parallel connected to the existing billing meter, if any, including tfie 
instrument transformers as required in the Schedule of 
Requirements and Bid Drawings; and

• Supply, delivery, installation, testing and commissioning of data 
communication cables designed to operate and interface all the 
existing and newly supplied equipment such as controllers, energy 
meters, gensets. String Inverters, Power Conversion System and 
other components which are not specifically mentioned into this 
scope but requires controlling, monitoring and data acquisition. 
Cable splices and all protective hardware such as splice enclosures 
and covers, grounding and bonding hardware, etc. shall also be 
provided^ installed, and tested.

d) 13.8kV Tie Line

• Design, supply, delivery, installation and testing of 13.8kV overhead 
fie line and necessary communication line complete with cables and 
conduits for the interconnection and/or integration of the solar PV 
system to San Pascual DPP.

Table 2.0

SUMMARY OF MAIN EQUIPMENT TO BE SUPPLIED/INSTALLED BY SUPPLIER

Capacity 
of Solar 

PV
System

(kW)

No. &
Capacity of 

Solar PV 
Plant

Transformer
(KVA)

Capacity
and

Energy of 
ESS

(kVy/kWh)

No. & 
Capacity 
of ESS 

Transfer 
mer 

(KVA)

Power, 
Control & 
Instrument 

ation 
Cables 
(Lot)

13.8kV 
over

head tie 
line 

(Lot)

Water
Piping

System
(Lot)

Typhoon
Protect!
on/Reinf

orce
(Lot)

500
1 X 750;

13.8/0.48 kV. 
30.60 Hz

120/120
1 X150:
13.8kV, 

30.60 Hz
1 1 1 1

GW-6.2 Operation and Maintenance

a) Provide at least one (1) year Operation and Maintenance (O&M) and 
supervision to ensure compliance to warranty requirements with regular 
diagnostics and monitoring of the supplied equipment/system covering 
all areas reckoned from the final acceptance date; and

b) The Supplier shall submit seven (7) sets of hard copy of approved 
Operation and Maintenance Manual including one (1) electronic copy in 
DVDs to be submitted ten (10) calendar days after the testing and 
commissioning. Operation and: Maintenance Manuals shall include 
Parts List and Preventive Maintenance Schedule of ail

NATIONAL POWER CORPORATION m VI-GW-S
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components/equipment during the operating life of the Solar PV power 
system.

GW-6.3 Other Allied Services

a) Conduct actual inspection of the project site and make assessment on 
its physical condition, and determine the extent of the scope of works 
required for the solar PV power system;

b) Inspection, testing and commissioning of all major equipment and their 
auxiliaries for the verification of their compliance to the set minimum 
functions, features, capabilities, limitations in accordance to technical 
specifications, contract provisions and guarantees;

c) Construction of temporary storage facilities for electrical and 
construction materials, drainage system, perimeter fence, foundations 
and other civil works, including demobilization, removal of temporary 
facilities and clean-up work, shall conform with all the requirements 
stated in Section VI - Part I - CW- Civil Works;

d) Woiid Meteorological Organization (WMO) compliant automated 
weather monitoring and logging system with data jogger, at least two 
(2) pyranometers - one shall be installed horizontally and the other js 
the same as the orientation of the panels, one (1) ambient air 
thermocouple, one (1) anemometer, and at least one string shall have 
an installed thermocouple located at the center of the PV module layout 
(to measure module temperatures) shall be provided for San Pascual 
Solar PV Plant including necessary spares. The location of the: Met 
Mast is subjected for the approval of NPC;

e) Provide a comprehensive operation and maintenance training at site to 
NPC plant personnel who will be assigned to operate and maintain the 
whole hybrid power plant. The training program shall be supported with 
a training manual related to design application, operation and 
maintenance, system emergency restoration, trouble shooting of the 
Supplier's supplied major equipment and system, as well as the 
integration of future genset(s), battery modules, PV modules and other 
relevant equipment necessary for the expansion of DPP, ESS and solar 
PV system as specified in these documents;

f) On-call service support system and equipment breakdown during the 
warranty period as specified In GW-19.0 Guarantee. The Supplier shall 
have an established service center with experienced personnel that will 
promptly and efficiently cater the repair and maintenance requirements 
of the supplied equipment during the warranty period. Supplier shall 
provide contact details & response/resolution time for service/parts 
replacement requests;

g) Supply and delivery of Special Tools and Equipment as specified in the 
Specifications and as recommended by the manufacturer including 
toolbox required for start-up, test and commissioning, operation and 
normal maintenance of Solar PV-Diesel Hybrid System (with ESS): It 
shall include the supply of back-up copies of control programs (firmware 
and other configuration software) for the ESS and PEMS;

NATIONAL POWER CORPORATION VI-GW.g
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maintenance requirements of the supplied equipment during the warranty 
period. Supplier shall provide the contact details & response/resolution time for 
service/parts replacement requests.

Spare parts shall include all the items that are expected tb. be consumed or 
replaced during the test and commissioning stage. However; should the 
Supplier bon'ow any items from fte supplied Spare Parts during the test and 
commissioning^^ a replacement shall be ordered Immediately.

Ail die spare parts shall arrive at plant site before the start of test and 
commissioning, complete with markings showing the description or code 
numbers to facilitate identification and retrieval.

All spare parts shall be delivered into storage areas nominated by NPC and the 
delivery will be deemed to be complete when the packages have been opened 
by the Supplier, their contents checked by NPC, end articles re-protect^ and 
replaced by tee Supplier to the satisfaction of suite representatives or 
assembled into units at NPC's option and stored as directed by NPC. 
Damaged or incorrect item shall be replaced by the Supplier at his own cost

All bidders are required to submit in their proposal the detailed list of spare 
parts to be supplied with its corresponding shelf life and replacement interval. 
This list is preliminary and subject to changes in order to conform with the final 
design without any additional cost. The firlal list of spare parts shall be 
submitted to NPC for approval not later than one (1) month prior to tee delivery 
of tee equipment.

Spare Parte for Solar PV System

Spare Parts for Data Monitoring System as specified in Clause GW-6.3 Other 
Allied Services item d. shall be supplied. The Supplier shall supply the 
following:

a) Two (2) units - Memory Card/Dafa Storage of maxinrium capacity 
dedicated to tee supplied data logger.

b) Three (3) pieces— Wind Anemometers
c) One (1) piece - Solar Pyranorrieter
d) One (T) set - Thermocouple for Solar Module1 temperature with: 

mountingadhesive/connector.
e) One (1) piece - Thermocouple with radiation shield for ambient air 

temperature measurement

GW-8.0 TOOLS AND APPLIANCES 

General

The tools and appliances recommended by the manufacturer and are deemed 
required for the following specific purpose of the equipment to be supplied 
under this Contract shall be provided. The Supplier shall include the tools teat 
are specified below.

If 1 At least one (1) thermocouple installed at the center of PV module layout.

NATIONAL POWER CORPORATION VJ-GW-11
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a)

b)

One (1) lot of manufacturer’s standard and special tools and 
instruments required for start-up, test and commissioning, operation, 
maintenance of the equipment and auxiliaries furnished by the Supplier 
including all equipment and devices for telecommunication facility.

Any special tools or appliances required solely for erection purposes. 
Special tools are defined as all tools required for installation, 
assembling, dismantling and adjustment of ali frie works and usually not 
available in a standard machine shop or retailing store.

Each tool or appliance is to be clearly marked with its sign for purposes of 
identifying the function of each tool and the specific item(s) for which it is used. 
Each set of topis and appliances listed above shall be fitted into a custom built 
lockable box that is clearly marked with the name of the item or equipment for 
which they are used and with a list of the tools contained and stamped on a 
metal tab to be attached on the box.

If the weight of any box, or its size, is such that it cannot be conveniently carried, 
it shall be supported on steerable rubber-tired wheels. All large tools and 
wrenches shall be mounted on a suitable shadow board arranged for wall 
mounting.

Every special too! and instrument shali be accompanied or furnished with 
maintenance or instruction manuals in English language.

All tools and appliances supplied shall be handed over to NPC in perfect 
condition at the time of taking over.

All bidders are required to submit in their proposal the detailed list of special 
tools to be supplied. This list is preliminary and subject to changes in order to 
conform with the final design without any additional cost. The final list with the 
corresponding brochures/catalogues shall be submitted to NPC for approval 
not later than one (1) month prior to the delivery of the equipment

All brochures/catalogues shall be written in English. Iffn foreign language other 
than English, it must be accompanied by a ttanslation of the documents in 
English. The documents shall be translated by the relevant foreign government 
agency, ttie foreign government agency authorized to translate documents, or 
a registered translator in the foreign bidder's country; and shall be 
authenticated by the appropriate Philippine foreign service establishment/post 
or the equivalent ofllce having jurisdiction over the foreign bidder's affairs in the 
Philippines,

Tools for Solar PV System

Tools for Solar PV System shall be supplied by the Supplier which shali consist 
of the following:

1. One (1) unit-Toolbox
2. One (1) set - Insulation Resistance Tester (with rated voltage at 

250V/500V/1OOOV
3. One (1)set-Load Resistor (0-1000 ohms)
4. One (1) set - Voltmeter (with a minimum rated voltage of 600VAC and 

IkVDC)

NATIONAL POWER CORPORATION VI-GW-12
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5.
6.
7.

8.

One (1) set - Clarnp lyleter (with minimum rated current of 500A)
One (1) unit - PVC hose, flexible and robust, 20mm 0, at least 30m 
length with drum or reel assembly.
One (1) unit — Extendable/telescbpic panel cleaning pole with squeegee 
and sponge, at least 12ft (fully extended) length with hose attachment 
(20mm 0 hose)
One (1) unit - Hot stick, 20kV, telescopic, heavy duty, 30ft. extended 
length

Toids for Power and Energy Management System (PEMS) and Energy 
Storage System (ESS)

Tools for PEMS and ESS shall be supplied by the Supplier which shall consist 
of the following:

a) One(1) computer (Minimum of Intel 17 Processor, 16 GB RAM, 512 GB 
SSD ROM with the latest pre-installed windows operating system 
compatible with manufacturer’s or supplier’s software) needed in 
programming the PEMS and ESS control setting complete with licensed 
CD-ROM drive dongles including other digital components that require 
exclusive programs from the manufacturer with free update throughout 
the operating life of the equipment. For desktop computer, it shall also 
have an uninterruptable power supply (UPS).

b) Communication system maintenance tools.

c) Back-up copies of control programs (firmware and other configuration 
software)

GW-9.0 FIRE FIGHTING SYSTEM

This section provides the essential information for the design, manufacture, 
fabrication, supply. Installation, delivery to site arid test of the specified Fire 
Fighting System.

All equipment and materials necessary for the complete installation shall be 
furnished complete, even though not necessarily mentioned in this specification 
but are necessary for the safe and reliable operation of the Fire Fighting 
System.

Air the Fire Fighting System equipment shall be supplied by the Supplier 
complete with their corresponding technical brochures written in English that 
would aid in the installation, operation, and maintenance of the equipment.

The Fire Fighting System shall be designed, installed, and tested in accordance 
with the requirements of the Underwriter Laboratories/Factory Mutual (UL/FM).

All materials and equipment which are not specifically mentioned herein but 
necessary for the proper installation and operation of the fire fighting system 
shall be furnished at no additional cost.to NPC.

GW-10.0 INSTALLATION REQUIREMENTS

Prior to installation of the Solar PV-Diesei Hybrid System (with ESS) and 
associated electrical equipment, the Supplier shall submit construction 
drawings of foundations for all the supplied equipment for NPC’s review and

NATIONAL POWER CORPORATION m Vl-GW-13
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approval. The Supplier shall ensure that all relative materiais to be used shall 
be tested in accordance vyith the requirements specifled in the relevant Clauses 
of the Civil Works Specifications.

The installation of the; PV arrays, inverters and other components shall be as 
per (EC 60364-7-712, lEC 62648 and lEC 61140 standards.

All electro-meGhanical equipment and associated structures shall be installed, 
tested, and commissioned in accordance with the manufacturer’s drawings, 
instruction manuals, and drawings provided thereto. In the event of conflict 
within these documents, the Supplier shall inform NPC of the conflict in writing 
for written resolution prior to the execution of the Work.

Materials and equipment shall be handled with care at all times to prevent 
damage and defects during handling, hauling, packing/crating, loading, 
transportation, unloading, assembly, erection and any such damage and 
defects shall be repaired, replaced or otherwise make good by the Supplier to 
the satisfaction of and at no cost to NPC.

Assembly, erection and installation of all materials, equipment and its 
associated structures shall be carried out by skilled and qualified personnel 
with special training and experience in the appropriate trade.

During installation, the Supplier shall provide adequate lifting gears and other 
protective devices that may be required to prevent damage to the equipment 
during and after installation. The Supplier shall be responsible for the correct 
positioning arid leveling of the equipment and auxiliaries, and any checking 
made by NPG during the course of the work shall not relieve the Supplier from 
his responsibility. The equipment shall be carefully lifted or glided on frieir 
respective foundations by using only approved methods and devices on a 
manner that will prevent damage during erection/instaliation. They shall be 
positioned on locations as shown on ftie drawings.

The equipment shall be set level and checked tnje to grade and alignment. 
Foundation bolte/bed plates of the number and sizes required shall be supplied 
and installed by the Supplier. The.cost of which shall be included in the cost for 
the installation of respective equipment.

Welding works for structural steels and piping system shall be by electric arc 
process. The procedure, testing and inspection shall conform generatly with the 
relevant approved standards and to the approval of NPC. Weld joint 
preparations shall be in accordance with approved standard and to NPC's 
approval. Approval ofthe welding procedure, etc. shall pot relieve the Supplier 
of his responsibility for correct welding, electrodes and for minimizing distortion 
in the finished structure and piping systems.

TTie Supplier shall identify the most convenient access and manner of moving 
the equipment out of a fixed structure/s. The Supplier shall provide temporary 
sheller/cover (tarpaulin or equivalent type of cover) on the torn down part until 
it is property packed and crated. Any part of fixed structures that has to be torn 
down or damaged shall be brought back to its original form to the satisfaction 
of NPC.

NATIONAL POWER CORPORATION Vl-GW-14
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The access area identified or used during the removal of any affected existing 
equipment and facilities shall be utilized in mounting and installation of the new 
equipment. Any part of fixed structures that has beer) torn down and used as 
temporary access during tiie removal of the existing facilities/equipment may 
be left open and provided with temporary tarpaulin or equivalent type: of cover 
until the new equipment have been unloaded and installed. Such temporary 
access shall be brought back to its ongina.l form by the Supplier to the 
satisfaction of NPC.

GW-11.0 PACKING, SHIPMENT AND STORAGE

GW-11.1 Packing/Crating

The Supplier shall effect proper packing/crating to ensure that the equipment 
and components are adequately protected from damage during shipment and 
subsequent storage. Utmost care shall be observed in packing/crating delicate 
equipment and electronic devices such as control panels, instruments, and 
other sensitive parts or components.

Equipment shall be completely drained of all water and thoroughly dry prior to 
shipment. When such draining requires removal of plugs, drain valves, etc., the 
Supplier shall make slirethat these parts are re-inserted dr reassembled prior 
to shipment. Other fluids (coolant, fuel oil, lube oil, etc.) shall be drained only if 
the Supplier deems it necessary.

All openings and machined surfaces shall be provided with protection to 
prevent damage* corrosion, and entrance of foreign matter during shipment and 
storage;

Flanged connections shall be protected by a 34 inch (13mm) or thicker plywood 
disc, or suitable alternate, bolted to the face of the flange.

Threaded or socket weld connections shall be protected with screwed or snap 
on type, securely held plastic protectors. Cast iron plugs are not acceptable 
for protection unless part of the permanent assembly.

Butt-weld connections shall be protected by wboden disks that cover the entire 
weld end area and shall be secured by metal straps and fasteners.
Covers, straps or fasteners shall not be welded to equipment

Equipment shall be adequately supported for shipment All loose parts shall be 
crated or boxed for shipment and appropriately identified. Where shipment is 
braced internally, it shall be marked conspicuously, “Remove internal braces 
before testing and operating”.

All large and heavy shipping units shall have suitable skids for moving. Crating 
shall also be adequate. for lifting witii slings. If location of slings is critical, these 
locations shall be mariced accordingly.

As the shipment may be left in open storage at the designated place, the 
Supplier shall ensure that the delivered items have appropriate protection from 
water and other elements. All delicate electrical and mechanical parts 
susceptible to damage from moisture shall be packed in hennetically sealed
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container or other approved containers wiUiin their packing cases, with all 
machined surfaces coated with a rust preventive compound. All sealed 
packages shall include bags of silica or equally moisture absorbing chemical. 
When electric space heaters or air conditioners are provided for that purpose, 
these should be wired to the outside of the equipment so that energization 
immediately upon receipt is possible without disassembly of crates, etc. This 
also requires that no combustible material be left inside tfie equipment.

All equipment belonging to the same system/skid shall be properly marked and 
packed in the same crate as much as practicable. The Supplier shall not mix 
equipment and parts of one system with another to avoid confusion during 
assembly.

Valves, including its bolts, nuts, and washers, shall be separately packed and 
properly marked according to plant system, size; and number of pieces.

Ail, temperature gauges, pressure gauges, switches, transmitters, and other 
instruments shall be properly marked and carefully packed so as hot to break 
the associated glass and undue damage to thethreaded portion.

Ail spare parts shall be packed in a sealed container including special and 
standard tools in their separate sealed toolboxes.

All packages, aate boxes, drums, bags, bundles, or other containers or any 
loose pieces shall carry the following identification marks on the two (2) sides 
in black with a stencil proof ink or paint by means of block letters not less than 
,30mm high, i.e.

NATIONAL POWER CORPORATION

CONTRACT NO. :
ITEM NO. :
PORT OF DISCHARGE: 
DESCRIPTION :

OF CONTENT 

NET WEIGHT :
GROSS WEIGHT ;
DIMENSION :
CRATE NO.

.kgs.
-kgs.
m3

I
I

Ail packages shall be forwarded with a copy of packing list placed inside the 
package and another copy thereof contained In a waterproof envelope placed 
outside the package. The packing list shall give alt information on the package 
such as package no., packing appearance, net weight, gross weight, 
dimension, measurement, and description of the equipment including storage 
and handling instructions with descriptions for periodic inspection and/or 
storage maintenance to ascertain that no deterioration will occur during
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Prior to shipment, the Supplier shall furnish NPC advance copies of all packing 
lists and other pertinent documents.

The Supplier shall employ methods that will warrant safe delivery of equipment 
to its ultimate destination, with careful consideration given to the type of 
commodity, method of transportation, destination, storage time, and storage 
facilities at point of destination.

GW-11.2 Shiprhentn'ransport

The Supplier shall be responsible for the sea and land transportation of the 
equipment, materials and supplies required under this Specification and shall 
ensure that they are safely and timely delivered to the specified site. Supplier 
shall be deemed to have visited the site and other area on the route of delivery, 
including port facilities, inter-istand shipping facilities, island transport, access 
roads and bridges and to have acquainted themselves with all factors that will 
affect the, cost of shipping and freight to Site. Any damages to the roads, 
bridges, railways, ports, etc. arising put of neglect of Supplier shall be the 
responsibility of the Supplier, Likewise, any additional claim attributable to 
Supplier's lack of knowledge or understanding on existing conditions of the site 
shall not be given due credence.

The Supplier shall ship the materials and equipment on clear commercial bill of 
lading and the cost of all freight, insurance, shipping, handling and road 
transpo,rt charges shall be included in the Bid Price.

Upon arrival of equipment and materials at site, NPC and the Supplier or their 
authorized representatives, shall jointly verify the plant equipment to be stored 
at site following the steps below;

a) Ihspectio.n and Verificationof the packinglist;

b) Visual inspection of the condition of the packing and its surfaces; and

c) Partial opening of the crates and plastic sheet protection of the PV plant 
main equipment and auxiliary equipment to verify the content and its 
physical condition and to check pilferage or damage during shipment 
and storage.

A record shall be prepared carefully noting all eventual shortages, defects or 
damages, signed by the Supplier and concurred by NPC. AH shortages and 
damages noted shall be immediately replaced by the Supplier at his own cost 
and shall ensure the timely delivery of replacement withoutaffecting the agreed 
overall project implerfientatiori schedule.

Shipment of equipment and materials to be supplied by the Supplier should be 
through carriers of Philippine registry. However, goods may be shipped by a 
carrier which is not of Philippine registry provided that a certification of its non- 
avatlability is issued by the nearest port authority within ten (10) calendar days 
from the date the goods are ready for shipment.
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GW-11.3

GW-12.0

Storage

If the equipment and materials to be supplied by the Supplier will not be 
immediately required for installation at the specified site,, the materials and 
equipment shall be carefully stored and maintained at such place and in such 
a manner as NPC may direct until such time as they are ready for 
installation/erection. If the Supplier desires to use any storage area other than 
those designated by NPC. he may do so at his own expense and subject to the 
approval of NPC.

The Supplier shall treat the wooden equipment crates/packages and the soil 
under the equipment and immediate surroundings to make it impervious and 
toxic to subterranean termites, often referred to as white ants or “anay” by 
application of soil poison solutions^ Materials to be used shall be a solution 
commonly used by licensed companies or entities engaged in pest control or 
pest eradication. Banned solutions must never be applied. Applications of the 
solution shall be in accordance with the manufacturer’s recommendation.

the Supplier shall provide temporary shelter/cover such as tarpaulin or 
equivalent type of cover for protection of the equipment during the storage

DOCUMENTS/DRAWINGS AND INSTRUCTION MANUALS

GW-12.1 Drawings Contained in the Tender Document

The drawings contained in relevant section of this tender document shall be the 
Bid Drawings and/or Reference Drawings which shall be utilized for bidding 
purposes only unless otherwise stated. They are considered as defining the 
minimum requirements for the design of the equipment to be furnished and to 
show the general layout and equipment arrangement which indicate limiting or 
mandatory dimensions and elevations. However, if such indicated dimensions 
are found deemed inadequate during the implementation stage, changes or 
adjustments may be made subject to NPC's review and approval.

Bid drawings which show the work to be done as definitely and in as much 
detail as possible may be used as guide by the Supplier in the performance of 
his works. Bid drawings particularly plant layout, equipment layout and piping 
layout, which require changes or adjustments to suit with actual site conditions 
or which may be modified in design/details to conform with the configuration of 
the supplied equipment shall be prepared/submitted by the Supplier for NPC's 
review and approval. Accordingly, soft copies of said bid drawings may be 
furnished upon receipt of request by the Supplier for their ready 
reference/perusal.

Anything mentioned in the specifications and not shown on the drawings, or 
shown in the drawings but not mentioned in the specifications but which are 
obviously necessary to make a complete installation shall be 
considered/included under the Supplier's Scope of Works.

Discrepancies between the drawings and actual field conditions or between 
drawings and specifications shall immediately be brought to the attention of 
NPC for proper resolution. Alt works involving discrepancies shall not be started 
without NPC’s formal approval.
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Al! drawings submitted by the Supplier or by any Sub-Supplier shall contain in 
the lower right-hand comer, in addition to the Supplier's name with signature, 
the date, drawing scale, drawing number and title, and contract number as 
given in the Specification. Drawing Title Blocks per NPC standard 
specifications shall be provided to the Supplier during the confract stage.

The drawings shall be adequate to demonstrate full compliance with the 
Contract requirements and provide NPC complete understanding of the 
equipment and its associated auxiliaries and associated works.

All data and information to be submitted shall be in the English language and 
all drawings shall be drawn using the metric system as unit df rneasurement.

GW-12.2 Drawings and Documents to be Submitted with the Bid

The Supplier shall submit with his Bid the required copies of all the documents 
specified in Section VI -(Part II) Technical Data Sheets, under the Section IX 
- Bid Drawings and other documents specified in the relevant Clauses of the 
bid documents (Refer to Form No. NPCSF-GOODS-01-Checklist of Technical 
and Financial Envelope Requirements for Bidders. Section VIll-Bidding

Drawings and other data or information that the Bidders may deem useful in 
the evaluation of their bids may be submitted with the bid.

GW-12.3 Supplier's/Manufacturer’s Drawings

Prior to the procurement of all equipment to be supplied, the Supplier shall 
submit for NPC’s review, approval, and/or reference, two (2) copies of prints of 
drawings (outline/arrangement drawings of equipment and its auxiliaries, wiring 
diagrams), plans calculations as required, codes and standards, operation and 
maintenance instructions, training program, and all other documents necessary 
for rendering the Works, prior to fabrication, manufacturing and/or purchasing 
all equipment and materials to be supplied under this Contract. The sequence 
of submission shall be such that information is available for checking or 
approval of each drawing or document received.

To provide the basis for programming the checking of the Supplier's drawings, 
the Supplier shall, within fifteen (15) calendar days from effectivity date of the 
contract, prepare and submit to NPC for approval a drawing and document lists 
summarizing the drawings he proposes to submit in accordance with the 
requirements specified herein, together with the dates on which he proposes 
to submit such drawings. These lists shall be updated monthly to show the 
status of the drawings and documents submitted and any additional proposed 
drawings. NPC shall have the right to require the Supplier to submit additional 
information as may reasonably be required.

TTie name and signatures of the Suppiier/Manufacturer's designer and 
approving officer who process the drawing for NPC's approval shall be included 
in the title block for each drawing/document submitted.
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Drawings approved by NPG shall in no way relieve the Supplier from entire 
responsibility for engineering, design, workmanship, material and ail other 
liabilities under the Contract.

Any manufacturing, test, installation of equipment and appurtenances and 
construction of any particular stmcture or portion thereof prior to the approval 
of drawings pertinent thereto shall be at the Supplier’s risk. The Supplier shall 
be responsible for any extra cost that may arise in consequence to such risks 
or in correcting the work already done to conform with the drawings as revised 
and approved.

The Supplier shall be responsible for any discrepancies, errors or omissions in 
the drawings and other particulars supplied by him whether such drawings and 
particulars have been approved by NPC or not, provided that such 
discrepancies, errors or orriissions are not due to inaccurate information or 
particulars furnished in writing to the Supplier by NPC.

NPC shall have the right to require the Supplier to make any changes to the 
drawings necessary to make the works confonn to the intent of the Contract.

Should an error be found in the Supplier's drawings during approval, or during 
construction/erection, the correction including any field change considered 
necessary shall be noted on tire drawings and shall be resubmitted for 
approval.

NPC reserves the right to reproduce any drawings or prints received from the 
Supplier as may be required despite any notice prohibiting the same appearing 
on the drawing or the print. All drawings are preferred in a computer-aided 
format. However, if unable to comply with this requirement, manual drafted 
drawings will be acceptable. All CAD produced drawings are to be submitted in 
AutoCAD foimats. All other computer-generated documents are to confonn to 
Microsoft Office.

GW-12.3.1 General and Detailed Drawings and Specifications for Electrical 
Equipment

Before proceeding with the manufacture/procurement of the equipment, the 
Supplier shall submit for approval the applicable designs, design computations 
as required, brochures, detailed specifications or equipment data sheets, 
general assembly drawings, outline/arrangement drawings, system drawings 
(flow diagrams), and sufficient sub-assembly drawings, schematic and control 
wriring diagrams, site training program, test and commissioning procedures, 
test reports and details to demonstrate fully that all parts will conform with the 
provisions and intent of the Specifications and with the requirements of their 
installation, operation and maintenance. The drawings shall show all necessary 
dimensions and tolerances, field joints, and sub-assemblies in which the 
equipment will be shipped, terminal boxes and wire sizes for electrical circuits 
and wiring diagram for power and control circuits.

Formats and symbols for electrical drawings and logic diagram shall be 
standardized for all the plant systems under this Contract subject to NPC’s 
approval.
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GW-12.3.2 General and Detailed Drawings and Specifications for Civil works

The above drawings shall indicate, besides relative calculations and 
instructions, all data necessary for the design of supporting structures such as 
dimensions, weights, loads and stresses under operating conditions, 
dimensions and weights for installation^ assembly and maintenance.

In addition, these drawings shall indicate all necessary details such as 
foundations, anchor, tie rods, raceways for cables and pipes, supports and any 
other data used in the design of Civil Works.

The structures shall not substantially differ from those shown in the bid 
drawings.

GW-12.3.3 AS'Built Drawings

The Supplier shall provide and keep up to date "As-Built'’ drawings of all 
equipment and accessories erected, installed, or modified during the works. 
These drawings shall show all changes or revisions from original location, sizes 
and kinds of equipment and accessories, miscellaneous metal works, 
embedded piping and electrical systems, and other concealed items of work.

Within thirty (30) calendar days after completion of works, the Supplier shall 
furnish NRC the complete and duly checked and approved “As- Built" drawings 
in five (5) prints, one (1) reproducible copy of approved quality and one (1) 
electronic copy in a write-once recordable CD. Such CDs shall be suitable for 
CD ROM/WRITE drive of computer system.

All drawings shall be clearly marked "As-Built".
All “As-Built" drawings shall be signed and dry-sealed by the Supplier’s 
Professional Mechanical, Electrical or Civil Engineer as applicable.

GW-12.3.4 Processing of Drawings/Documents

All documents and drawings to be prepared by the Supplier for NPC’s review 
and approval shall be on A4 size and A3 size folded to A4 respectively, and 
submitted to, except otherwise mutually agreed during the implementation 
stage;

The Manager, Project Management Department 
National Power Coiporatlon
Gabriel Y. Itchon Bldg., Sen. Miriam P. Defensor-Santiago Avenue 
(Formerly B(R Road) comer Quezon Avenue,
Diliman. Quezon City 1100

NPC shall review, comment or note corrections to be made and return one (1) 
copy to the Supplier within twenty (20) calendar days after receipt of the 
drawing. If corrections are required, the Supplier shall make all necessary 
corrections and re-submit within fourteen (14) calendar days for NPC’s review 
and approval.

Two (2) prints with dark lines on a white background shall be furnished to NPC 
for each drawing submitted for approval. One (1) copy will be returned to the 
Supplier either marked “Approved", “Approved with Corrections Indicated", or
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Rehjmed for Corrections". Prints marked “Approved" or “Approved \with 
Corrections Indicated" authorize the Supplier to proceed with the 
procurement/fabrication, assembly and construction of the works shown on the 
drawings, with corrections, if any. indicated thereon.

When prints of drawings are marked “Approved with Corrections Indicated” or 
“Returned for Corrections", the Supplier shall finalize the drawings and re
submit it in two (2) copies each for final approval. Every revision shall be shown 
by number, date and subject in a revision block.

If minor revisions are made after a drawing has been approved, the Supplier 
shall incorporate the corrections on the as-built drawings to be submitted by 
the Supplier. No major revision affecting the design shall be made after a 
drawing has been marked “Approved" without re-submitting the drawing for 
fomnal approval of said revision.

Drawings and documents marked “Noted" without comments are deemed 
approved. If comments/corrections are indicated thereon, the Supplier shall 
finalize the drawings/documents and resubmit for NPC review and reference.

Failure of the Supplier to submit the approved “As-Bui!f Drawings and 
Operation and Maintenance Manuals to NPC on file respective dates specified 
ih this section, NPC shall withhold Five percent (5%) of contract amount from 
payments due to the Supplier.

Drawings approved by NPC shall in no way relieve the Supplier from entire 
responsibility for engineering, design, workmanship, material and ail other 
liabilities under the Contract.

GW.12.4 Instruction Manuals

Supplier shall submit one (1) set of the draft of Operation and Maintenance 
Manuals required for all equipment supplied under this Contract, at least forty- 
five (45) days prior to test and commissioning for NPC review and approval. 
Upon approval, the supplier shall submit seven (7) final hard copies and one 
(1) electronic copy of the Operation and Maintenance Manuals.

The distribution of approved manuals are as follows:

AREAS FOR DISTRIBUTION QTY
1 San Pascual Diesel Power Plant 3
2 Workshop Maintenance Technical Services Division - 

LOD 2
3 Bicol Operations Division Office 1
4 Luzon Operations Department Office 1

i

The Manuals shall include Parts List, and Preventive Maintenance Schedule/ 
Procedure and Troubleshooting during the life span of the Solar PV System 
and its components.

The manuals shall be fijrnished by the Supplier and assembled on standard 
metric A4 sheets. Drawings and schedules which are to be bound into the
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manual shall be printed in A3 folded to A4. Covers and binders to be used for 
the manuals shall be robust and oil-resistant.

Detailed Instruction Manuals shall contain data relevant to the device or system 
design and its installation, start-up, operation, preventive maintenafice, 
troubleshooting, testing and repair. The descriptions shall not be genera! or 
applicable to any type and size of Supplier's equipment but shall be specific 
with (whenever possible) references to drawings submitted by the Supplier.

The following requirements shall be included but not limited to:

a) List of all equipment and systems supplied and its accessory 
components including associated line equipment complete with 
respective descriptions, operating requirements at all processes and 
ambient conditions, storage requirements, reference codes and 
standards, Supplier's/manufactureris specification or technical data 
sheets supported with illustrative catalogues and brochures as 
applicable;

b) Applicable drawings inciuding equipment outline drawings, assembly 
drawings, system flow diagrams, single line diagrams, schematic and 
control circuit diagrams (aiarm and trip), interconnection diagrams of 
integral devices and other relevant drawings:

c) Electrical Parts lists itemizing type, number, rating^ performance limits, 
and services required including electric power;

d) Instrument lists (including switches and probes) itemizing function, set 
points, type, catalogue number, and range;

e) Piping JLine, size, material, and ANSI class:

f) Lists of trips and alarms complete with set points;

g) Operating procedures and instructions on when and how to operate the 
equipment, including precautions, limitations and set points. 
Procedures listed in step-by-step sequence shall include start-up, 
shutdown, normal operation and load variation. Troubleshooting charts 
and tables shall be used to list likely evidence of malfunction and what 
could be responsible. The effect of loss of normal power and effect of 
electrical supply frequency drop shall be addressed;

h) Preventive Maintenance Schedule for all equipment with servicing 
procedures including instructions for dismantling and/or replacing 
components, routine electrical and communication interface checking 
procedures, performance check and tests, checks for cleaning, 
lubricating and otherwise caring forequipment. These procedures shall 
include instrument calibration and maintenance of interlocks and other 
safety features;

i) Maintenance instructions with step-by-step procedures for all 
anticipated equipment repairs including control system troubleshooting, 
alignment and calibration, assembly and disassernbiy. Dimension 
record with clearances and tolerances and torque values for all bolts 
shall be provided for reference;
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]) Special and standard tools list stating the Item's purpose and operating 
manual as well as other procedures/instructions needed for the care 
and maintenance of the tool/equipment such as calibration;

k) Emergency Restoration Procedure for the telecommunication facility as 
well as the Demand and Routine Maintenance Procedures:

l) Parts list including ASTM designation (if applicable). The spare parts 
list shall be in the form of a report that provides sufficient data necessary 
for computerized information processing. The set of data fora particular 
piece of equipment shail include, but not limited to the following;

I

1.
2.
3.
4.
5.
6.
7.
8.
9.
10.

GW-12,5 Working Plan

I

Equipment identification number or SPIN 
Description of part 
Manufacturer/Supplier part number 
Manufacturer's drawing number 
Self-life
Ordering lead time 
Unit cost 
Weight
Quantity required 
Outline sketch diagram

The Working Plan to be submitted shall include the organization, working 
system, temporary yard installation, construction method, overall construction 
schedule, a list of Construction Equipment/Temporary Facilities to be used, etc.

GW-12.6 BarChart

A Bar Chart must be submitted by the Supplier/Contractor within fifteen (15) 
calendar days from the effectivity of the Contract for NPC review and approval 
indicating the schedule of various activities for the project such as design, 
engineering, approval (brochures/drawings), manufacturing, testing, delivery, 
erection, site test and commissioning.

The “Agreed Bar Chart" shall not be revised or modified without the prior 
approval/confirmation of NPC or except where extension of the contract period 
is approved in accordance with relevant provisions of the specification.

If the Works is not being adequately or properly performed in any respect, NPC 
shall require the Supplier to submit a new "Agreed Bar Chart" providing for the 
proper and timely completion of the Works covered by this Contract.

The Supplier shall see to it that the “Agreed Bar Chart" is followed as much as 
possible. The percentage which will be the basis for judgment of the progress 
of the Works shall be computed in percent of progress in each different item of 
work and integrated on the “Agreed Bar Chart". The actual value or quantity of 
work done divided by the value or quantity of the total work, respectively, and 
multiplied by 100 shall be the Contractor’s percentage of accomplishment.

The percentage of accomplishment subtracted from anticipated percentage on 
the “Agreed Bar Chart" is the percentage the Supplier is behind or ahead in his 
work.
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6W-12.7 Progress Report

The Supplier shall submit to NPC on the seventh (7th) day of every month or 
as agreed prior to project implementation, written detailed progress report, in 
an approved form, indicating the stage reached and anticipated completion 
dates for the design, ordering, procurement, manufacture, delivery and erection 
of the components. The report should be forwarded promptly so that on receipt 
by NPC the information is not unduly out of date.

From the commencement of manufacturing works, the Supplier shall provide 
color photographs of the Works which will be attached to the monthly progress 
reports. Each photographic print shall bear a printed description, a serial 
number and the date when taken. Inscriptions shall be in English. Each 
photograph shall record or illustrate specific events.

GW-12.8 Documents for NPC’s Records

The Supplier shall furnish five (5) copies of the following documents for NPC’s 
records:

a) Materia! Data, Material Certifications and Test Reports required by 
governing Codes and Standards;

b) Factory Test/Site Test (Performance) Results; and

c) Other Documents as may be required.

GW-12.9 Building/Occupancy Permit and other Licenses and Permits Imposed for 
the Contract

All forms of faxes, such as value added tax (VAT) including Local Government 
Unit (LGU) licenses arid permits, and others that may be imposed by the 
Philippine Government or any of its agencies and political subdivisions in 
connection with Contract shall be for the account of the Contractor. NPC shall 
provide assistance to the Contractor in securing the needed documents for the 
permits/licenses or approvals.

Whenever Building/Occupancy Permit is required at the place where the 
subject building/structure is located or to be erected, the Contractor shall apply, 
process, submit and bear all costs and charges to the corresponding 
fees/incidental services of the required documents in securing a building permit

For Building/Occupancy Permit purposes, the assigned Project Manager or 
designated representative of NPC shall be the signatory for the Owner’s 
Representative/Procuring Entity and Full-time Inspector and Supervisor for the 
Construction Works. The Contractor shall submit blueprints ofthe project based 
on the issued bid documents/technical specifications. The Contractor shall be 
the signatory for the Blueprints/Drawings, Bill of Quantities, Technical 
Specifications and Design Analysis/Computation, The Contractor at his own 
expense shall bear all the costs and charges needed to comply with the said 
documents. The Contractor shall not be relieved on its responsibility with 
regards to the reliability and integrity of the project concern.
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GW-13.0 TESTS AND INSPECTION

6W-13.1 General

The Contractor shall provide a test specification covering all tests on Supplier's 
premises. Successful completion, as deemed by the NPC, of Inspection and 
Tests on Contractor's premises shall be a prerequisite to shipment of all 
materials, equipment, software or system(s). Following successful completion 
of inspection and tests on his premises, the Supplier shall obtain the approval 
to proceed with the delivery of the equipment, materials, software or system(s) 
to the NPC in accordance with the Technical Specification.

The objective of the test specification shall be to set forth the means, manner 
and circumstances in which to verify compliance with the Contract 
requirements including all functional and operation performance claims for the 
material, components, equipment, software or system made by the Supplier 
and/or the original equipment manufacturer.

The test specification shall include a program for Factory Acceptance Test 
(FAT) and detail the following:

a. Requirements to be tested
b. Step-by-step method of testing
c. Expected results of tests

The Supplier shall submit two (2) copies of test procedures for NPG's 
review/approval for all equipment covered by the Contract at least thirty (30) 
calendar days prior to the conduct of actual test.

Approval of the test specification/procedure will not prejudice the NPC’s right 
to order additional tests, should the NPC deem, following approval but before 
his acceptance of the material, equipment, software of system(s) for shipment, 
that certain conditions or combination of conditions were not foreseen in the 
test specification, in order to demonstrate that performance requirements of 
this Specification have been met.

Tests shall only be conducted with the aid and in accordance with test 
specification(s) and standards clearly identified as approved for use by the 
NPC, and, where applicable, employ test instruments of suitable quality 
calibrated to manufacturer's recommendations by a reputable agency within 
the previous six (6) months.

NPC shall be notified by the Supplier thirty (30) days in advance about any 
tests requiring the presence of NPC or at least sixty (60) calendar days for 
factory test to be conducted outside the country. NPC’s acceptance of the work 
by waiving the inspection of tests and receipt of the Supplier's Certified Test 
Reports and Inspection & Testing Certificate shall in no way relieve the Supplier 
of his responsibility in accordance with the requirement of the Specifications.

Tests not requiring the presence of NPC shall be. in any case, notified in 
advance. In such case, the Supplier shall then proceed with the tests and shall 
submit test reports in five (5) copies to NPC at least two (2) weeks after the 
conduct of the tests.
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For inspected or tested goods that fail to conform with the Specifications, the 
Supplier shall either replace or make any alterations necessary to meet the 
requirements of the Specifications at no costs to NPG.

During the site test and commissioning period, the Supplier may request NPG 
to provide plant operations and maintenance personnel to assist in the 
performance of the required tests under the direct supervision and coordination: 
of the Supplier. Consumables required during site test and commissioning shall 
be borne by the Suppfier.

The Supplier shall carry out all tests in accordance with the requirements of the 
Specifications and test procedures duly approved by NPG.

GW-13.2 Tests at Supplier’s Premises

GW-13,2.1 Inspection at Supplier’s Premises

NPG reserves the right to inspect all shop and assembly work associated with 
the Works, verify quantities consigned to stores and inspect quality control and 
assurance records as well as shop and purchase order records. When 
scheduled, and as often as NPC deems appropriate, progress will be monitored 
with respect to Milestone Dates in the Contract Schedule and the sequence of 
events and activities on the Supplier’s Detailed Contract Schedule.

GW-13.2.2 Factory Tests

I
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Prior to shipping and final inspection, tests herein referred to as Factory 
Acceptance Tests (FAT) shall be conducted by the Supplier at his plant and will 
be witnessed by three (3) NPC representatives.

All expenses incurred during the period of Factory Acceptance Test shall be 
borne by the Contractor. However, the airfare/transportation and Daily 
Subsistence Allowance (DSA) for the duration of the test as Indicated in the 
FAT Schedule submitted by the Contractor shall be borne by the NPC.

The Supplier shall carry out tests, as may be required by the specified 
Standards and the Quality Control and Assurance Program, as well as the 
entire test program approved by NPC. Prior to the witnessing of Factory Test, 
the Supplier shall remove all faults found and correct all failures noted to the 
best of his knowledge such that no functional or procedural eirors will occur 
during the test.

At the commencement of the witnessing of Factory Test, all equipment and 
materials shall be brought together in one place, integrated, and the 
configuration/set-up at the factory shall be identical to that to be installed at the 
site and any equipment and software necessary for the proper operation of the 
equipment shall have reached its final form, not to be changed during the 
Factory Test and until commencement of commissioning at site.

The Supplier shall immediately advise NPC whenever failures occur, take 
remedial action subject to NPC's approval, and proceed with the Factory Test 
as and when directed by NPC. It shall be NPC’s prerogative to order a repeat 
of all such tests that he deems may have been affected by the failure.
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The Supplier shall ensure that during the test, all hard copies from output 
devices are retained and that no outside parties interfere in any way with 
testing, equipment or test instruments, fixtures and jigs for the entire duration 
of the Factory Test. Only Supplier's personnel who are needed on the testing 
of the equipment shall be allowed in the test area. The Supplier shall appoint a 
chief-tester who shall be responsible for conductirig the test, ensuring at all 
times that the test instruments, fixtures, jigs and extender cards, and those of 
the Supplier’s personnel who in any way may contribute to the test, including 
testers, specialists and maintenance personnel are available prior to scheduled 
corhmencement of each tester as and when instructed by the NPC.

The chief-tester shall also be responsible that an accurate record of tests is 
kept and each individual test is duly initialed and dated by the tester and marked 
either passed or failed with annotations of antecedents and observations 
concerning the test. For each day of testing, the chief-tester shall submit to the 
NPC the proposed disposition of each criterion that failed during the previous 
day of testing, prior to commencement of the tests scheduled for that day. Tests 
witnessed by the NPC will be initialed accordingly by him on the test record. 
The test record and dispositions, and any other pertinent supporting data and 
documents shall form part of a test report to be submitted in accordance with 
the specification.

Energy Storage System
The Energy Storage System as defined in section EW-2.1 shall be given the 
manufacturer’s standard factory test and performance test that shall be 
submitted to NPC for approval. The ESS shall be tested as a whole system and 
not by the system’s components or sub-systems.

The testing procedures shall perform the required functionalities stated in 
Section EW-2.4.3. Power Conversion System/Battery Inverter including 
functionalities listed in EW-2.4.1 Battery Management System.

Solar PV System
Supplier shall provide a copy of manufacturer’s standard factory test results/ 
report and/or certification that such equipment undergone and compliant to the 
listed test requirements or standards.

Equipment Codes/Standards

Solar PV Module

lEC 61215-1 -
Terrestrial Photovoltaic (PV) modules 
- Design qualification and type 
approval - Part 1; Test Requirements; 
and

lEC 61730-2 - PV module safety qualification - Part 
2: Requirements for testina; and

lEC 61701 - Salt mist corrosion testing of 
ohotovoltaic fPVl modules

String Inverter
I EC 62109-1 -

Safety of power converters for use in 
photovoltaic power systems - Part 1: 
General Requirements: and

lEC 62109-2 -
Safety of power converters for use in 
photovoltaic power systems - Part 2: 
Particular Requirements for Inverters
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GW-13.3

GW-13.3.1

ANSI
C57.12.90

Standard Test Code for Liquid- 
Immersed Distribution, Power, and

Transformer Regulating Transformers and Guide 
for Short-Circuit Testing of 
Distribution and Power Transformers

Use of other test requirements/ standards shall be subject to the approval of 
the National Power Corporation.

Pre>Commissionin9/Commissiontng Test

General

After installation of the equipment and its associated auxiliaries, the Supplier 
shall notify NPC of the date when the plant is ready for pre- 
commissioning/commissioning test at site. The timing and duration of the test 
shall be as mutually agreed by NPC and Supplier and shall be satisfactorily 
completed as required under the Contract.

The Supplier shall submit Personal Data Sheet of the proposed Commissioning 
Engineer/s for MFC’s evaluation and approval at least one (1) month prior to 
testing. All tests shall be carried out in accordance with the approved 
procedures submitted by the Supplier or as directed by NPC.

During the test and commissioning period, the Supplier may request NPC to 
provide operations and maintenance personnel who shall assist in the 
performance of the commissioning test under the direct supervision of the 
Supplier/Commissioning Engineer.

Tlie Supplier shall be responsible in compiling, recording, and submitting the 
test reports to NPC.

Measuring and testing instruments, tools, and devices shall also be furnished 
by the Supplier. The cost of all tests shall be borne by the Supplier.

GW-13.3.2 Pre-Commissioning Test for Supplied Equipment

The typical Pre-Commissioning Test shall include but not limited to the 
following:

a) Alignment of equipment:
Wiring continuity test;
Megger testing of equipment and power cables;
Checking of settings for switches and instrument transmitters;
Calibration of C & I equipment and measuring instruments;
Checking and testing of electrical relays, CT’s and PTs;
H.V. test for relevant equipment;
Functional test of all supplied equipment;
Setting/calibration of relays and other LV and HV protective devices

b)
c)
d)
e)
f) 
9)
h)
i)

GW-13.3.3 Comirilssioning Test

The Commissioning Test shall be canied-out after the Pre-Commissioning Test 
has been conducted to ascertain its fitness for operation and shall include the 
following minimum functionalities:
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a) Trial run of individual auxiliary equipment;
b) Visual and Audible Alarm System;
c) Human Machine Interface remote functionalities;

1. Database and Security Management;
2. Metering Instrument:
3. Data Logging / Event Recording;
4. Scheduling and Dispatching Functions;
5. Start/stop of Diesel Generator(s) and ESS;
6. Engine Ramp Uptown Control;
7. Generator Breaker Open/Close Control:
a. Control ofSolar PV Array/Inverter or PV Output Curtailment;
9. High level control of ESS functions (i.e. charging, discharging);
10. Emergency Stop;

d) Voltage and Frequency Regulation:
e) Diesel Generator Parallel Operation/Synchronization:
f) Load Sharing;
g) Generator and ESS Protection;
h) Automatic Fail over Features/ System Redundancy;
i) Unit tripping device test;
j) Test of other control systems safety and operating functions:
k) Unit toad test and load rejection test (at25%, 50%. 75%, and 100%);and
l) Reliability Test (lOdays).

Other functionalities that are not listed here but are essential to the operation 
of the hybrid power plant shall be included in the commissioning test.

GW-13.4 Performance Tests

The performance test shall b© carried out during the period of commissioning 
test of the plant to verify the guaranteed or specified values of the supplied 
equipment in accordance with the requirements of the Specifications which 
include the guaranteed power output and others as required or specified in the 
relevant clauses of the Technical Specifications.

All Instruments, materials, and devices necessary to perform the required 
testing as well as to measure and analyze data shall be fijmished by the 
Supplier. The Supplier shall provide key test personnel who will supervise the 
tests and collaborate closely with NPC's representatives who are duly 
designated to participate in the conduct/performance of the test and 
commissioning.

All tests shall be coordinated with NPC and shall be timed to conform with the 
grid requirements. Correction factors for variations of test conditions from the 
specified design conditions shall be stated in the Test Procedure to be 
submitted by the Supplier for NPC's review and approval.

Performance Test Procedures to be submitted by the Supplier shall include the 
following:

a) introduction;
b) Purpose of Test;
c) Procedure for the Test;
d) Simplified diagrams indicating test envelope, test points and measuring 

equipment;
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e) Test data and parameters to be measured:
f) Step by step calculations indicating how the test data are used to arrive 

at the final results;
g) Forms to be used; and
h) Correction curves and other curves or tables to be used in the test 

(correction curves shall be submitted with the Bid)

Acceptance of the equipment shall be based on the satisfactory results of the 
performance tests meeting the guaranteed values.

GW-13.4.1 Solar PV Power System

Performance test of the Solar PV Power System shall be carried-out in 
accordance with the manufacturer’s instructions and specified codes and 
standards.

The test shall be performed and lead by a qualified PV System installer who is 
knowledgeable regarding PV system and its associated electrical equipment to 
ensure safety during the conduct of test.

Testing

Testing of PV system should be conducted in accordance with NFPA 70E, 
Electrical Safety in the Workplace, published by the National Fire Protection 
Association. To mitigate electrical hazards, workers must employ personal 
protective equipment commensurate with the electrical energy present, follow 
proper procedures and use appropriate tools. lEC 62446 requires that the AC 
circuits be tested first, then the following six DC circuit tests be performed, 
preferably in this order:

a)

b)

c)
d)
e)

f)

Test continuity of equipment grounding conductors and system 
grounding conductors (if applicable).
Test polarity of all DC cables and check for correct cable identification 
and connection.
Test open-circuit voltage [Voc] for each PV source circuit.
Test short-circuit current (Isc] for each PV source circuit.
Test functionality of major system components (main panelboard, 
controls, inverter, etc.)
DC conductor Insulation resistance test.

Equipment tests which are listed below shall be performed and conducted 
during performance testing accompanied by the representative/s of NPC. The 
equipment testing shall be comprised with the following minimum 
requirements:

a) Verification of the proper operation of disconnecting means and 
component connection and disconnection sequences;

b) Verification that Interactive inverters de-energize their outputs to utility 
grid upon loss of grid voltage;

c) Verification of the automatic function of the inverter to reconnect to the 
grid once the reference voltage has been restored.
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GW-13.4.2 ESS Performance Test

Performance test for the ESS together with the SPP, PEMS, existing gensets 
and tie line shall be conducted to test the smooth and satisfactory functioning 
of Solar PV-Diesel Hybrid System (with ESS) in every aspect and to verify the 
guaranteed or specified values of the supplied equipment in accordance with 
the requirements of the Specifications. The performance test shall confirm the 
compliance of the equipment to the functionalities stated in EW 2.0 Energy 
Storage System, EW-2.4.3 Power Conversion System (PCS)/Battery inverter 
and EW-2.4.1 Battery Management System and other relevant clause Stated in 
the tender. The performance test shall verify the following minimum 
parameters:

a. Nominal Rating (kW);
b. Usable Energy (kWh);
c. Power Swing(kW):
d. Reverse Power Swing(kW);
e. Power Swing Response time(mllliseconds)
f. Reverse Power Swing Response Time (milliseconds):
g. Power factor;
h. Overloading;
i. Nominal Charge/Discharge (A);
j. Maximum Charging Current (A);
k. Maximum Discharge Current (A);
l. Nominal Terminal Voltage (VDc);
m. Minimum Operating Voltage (Vpc);
n. Maximum Operating Voltage (Vdc):
o. Maximum Normal State of Charge (%);
p. Minimum Normal State of Charge (%);
q. Round-Trip Efficiency (%):
r. Battery Management Functionalities; and
s. ESS Power Consumption.

GW-13.4.3 PEMS Performance Test

Performance test of the PEMS shall confirm the compliance of the equipment 
and components to the functionalities listed in EW 3.0 Power and Energy 
Management System and other relevant clause stated In the tender.

GW-13.4.4 13.8kV Tie Line

After all the conductors and communication cable are completely strung, the 
Supplier and NPC shall conduct a joint final inspection from tapping point to 
receiving end of the line. The Supplier must satisfy NPC that all minimum 
requirements for 13.8kV, Sirigle Circuit, Steel Pole Tie Line had been met. 
especially the minimum clearance to ground of the conductor. A continuity test 
of the line from the tapping point to the receiving end must also be conducted 
in order to ensure that the entire line is continuous, The decision made by NPC 
in any defect as found by him shall be final and all the requirements must be 
complied by the Supplier.
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GW-13.5 RenabUity Test (10 days)

I
I
I

6W-13.6

I

After the Supplier has notified NPC that the Solar PV-Diesel Hybrid System 
(with ESS) and associated Tie Line is ready for commercial service provided 
NPC is satisfied that the plant and tie line is ready fOr commercial service, the 
systems with all its associated auxiliaries are required to operate under the 
hojTria! working conditions of the power plant and within the limits of output 
specified and operating continuously without major failure for a period of 10

The plant will be operated by the NPC staff under the supen/ision, of die 
Supplier’s Commissioning Engineer during ftie reliability test period.

The ReliabilityTest shall be carried out in accordance with the applicable codes 
and standards and the approved test procedures.
Should any major failure occur in the plant or any portion of the supplied 
associated equipment due to, or arising from, faulty design, materials, sufficient 
to prevent safe and full commercial use of the plant, the reliability test shall be 
considered void and the reliability test period of 10 days shall be recommenced 
after the Supplier has remedied the cause Of defect.

Reliability Test would be considered a failure for any one of the following major 
causes:

a) Plant tripping due to above causes;
b) Failure to start-up/shutdown as and when required according to normal 

procedure;
c) Major defects to Warrant plant shutdown or interruption for repair which 

would otherwise affect safety of personnel and/or plant and equipment: 
and

d) Failure, to respond during the run back or emergency trip when initiated.

In case of the above failure, the reliability test period of ten (10) days shall 
recommence after the Supplier has remedied the cause of defect.

Tests Failures

If any equipment or component fails to pass any test, the NPC may, at his own 
Judgment, direct the Supplier to. make any necessary corrections or alterations 
for defects or order equipment/component replacement, as maybe deemed 
necessary: Any and all expenses due to additional tests or retests made 
necessary by failure of Supplier's supplied equipment/component, i.e. failure to 
meet the guarantees and other requirements of the specification, shall be borne 
by the Supplier. The costs of witnessing the Factory Tests by NPC or its 
representative(s) as a result of re-test to be conducted on the equipment shall 
also be borne by the Supplier.

If the results of the performance test at site show that the equipment failed to 
meet the technical specifications and or guarantees, the Supplier shall be given 
two (2) weeks maximum from the completion date of the performance test to 
make any necessary corrections or alterations of defects before conducting the 
retest. The Supplier may request time extension for any corrections subject to 
NPC's evaluation/approvaf of corresponding justification for such extension.
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One (1) retest is allowed only during the required two (2) weeks maximum 
period including trial runs. If the results of the latest test/retest failed to meet 
the guarantees, then these results shall become the basis in applying the 
applicable penalties; if any.

Penalties specified in the relevant sections of the Specifications shall be 
applied in case tests or retests at site for the solar PV. PEMS, ESS. 
transformers and associated equipment failed to meet the guaranteed data.

GW-13.7 Test Repoits/Certificates

Five (5) certified copies of the reports of all NPC’s specified tests and other 
manufacturer standard tests shall be furnished to NPGimmediately within a 
maximum of fifteen (15) days following the completion of the: teste.

Test certificates shall include, in addition to the test results, the following 
infoimation:

a) Date of the performance of test
b) Equipment data
c) The equipment serial number

The Supplier shall bear the cost of furnishing these records and reports.

GW-13.8 Waiver of Factory Tests Witnessing/lnspectlon by NPC for Equipment to 
be Furnished by the Supplier

If NPC opted not to witness the Factory Tests, NPC will issue a Certificate of 
Waiver of Tests Witnessing/Inspection for the equipment and materials. In 
such case, the Supplier shall proceed with the Factory Teste in accordance 
with the requirement of the specification and the manufacturer’s test 
procedures as approved by NPC.

Issuance of the Certificate of Waiver of Tests Witnessing/Inspection for 
equipment required to be witnessed by NPC or its authorized representstive(s) 
however, shall in no way relieve the Supplier of his responsibility to conform to 
the approved test procedures and the requirements of the Specifications.

GW-14.0 TRAINING OF NPC PERSONNEL

GW-14.1 General

The Supplier shall extend all possible assistance and cooperation to NPC 
regarding the transfer of technology and developing expertise in the area of 
engineering, operation, and maintenance of the Plant.

The cost of training of all involved NPC personnel at Plant Site shall be borne 
by the Supplier and shall be included In the bid price.

GW-14,2 Operation and Maintenance Training at Site

The Supplier shall conduct training at Plant Site of NPC’s personnel who will 
be assigned to operate and maintain the plant. At least eight (8) NPC Personnel
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shall participate ip the training program, TTie Supplier shall provide a 
comprehensive training program related to design application, operation and 
maintenance, including trouble shooting of the Supplier's supplied system and 
equipment starting from Start of Pre-G^rnmissioning/Commissioning and 
thereafter up to the issuance of Certificate of Acceptance.

The contents of the training program shall Include but not limited to:

a) Plant principles in management and practices for operators, technicians 
and in maintenance personnel; and

b) Operation and Maintenance training program covering electrical, 
rriechanical and instrumentation and control.

The Supplier shall provide training material in the form of drawings, instructions 
and/or audio visuals. The training material shall include but not limited to the 
following topics:

a) Handling and Storage
b) Application
c) Installation, Operation and Maintenance
d) Environmental Performance
e) Electrical and Mechanical Performance
f) Basic Troubleshooting

The following subject shall be discussed thoroughly with SPUG End-users arid 
Technical Services Group:

a)
b)
c)

d)

9)

h)

Basic Solar PV-Oiesel Hybrid system features and operation;
Field and remote contiol operation;
Operation and Maintenance of major electrical and communication 
equipment (e.i. automatic circuit reclosef, stiing inverter and etc.) in 
accordance to the respective manufacturer’s manual of operation: 
Interrogation for access of event data, status, fault records and metering 
data;
Fault finding;
Application of protection and control settings/feconfigurations,; including 
integration of supplied controllers:
Integration of additional equipment for the expansion of the system 
(DPP, ESS and SPP); and
Baste procedures to be conducted during routine and demand 
maintenance as well as the emergency restoration procedures for the 
telecommunication facility.

Said training program shall be submitted to NPC for approval.

The.timing of the training should be such that.the participants will be equipped 
with suffiefent know-how to. participate in the pre-commissioning and 
corhmissioning tests of the Plant.

During pre-commissionIng, commissioning, and performance test period, the 
Supplier may request NPC to provide operations and maintenance personnel 
to assist toe Supplier in the operation and rhairitenance of his supplied 
equipment under the direction of the Supplier for the purpose of on-the-job 
training.
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NPC shall, have the right to send to the Site its personnel intended to operate 
and maintain the equipment supplied under this Contact. The Supplier shall 
use his staff to instruct these personnel relative to the operation and 
maintenance of the equipment.

GW-15.0

GW-15.1

GW-14.3 Operating and Configuration Editor Software Program

All software and configuration editor software program including licenses shall 
be supplied and included in the cost of the equipment in ttie Bid Price Schedule. 
A set of each type of software including licenses plus instruction manuals shall 
be provided by the Supplier.

CORROSION PROTECTION AND PAINTING 

General

The Supplier shall apply corrosion protection and painting to all equipment and 
materials to be furnished in accordance with the minimum requirements 
specified in. this section.

Generally, the equipment shall be shop primed and finish coated In accordance 
with the Manufacturer's standard practice. An adequate Supply of touch-up 
pajnt shall be. supplied by the Mahufacturer/Supplief which shall be used for 
painting surfaces that will be damaged during transport and installation works 
including surfaces that show signs of corrosion. Color of final painting shall 
preferably be similar to the existing final color of the equipment.and structures 
or as approved by NPC.

The Supplier shall be responsible for the adoption of preparation procedures 
and protective coating systems whitrfi are suitable for the environment 
experienced by the various components/elements of the Plant,

Where a specific coating system is mentioned elsewhere in the Specifications, 
the Supplier shall accept responsibility for the suitability for such system. The 
Supplier has ttie option to nominate an alternative coating system for the 
approval of NPC.

Within sixty (60) calendar days from the award of the Contract, the Supplier 
shall submit for the approval of NPC, a full schedule of coating systems 
including the following information;

a) Plant item name;
b) Protective coating systems including number and thickness of coats;
c) Short list of protective coating manufacturers and applicators;
d) Surface preparation;
e) Workshop action; and
f) Final color schedule which NPC will provide during the Contract stage or 

as specified in the relevant Sections of this Specifications,

GW-15.2 Treatment for Shipping

The various items which do not fall under the paintings; or lining specifications 
in the documents shall be surface treated for shipping.

I
I
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The various items to be shipped shall be thoroughly cleaned before shipment 
so as to eliminate dirt, rust and grease, all welding slugs and spatters, and 
loose metals.

All metallic machined surfaces shall be covered with a protective coating. This 
coating shall be effective against salty air and shall be easily removable at site.

All iron or steel external surfaces shall be covered with two (2) coals of 
protective anti-rust paint.

All internal surfaces of tanks shall be coated with an easily washable corrosion 
preventive compound.

Piping, valves and other parts that have undergone hydraulic tests and which 
cannot be completely dried should be treated with water-absorbing corrosion 
inhibitor before the application of protective coating.

GW-15.3 Application of Paint

Before any painting is made, all surfaces must be prepared properly by 
removing all rusts, scales, welding slugs and spatters, grease and encrustation 
of any nature. Steel surfaces shall be white blasted in accordance with Steel 
Structures Painting Council Standard. The various paints to be used shall be 
of approved quality and type.

No painting shall take place outdoor during the presence of rain, fog, dew or 
where the surfaces may be otherwise damp; in particular, and no application of 
paint should be made on plaster surfaces that are not completely dry. No 
coating shall be applied unless the surface is at minimum of 3,5C above dew 
point.

For successive coats, first coat shall be dried hard before the second coat. The 
color of successive coats must be sufficiently different to allow easy 
identification of the sequence of painting of surfaces for control purposes.

Paint shall not be applied to machined surfaces, corrosion resistant materials 
or linings, unless otherwise specified in the relevant sections of the 
specifications.

All contact surfaces of field-welded connections shall be masked at a distance 
of 100mm back from the weld joint and shall be suitably protected against 
corrosion.

For non-insuiated surfaces exposed to high temperature two (2) coats of 
aluminum modified silicone with a volume solid of 42% * 2% high temperature 
paint shall be applied.

All other equipment and piping shall be prime coated with 80 microns DFT zinc 
rich epoxy paint and 80 microns DFT of chlorinated rubber for each 
intermediate and top coat.

Exposed fabrication, erection, or shipping marks shall be cleaned off and the 
areas touched-up shall be painted to match the adjacent surfaces.
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For surfaces where blast cleaning and a wash primer are specified, touch-up 
painting shall include application of the wash primer before the touch-up coats.

Equipment and. auxiliaries which are shop-fabricated/assembled and have- 
already been provided with final painting shall no longer require painting at the 
site except for painted surfaces which have been damaged during transport 
and/or installation works, shall require touch-up painting. Color of final painting 
shall be as designated and approved by NPC.

Final tests and inspection shall be carried out by the Supplier to ascertain the 
correspondence of the paintwork to the prescribed color and treatment. These 
tests will indicate whether or not the paintwork is correctly applied and is free 
from wrinkles or roughness which might affect the adhesion of the protective 
coating.

Should the measured dry film thickness result to less than the specified one, 
the Supplier shall apply additional paint to the coat inspected or shall increase 
the thickness of succeeding coat, as applicable, to assure the specified total 
dry film thickness.

GW-15.4 Hot Dip Galvanizing

The,zinc protective coat shall be adherent, smboth.and free from discontinuity 
and imperfections such as bubble, porosity, cracks, or other irregularities of the 
protective layer.

The thickness of applied layer shall conform with the minimum values :as 
specified in the latest edition of ASTM A123 and/or as directed by the NPC.

GW-16.0 QUALITY ASSURANCE REQUIREMENTS

GW-16.1 General

The Supplier shall have a well-organized Quality Management System which 
is relevant for the Works covered under the contract to assure that items and 
services, including subcontracted items and services, will comply with this 
specification.

Within thirty (30) days of the Effective Date of Contract, the Supplier shall 
submit six (6) copies of his cornplete quality control and assurance procedures, 
and manuals for review and approval by,NPC.. The manual shall include pro
forma checklists for all. requirements of the. Supplier's quality control and 
assurance program and those called for in this. Specification.

GW-16.2 Quality Assurance Program

The Supplier shall, for all work covered by the Contract:

a) Establish procedures for adequate planning and resourcing of all quality 
related activities including the preparation of quality plans;
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b) Establish measures for the identification and control of items throughout 
a\i stages of the Contract. This shall include measures to maintain 
traceability as identified in agreed quality plans;

c) Grange for the protection of the quality of the product to include delivery 
to the specified destination; and

d) Control their measuring and test equipment in accordance with the 
established procedures for measurements and calibration systems and 
ensure that such equipment that may be used by Sub-Suppliers to verify 
work is similarly controlled.

Where installation, test, and commissioning work are involved, the Supplier 
shall prepare contract-specific quality assurance procedures in agreement 
with NPC prior to commencement of such works.

The Supplier shall ensure that all computer systems and software to be utilized 
on the project is qualified for the application under consideration and such 
qualification is documented.

GW-16.3 Quality Plan

The Supplier shall establish and implement quality plans detailing the specific 
activities, design reviews, operations, control procedures, inspections, testing, 
approvals and certification requirements applicable. All procedures, which 
support the quality plan shall be referenced and distributed to NPC together 
with the quality plan. Quality plans shall be submitted to NPC for review and 
approval.

GW-16.4 Records

The Supplier shall generate records as required by the quality assurance 
system and quality plans. Records, including audit reports shall be made 
available for inspection by NPC.

All records shall be concisely compiled, indexed and cross-referenced to the 
project contract number and the relevant subcontract numbers. They shall be 
clearly identifiable to the individual parts and assemblies to which they refer.

All records generated during the course of the Contract, including those 
generated as evidence of effective implementation of the quality assurance 
program of the Supplier and his Sub-Suppliers, shall be retained by the 
Supplier for a minimum period of five (5) years from the date of contract 
completion. These records shall be made available to NPC on request during 
the retention period.

GW-16.5 Reporting and Corrective Action

The Supplier’s quality assurance program shall provide for prompt detection 
and correction of ail conditions adversely affecting quality, including failures, 
malfunctions, incidents, trends, deficiencies, deviations, non-conformances, 
and defective materials.
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GW-17.0 MEASUREMENT OF PAYMENT

Measurement of payment for all works shall be based on the requirements 
specified in the relevant clauses of the technical specifications or the bid price 
of each itern as shown in the Schedule of Requirements. The cost shall cover 
all works required and described in the pertinent provisions of the specifications 
and for the satisfactory completion of each work.

GW-18.0 CERTIFICATE OF COMPLETION AND ACCEPTANCE

When ail the works and services have been satisfactorily completed as required 
in the Contract, the Supplier may give notice to this effect to NPC. Such notice 
shall be deemed to be the basis for NPC to issue a Certificate of Completion in 
respectof the Works within fifteen (15) days of receipt of such notice. If defects 
had developed, said defects should have been corrected to be the satisfaction 
of NPC and have undergone another warranty period reckoned after correction.

The warranty period for the completed works shall commence on the date of 
issuance of the Certificate of Completion.

After the lapse of the warranty period, provided that there are no defects found 
and/or pending repair works (including completion of the required Supplier's 
Service Personnel specified in Clause GW-19.0 as certified by Plant Manager), 
NPC shall issue the Certificate of Final Acceptance.

The issuance of Final Acceptance Certificate shall entitle the Supplier to Final 
Payment and to full release of retention money.

GW-19.0 GUARANTEE

The Supplier shall guarantee that he will repair, and/or replace, at his own 
expense, equipment and machineries, against defect in design, 
workmanship and materials and shall include labor, parts and travel time for 
necessary repairs at tiie plant site effective from date of issuance of Certificate 
of Completion fora period of twelve (12) months. However, the manufacturer’s 
warranty against defect in design, workmanship and materials for solar panels 
array and mounting staicture shall be ten (10) years while the Inverters, 
Batteries, Supervisory, Communications, and Energy Storage System (ESS) 
shall have a minimum warranty of five (5) years.

The Power and Energy Management System (PEMS) shall also have a 
minimum warranty of five (5) years including the hybrid controller, PV/solar 
controller, ECS/ESS controller and Genset controller. The warranty shall also 
include the converters, wiring and interfacing of the PEMS.

The Supplier shall provide on-call support for issues beyond the technical 
capability of NPC personnel as specified in the scope of works, if issues cannot 
be fixed or solved by telephone support, the Supplier must be able to send to 
the plant site their appropriate staff within ten (10) calendar days after NPC's 
notification.

One (1) year Operation and Maintenance (O&M) supen/ision shall also be 
provided by the Supplier to ensure compliance to warranty requirements. For 
a period of one (1) year, the Supplier shall also provide a quarterly diagnostics
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and monitoring of the supplied equipment/system in all areas during the 
warranty period at no cost to NPC to perform the following, but not limited to:

a) Ghecklng/inspection of the installed equipment:

b) Conduct evaluation and assessment of operating parameters;

c) Make necessary adjuslment/updates on instruments, controls, system 
configurations and firmware/software;

d) Perform/supervise necessary cleaning, repair, trouble shooting, parts 
replacement; and

e) Provide training and/or Informative instructions similar to items “a)" to “d)" 
to NPC Plant Operation arid maintenance Personnel, Such 
training/instruction shall be conducted (hands on) in such a way that NPC 
Plant O&M Personnel would be able to perform reliably and satisfactorily.

This shall include any maintenance/repair services rendered upon request of 
NPC in the event of any abnormality occurs within the warranty period. For the 
minor repairs/replacements/adjustments as determined by the supplier, plant 
maintenance personnel who had undergone training conducted by the supplier 
may perform the necessary repairs/replacements/adjustments, if authorized by 
the supplier through any means of available communications, provided that 
such repair shall not relieve the supplier of its obligation under the contract jf 
such repair is not done properly.

The applicable guarantee period shall be exclusive of any downtime 
attributable to the Supplier. In case of equipment downtime occurs during the 
warranty period due to fault of the Supplier, the downtime hours shall be added 
to the required warranty period. Hence, the warranty period is extended with 
the equivalent downtime,attributable to the Supplier.

Provided further that the release of the warranty bond/security is without 
prejudice to the terms provided by GW-19.0 and shall be done after the 
warranty period plus downtime attributable to Supplier, if any as certified by the 
concerned end-user.

Accordingly, the warranty bond shall be extended.

In the event that undue delay is being caused by the Supplier for failing to 
attend the requested maintenance/repair services within ten (10) calendar 
days, a penalty shall be charged to the Supplier as follows:

Penalty = Prevailing electricity rate in pesos per kW-hour x Produced 
Energy based on the approved Annex H.52 in kWh/day x 
number of shutdown days counted from 11,h day of supplier’s 
receipt to NPC’s request without action.

The Supplier guarantees that when the equipment and/or material are placed 
in operation and/or use. it will perform in the manner as set forth in the Contract.

2 Approved Annex H.5 “Computation of Performance Ratio and Annual Yield using PVsyst Software"
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AW-1.0 GENERAL ARCHITECTURAL REQUIREMENTS

AW-1.1 General

The work to be done under this section shall include the furnishing of all labor, 
materials, equipment, tools, storage and stockyards-of the pertinent materials 
and Structural components and other incidentals for all architectural works 
enumerated hereunder, as shown on the accompanying drawings or as 
otherwise directed.

The work shall be performed and completed with high quality workmanship, in 
accordance with generally accepted modern practice in carpentry 
fenestral'ons, tinsmithing, plumbing, painting, landscaping and masonry work, 
etc. notwithstanding any omission from these Specifications or drawings.

Materials and structural parts that the Contractor shall supply and install, and 
which will be incorporated in the structure shall be new and unused. They 
shall be suitable for their intended purpose and appropriately matched to 
each other complying with all applicable regulations, quality and dimensions 
standards. Defective work is not acceptable.

AW-1.2 Submission of Samples

At least one (1) month before the start of any installation or application of 
materials, the Contractor shall submit samples of materials for all sections for 
evaluation and approval. No work shall be done until after samples are 
approved by the NPC Representative in writing. All work must strictly conform 
to approved samples as to quality, texture, color and finish.

Failure of the Contractor to comply with the preceding stipulation shall not 
entitle them of any extension of time nor any claim whatsoever for any delay 
in the work after rectification due to disapproval of work.

To avoid unnecessary delay, it is suggested that the orders and/or purchase 
of imported or local materials shall be made within sufficient period in order 
that adequate supply is available at any time when needed.

AW-1.3 Substitution of Materials

The Contractor shall submit a written request for substitution of materials in 
lieu of those specified when deemed very necessary and urgent. Such 
request shad indicate the reasons for substitution. No substitute material shall 
be used without written authorization from foe NPC Representative.

The Contractor shall submit written request for substitution at least one (1) 
month before such materials are actually needed. Such request shall be 
accompanied by samples to be substituted and corresponding certification.

No price increase will be allowed for a better kind of material.
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AW-1.4 Certification of Materials

The (Contractor shall submit to the NPC Representative signed certificates 
from manufacturer or sole distributor of equipment and materials to be 
furnished and installed by the Contractor, certifying as to the kind, quality, 
rated capacity, quantity, performance and other descriptions of the equipment 
and materials delivered under a receipt number and date. No equipment or 
materials shall be erected, installed or applied such as electrical fixtures and 
accessories, concrete reinforcing steel, cement, G.l. and C.l, pipes, valves 
and fittings, plumbing and sanitary fixtures, building materials and finishes, 
paint and waterproofing, etc., without the required certificates.

AW-1.5 Other works which even rf not specifically mentioned in the Section and 
Schedule of Requirements shall be included:

• The measurements for the execution and payrnent of the Works, including 
provisions of the measuring equipment and the engagement of labor

• Connecting up of water, gas and electricity from the mains of the site 
indicated by the NPC Representative to the points of use

• Provision of small equipment and tools
• Safeguarding the Works against surface water, which shall normally be 

reckoned with, and its possible necessary removal
• Protecting the Works from heat, wind and rain
• Protection and safety measures required
• Protecting the executed works and the items handed over the execution of 

same from damage and theft up to the time of acceptance
• Supplying of the operational materials
• Supplying of consumable stores
• Supplying of fitting dowels
• Supplying of simple type pipe covering, e.g., in the shape of pipe 

sheathings with corrugated cardboard and the like
• Supplying and fitting of pipe fastening elements, e.g., pipe clips, hangers, 

etc.
• installing and dismantling as well as providing all framework and scaffolds
• Making blackouts on concrete 

Chemical preservation of timber 
Instructing the operating and maintenance personnel

NOTE: The above provisions are general for all types of buildings. The
Contractor shall be guided accordingly by the applicable 
provisions in the specifications and what is shown in the 
drawings for each type.

AW-1.6 Measurement and Payment

Unless otherwise specified in the Schedule of Requirements, no separate 
measurement and payment will be made for various items of Architectural 
Works. Payment will be made at the corresponding pertinent pay items in the 
Schedule of Requirements. Payment shall constitute full compensation for all 
labor, materials, equipment, tools and incidentals necessary for the 
completion of each work.
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AW-2.0

AW-2.1

AW-2.2

AW-2.a

AW-2.4

AW-2.5

PLUMBING FIXTURES AND FITTINGS

General

The work covered by this section of the Specifications consists in furnishing 
all plant, labor, equipment and tools, articles, appliances and materials and in 
performing all operations in connections with the installation of all plumbing 
fixtures, fittings and accessories, complete, in strict accord with this section of 
the Specifications or indicated on the drawings, are included in this work.

Make

the model numbers herein given intended to illustrate the quality and design 
of fixtures that will be required. American standard fixtures specified herein 
and any substitution made to any item of fixtures specified must first be 
approved by the NPC Representative.

Trade Marks

All plumbing fixtures and fittings must bear the trademarks of the 
manufacturer.

Maintenance Manual shall be submitted including complete instructions for 
replacing valve washers and strainers and give manufacture's recommenda
tions as to cleaning finish fixture surfaces.

Submit samples of valves, faucets, trims, and others for approval of the NPC 
Representative.

Fixtures

Water Closet - with dual flush system providing option for half and full flush.

a) Bibbs - Nickel Plated Copper or Brass Alloy
b) Floor Drain - Stainless or Brass Alloy
c) Clean-outs - Brass alloy

Installation

Plumbing fixtures shall be installed free and open in a manner to afford 
access for cleaning. All brackets, cleat, plates, and anchors requited to 
support the fixtures shall be furnished in a rigid manner. Water closets shall 
be sat on Boll-Wax.

Installed plumbing fixtures shall be kept clean and in working order for 
adequate protection so as not be used by anybody until issuance of 
Certificate of Completion.

Ail fixtures shall be provided with individual control stop so that each fixture 
may be separately controlled without affecting any other fixture.
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PART I - TECHNICAL SPECIFICATION

MW - MECHANICAL WORKS

MW-1.0 GENERAL

The Work to be done under this section shall include the furnishing of all labor, 
materials, equipment, tools and other incidentals for all mechanical vyorks 
enumerated hereunder or as shown on the accompanying drawings for the
Design, Supply, Delivery, Installation, Testing and Commissioning of San 
Pascual Solar PV-Dlesel Hybrid System (With Energy Storage System).

The work shall be performed and completed with high proficiency, in 
accordance writh generally accepted modem practice in the design, supply, 
delivery, installation/erection and test of Mechanical Equipment and associated 
worits for the safe and reliable operation of project.

All equipment and materials including its associated structures and necessary 
accessories which the Supplier shall supply and install, and which thereafter 
will be incorporated in the plant shall be nevi/ and unused. They shall be suitable 
for their Intended purpose and appropriately matched to other items complying 
with all applicable regulations, quality, and dimension standards.

The Supplier shall closely coordinate with other disciplines to, avoid interference 
with other works specified in the relevant sections of this specification.

MW-2.0 SCOPE OF WORK

It is not the intent of this specification to specify all technical requirements or to 
set forth those requirements covered by applicable codes and standards. 
Supplier shall furnish high quality work, materials and equipment meeting tiie 
requirements of this specification and industry standards.

The Supplier shall conduct actual inspection of the site and thoroughly 
investigate and familiarize himself with all the conditions at site, determine the 
required quantity of materials and equipment to be supplied/utilized during the 
project execution, determine possible sources of materials and equipment to 
be supplied, and verify the actual scope of works and relative costs. Any and/or 
all expenses arising through the lack of knowledge or understanding regarding 
the existing conditions of the site shall be the responsibility of the Supplierand 
no additional payment thereof shall be made by NPC.

The Supplier shall also be responsible to assess and determine all and every 
work and service although not specifically detailed but are deemed required to 
fully complete the work and smooth execution of the project. Relative costs of 
any additional works or materials which the Supplier deemed required or 
necessary to complete the works shall be included in the bid proposal.
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The work to be done under this section shall comprise the furnishing of all labor, 
tools, equipment, supply of appurtenant materials and other incidentals 
including installation/erection and test of all mechanical works enumerated 
hereunder in accordance with the specifications contained herein and as shown 
in the drawings or otherwise directed by the NPC, which shall consist of but not 
limited to the following:

a) One (1) lot of Domestic Water Supply system consisting of one (1)unit 
of 1,0P0-liter elevated water storage tank, nine (9) units of hose bibb 
20mm 0. one (1) set of garden hose with female thread hose 
connection and free standing hose reel, one (1) unit of Portable 
Submersible Sump Pump and one (1) unit Jetmatic Hand Pump; and 
associated steel supports, piping, valves, pipe fittings, gaskets, flanges, 
bolts and nuts, pipe supports and other accessories including 
excavation and backfilling of embedded pipes, hydrotesting of the 
system and other incidentals as required to complete the piping system:

The Jetmatic Hand Pump shall be installed above the rainwater cistern 
tank that is directly connected to the gutter of solar panels arrays which 
collects rainwater;

The Portable Submersible Sump Pump shall be provided for the 
cleaning/removal of accumulated dirt/mud inside the rainwater cistern 
tank.

b) One (1) lot of Portable Type Fire Extinguisher, to be installed as shown 
on the drawings and/or as specified in MW-6.2;

c) One (1) lot of painting materials to be applied to all equipment, pipes, 
steel structures, pipe’s supports:

d) Provide labels or Standard Plant Identification Number (SPIN) for all 
equipment, valves, piping, and instrunhents supplied: and

e) All other works and services including those that are not specifically 
detailed herein but are required to fully complete the project.

MW-3.0 MATERIALS AND EQUIPMENT

MW-3.1 General

All materials, equipment, devices, and accessories to be supplied under this 
contract shall be new and unused, free from defects and imperfections and best 
suited for the purpose intended. Materials used in the manufacture and 
installation of all equipment to be furnished shall be of the required quality used 
in commercial products of reputable manufacturers. All equipment and 
materials shall conform to the latest specifications and provisions of approved 
standards of engineering societies or other equivalent standards approved by 
NPC. The work shall be performed and completed in a high-quality 
workmanship, in accordance with generally modem accepted practice In the 
fabrication, assembly, installation and test of ail equipment and materials 
supplied by the Supplier, notwithstanding any omission from these 
Specifications or drawings.
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Defect and damages to the equipment resulting from faulty installation works 
shall be repaired and/or replaced by the Supplier at ho cost to the NPC.

MW-3.2 Code and Standards

The supply, installation and test of equipment and materials shall confonri to 
the latest specifications and provisions of the following engineering societies or 
other internationally accepted standards. Other standards which ensure equal 
or higher quality than the standards mentioned below will be accepted provided 
they meet the requirements of existing laws and regulations of the Government 
of the Republic of the Philippines.

ANSI American National Standard Institute
ASME American Society of Mechanical Engineers
ASTM American Society of Testing Materials
AWS American Welding Society
FM Factory Mutual Engineering
HIS Hydraulic Institute Standards
NEC National Electric Code
NEMA - National Electrical Manufacturer’s Association
OSHA ■ Occupationar Safety Health Act of 1970
PEC Philippine Electric Code
UL Underwriter Laboratories
NFPA National Fire Protection Association

In the event of any conflict among the above listed codes or this Specification. 
Appendices and Attachments. Bidder shall refer the conflict to NPC for written 
resolution. In addition to the above codes and standards. Bidder shall comply 
wth all applicable State and local laws and regulations.

MW-3.3 Equipment Foundation (As applicable)

All equipment shall be installed in accordance with the manufacturer’s 
recommendations and applicable codes and standards. Requirements for 
concrete foundations where the equipment are to be mounted shall be referred 
to the relevant Civil Works Specifications.

The Supplier shall be responsible for the correct positioning and leveling of the 
equipment and auxiliaries, and any checking made by the NPC during the 
course of the work shall not relieve the Supplier from his responsibility. Durino 
installation works, electro-mechanical equipment shall be carefully lifted or 
glided on the foundation by using only approved methods and equipment, and 
In a manner that will prevent damage to the equipment and; foundation. The 
equipment shall be positioned on a location as shown on the drawings and shall 
be leveled and checked true to grade and alignment before final grouting. The 
Supplier shall strictly adhere to the installation procedures/manuals provided 
by Manufacturers of the equipment.

Prior to equipment mounting and grouting, the surface area and blackouts of 
concrete foundation shall be cleaned of all dirt by any approved means;

II
I
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Chipping of concrete surface to the required thickness shall be done by any 
approved methods without damaging the concrete structure as a whole.

The pouring of concrete to secure in place any equipment on its concrete 
foundation shall not be made until the NPC has verified the correct location of 
the foundation. Should incorrect positioning be ascertained after the concrete 
pouring, the Supplier shall make the correction at his own expense.

The concrete foundation surfaces shall be free of any loose materials, oil, water, 
or any other contaminants that would prevent the grout from bonding. The 
concrete shall be chipped to expose a minimum aggregate so as to remove all 
laitance and provide a rough surface for bonding. The exposed surface shall be 
blown with compressed air free of oil to remove dust.

All materials, equipment, devices, and accessories to be supplied under this 
contract shall be new and unused, free from all defects and imperfections, and 
best suited for the purpose intended. Materials used in the manufacture and 
installatibn.of all equipments be furnished shall be of the required quality used 
in commercial products of reputable manufacturers. All equipment or substitute 
materials and equipment to be used shall conform to the latest specificatibns 
and provisions of approved standards of engineering societies or other 
equivalent standards approved by NPC.

All materials, parts, and assemblies to be used shall be tested conforming to 
the latest specifications and provisions of approved Standards of Testing 
Materials. Results of the test shall be made to provide rheans of determining 
compliance with the applicable specifications. When requested, alf tests or 
trials shall be made in the presence of NPC’s duly authorized representative.

If the equipment fails to meet the guaranteed performance as determined by 
the test, the Supplier shall promptly make the necessary modifications at no 
cost to NPC.

Brochures, catalogs and other related technical data of materials and 
equipment to be supplied by the Supplier under this contract shall be submitted 
by the Supplier for NPC’s review and approval prior to fabrication. Equipment 
or articles installed or used without such approval shall be at the Supplier’s risk 
of subsequent rejections.

MW-3.4 Piping System

MW-3.4.1 PVC Pipe

Domestic water supply and distribution piping shall generally be constructed 
from Unplasticized Polyvinyl Chloride (uPVC) pipe. Class 150, conforming to 
ASTM D-1784 or approved equivalent, except otherwise specified.

MW-3.4.2 Pipe Installation

All Unplasticized Polyvinyl Chloride (uPVC) water piping shall generally be 
embedded not less than 300mm from the ground surface to the bottom of pipe.

NATIONAL POWER CORPORATION VI-MW-4
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The domestic water system piping shall generally be laid underground. All 
pipeline excavation shall be backfilled up to the level of the finished grade 
surface in layers of 150 mm and thoroughly compacted, unless otherwise 
shown on the drawing, Backfill materials shall be compactable soil taken from 
trench excavation and approved by NPC,

The Supplier shall Install the piping system in a thorough manner and with good 
workmanship, in accordance with the drawings and specifications or as 
directed by NPC. Ail pipes, fittings, valves, and appurtenances shall be free 
from dirt or other foreign matters before laying. In the installation of the pipes, 
care shall be taken to prevent the pipes from becoming clogged during the 
progress of the work. Should any pipe became either partially or wholly clogged 
before final acceptance of the work, it shall be cleaned out by the Supplier In a 
manner satisfactory to NPC or shall be replaced by and at the expense of the 
Supplier. Open end shall be temporarily plugged, otherwise, suitably closed 
when necessary. Special care shall be taken in carrying out the installation of 
joints, branches, valves, and other fittings.

After installation, pipe insides shall be washed thoroughly using high pressure 
cleaning pump. Water for washing must be clean enough not to damage the 
equipment.

All existing facilities which are affected and damaged during the installation of 
piping shall be replaced and/or restored to its original appearance by the 
Supplier at his own expense.

The Supplier shall strictly observe the safety requirements/regulations of NPC 
during the performance of the work.

Prior to the start of all piping works, the Supplier shall coordinate with NPC 
personnel at site to avoid interference with the existing installations or other 
structures. In case interference occurs, NPC will decide which work is to be 
relocated.

MW-3.5 Corrosion Protection and Painting

MW-3.5.1 Painting (As applicable)

The Supplier shall be responsible for the adoption of preparation procedures 
and protective coating systems that are suitable for the environment 
experienced by the various equipment and piping systems and conforming 
manufacturer's recommendation and applicable standards.

Painting shall generally be applied to metallic surfaces unless otherwise 
specified.

Where a specific coating system is mentioned elsewhere in the specification, 
the Supplier shall accept responsibility for the suitability for such system. The 
Supplier has the option to nominate an alternative coating system that is of 
equal or better quality subject for the approval of NPC.

NATIONAL POWER CORPORATION VI-MW-5



I

I

BID DOCUMENTS

SECTION - TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z1735Sa

All other equipment and steel piping installed outdoors and indoors shall be 
prime coated with 80 microns DFT zinc rich epoxy paint and 80 microns DFT 
of chlorinated rubber for each intermediate and topcoat.

MW-3.6 Tag Numbers/Standard Plant Identification Number (SPIN)

Tag Numbers or SPIN for all supplied equipment and materials shall be 
provided by the Supplier.

Tag Numbers/SPIN are designation codes which shall be used to achieve 
uniformity and standardization in identifying each component and equipment 
for installation, maintenance, documentation, and record purposes. The Tag 
Numbers/SPIN shall be clearly inscribed in a stainless steel or equivalent 
corrosion resistant metal in accordance with the NPC Standard Specifications.

Tag Numbers/SPIN are generally specified or indicated on the Bid drawings. 
In case of supplied equipment, portable type fire extinguishers^ valves, 
instruments, or devices are not designated with tag numbers or SPIN, the 
Supplier shall assign a number subject to the approval of NPC.

MW-4.0 DOMESTIC WATER SUPPLY SYSTEM

MW-4.1 General

This section provides the essential information for the design, supply, 
installation, construction, test, and commissioning of Domestic Water Supply 
System to provide the water requirement of the plant including the required 
excavation and backfilling of pipe trenches.

The work shall include, but not limited to the following:

a) Domestic Water Supply system consisting of one (1) unit of 1,000-liter 
elevated water storage tank, nine (9) units of hose bibb 20mm 0 bronze 
body screwed ends Class 150, one (1) set of garden hose with female 
thread hose connection and free standing hose reel, one (1) unit 
Jetmatic Hand Pump; and associated steel supports, piping, valves, 
pipe fittings, gaskets, flanges, bolts and nuts and other accessories;

b) One (1) set of Portable Submersible Sump Pump, 3.6 m3/h (15.9gpm) 
@ 6m head, 230 VAC, 60 Hz, 1-ph, complete with flexible hose, 
controls: and

c) One (1) lot of piping works, valves, instrumentation, and necessary 
accessories including the required excavation and backfilling works for 
embedded pipes, and hydrostatic testing of the system (under the 
presence of NPC) and other incidentals as required to complete the 
piping system.
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MW^.2

MW-4.3

MW-4.3.1

Elevated Water Storage Tank

The Supplier shall supply, deliver, install and test one (1) set of water storage 
tank. The water storage tanks shall have a minimum capacity of 1000 liters and 
shall be of polyethylene type, vertical cylindrical, with ellipsoidal heads or 
approved design, to be erected/installed with steel supports, as shown on the 
drawings.

The water storage tank shall be complete with manhole, inlet ahd outlet nozzles 
with valves, overflow pipe, strainer, drain nozzle with valve, level switch nozzle 
with valve, level switch nozzle with plug (for future use), pipe supports, access 
ladder and supporting steel structures.

Tank foundation and supporting steel structures shall be in accordance with 
requirements of relevant Civil Works specifications and drawings.

Pump

Jetmatic Hand Pump

The scope, of work shall cover the supply, delivery,, installation at the cistern 
tank and test of One (1) uriit of hand pump complete with brass foot valve, 
stainless steel screen wiUi Smm 0 siots. associated valves, flanges, bolts, nuts 
and other accessories necessary for the safe and reliable operation of the 
domestic water supply system.

The hand pump shall have a minimum discharge capacity of 0.455 m3/h 
(2gpm) and capable of lifting water at a minimum depth of 7.6 m. The hand 
pump; shall be reciprocating type and made of cast iron. TTie pump shall be 
installed above the rainwater cistern tank.

The pump shall be complete with necessary fittings and accessories to provide 
the safe and reliable operation of the pumping system.

The following documents shall be submitted by the Supplier for NPC’s review 
and approval:

a) Technical data, specifications, and catalogues.

MW-4.3.2 Poitabie Submersible Sump Pump

The scope of work shall cover the supply, delivery, and test of One (1) unit of 
portable submersible pump complete with associated valves, flanges, bolts, 
nuts, and other accessories necessary for the safe and reliable operation of the 
domestic water supply system.

The pump shall be of motor-driven, submersible, single stage type and shall be 
suitable for rnounting outdoor without protection. The driving shaft shall be 
directly coupled to the motor and the pump shall have the following 
characteristics:

a. Quantity One (1) unit complete witti accessories

NATIONAL POWER CORPORATION Vl-MW-7
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All flush valves shall be equipped with vacuum breaking devices.

AW-2.6 Measurement and Payment

Measurement and payment for Plumbing Fixtures will be based on the 
number of sets/pieces installed and accepted by the NPC Representative.

Unless otherwise specified in the Schedule of Requirements, no separate 
measurement and payment will be made for plumbing fixtures. Payment will 
be made at the corresponding pertinent pay item under architectural works in 
the Schedule of Requirements. Payment shall constitute full compensation for 
all labor, materials, equipment, tools and incidentals necessary for the 
completion of this work.

I
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AW'3.0 CONCRETE MASONRY WORKS

AW-3.1 General

The work to be done under this section shail include the furnishing of all labor, 
materials, equipment, tools and other incidentals to complete the work.

Concrete masonry units of the type and thickness indicated shall be provided 
and shall be properly coordinated with the work of other trades. The source of 
supply for material which will affect the appearance of the finished work shall 
not be changed after the work has started.

Masonry units shall be handled with care to prevent chipping and breakage. 
Storage piles shall be so located as to avoid being damaged by construction 
operations and traffic. Cement and lime shall be stored off the ground under 
watertight cover until ready for use. Damaged materials shall be rejected.

AW-3.2 Materials

Concrete Hollow Blocks shall be of standard manufacture, machine-vibrated, 
fine and even textured and well-defined edges.

Unless otherwise shown on the drawings, concrete hollow blocks to be used 
shall conform to the requirements of ASTM Specification C-129 Minimum 
Compressive Strength of not less than 4.48MPa average of the fine 
specimens.

Mortar Proportions:
Cement mortar for laying concrete hollow blocks shall consist of one (1) part 
Portland cement, one-fourth (i/4) part lime and three (3) pads sand. Only 
sufficient water to make a workable mix will be permitted.

a) Masonry grout for filling cells of concrete blocks shall consist of one (1) 
Portland cement, one-fourth (1/4) part- lime, three (3) parts sand to 
which three (3) pea gravel is added by volume. Mortar materials shall 
be accurately measured by yolume and thoroughly mixed until evenly 
distributed throughout the batch mechanical mix. The actual mixing 
time shall not be less than two minutes.

b) Intersecting hpllow blocks walls and partitions shall be bonded by 
overlapping units on alternative course or by the use of 6.3mm (1/4’) 
diameter ties at 610mm (24”) O. C. every second course (maximum) 
anchored in filled cells.

Concrete lintel beams shall extend 305mm (12”) beyond both sides of the 
opening and reinforced with four 12.7mm (1/2”) bars placed over and below 
Window openings.

a) Concrete studs, reinforced with one 12.7mm (1/2") diameter bar, shall 
be placed at both sides of all window and door openings.

b) All horizontal reinforcement shall be tied to vertical reinforcement.
c) Reinforcement shall be as specified in Section “Structural Steel".

II NATIONAL POWER CORPORATION Vl-AW-5
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Cement shall be Portland cement of approved brand conforming to ASTM
Specifications C150, Type I or Type IP.

a) Lime shall be made with pulverized and quicklime or with hydrated lime.
b) Sand shall be clean, washed and free from deleterious substances.
c) Water for mixing shall be clean and potable.

AW-3.3 Installation

Laying of all masonry units shall be plumbed, leveled and accurately spaced. 
All units shall be wetted before laying. The blodc should be laid on full mortar 
bedding and in such a way that no cracks are formed between the blocks and 
the mortar at the time the blocks are placed. All joints should be filled with 
mprtar at the time It is laid. Any horizontal and vertical CHB wall 
reinforcements shall be anchored to concrete worths by means of 10mm (3/8”) 
by 609mm (24”) long dowels. Embedding of anchor bolts, expansion shields, 
conduits, etc. shall be done as the erection progresses.

Cutting and patching of masonry required to accommodate the wtork of other 
trades shall be performed by masonry mechanics.

Finishing of all hollow block wall surfaces to be applied with cement plaster 
will be cleaned and evenly wet slashed with a wash of neat cement and sand 
followed by 1:2 cement mortar mix 10mm (3/8") thick which shall be applied 
with a wooden float.

AW-3.4 Concrete Lintel

Unless otherwise indicated, provide concrete lintels over all openings in 
concrete unit masonry walls. Lintels shall be cast-in*place and reinforced with 
longitudinal bars at the bottom, and of sizes as indicated on the plans. 
Concrete works shall conform to Concrete Works of these Specifications.

AW-3.5 Testing of CHB

Test samples from every 500 units shall be taken at random from the CHB to 
be used before installation. The testing shall be performed by a laboratory 
approved by the NPC Representative and the cost thereof shall be charged to 
the account of the Contractor. Concrete hollow blocks represented by such 
samples, failing to meet the requirements under the latest edition ASTM 6129 
shall be rejected.

AW-3.6 Measurement and Payment

Measurement and payment for Concrete Hollow Blocks including its 
reinforcing bars will be based on the area in place and accepted by the NPC 
Representative.

Unless otherwise specified in the Schedule of Requirements, no separate 
measurement and payment will be made for concrete masonry works. 
Payment will be made at the corresponding pertinent pay item under 
architectural works in the Schedule of Requirements. Payment shall constitute 
full compensation for all labor, materials, equipment, tools and incidentals 
necessary for the completion of this work.
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AW-4.0 PLASTERED PLAIN CEMENT FINISH

AW-4.1 General

The work to be done under this section includes furnishing of all labor, 
materials, equipment and other facilities and the satisfactory performance of 
alt work necessary to complete all cement plaster finish.
Plaster mixture is applied in layers to masonry and reinforced concrete, 
surface to interior or exterior walls and ceilings.

AW-4.2 Materials

a) Portland cement conforming to the latest edition of ASTM Standards C- 
150.

Lime - Slaked quicklime or hydrated lime to make lime putty.

Sand - Natural sand, white or light grey, washed and cleaned, strong 
and free from injurious amount of dust and flaky particles.

Water - Clean and fresh contains no salt, potable and free from sulfur oil 
and other impurities that may cause discoloration of the finish.

b) Accessories for plaster work, includes nails, picture, moulds, casings, 
window stools, bases, etc.

AW-4.3 Application

The total thickness of masonry and plaster shall be 15mm (5IB"). For a three- 
coat plastering, the scratch coat and brown coat shall be at least 6.3mm (1/4") 
thick and the hard finish 3.2mm 0/8") thick with a minimum thickness of 
1.6mm (1/16") at any point. For a two-coat work the base shall be 12.7mm 
(1/2") thick and the hard finish the same as for a three-coat work.

The lath for plastering shall be leveled, plumb and well secured to the backing 
material. The leveling elements installed would include grounds and screeds. 
For walls, a screed shall be installed at the base of the wall with its top about 
102mm (4") above finish floor. The screed is run horizontally, leveled and set 
at the exact thickness of finished piaster. Around all openings and the 
intersection with the ceiling grounds are installed.

All anchorage for cabinets, furniture, stair, handrails, electrical outlets, etc., 
should be installed before plastering Is started.

All internal corners should be reinforced by lapping wire lath.
Mixture for various coats should be checked to see that proportions are 
correct.

Manufacturer's directions for applying the various types of plaster should be 
followed scrupulously The NPC Representative should check whether they 
conform to end use of the plaster.
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AW-4.4 Measurement and Payment

The measurement for payment for all Plaster Plain Cement Finish will be 
based on the area applied and accepted by the NRC Representative.

Unless otherwise specified in the Schedule of Requirements, no separate 
measurement and payment wilt be made for plain cement finish. Payment will 
be made at the corresponding pertinent pay item under architectural works in 
the Schedule of Requirements. Payment shall constitute full compensation for 
all labor, materials, equipment, tools and incidentals necessary for the 
completion of this work.
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AW-5.0 PAINTING AND VARNISHING

AW-5.1 General

The work to be executed under this section shall include the furnishing of all 
materials, labor, tools and ladders, scaffolding and other facilities necessary 
for the satisfactory performance of all work necessary to complete all painting 
and finishing of all surfaces throughout the interior and exterior of the building, 
except as otherwise specified.

The Contractors, providing the labor, materials or both for this project are 
specifically referred to the General Contract plans, to the General Conditions 
of the specifications, to all the Sections of the Specifications and to the 
various other sub-contract documents which may affect the completion of any 
sub- contract work. In the absence of a complete agreement between sub
contractors, supply dealers or others affected by the construction of this 
project, the General Contractor shall be held responsible for the co-ordination 
of ail the work.

The Contractor shall examine all sections of this specification and perform all 
paintings called for therein.

All woodwork in ceiling, partitions, handrails, cabinet work, grill work, 
mouldings and others as specified by the NPC Representative shall be 
painted/varnished.

AW-5.2 Inspection of Surfaces

Before starting the work, the Contractor shall inspect all surfaces to be 
painted. If the surfaces cannot be put in proper condition to receive paint by 
customary cleaning methods or sanding or sparkling, the Contractor shall 
notify the NPC Representative in writing. The NPC Representative will cause 
these defects to be reminded. The commencing of the work by the Contractor 
indicates his acceptance of the surfaces to be painted and assumes 
responsibility for the rectification of any unsatisfactory finishing, resulting from 
his negligence.

AW-5.3 Materials

All paint materials shall meet the requirements of the Philippine National 
Standard Specifications for Paintings.
Paints shall be brought to tae Site in tightly closable, convenient, original 
containers, if nothing to the contrary is stipulated in the Specifications. The 
cpntainere shall be marked, in a durable manner with the following particulars:

• Maker
• Paint and relevant thinner
• Gross and net weights
• Date of supply by the maker’s factory

The openings of the containers shall leave enough room for a stirring 
appliance.

I

NATIONAL POWERCQRPORATION: Vi-AW-9



BIP DOCUMENTS

SECTION.VI -TECHNICAL SPECIFICATION

DESIGN. SUPPLY. DELIVERY. INSTALLATION, TESTING
AND Commissioning of san pascuAl solar pv-
DfESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z1735Se

I

I

I

I
I

1
AW-S.4

I
I
I

All containers shall be kept tightiy closed until the contents are to be used. 
Immediately prior to use of the contend and before pouring into smaller 
containers for working purposes, any skin shall be removed and the contents 
stirred thoroughly, if necessary, with a stirring appliance.

Pairits, thinners and filling cements which are not required for immediate use 
shall be protected against the action of frost end heel.

Only thinners supplied by the makers of the paint or those described by them 
as suitable shall be use for adjusting paints to working consistency. The 
instructions of the maker shall be followed in this respect.

Paint and filling cernents shall be used in accordance wifli the maker's 
iristrucfions.

The Contractor shall obtain from the manufacturer and shali submit to: the 
NPC Representative a paint manufacturer's guarantee for the quality of each 
painting rnaterial and that sach coat of paint is compatible with previous and 
subsequent coats.

Paints which do not have to be prepared by mixing several constituents just 
prior to use: shall be brought to the Site in such a state of readiness that they 
need only be adjusted to brushing or spraying consistency to meet the 
retevarit working conditions {e.g., temperature;^ fay adding the particular 
thinners in accordance with the maker's instructions.
With the exceptions of ready-mixed materials in original containers, all mixing 
shall be done at the job site. No rhaterials are. to be reduced or changed 
except as specified by the Manufacturer of said materials.

The quality of the paints shall be such that they form no solid sediment and at 
most a slight skin in unopened original containers within 6 months - calculated 
from the marker’S delivery date. A paint which has formed a solid sediment or 
more than just a slight skin in the unopened original containers: by the time of 
use or which cannot be processed satisfactorily shall not be used. A 
sediment shail be regarded as solid if it cannot be dispelled quickly and 
completely by stirring.

The use of white zinc (lithophones) will not be allowed.

A place will be designated by the NPGj Representative for the storage of paint 
materials-and tools. Whenever it may be necessaiy to change the location of 
this storage place, the Contractor shall promptly: move to the hewl^ 
designated place. The storage space floor shall be adequately protected from 
damage and from paint. Paint shall be covered at all times, safeguards, taken 
to prevent fire.

Colprsand Samples

Ail colors shall be subjected to the approval of the NPC Representative. 
Tinting of matching colors shall be done under the supervision of toe NPC 
Representative. In all cases, a sample shall be applied op toe Job and toe
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NPC Representative must give his approval before work is commenced, If 
required, three panels, 200 mm x 250 mm (S'1 x 10”) of each color and finish 
shall be prepared in advance, with the NPC Representative. “Of color 
selected” shall be understood as all coats specified herein.

AW-S.5 Workmanship

All work shall be done by skilled painter with high quality workmanship. All 
paints shall be evenly applied so as to be free from sags, runs, crawls or other 
defects. All painting materials shall be meet the requirements of stress and 
shall be in accordance with the relevant standards. All coatings shall be of 
proper consistency and well brushed out so as to show the minimum of brush 
marks, except varnish and enamel which shall be uniformly flowed on. All 
brushes shall be clean and in good condition, with heavy brushes preferred. 
Light brushes shall not be permitted.

Paint shall be thoroughly stirred so as to keep the pigment evenly in 
suspension when paint is being applied.

No painting shall be done under conditions that are unsuitable for the 
production of good results. No oil painting shall be done in damp weather.

Application of succeeding coats shall strictly follow the over-coating times 
specified by the paint manufacturer. If no specific data are available, ail coats 
shall be thoroughly dry before painting shall be applied. At least twenty-four 
(24) hours shall be allowed between coats. Exterior painting under damp/wet 
conditions is not allowed.

Painting coat as specified are intended to cover the surfaces perfectly^ if 
surfaces are not fully covered, further coat shall be applied to attain the 
desired evenness of the paint application.

All parts of moldings and ornament shall be left clean and true to details.
AH finish shall be uniform as to sheen, color and texture, except when glazing 
is required.

AW-5.6 Protection

The Contractor shall protect the work of all other trades against damage or 
injury by his employees, or by his materials, tools or utensils used, in 
connection with this contract. Any damage done by him shall be repaired at 
his own expense, without additional compensation beyond the contract price

The Contractor shall note that some damage to paintwork during shipment, 
storage, and building-in and particularly during grouting of the steel lining is 
unavoidable and the application of all protective treatment shall be 
programmed accordingly. Care shall be taken to remove salt crystal liable to 
become deposited during the sea transport and/or storage at seaport by 
thorough washing with clean fresh water. Before any coat of paint is applied, 
the surface shall be prepared as hereunder described, so that it is clean and 
free from all deleterious matter and completely dry.
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The Contractor shall be responsible for the complete shop and field coats. 
Shop coats shall be checked for good quality and where necessary, before 
proceeding with the painting or coating operations at Site, the Contractor shall 
clean and repair, including smooth trowel, all shop coats which are defective 
or damaged.
Protect all parts of the building from paint drops by using clean drop cloths 
and remove all paint inadvertently placed or dropped on exposed surfaces 
without damage to same. Close various spaces while painting and exclude 
dust until finish is dry.

Plumbing systems shall not be used to wash paint brushes or containers.

Temporary or permanent welding shall not be permitted on areas where the 
welding will damage paint or other protective coatings, unless the areas of 
coatings which would be damaged thereby are accessible for repairing and 
inspection. Materials which have been painted shall be handled with care and 
protected as necessary to preserve the coating in good conditions.

I AW-5.7 Paint Application

Materials, which are subject to working Instructions, shall be treated according 
to these instructions, unless stipulated differently by the relevant paint 
manufacturer:
Paint, gloss and coating may be worked manually or by machines, unless a 
particular execution has been stipulated in the Specifications.

Paint, gloss and coat shall be bond firmjy and be of even surface without 
scars and strips.

The surface shall be smooth, if not otherwise stipulated in the Specifications, 
such as finely or coarsely granulated.

Any paint, gloss or coating shall be applied without filling to create a uniform 
surface or. when gloss is being applied, a flowing surface with the required 
materials according to instruction manuals, of white or light shade, unless 
otherwise stated in the Specifications.

Top finish shall be high gloss, unless otherwise stated in the Specifications.

If flat levels are to be formed, the prime coated surfaces shall be completely 
being covered with suitable undercoat filler ribbed and smoothed.

Primer protective coating shall be applied on woodwork according to 
manufacUirer’s instruction. If several coats are requested, the preceding coat 
shall need to be dried before applying the subsequent one. This does not 
apply for wet-on-wet techniques.

Drying periods prescribed by the manufacturer shall be observed, for open 
surfaces, as well as for edges or irregular surfaces. All edges at doors, 
windows, skirting, sockets, etc., shall be of sharp and straight line.

New concrete and masonry surfaces must be thoroughly naturalized either by 
brush or spray with a solution of 2 kg. of zinc sulfate to each gallon of water.

NATIONAL POWER CORPORATION m VI-AW-12
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Surfaces so treated shall be tested to ascertain that alkalinity is removed; 
otherwise a second treatment with the same solution shall be applied. Within 
24 hours after drying, all crystals on the surface must be. brushed off applying 
the prime coat.

Metal works shall be kept clean and free from corrosion following installation. 
Abraded surfaces shall be retouched prior to finish painting, using the same 
type of paint as prime coat. Galvanized metals shall be weathered or pickled 
witti the approved metal primer in accordance with printed instruction of the 
manufacturer.

Where components parts of steel or aluminum alloys meat, Joints shall be 
sealed so that no moisture can penetrate between the contact surfaces.

Rivet and bolt heads, protruding comers, sharp section edges and places of 
difficult access shall be pre-treated.

The paint shall be applied in coats which are as uniform as possible.

The first priming coat shall be applied by brush. Further coats shall be 
applied by brush if nothing to the contrary is stipulated in the Specifications, 
Smaller and specialty shaped brushes shall be used for rivet and bolt heads, 
protruding comers, sharp section edges and places of difficult access.

When applying paints by spray-gun, the object to be sprayed shall not be 
contaminated by water or oil in the compressed air.

In paint systems involving coats, the various coats of paints shall be 
distinguishable from each other by their shade.

All coats of print shall be applied only to clean, dry and non-greasy surfaces. 
In multi-coat paint systems, the cpat last applied shallalways be sufficient dry, 
free from any superficial moisture and from dust and dirt before applying; the 
next text coat; only when using the moist oil type of paints may it be 
necessary for the previous coat to be hard dry.

The Contractor shall inform the NPC Representative in good time before 
sfailing to apply the next coat so that the NPC Representative shall have the 
opportunity of approving the previous coat.
Painting work shall not be carried out at a temperature below +5 °C and 
above 50 °C. In addition, painting work shall not be carried out on surface 
affected by the action of rain, fog and moistureorwater of condensation; work 
started oh such surfaces may not be continued until the surfaces to be 
painted are completely dry.

AW-5.8 Painting Systems

All surfaces which are required by the Finish Schedules or specifications to 
be painted, or otherwise finished, shall be given coats of paints or varnish as 
specified herein. Individual directions printed on the label of the approved 
paint and varnish shall be strictly followed. Paint thinner or linseed oil of the 
same brand as the paint to be thinned shall be used.

I
I
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All materials, supplies and articles furnished shall be the standard products of 
superior quality. All constituent materials shall conform to the applicable 
provisions of the latest edition of ASTM Specifications.

The following list iridicates painting materials of special compositions 
considered suitable for various parts of the works.

Concrete and Plastered Surface

Any concrete, cement plaster exposed to high humidity 3 coats of a highly 
weather-resistant synthetic resin-based paint, the first coat shall contain 
from 5% to 20% thinner as the surface requires.

All concrete (walls, foundations, etc.) backfilled with soil or submerged.

• 1 coat of coal-tar epoxy.
• 2 coats of a mineral-filled water-resistant coat-tar epoxy.

Concrete, cement plaster, etc. exposed to oil. surface shall be dry. if possible 
sandblasted, clean and slightly roughened.
• 1 coat with a plastic-modified hydraulic mortar.
• 2 coats of an oil-resistant synthetic resin-based paint.

Concrete exposed to Mechanical and Chemical attack.

• 1 coat of colorless 2- pack epoxy-based paint; this shall contain from 10% 
to 20% thinner as the surface requires.

• 2 coats of 2-pack epoxy-based paint.
Concrete flooring exposed to mechanical wear and oil.

• 3 coats of chlorinated rubber-based paint. The first coat shall contain 
15% thinner.

Internal concrete, plastered walls exposed to abrasion.

• 3 coats of an oil-free, synthetic resin-based; dust-binding paint.
Concrete flooring subject to minor mechanical wall.
• 2 coats of an oil-free, synthetic resin-based, dust-binding paint.
Internal plastered ceilings and walls.

• 2 coats of a polyvinyl-acetate dispersion type, non-chalking paint. First 
coat shall contain up to 30% thinner of clean, fresh water as the surface 
requires.

Wooden Surfaces

a) Exterior Parts - N/A

b) Surface shall be smoothed down with adhesive; if machine sanding is 
involved, a sanding is involved, a sanding sealer to bind the fibres: shall 
be applied; the surface shall also be dry and free from dust.

• 1 coat of fungicide and bactericide ingredients after first coat.

II NATIONAL POWER CORPORATION Vl-AW-14
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• 2 coats of synthetic resin-based lacquer with white active 

pigments.

c) Interior Parts - Application of varnish on wooden interior walls, partitions. 
T&G ceiling panelling and closets/cabinets.

All materials, supplies and articles furnished shall be the standard 
products of a known manufacturer approved by the NPC 
Representative.

1) First Coat. Fill open grained wood with natural wood paste 
fillers, as is, or mixed with oil-wood stain to obtain desired 
shade. Apply along the grain within 30 minutes. Let dry 
overnight and sand lightly.

2) Second Coat. Apply any one (1) of the colors of oil-wood 
stain: oak, walnut, marble, and mahogany. Dry overnight and 
sand lightly.

3) Third Coat. Spray required coats of lacquer sanding sealer. 
Let dry for 30 minutes and sand to smooth.

4) Choice of any of the following topcoats:

• Clear flat lacquer - for standard flat effect.
• Clear dead flat lacquer - for complete flat lacquer.
• Super dead flat lacquer - for complete flat lacquer.
• Clear gloss lacquer - for standard gloss effect.
• Water white gloss lacquer - for brilliant crystal-clear effect.
• Versatile spar varnish - for glossy thick coating also 

applicable for exterior wood surfaces.

When spraying under high humid conditions, add up to ten per cent 
(10%) by Volume of lacquer thinner retarder to prevent blushing of 
lacquer products.

Steel Surfaces

Details are given General Technical Requirements.

AW-5.9 Measurement and Payment

Unless otherwise specified in the Schedule of Requirements, no separate 
measurement and payment will be made for painting. Payment will be made 
at the corresponding pertinent pay item under architectural works in the 
Schedule of Requirements. Payment shall constitute full compensation for all 
labor, materials, equipment, tools and incidentals necessary for the 
completion of this work.

NATIONAL POWER CORPORATION Vl-AW-15
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AW-6.0 CONCRETE FLOOR HARDENER

AW-6.1 General

The work under this section shall be undertaken by skilled tradesmen 
experienced with this kind of work. The work to be done shall consist of 
furnishing all labor, materials and provision of tools and equipment necessary 
to complete the application of Floor Hardener.

AW-6.2 Materials

Floor hardener shall be non-metallic a mixture of especially graded mineral 
aggregates crushed and sieved to produce sharp granules. It should be 
extremely hard and must be highly resistant to abrasion, impact, chemical 
and acid, attack and will not oxidize under any circumstances. It should be 
non-metallic and must be a mixture of graded Silicon Carbide and Aluminum 
Oxide Aggregates.

AW-6.3 Measurement and Payment

Measurement and payment for Concrete Floor Hardener will be based on: 
the area placed and accepted by the NPC Representative.

Unless otherwise specified in the Schedule of Requirements, no separate 
measurement and payment will be made for concrete floor hardener. 
Payment will be made at the corresponding pertinent pay items under 
Architectural Works in the Schedule of Requirements.

Payment shall constitute full compensation for all labor, materials, equipment, 
tools and incidentals necessary for the completion of this work,

I

I
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AW-7.0 SOIL TREATMENT

AW‘7.1 General

The work to be done under this Section shall include all labor, materials, tools 
and equipment necessary for soil treatment.

The Contractor shall treat the soil under the building and immediate 
surroundings to make it impervious and toxic to subterranean termites, often 
referred to as white ants or “anay" by application of soil poison solutions.

AW-7.2 Material

Material to be used shall be a solution commonly used by licensed companies 
or entities engaged in pest control or pest eradication. Banned solutions must 
not be applied.

AW-7.3 Application

The application of solutions follows the sequence of construction and the 
following are the order treatment:

a) Thoroughly saturate every linear meter of excavation for footings and 
other cement work.

b) After grading and leveling the soil in the ground and layers of gravel laid 
preparatory to the pouring of concrete, flood or soak every.square floor 
area.

c) As soon as the building is constructed, just prior to the landscaping of 
the lawn and garden, saturate every linear meter perimeter of the 
building, about three (3) meters Wide, with the termite proofing solution.

d) Treat earth fills thoroughly as they may carry termite colonies. As soon 
as the fill is packed and leveled, saturate every one square meter area 
with 4 litters of the termite-proofing solution.

An ordinary watering can (sprinkling can) can be used to saturate or saturate 
areas with the termite-proofing solution. However, for convenience and 
thorough and faster application, use a power sprayer with 3 to 5 gallons per 
minute capacity.

AW-7.4 Measurement and Payment

Unless otherwise specified in the Schedule of Requirements, no separate 
measurement and payment will be made for soil treatment. Payment will be 
made at the corresponding pertinent pay item under architectural works in the 
Schedule of Requirements. Payment shall constitute full compensation for all 
labor, materials, equipment, tools and incidentals necessary for the 
completion of this work.

I NATIONAL POWER CORPORATION Vl-AW-17
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CW-1,0

CW-1.1

TECHNICAL SPECIFICATIONS

CW - CIVIL WORKS

GENERAL CONSTRUCTION FACILITIES

This section covers the construction and/or maintenance of access roads, 
drainage system and other appurtenant structures, moving-in of the Supplier’s 
construction equipment, setting up of the Supplier's camp and the disposition 
of the Supplier’s various fecjlitles at the end of the Contract.

CW-1.2 Moving-in

The Supplier shali bring to the site all his necessary construction equipment 
and plant and install all stationary construction equipment and plarit at location 
and in the manner approved by the NPC. The Supplier shall submit sufficient 
detailed plans showing the propose location of such stationary equipment and 
plant and other pertinent data. No installation of such stationary equipment 
shall be undertaken unless the corresponding plans have been aoDroved bv 
the NPC. PF y

CW-1.3 Supplier’s Camp Facilities

■nie Supplier shall provide and grade his camp site, construct his camp, 
erfiployee housing, warehouse, machine and repair shop?, fuel storage tanks 
and provide such related facilities and sanitary conveniences that the Supplier 
deems necessary for maintaining health, peace ahd order in the camp and wprk 
areas. The areas that may be used by the Supplier within the plant site shall be 
designated by the NPC.

The Supplier shall provide, maintain and operate., under competent direction, 
such camps and facilities as are necessary for the housing, feeding and 
accommodation of his employees.

CW-1.4 WaterSuppiy

The Supplier shall, at his own expense, be responsible for the supply, 
installation, operation and maintenance of a safe and adequate supply of 
drinking and domestic water. Whenever there is a possibility of contamination 
of the water supply for drinking and domestic purposes, chlorination or some 
ottier approved methods of sterilization shall be carried out The installation 
and maintenance of these services shall be subject to the approval of the NPC.

CW-1.5 Sewerage Disposal and Sanitation

The Supplier shall, af his own expense, be responsible for the installation 
operation and maintenance of an adequate sewerage disposal and sanitation 
system and shall provide adequate toilet and wash-up facilities for his 
employees at his camp and in the areas where work is being carried out.

NATIONAL POWER CORPORATION VI*CWr1
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The Supplier shall execute the wor^ wjth due regard to adequate sanitary 
provisions and applicable codes and shall take all necessary steps to prevent 
the pollution of water in any spring, river, or other sources of water supply. All 
toilets or wash-up facilities shall be subject to the prior and continuing approval 
of the NPC.

CW-1.6 Fire Protection

The Supplier shall observe all necessary precautions against fire, shall provide 
and maintain at his own-expense, portable fire-fighting equipment he may deem 
necessary, and shall comply with all applicable laws of die Philippines relating 
thereto.

In the event of an uncontrollable fire occurring in the area of the Supplier’s 
operation, the Supplier shall have to extinguish the fire; immediately at his own 
expense, to the full extent of the tnanpower and equipment employed under 
the contract at the time of the fire.

The Supplier shall indemnify NPG against all liabilities, claims, damages and/or 
lawsuits arising thereto.

CW-1.7 Construction Power

The Supplier shall be responsible for providing his own electric power supply 
required for construction and erection/installation. If power is available from 
NPC and should the Supplier elect to utilize the NPG’s power supply, he shall 
make an arrangement with NPC concerned group as to the billing rates and 
other requirements needed for direct connection to NPC.

CW-1.8 Camp Security

The Supplier shall provide his own security force to the extent that he deems 
necessary for maintaining peace and order in ttie camp and work areas and to 
safeguard materials and equipment. Nothing under the provisions of this 
paragraph shall relieve the Supplier from ftjll responsibility for the maintenance 
of peace and order and protection of life and property in all areas where he 
operates.

CW-1.9 Construction Material Storage

The Supplier is required to put.up warehousefs) with capacities sufficient to 
store the construction materials required in the work. The warehouse(s) shall 
be specifically for this contract, notwithstanding his other facilities in the site 
ftiat may serve the purpose.

CW-1.10 Removal of Camp and Construction Facilities

After the completion of the work covered by ttie contraCf arid prior to 
acceptance of the completed work, the entire camp facilities of the Supplier, 
including its water supply system, electric disfribution system, quartern, 
warehouses, shops, dining halls, commissaries, temporary shed and other 
facilities therein shall be removed by the Supplier. The site shall be cleared and 
cleaned as directed by the NPC.
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CW-1.11 Measurement and Payment

No separate measurement and payment will be made for the Supplier’s 
Construction Facilities. The cost of furnishing, constructing, maintaining, 
operating and removing of temporary drainage structures, pumping system .and 
other dewatering devices necessary to keep construction operations free from 
water, shall be included in the various pay items in the Schedule of 
Requirements for structures where such care of water is required.

II
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CW-2.0 CARE OF WATER DURING CONSTRUCTION

CW-2.1 Scope

In; accordance with the specifications contarned in this section or otherwise 
directed, the Supplier shall construct and maintain all necessary temporary 
drainage ditches and other temporary protective works and he shall also 
furnish, install, maintain and operate necessary pumping equipment and other 
devices to protect construction operations free from water coming from any 
source, including rain.

CW-2.2 Drainage and Dewatering

The Supplier shall be responsible for dewatering foundation areas so that work 
can be carried out on a suitably dry condition. The Supplier shall construct 
drainage ditches, holes, culverts, furnish, maintain and operate at his own 
expense all necessary pumps and other dewatering devices to keep all work 
areas freefrom water.

After the work is completed and before it is accepted by the NPC, the Supplier 
shall remove all pumping equipment and shall remove, fill or plug all temporary 
drainage structures as directed, all at his expense.

CW-2.3 Measurement and Payment

No separate measurement and payment will be made for the Care of Water 
During Construction operations. The cost of furnishing, constructing, 
maintaining, operating and removing of temporary drainage structures, 
pumping system and other dewatering devices necessary to keep construction 
operations free from water, shall be included in the various pay items in the 
Schedule of Requirements for structures where such care of water is required.
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CW-3.0 ENVIRONMENTAL REQUiREMENTS FOR CIVIL WORKS

CW.3.1 Scope

This section pertains to the environmental and safety provisions, requirements 
and conditions that shall govern during the execution of all civil works under 
this project.

CW-3.2 General Conditions

The Supplier shall ensure compliance with the applicable environmental and
safety regulations, as well as ECC conditions, during ihstallation/construction 
of this project through the implementation of measures that include, but not 
limited to, the following;

a) Designate a Safety Officer and a Pollution Control Officer who shall 
respectively handle all safety and environmental concerns of the 
project.

b) Prepare and submit Construction Safety and Health Plan (CSHP).

C) Properly manage debris and various waste generated during 
installation/construction, such as the following:

• Dispose of demolition and construction debris In a designated or 
NPC approved disposal area(s);

• Stockpile (and cover if possible) or haul to the designated and/or 
pre-developed dump sites (spoil disposal areas) that shall be 
provided with suitable drainage - equipped with sediment traps, 
stripped: top soil, spoils from quairy/borrow sites and excavated 
materials:

• Segregate solid wastes, such as empty cement sacks, scraps of tin 
or wood, used wires and other domestic garbage, for recycling or 
storage in NPC-approved temporary storage areas and further 
disposal to LGU-designated disposal sites.

• Properly handle, store and dispose-off, through DENR-accredited 
transporter/treater, hazardous wastes i.e. used oils, paints, thinner, 
etc.

d) Limit construction activities that generate excessive noise to daytime 
works only to prevent nuisance to nearby residents during rest hours.

e) As far as practicable, undertake site stripping, grading and excavations 
during dry weather.

f) Construction/Installation shall be canried-out in a manner where 
landslides and erosions are minimized.
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g) Avoid unnecessary opening/clearing of areas outside construction sites 
or destruction of vegetative cover, especially cutting of existing trees; 
and to re-vegetate disturbed areas.

h) Implement biological control measures such as maintenance of 
vegetation buffers (i.e. sodding of grass, planting of creeping vines, 
herbs, shrubs and trees) to shield streams/rivers from sedimentation; 
planting of vegetative cover over erodible surfaces; and planting of 
exposed sloping areas with shallow-rooted species like grasses, herbs 
or creepers.

i) Locate fill slopes and spoil heaps away from drainage routes and 
properly remove/dispose the same as soon as practicable.

j) Preserve or replace, if practicable, natural drainage patterns (when 
disturbed by civil works) with appropriate drainage channels.

k) Convey oil-contaminated wastewater from workshops, garages, or gas 
filling stations Uirough an oil trap (i.e. improvised oil-water separator) 
prior to discharge.

l) Spray water, wherever and whenever necessary, to minimize dust 
generation.

m) Provide PPEs and other safety provisions required by DOLE, for its 
project/site works.

n) Take all necessary steps to prevent the pollution of groundwater and/or 
water bodies in the vicinity of the project site.

CW-3.3 Measurement and Payment

No separate measurement and payment will be made for the Supplier's 
compliance to the foregoing. The entire cost thereof shall be included in the 
various pay items in the Schedule of Requirements.

■i

I
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CW-4.0

CW-4.1

CW-4.2

CW-4.2.1

SITE GRADING

Scope

In accordance with the specifications contained herein and in conformance with 
the lines, slopes, grades and extent shown on the plans or otherwise:directed 
by the NPC, the Supplier shall'furnish all equipment, labor and materials and 
shall perform the required grading worl;.

Clearing, Grubbing and Miscellaneous Work

Clearing and Grubbing

The Supplier shall perform clearing and grubbing on the project site. The site 
shall be cleared and grubbed of all, trees and brush except particular trees, 
which may be retained by the NPC for preservation. Particular trees to be left 
in place shall be protected from scarring and/or other injuries during clearing 
and grubbing work and other construction operations.

Ail stumps, roots and brush shall be removed to a depth of thirty (30) cm below 
original ground surface and disposed of in a place designated by the NPC. 
Downed timber, which may be ordered saved by the NPC for future use, shall 
be cut into logs as directed and neatly piled in a place designated by the NPC, 
otherwise they shall be disposed of.same as above.

CW-4.2.2 Miscellaneous Works

Where shown on the drawings or if not shown but directed by file NPC, the 
Supplier shall perform miscellaneous work like demolition, removal, chipping, 
replacement or transfer of existing structures and other miscellaneous work. Ail 
demolished structures shall be disposed of as directed by NPC.

CW-4.3 Grading

CW-4.3.1 General

The word “grading" as defined herein means bringing to required grades all 
areas in accordance with the lines, slopes, elevations and grades shown on the 
drawings or as directed by the NPC.

CW-4.3.2 Classification of Materials

All materials in grading work shall be unclassified regardless of the nature of
materials encountered during grading excavation and of materials used in 
grading fill. It is on the basis of unclassified material that Supplier shall 
determine his unit bid price for grading excavation and grading fill.

NATIONAL POWER CORPORATION VI-CW-7
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CW‘4.3.3 Stripping

Fill areas to be brought to grade shall first be stripped of their top soil as directed 
but in no case less than twenty (20) centimeters in depth and disposed of 
properly in spoil areas designated by the NPC. Only materials from grading 
excavation and intended to be used for filling or backfilling purposes shall be 
stripped of top soil in the same manner as above.

CW-4.3.4 Excavation and Fill

Areas required to be brought to grade shall be excavated or filled as the case 
may be. Grading work shall be carried out in such a manner that the free 
drainage is maintained at all times and nowhere shall pondage be found in any 
part of the work.

The NPC may require the modification of slopes and grades according to the 
conditions actually encountered during excavation, but such change or 
modification shall not be construed to mean by the Supplier as a basis for 
additional compensation over and above the contract unit prices.
Any over-excavation performed by the Supplier for any purpose or reason, 
except as may be ordered by the NPC, shall be at the Supplier's expense and 
any excess of excavation shall be refilled, where required, with approved 
materials that shall be furnished, place and properly compacted at the expense 
of the Supplier.

Unsuitable materials, as determined by the NPC, which may be encountered 
below established grade, shall be removed to a depth as directed and 
accordingly replaced with suitable materials approved by the NPC. The 
removal and proper disposal of such unsuitable materials shall be paid for at 
the contract unit price for the item. Grading Excavation, and payment for 
placing and compacting suitable material be made at the contract unit price for 
the item. Grading Fill, in the Schedule of Requirements.

Fill work shall not be started until the area has been inspected and approved 
by the NPC after stripping. Grading fill shall be spread and corripacted in layers 
of 15 cm. loose volume and compacted with approved roiler weighing not less 
than 10 tons. Each layer shall be moistened or dried as directed for maximum 
compaction. No succeeding layer shall be placed thereon unless the preceding 
layer has been tested for compaction and approved by the NPC.

In the event that construction of concrete footing or other concrete foundations 
is on fill, the fill shall be compacted efficiently and thoroughly so that when the 
fill is tested for compaction at the required foundation elevation for the structure, 
the required bearing capacity is attained but in no case less than 144KPa. In 
no case shall filling and compaction work to be done without the presence of 
NPC’s inspectors. The Supplier shall be held liable for any structural instability 
or damage that might result in consequence to non-compliance of this 
requirement. The Supplier shall institute corrective measures to bring the 
foundation base to a condition or state that will conform to the required bearing 
capacity: and aiso to repair and make good any damage on the structure to the 
satisfaction and at no cost to NPC.

I
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CW-4.3.5 Slides

In the event that slides occur along excavated slopes during grading operations 
or after completion of grading but prior to acceptance of the woriv, the Supplier 
shall remove and. dispose the slide materials and also to. trim the slopes as 
directed to leave the slopes in a safe and neat condition all at no additional cost 
to NPC, unless occurrence of such slides is occasioned by causes beyond 
control.of the Supplier. In such event, payment for the satisfactory removal and 
proper disposal of slide material and finishing and rounding of slopes will be 
paid for at the equivalent of thirty percent (30%) of the contact unit price per 
cubic meter for the item Grading Excavation.

CW.4.3.6 Sllp-Outs

In the event of slip-outs in any part of the grading fill prior to final acceptance 
of the work, the Supplier shall rebuild such portion of the fill. In the case It is 
determined that the slip-outs was caused through the fault of the Supplier, the 
rebuilding of the fill shall be performed by the Supplier at no extra cost to NPC; 
otherwise, the reconstruction of the fill will be paid for thirty percent (30%) of 
the contract unit for the item. Grading Fill.

CW-4.4 Disposal

All excess materials from grading work (including excess materials in structural 
excavation and miscellaneous work) shall be disposed of the by the Supplier. 
The acquisition of the right-of-way for the area of disposal including the access 
thereto, permits, and other requirements, shall be the responsibility of the 
Supplier at no cost to NPC. The Supplier shall be held solely liable for any 
claim by third parties that may arise from improper transport and disposal of 
excess materials. The cost of acquisition of the above-mentioned right-of-way 
shall be included in the unit bid price for excavation.

CW-4.5 Sources of Fill Materials

When suitable materials from grading excavation are deficient to meet the 
quantity required for grading fill, additional fill materiais shall be obtained from 
other sources proposed by the Supplier and, approved by the NPC. Cost of 
excavating, hauling, placing and compacting additional materials from boriow 
sources shall be included in the unit price bid for the item. Grading Fill. 
Acquisition of right-of-way to these sources shall be the responsibility and 
account of the Supplier.

CW-4.6 Environmental Requirements

All construction activities to be performed by the Supplier shall be in 
accordance with the restrictions stated in the approved Environmental 
Clearance Certificate (ECC) and the .conditions set forth in Clause 3.0 - 
Environmental Requirements for Civil Works.
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CW-4.7 Measurement and Payment

CW-4.7.1 Clearing and Grubbing

Unless otherwise specified in the Schedule of Requiremente, no separate 
measurement and payment wili be made for Clearing and Grubbing. 
Corresponding cost hereof shall be included in the unit bid price of relevant 
item(s) in the Schedule of Requirements.

CW-4.7^ Miscellaneous Works

Measurement for payment for miscellaneous work such as demolition, 
restoration, etc., shall be made on a lotbaSis;unless otherwise specified in the 
Schedule of Requirements. Payment will be made at the contract unit price for 
the various pay iterns under Miscellaneous Works, which payment shall cow 
all cost for furnishing labor, equipment and incidentals necessary for demolition 
and restoration, disposal, and other related works required to complete the 
item.

CW-4.7.3 Stripping

Unless otherwise specified in the Schedule of Requirements, no separate 
measurement and payment will be made for Stripping. Corresponding cost 
hereof shall be included in the unit bid price of relevant item(s) in the Schedule: 
of Requirerherits.

CW-4.7.4 Grading Excavation

Measurement for payment for Grading Excavation shall be based on the 
number of cubic meters excavated and properly disposed. Volume shall be 
computed by the average end area method which shall be the volume between 
the original ground (as determined by survey to be made by representatives of 
both NPC and the Supplier) and graded surface on the drawings or as 
established by NPC. To this volume Shall be added, for purpose of payment, 
all authorized excavations below grade.

Payment wilt be made at the contract unit price for the item Grading Excavation 
in the Schedule of Requirements, which payment shall constitute full 
compensation forfurnishing of all labor, construction equipment and incidentals 
necessary excavate, dispose and other related work required to complete the 
work item.

CW-4.7.5 Grading Fill

Measurement for payment for Grading Fill shall be based on: the number of 
cubic meters of the materials placed, graded, compacted and accepted 
Vojume shall be coinputed by the average end area method which shall be the 
volume between the ground surfece after stripping and the finished grade 
surfaces on the drawings or as established by NPC.

Payment will be made at the contract unit price for the item Grading Rll in the 
Schedule of Requirements, which payment shall constitute full compensation 
for furnishing of all materials, labor, construction equipment and incidentals 
necessary to complete the work item.

NATIONAL POWER CORPORATION Vl-CW-10
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CW-5.2

CW-5.2.1

CW-5.2.2

STRUCTURAL EXCAVATION, FILL AND BACKFILL 

Scope

In accordance with the specifications contained herein and as shown on the 
drawings and othenvise directed, the Supplier shall perfomi all the required 
structural excavation, fill and backfill for the entire project, including the proper 
disposal of excess excavated materials.

Materials

Structural Excavation

No classification will be made on the materials excavated. The Supplier shall 
determine his/her unit bid price for structural excavation based on unclassified 
material regardless of the nature of the materials actually encountered and 
excavated.

Structural Fill

a. Sand and Gravel Fill

The material shall be of the same classification as the sand and gravel base 
CQnsisting of river sand and gravel as approved by the NPC. The composite 
material shall be free from vegetable matter and lumps or balls of clay, and 
shall be uniformly graded from coarse to fine in accordance with the grading 
requirements shown below:

Sieve Designation 
(Square Mesh Sieves!

50.0 mm (2")
25.4 mm (1")
9.5 mm (3/8")

4.76 mm (No. 4} 
2.08 mm (No. 10) 
0.42 mm (No. 40) 

0.074 mm (No. 200)

Percentage by 
Weight Passing

100
55-85
35-60
25-50
20-40
8-20
2-8

b. Structural Earth Fill

Structural earth fill shall consist of filling with suitable materials obtained from 
grading excavation or from borrow areas approved by the NPC.

CW-5.2.3 Special Foundation, if any

The NPG shall have the option to use one or both of the following materials for 
special foundations, whether or not shown on the drawings;

a. Lean Concrete

The strength of lean concrete shall be 13.79MPa or as designated by the NPC.

NATIONAL POWER CORPORATION VK7W-11
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b. Selected Materials

Selected materials shall consist of compactable material which, when 
compacted, shall attain the required bearing capacity. The material could be a 
combinattan of earth and rock particles not greater than 8 cm including sandy 
clay, gravelly clay, or shale, all approved by the NPC.

Bed materials for water pipes and/or drainage culverts shall use sand fills.

CW‘5.2.4 Structural Backfill

Backfill for Structures Other Than Pipes - Material for backfill shall consist of 
compactable and approved material taken from grading and structural 
excavations. Any additional material needed shall be obtained from borrow 
areas proposed by the Supplier and approved by the NPC.

Backfill for Sewerage and Drainage Pipes - The layer of backfill materials 
immediately above, up to 60 cm, from the top of pipe, and on the sides of the 
pipe shall consist of selected material consisting of clay soil and/or other fine 
materials that are free from stone particles, roots, debris. The upper layer shall 
consist of compactable materials taken from pipe trench and other structural 
excavation.

Backfill for Water Supply Pipes - Backfill for water supply pipes shall consist of 
compactable materials taken from trench excavation and approved by the NPC.

CW-5.3 Construction

CW-5.3.1 Excavation

a. General

The Supplier shall notify the NPC sufficiently in advance before the beginning 
of any excavation so that a joint survey for baseline data and cross-sectional 
measurements can be undertaken on the undisturbed/natural ground surface. 
All excavation shall be carried out according to the lines, slopes and grades 
shown on the drawings. In case an increase or decrease in quantities occur 
as a result of changes made by the NPC to such lines, slopes, and grades, the 
provisions on Variation Orders under the General Conditions of Contract (GCC)

After each excavation is completed or where replacement of unsuitable 
material below required foundation grade has been undertaken, the Supplier 
shall notify the NPC so that proper inspection and confirmatory test on the 
bearing capacity of the foundation material can be made. In no case that 
concrete, sewer, drainage or water supply pipe can be placed unless a written 
approval has been issued by the NPC.

Over-excavation performed by the Supplier due to his carelessness shall be 
filled and properly compacted with the suitable material approved bv NPC at 
no additional cost to NPC.

NATIONAL POWER CORPORATION VI-CW-T2
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b. Staictural Excavation. Structure Other Than Pipes

The Supplier shall excavate the foundations to the specified side slopes and 
depths shown on the drawings, after which the NPC will conduct tests on the 
underlying material belovii foundation grade to determine the actual bearing 
capacity at such depth. If therequired bearing capacity is not attained, the NPC 
Shall instruct the Supplier to excavate further down until, in the opinion of the 
NPC, the bearing capacity is adequate to sustain the applied load on the 
foundation.

Compliance to such instruction shall not entitle the Supplier for additional 
compensation, oyer and above the unit prices for excavation: regardless of the 
nature of material excavated. For purposes of measurement, the applicable 
paylines for the excavation under this condition or situation shall be as shown 
on yie drawings that show the payiines for excavation and special foundation 
materials.

c. Drainage and Sewerage Pibes and Cable Trench

The width of trench excavation for drainage and sewerage pipes and cable 
trench shall be as indicated on the drawings. All trench bottoms shall be 
excavated to the foundation grade indicated, regardless of the foundation 
material classification.

d. Water Supply Pipes

Trenches for main or feeder lines shall be excavated to the depth of no less 
than 0.30 meter on operi ground and 0.60 meter under roadways and parking 
areas, both depths measured from the finished grade surface.

Service pipes shall be buried to a depth of at least 0.15 meter below grade line.

Structural Foundation Fill

No fill materials shall be placed in any part of the fill foundation unless the 
foundations have been inspected and approved by the NPC. Fill materials shall 
be placed and spread in layer covering the entire length and breadth of the 
section under construction, each layer not to exceed 15 cm. in loose volume 
thickness and compacted thoroughly to the desired compaction as determined 
by the NPC. No succeeding layer shall be placed until the previous layer has 
been tested and approved, as to compaction, by the NPC,

CW-5.3.3 Special Foundations

If unsuitable material is encountered or if the foundation material is unsuitable 
such that the required bearing capacity of the foundation cannot be attained at 
the required elevation, further excavation shall be performed by the SuoDlier as 
stated In CW-5.3.1b.

Excavated materials below foundation grade shall be replaced at the direction 
of the NPC, either by lean concrete or by selected materials as mentioned In 
CW-5.2.3.

NATIONAL POWER CORPORATION. VI-CW-13
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Selected materials shall be placed in 15-cm layers and compacted until the 
required bearing capacity is attained.

CW-5.3.4 Backfill

1. Structures. Other Than Pipes

Excavated areas around structures for backfilling shall be backfilled with 
approved materials in horizontal layers, each not exceeding 15cm. (6") in loose 
volume thickness. Each layer shaill either be moistened or dried as directed and 
thoroughly tamped with tampers having no less than 160 cm'2of tamping area 
and weighing not less than 20 kg. The last layer shall be neatly brought up to 
the level of the adjoining finished grade surface.

In no case shall backfill be placed around concrete structures until after 
fourteen (14) days from placement of the concrete.

2. Drainage and Sewerage Pipes

After the pipes have been installed and grouted joints sufficiently cured, but in 
no case less than seven (7) days allowed for curing as specified in NSCP and 
the whole pipeline inspected, backfill materials specified herein shall be placed 
in layers as directed, each layer either dried or moistened as directed and 
thoroughly tamped. The backfill shall be brought up evenly on both sides of the 
pipe up to the top of the pipe and finally up to the finished grade surface.

3. Water Supply Pipes

After the pipeline has been installed and tested it shall be backfilled in layers 
as directed and compacted to the satisfaction of the NPC.

CW-5.4 Measurement and Payment

CW-5.4.1 Structural Excavation

Measurement for payment for structural excavation performed by the Supplier 
for structures (except drainage, sewerage and water supply pipes, and 
appurtenances of which cost of excavation and backfill is included in the cost 
of installed pipe and constructed appurtenances) will be based on the number 
of cubic meters of materials excavated;

For purpose of payment, all authorized excavation below foundation grade (like 
in the case of unsuitable materials encountered) shall be included in the 
measurement.

Unless otherwise specified in the Schedule of Requirements, no separate 
measurement and payment will be made for Structural Excavation. 
Corresponding cost hereof shall be included in the unit bid price of relevant 
item(s) in the Schedule of Requirements which payment shall constitute full 
compensation for furnishing all labor and equipment necessary for excavation 
work and proper disposal of excess material excavated.

I
I
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CW-5.4.2 Structural Foundation Fill

Measurement for payment for Structural Foundation Fill will be based on the 
number of cubic meters of fill materials placed wittiin the neat lines as shown 
on the drawings.

Unless otherwise specified in the Schedule of Requirements, no separate 
measurement and payment will be made for structural foundation fill. Payment 
will be made at the corresponding pertinent pay items with Sand and Gravel 
Fill/Base shown in the Schedule of Requirements, which payment shall 
constitute full compensation for furnishing, placing and compacting fill 
materials; labor which include spreading, compacting, etc., equipment and 
other incidentals necessary to complete the item.

B

I
CW-5.4.5

CW-5.4.3 Special Foundations

Measurement for payment for lean concrete and/or selected materials placed 
within the pay lines for excavation will be based on the number of cubic meters 
in-place and accepted.

Unless otherwise specified in frie Schedule of Requirements, no separate 
measurement and payment will be made for special foundations. Payment will 
be made at the various pertinent pay items shown in the Schedule of 
Requirements, which payment shall cover all costs for furnishing all labor, 
materials, equipment and tools necessary to complete the item.

CW-5.4.4 Structural Backfill

Measurement for payment for Structural Backfill (except backfill for drainage 
and sewerage pipes, appurtenances and other structures of which cost of 
backfill is included in the cost of installed pipes and appurtenances) will be 
based on the number of cubic meters of approved materials, backfilled, 
satisfactorily compacted and accepted. Any backfill material placed outside the 
pay lines for excavation to replace slides or over-excavation will not be paid.

Unless otherwise specified in the Schedule of Requirements, no separate 
payment will be made for Structural Backfill. Corresponding cost hereof shall 
be included in the unit bid price of relevant item(s) in the Schedule of 
Requirements which payment shall constitute full compensation for furnishing 
all labor, materials and equipment necessary for backfilling work.

Trench Excavation and Backfill for Sewerage, Drainage and Water 
Supply Pipes and Cable Trench

No separate measurement and payment will be made for trench excavation 
and backfill for a|l sewerage, drainage and water supply pipes. Payment for 
trench excavation and backfill for pipes shall be included in the payment 
pertaining to pipes as shovm in the Schedule of Requirements.

NATIONAL POWER CORPORATION VI-CW-15
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CW-6.0 CONCRETE

CW-6.1 Scope

In accordance with the specifications contained in this section, the Supplier 
shajl furnish all materials, labor, equipment and tools and perform all concreting 
works in accordance with the drawings, or as otherwise directed.

CW-6.2 Class of Concrete

Glass of concrete or strength shall be as indicated on the drawings, which shall 
conform to the minimum requirement for compressive strength indicated on the 
provision of NSCP for Concrete and. in no case, shall not be less than 20,7 
MPa.

CW-6.3 Materials

CW-6.3.1 Cement

Cement for concrete worits shall be furnished by the Supplier and shall conform 
to the requirements of the latest edition of the Standard Specifications for 
Portland Cement (ASTMC150).

Unless otherwise specified, cement shall be ordinary Portland Cement. Type I 
or Type IP for general construction which concrete is not in contact with soils 
or ground water and Type 11 for concrete in contact with soil or ground water.

Changing of brand or type of cement within the same structure will not be 
permitted unless with prior permission and approval obtained from the NPC.

CW-6.3.2 Reinfordng Steel

The Supplier shall furnish all reinforcing steel of the sizes shown on the 
drawings and |n accordance with the herein specifications for reinforcing steel.

GW-6.3.3 Water

Water for use in concrete shall be subject to the approval of the NPC. It shall 
not be sally and shall be reasonably clear and free from oil, acid.injurious alkali 
or vegetable matter.

CW-6.3.4 Aggregates

Air coarse and fine aggregates shall consist of hard, tough, durable and clean, 
uncoated particles. All foreign materials and dust shall be removed by 
processing. Aggregates shall generally be rounded and reasonably free from 
thin, flat and elongated particles in all sizesand well graded from coarse to fine.
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CW-6.3.5 Formwork

Timber, lumber and plywood to be used for falsework arid foirowdrk shall be 
sound and shall comply with the requirements of this specifications. Use forms 
where a smooth form finish is required. Lumber shail be square-edged or 
tongue-and-groove boards, free or raised grain, knothoies and the other 
surfaces defects. Steei when used shail conform to the requirements of the 
ASTM A36. Steel form surfaces shall not contain irregularities, dents, or sags.

Forms shall be wood, plywood, or steel. Wood forms for surfaces exposed to 
view in the finished structure and requiring a smooth form finish, shall be 
plywood. For unexposed surfaces, undressed square-edge lumber may be 
used: Forms for surfaces requiring special finishes shall be plywood, or shall 
be lined with plywood, a non-absorptive, hard-pressed fiberboard, absorptive- 
type liriing or other suitable material. Plywood, other than for lining, shall be 
concrete-form plywood free of raised grain, torn surfaces, worn edges, patches, 
or other surface defects, which would impair the te>rture of the concrete surface. 
Surfaces of steel forms shall be free from irregularities, dents, and sags.

CW-6.4 Storage of Materials

CW-6,4.1 Cement and Aggregates

All cement shall be stored, immediately upon delivery at the Site, in 
weatherproof building that will protect the cement from dampness. The floor 
shall be adequately raised from the ground and in buildings placed in the 
locations approved by NPC. Provisions for storage shall be ample, and the 
shipment pf cement as received shall be separately stored in such a manner 
that allows the earliest deliveries to be used first and to provide easy access 
for identification and inspection of each shipment. Storage buildings shall have 
capacity for storage of sufficient quantity of cement to allow sampling at least 
twelve (12) days before the cement is to be used. Bulk cement, if used, shall 
be transferred to elevated airtight and weatherproof bins. Stored cement shall 
meet the test requirements at any time after storage when NPC orders retest. 
At the time of use. all cement shall be free flowing and free of lumps.

Handling and storing of concrete aggregates shall be such that segregation or 
inclusion of foreign materials is sufficiently prevented. NPC may require that 
aggregates be stored on separate platfoims at satisfactory locations,

In order to secure greater uniformity of concrete mix, NPC may require that the 
coarse aggregate be separated info two or more sizes. Different sizes of 
aggregates shall be stored in separate bins or In separate stockpiles and 
relatively away from each other to prevent the material at the edges of the piles 
from intermixing.

I
CW-6.4.2 Reinforcing Steel

Reinforcing steel shall be stored in accordance with the specifications for 
reinforcing steel.
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CW-6.5 Concreting

CW-6.S.1 General

The written approval of the NPC shall be secured prior to any concreting work. 
All concrete shall be poured on dry and cleaned surfaces.

CW-6.5.2 Foimwork Construction

Forms shall be installed mortar and watertight, true to the dimensions, lines 
and grades of the structure and wiOi the sufficient strength, rigidity, shape and 
surface smoothness as to leave the finished works true to the dimensions 
shown on the drawings or required by NPC and with the surface finish as 
specified.

The inside surfaces of forms shall be cleaned of all dirt, mortar and foreign 
material. Forms, which will subsequently be removed, shall be thoroughly 
boated with a release agent or coating prior to its use. The release agent shall 
be commercial quality form oil or other approved coating which will permit the 
ready release of the forms and will not discolor the concrete.

Formwork for concrete placed underwater shall be watertight.

Forms shall be constructed so that the form surface of the concrete does not 
undulate excessively in any direction. Undulations exceeding either 2: mm or 
1/270 of the center distance between studs, joints, form stiffeners, form 
fasteners, or waies will be considered to be excessive. Should any form of the 
fonning system, even though previously approved for the use. produce a 
concrete surface with excessive undulations, its use shall be discontinued until 
modifications, satisfactory to NPC’s Representative, have been made.

Portions of concrete structures with surface undulations in excess of the limits 
herein stated may be rejected by the NPC.

Fonn fasteners consisting of bolts, clamps or other devices shall be used as 
necessary to prevent spreading of the forms during concrete placement. The 
use of ties consisting of twisted wire loops to hold the forms in position will not 
be permitted.

All formworks shall be provided with adequate clean-out openings to permit 
inspection and easy cleaning after all reinforcement has been placed. Where 
forms for continuous surfaces are placed in successive units, the forms shall 
be fitted over the completed surface to obtain accurate alignment of the surface 
and to prevent leakage of mortar. Panel fonns shall be constructed so that they 
can be removed without damaging the concrete. All exposed joints, edges, and 
eternal corners shall be chamfered a minimum of 20 mm unless specified 
otherwise herein. Forms for heavy girders and similar members shall be 
constructed with a proper camber.

Coating: Before placing the concrete, the contact surface of forms shall be 
coated with a non-staining mineral oil or suitable non-staining form coating 
compound or shall be given two coats of nitrocellulose lacquer, except as 
specified otherwise. Mineral oil shall not be used on fornis for surfaces, which
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are to be painted. For surfaces not exposed to view in the finished structure, 
sheathing may be wetted thoroughly with clean water. All excess coating shall 
be removed by wiping with cloths. Reused forms shall have the contact 
surfaces cleaned thoroughly. Those that have been coated shall be given an 
additional application of the coating. Plaster waste molds shall be layered with 
two coats of the thin shellac or lacquer and coated with soft or thinned non
staining grease.

Tolerance and Variations: The Supplier shall set and maintain concrete forms 
to ensure that, after removal of the forms and prior to patching and finishing, 
no portion of the concrete work will exceed any of the tolerances specified. 
Variations in floor levels shall be measured before removal of supporting 
shores. The Supplier shall make tfie necessary corrective measures for the 
variations resulting from deflection, or when the latter affects concrete quality 
or curing. The tolerances specified shall not exceed by any portion of the 
concrete surfaces: the specified variation for one element of the structure shall 
be considered unacceptable when it permits another element of the structure 
to exceed its allowable variations. Except as othen/vise specified herein, 
tolerances shall conform to ACi 347.

CW-6.5.3 Placing Reinforcement

Reinforcing steel and embedded items shall be properly and securely installed 
prior to the placing of concrete.

In no: case shall concreting start without prior inspection and approval by the 
NPC of the placed reinforcement and other embedded items.

CW-6.5.4 Mixing Concrete

Mixing of concrete shall conform to the requirements of ACI Code for Concrete 
Construction.

CW-6.5.5 Placing Concrete

Concrete shall be conveyed from mixers to the forms or to the place of deposit 
as rapidly as possible and by methods that will prevent segregation or loss of 
ingredients, There shall be no vertical drop greater than 1.5 meters except 
where suitable equipment like metal pipe or tremie is used. The pipe or tremie 
shall be kept full of concrete and its end shall be kept buried in the newly placed 
concrete. Chutes through which concrete is delivered to the structure in a thin, 
continuously exposed flow will not be permitted except for very limited or 
isolated sections of the work.

Earth surfaces, upon which concrete shall be placed, shall be cleaned, dry and 
thoroughly compacted before placing the concrete.

Rock surface, upon which concrete shall be placed, shall be thoroughly cleaned 
of loose or semi-detached or unsound rock particles. Before placing concrete, 
all surfaces shall be wetted thoroughly to keep them in a completely moist 
condition, after which leveling mortar of the same cement ratio as the concrete 
mix complete contact between concrete and the leveled surface.

NATIONAL POWER CORPORATION VlCW-19
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CW-6.5.6 Finishing Concrete

CW-6.5.8

I

After the concrete has been deposited, distributed and vibrated, the concrete 
shall be struck off and screened by mechanical means approved by the NPC. 
The finishing machine shall be of the screening and troweling type designed 
and operated both to strike off and to consolidate. Hand finishing may be 
employed when suitable finishing, machines are not available. Finishing of 
concrete shall be done, as directed, to the satisfaction of the NPC.

Ail finished surfaces shall be tested with 3 meters straight edge and any 
variation of the surface from the desired crown or cross section shall be 
properly corrected.

CW-6.5,7 Removal of Forms

Formwork shall not be removed without the permission of NPC; where such 
permission, however, shall not relieve the Supplier of its responsibility for the 
safety of the work. Blocks and bracing shall be removed at the time the forms 
are removed and in no case shall any portion of the wood forms be left in the 
concrete.

Falsework removal for continuous structures shall be as directed by NPC but 
in which case shall be temporarily supported such that the structure is gradually 
subjected to its working stresses. False work shall not be released in any span 
until the strength specified hereunder is attained.

When concrete strength tests are to be used as basis for the removal of forms 
and supports, the compressive strength of concrete must meet the following 
minimum requirements:

Min. Time Min.% Strenqth
Centering under girders and 
beams

14 days 80%

Sides of beams and all vertical 
surfaces

1 day 70%

Floor Slabs 14 days 80%

The site shall be cleared of all debris and refuse resulting from work.

Curing and Protection

Concrete shall be cured for a period of not less than fourteen (14) consecutive 
days by keeping the surfaces of concrete continuously (not periodically) wet. 
Where tpngue and groove forms were used and left in place of curing, they 
shall be kept wet at all times prevent opening at the joints and drying out of the 
concrete.

NATIONAL POWER CORPORATION Vl-CW-20
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CW‘6.5.9 Sampling and Testing of Concrete

The Supplier shall furnish all materials, either separately or mixed, as required 
by NPC. Selection of materials and the making of test specimens shall be 
made under the supervision of NPC and delivered to NPC laboratory or any 
NPC-accredited testing agency at the Supplier's expense.
The expense of making and curing all concrete specimens including the 
materials comprising the concrete specimens shall be borne by the Supplier. 
The cost of shipping and testing the concrete shall likewise be at the expense 
of the Supplier.

No concreting work on the project will be permitted to be done until NPC 
signifies in writing that, following the performance of the necessary tests, he 
gives his approval to the use of ail materials involve in making the concrete. 
As work progresses, test cylinders shall be fabricated from the concrete 
samples and tested in accordance with AS1T,1 C31 and ASTM C39. At least 
one set of four (4) cylinders shall be made from each 10 cu.m of the concrete 
placed of each class; Also at least one set shall be made per day for each class 
of concrete placed each day.

Two (2) cylinders shall be tested at 28 days for specification compliance and 
one shall be tested at 7 and 14 days respectively for information. The 
acceptance test result shall be the average of the strength of the two cylinders 
tested at 28 days.

The compressive strength of the concrete shall be deemed acceptable if the 
average of any consecutive strength tests equals or exceeds the specified 
design strength {fc’), provided no individual test fells below the fc' by more than 
3.50 MPa(500 psi) if fc’ is equator less than 5,000psi (35Mpa); or by more than 
O.IOfc, if fc’Is more than 5,000 psi (35Mpa).

Concrete deemed to be not acceptable using the above criteria maybe rejected 
unless the Supplier can provide evidence, by means of core tests, that the 
quality of concrete represented by the failed test result is acceptable in place. 
Three (3) cores shall be taken in accordance with ASTM C42 and soaked for 
24 hours prior to testing. Concrete in the area represented by the cores will be 
deemed acceptable if the average strength of the cores is equal to at least 85% 
of and no single core is less than 75% of the specified strength.

CW-6.5.10 Tolerances and Repair for Concrete Construction

Coricrete structures shall be constructed to the lines shown on the drawings or 
where so required to suit actual field requirements. Any structure that does not 
conform to such lines shall be repaired or removed and made anew by the 
Supplier at no additional cost to the Corporation.

Repairs shall be made at surface imperfections due to faulty placing of concrete 
and cuts on the structures due to the removal of excess concrete on the lines 
shown on the drawings. Such repairs shall be made Immediately after early 
stripping of the forms, after the imperfections have been identified and the 
methods of repair appropriately established.

I
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CW-6.5.11 Second Stage Concrete

The second stage of concrete finishing shall be done only after the final 
installation of all pertinent equipment, anchorages, pipings, conduits and other 
embedded items as may be required for all electromechanical works.

CW-6.6 Measurement and Payment

Measurement for payment for Conaete (except concrete which shall be 
measured for separate payment) will be based on the volume of concrete 
placed and accepted within the neat lines of the structure as shown on the 
drawings or in accordance with the manner of measurement' set forth in the 
various sections Of the Technical Provisions. No deduction will: be made for 
rounded or beveled edges or space occupied by the metal items 10 sq. cm. or 
less in crass section, embedded in concrete.

Unless otherwise specified in the Schedule of Requirements, no separate 
measurement and payment will be made for Concrete. Corresponding cost 
hereof shall be included in the unit bid price of relevant item(s) in the Schedule 
of Requirements which payment shall cover all costs for furnishing all labor, 
materials, including equipment and tools required for concreting work. Payment 
shall also include non-shrink cementitious grout and epoxy grout inside 
foundation block out and above engine base plate and care of water.

I
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CW-7.0

CW-7.1

REINFORCING STEEL 

Description

This work shall consist of furnishing, fabricating, and placing of steel 
reinforcement of the type, size, shape and grade required in accordance with 
these specifications and in conformity with the requirements shown on the 
Drawings or as directed by the NPC.

CW-7.2 Material Requirement

Ail material shall conform to the requirements hereinafter given. Certified test 
reports (mill test or other) shall be submitted to the NPC for all reinforcement 
steel used. These tests shall show the results of all chemical and physical tests 
made.

CW-7.2.1 Bar Reinforcement

Reinforcement bars for concrete shall be hot-rolled, weld able, deformed billet- 
steel bars conforming to the requirements specified in ASTM A615 and PNS 
49 unless shown on the Drawings or as required by the NPC. The use of the 
cold twisted bars is hot permitted. Bar reinforcement shall be shipped In 
standard bundles, tagged and marked in accordance with the Code of Standard 
Practice of the Concrete Reinforcement Steel Institute.

CW-7.2.2 Sampling

The NPC's Representative will sample reinforcement bars at the source of 
supply or at the point of distribution, and the Supplier shall notify the NPC in 
sufficient time in advance to permit sampling and testing before shipment is 
made. Three (3) samples from each size shall be taken at random representing 
five (5) tons or fraction thereof of each size.

CW-7.3 Construction Requirement

CW-7.3.1 Order List for Bent Bars

Before materials are ordered, the Supplier shall furnish all order lists and 
bending diagrams for the approval of the NPC. The approval of order lists and 
bending diagrams by the NPC shall in no way relieve the Supplier of 
responsibility for the correctness of such lists and such lists and diagrams. Any 
expenses incident to the revisions of materials furnished in accordance with 
such lists and diagrams to make them comply with the drawings shall be borne 
by the Supplier.

Shop Drawings for Reinforcing Steel (ACI 315): Indicate bending diagrams, 
assembly diagrams, splicing and laps of bars, shapes, dimensions and details 
of bar reinforcing, accessories and concrete cover. Do not scale dimensions 
from structural drawings to determine lengths of reinforcing steel.
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CW-7.3.2 Fabrication

Bent bar reinforcement shall be cold bent as shown on the drawings or as 
required by the NPC. Bars shall be bent around circular pin having the following 
diameters (D) in relation to the diarheter of the bar (d):

Bars 6mm0 to 20mmO inclusive 
Bars 25mm<I> and 28mmCi 
Bars 32mmd> and greater

D=6d
D=8d
D=10d

Bends and hooks in stirrups and lateral ties may be bent to the diameter of the 
prindpal faar enclosed therein.

CW-7.3.3 Protection of Material

Steel reinforcement shall be protected at all times from injury. When placed in 
the work, it shall be free from dirt, detrimental scale, paint, oil or other foreign 
matter. However, when steel has on its surface easily removable and 
detrirnental rust, loose scale or dust, it shall be cleaned by a satisfactory 
method, approved by the NPC.

Store reinforcement of the different sizes in racks raised above the ground with 
accurate identification. Protect reinforcing steel from contaminants such as 
grease, oil and dirt.

CW-7.3.4 Placing and Fastening Reinforcement & Miscellaneous Material (ACI- 
301)

All reinforcement bars, stirrups, hanger bars, wire fabric, spirals and other 
reinforcing materials shall be provided as indicated in the drawing or required 
by the specification, together with all necessary wire ties, chairs, screws, 
supports, and other devices necessary to install and secure the reinforcement 
properly. All reinforcement, when placed, shall be free from rust, scale, oil, 
grease, clay, and other coatings, and foreign substances that would reduce or 
destroy the bond. Rusting of reinforcement shall not reduce the effective cross 
sectional area of the reinforcement to the extent that the strength is reduced 
beyond specified values. Heavy, thick rust or loose, flaky rust shall be removed 
by rubbing with burlap or other approved method, prior to placing. 
Reinforcement that has bends not shown on the project drawings or on 
approved Shop drawings, or is reduced in section by rusting such that its weight 
is not within permissible ASTM tolerances, shall notbe used. All reinforcement 
shall be supported and wired together to prevent displacement by construction 
loads or by the placing of concrete. Unless directed otherwise by the NPC, 
reinforcement shall not be bent after being partially embedded in hardened 
concrete. Detailing of reinforcing shall conform to ACI 315. Where cover over 
reinforcing steel is not specified or indicated, it shall be in accordance with AC! 
318.

All steel reinforcement shall be accurately placed in position shown. On the 
drawings or as required by the NPC and firmly held there during the placing 
and setting of the concrete. Bare shall be tied at all intersections except where 
spacing is less than 30 mm in each direction, when alternate intersections shall 
be tied. Ties shall fasten on the inside.
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Distance from the forms shall be maintained by means of stays, blocks, 
hangers or other approved supports. Blocks for holding reinforcement from 
contact with the forms shall be pre-cast mortar blocks of approved shape and 
dimensions or approved chairs. Layers of bars shall, be separated by pre-cast 
mortar blocks or by other equally suitable devices. The use of pebbles, pieces 
of broken stone or brick, metal pipe and wooden blocks or metal chairs shall 
not be permitted. Unless otherwise shown on the Drawings or required by the 
NPC, the minimum distance between bars shall be 40mm. Reinforcement in 
any member shall be placed and then inspected and approved by the NPC 
before the placing of concrete commences. Bundled bars shall be tied together 
at not more than 1.80 meters intervals.

Reinforcement shall be placed accurately and secured. It shall be supported by 
suitable chairs and spaces or by metal hangers, On the ground, and where 
otherwise subject to corrosion, concrete or other suitable non-corrodible 
material shall be used for supporting reinforcement. Where the concrete 
surface will be exposed to the weather in the finished structure or where rust 
would impair the appearance or finish of the structure, all reinforcement 
supports, within specified concrete cover, shall be galvanized or made of a 
suitable non-corrodible material.

All placement or movement of reinforcing steel after placement, to positions 
other than indicated or specified, shall be subject to the approval of the NPC.

Concrete protection for reinforcement shall be as indicated, or if not indicated, 
in accordance with ACI 318.

The minimum concrete cover for reinforcement specified in the bid documents 
shall takes precedence over all permissible reinforcement placement 
variations; nothing in the variations listed below is to be constructed as 
permitting violation or compromise thereof:

a.
b.
c.

d.

e.
f.

Height of bottom bars 
Lengthwise positioning 
Spacing bam in walls and 
solid slabs
Spacing bars in beams and 
footings
Height of top bars 
Stirrup spacing;
(1) For any one stirrup
(2) For over-ali group

±6mm above form 
±50mmof bars 
±25mm

±6mm

±6mm

±25mm
±25mm of .stirrup

Anchors and bolts: Including but not limited to those for the machine and 
equipment bases: frames or edgings, hangers and inserts, door bucks, pipe 
supports, pipe sleeves, pipe passing through walls, metal ties, conduits, 
flashing reflects, drains and all other materials in connection with the concrete 
construction shall, where practicable be placed and Secured in position when 
the concrete is placed. Anchor bolls for machines shall be set to templates, 
shall be plumbed carefully and checked for location and elevation with an 
instrument, and shall be held in position rigidly to prevent displacement while 
concrete is being placed.
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CW-7.3.5 Splicing

Splicing of reinforcement shall be in accordance with ACI 318, except as 
indicated otherwise or modified herein. Where splices in addition to those 
indicated on the drawings are necessary, they shall be approved by the NPC 
prior to their use. Splices shall not be made in beams, girders, and slabs at 
points of maximum stress. Butt Splicing shall preferably be used over lapping 
for bar sizes larger than 32 mm®. Splices to be welded shall conform to AWS 
D1.4; certification of weld ability of the reinforcement by the manufacturer, shall 
be submitted to the NPC. if the Supplier elects to use butt splicing of reinforcing, 
he shall submit complete details of the process to be used by the NPC. If the 
butt splices are used tfie Supplier shall ensure that the splice meets the 
requirements specified herein by performing at least three splices which shall 
be submitted for tests to a testing laboratory that has been approved for such 
testing by the NPC. The cost of these shall be borne by the Supplier.

All reinforcement shall be furnished in the full lengths indicated on the 
Drawings. Splicing of bars, except where shown on the Drawings will not be 
permitted without the written approval of the NPC. When allowed, splices shall 
be staggered as far as possible and with a minimum separation of not less than 
40 bar diameters. Not more than one-third of the bars may be spliced in the 
same cross section, except where shown on the Drawings.

Unless otherwise shown on the Drawings, bars shall be lapped a minimum 
distance of:

Splice Type Grade 40 Min.Lap

I
I
I
I
I

Tension
Compression

24d
20d

But Not Less Than

300mm
300mm

Where d is the diameter of the bar. In lapped splices, the bars shall be placed 
in contact and wired together. Lapped splices will not be permitted at locations 
where the concrete section is insufficient to provide a minimum clear distance 
of one and one-third the maximum size of coarse aggregate between the splice 
and the nearest adjacent bar. Welding of reinforcing steel shall only be done if 
detailed on the Drawings or if authorized by the NPC in writing. Spiral 
reinforcement shall be spliced by lapping at least one and half {11/2) turns or 
by butt-welding unless otherwise shown on the drawings.
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I

I

I

CW-7.4 Measurement and Payment

The quantity to be paid for shall be the calculated theoretical number of 
kilograms of reinforcement steel bars as determined from the net length of the 
steel shown on the drawings, incorporated in the concrete and accepted.

The weight of deformed bars will be computed from the theoretical weight of 
foe same nominal size as shown in the following tabulation:

Desiahatinn Size (mm) Weiaht fko/m)
#2 6 0.222
#3 10 0.616
#4 12 0.888
#5 16 1.579
#6 20 2.468
#8 25 3.854
#9 28 4.833

#10 32 6.313
#11 36 7.991

Clips, ties, separators and other and related materials used for positioning and 
fastening the reirrforcement in place as required by the NPC shall not be 
included in the weight-calculated payment under this item. If bars are 
substituted upon the Supplier’s request and as a result, more steel is used than 
specified - only the amount specified shall be included.

When laps are made for splices, other than those shown on the drawings or 
required by the NPC and for foe convenience of the Supplier, foe extra steel 
shall not be measured nor paid for.

Unless otherwise specified in the Schedule of Requirements, no separate 
measurement and payment will be made for the accepted quantity Of 
Reinforcing Steel Corresponding cost hereof shall be included in the unit bid 
price of relevant item(s) in the Schedule of Requirements which payment shall 
be made in full compensation for furnishing materials, labor, equipment and 
incidentals necessary to complete this item.

I

I
l|
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CW-8.0

CW-8.1

CW.8.1.1

STRUCTURAL STEEL 

General

This section covers the fabrication, erection, and shop painting of structural 
Steel in accordance with the AISC “Manual of Steel Constniction" referr^ to 
herein. In the AISC “Manual of Steel Consteuction" referred to herein, toe 
Specification for Design, Fabrication, and Erection of Structural Steel for 
Buildings," and “Structural Joints using A325 or A490 Bolts’ shall be considered 
a part thereto.

Submittals

Shop. Dfawinos of all structural steel in five (5) copies for -approval prior to 
fabrication of sfructural steel with complete iriformation necessary for the 
fabrication and erection of the component parts of the structure including toe 
fpcation, type and size of all bolts and welds, member sizes and lengths, 
camber & connector details, blocks, copes, and cuts. Include all welds by 
standard welding symbols;

Erection Plan consists of descriptive date to iliustrate the structure steel 
erection procedure including the sequence of erection and temporary shoring 
and bracing, and written description of the detailed sequence, of all welding, 
including each welding procedure to be performed.

Certificates of Conformance for the following:

I

• Bolts, Nuts and Washers
• Welding Electrodes and Rods
• Paint
• Steel
• Certified Test Reports

Chemical Analysis and Tensile Strenoth Test:bf structural steel in accordance 
to ASTM A53.

For high strength bolts and nuts, the Supplier shall also submit chemical 
analysis, including tensile strength and hardness tests as required by ASTM 
A325.

I
I
I

CW-8.1,2 Delivery and Storage

All materials shall be handled, shipped and stored in a manner that will prevent 
distortion or other damages. Materials shall be .stored in a clean and properly 
drained location and out of contact with the ground. Damaged materials shall 
be replaced or, when permitted by NPC, may be repaired in an approved 
manner at no additional cost to NPC.
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CW-8.2 Materials

Ail the materials shall be of the best quality of their kind, well graded and within 
the, allowable distortions. They shall be free from flakes, corrosion, scale of 
fragments Urat could reduce the resistance and durability or injure the external 
appearance.

Except as modified herein, blast clean surfaces in accordance with SSPG SP6.
Wash clean, surfaces that becorr
nihAr rnntaminantc cAk^ontc

e contaminated with rust, dirt, oil, grease or
lYntil CT*^*^* irj-.

embedded in concrete and sun 
grease, dirt and otherforeign ma

VII III! U liVli wU^lliy WtCOM* dIoVJI C9:.U iCH'9L99J iv UV

aces vyhen assembled, are free from rust, 
iter.

CW-8.2.1 Steel

Materials shall conform to the 
Materials not othen/vise specified 
Steel Construction”.

respective specifications specified herein, 
herein shall conform to the AISC ‘Manual of

Structural Steel: ASTM A36
Steel Pipe: ASTM A53, Type E or S, Grade B,

ASTM A501
Steel W-Shape Piles 
(Soldier Piles):

ASTM A328

CW<>8.2.2 Bolts, Nuts and Washers:

At) bolts, nuts and washers shall 
with the following:

36 of hot-dip galvanized steel,, in accordance

Bolts: ASTM A307, Grade C or ASTM A36 
for Anchor Bolts: ASTM A325 for
Fastening Bolts

Nuts: ASTM A563, Grade A. heavy hex 
style, except nuts less than 38mm 
may be provided in hex style

Washers: ANSI B18.22.1, Type B

CW-8.2.3 Accessories:

Welding electrodes and steel structural members shall use;

Rods E70XX electrodes
Non-shrink Grout ASTM C827, non-metallic
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I
I
I

CW-8.3

CW-8.3.1

Execution

Fabrication

I

I
I
I

Staictural steel fabrication shall be in accordance with the applicable provisions 
of the Specification for the Design, Fabrication, and Erection of Structural Steel 
for Buildings as set forth in the AISC “Manual of Steel Construction”.

CW-8.3.2 Welding of Structural Steel Work:

All welding works shall be as indicated in the drawings and shall conform to 
AWS D1.1 - 77 "Structural Welding Code". Unless specified on the drawings, 
fillet welds shall be a minimum of 5 mm (3/16") and welding electrodes shall be 
with a tensile strength of 485 MPa.

All welding works shall be executed by the AWS D1.1 qualified welders, 
welding operators and frackers, whose workmanship shall be subject to the 
approval of NPC.

CW-8.3.3 Shop Painting

Except as otherwise specified, shop prime surfaces of all structural steel, 
except steel to be embedded in concrete or mortar. Surfaces to be welded shall 
not be coated within 12 mm from the specified top of the weld prior to welding. 
Insure that the surfaces are thoroughly dry and clean when the paint is applied. 
Do not paint on wet weather except under cover. Do not apply paint to steel, 
which is at a temperature that will cause blistering or porosity, or will otherwise 
be detrimental to the life of the paint. Apply paint with high quality workmanship, 
and coat all joints and crevices thoroughly. Prior to assembly, paint all surfaces 
that will be concealed or inaccessible after assembly.
Shop prime coat surfaces as soon as possible after cleaning. Apply one coat 
of inorganic zinc to a minimum dry film thickness of 100 microns.

• Field painting: When the erection work is complete, the heads of field 
bolts, all welds and any surface from which the shop coat of paint has becorne 
worn off or has otherwise become defective, shall be cleaned and thoroughly 
covered with one coat of shop coat paint. When the paint applied for touching 
up bolt heads and abraded surfaces has become thoroughly dry, apply two field 
coats of marine epoxy paint subject to the approval of NPC.

• Marking: Prior to erection, members shall be provided with a painted 
erection mark. In addition, connecting parts assembled in the shop for 
remaining holes in field connections shall be matched marked with scratch and 
notch marks. Do not locate erection markings on areas to be welded. Do not 
locate erection markings in areas that will decrease member strength or cause 
stress concentrations.
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I CWi-8.3.4 Erection

I

I
I
I

I

I

Except as modified herein, erect steel in accordance with the AISC “Manual of 
Steel Construction". Where parts caniiot be assembled or fitted properly as a 
result of errors in fabrication or of defonmation due to handling or transportation, 
report such condition immediately to Vne NPC’s Representative and obtain 
approval there from for the methods of correction for straightening, including 
members of steel conforming to ASTM A514.

Drain Steel work properly; fill pockets in structures exposed to the weather with 
an approved waterproof material.

Provide safety belts and lines for workmen ajoft on high structures unless safe 
working platforms or safety nets are provided.

When calibrated wrenches are used for tightening bolts, calibrate them at least 
one each working day using not less than three typical bolts of each diameter. 
Do not use impact torque wrenches to tighten anchor bolts set In concrete.

Connections: Connections shall be executed as shown on drawing. In case, 
connections are not detailed, it shall be designed in accordance with AISG 
“Manual of Steel Construction". Build connections into the existing work. Punch, 
sub-punch and ream, or drill bolt holes.

Tolerances; Structural steel shall be furnished and installed to the lines and 
levels as shown on tiie drawings.

Any structure that does not conform shall be repaired, removed and/or erected 
anew by the Supplier ai no additional cost to NPC.
Tolerances on structural steel shall be in accordance with the “Code of 
Standard Practice" of the AISC “Manual of Steel Construction’’.

CW-8.3.5 Tests and Inspections

Visual Inspection of Welding: After the welding is completed, hand or power 
wires brush welds, thoroughly clean them before the inspector makes the check 
Jnspection. Inspect welds with magnifiers under strong, adequate light for 
surface cracking, porosity, arid slag inclusions: excessive roughness; unfilled 
craters; gas pockets: undercuts; overlaps; size and insufficient throat and 
concavity. Inspect the preparation of groove welds for adequate throat opening 
and for snug positioning of backup bans.

Non-Destructive Testing1: In accordance with AWS D1.1 Twenty-five percent 
(25%) of the total number of joints, as selected by the NPC, shall be tested. If 
more than 20 percent of welds contain defects identified by testing, then all 
welds shall be tested by radiographic or ultrasonic testing, and to be approved 
by the NPC. When aji welds made are required to be tested, magnetic particle 
testing shall be used only in areas inaccessible to either radiographic or 
ultrasonic testing. Retest defective areas after repair.

lNot on non-cntkMl structurea/joints and a» direct«dft^UireakyNPC Design Engineer.
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CW-8.4 Measurement and Payment

Measurement for payment for structural steel shall be based on Uie total 
number of kilograms of structural steel placed and accepted and shall 
constitute full compensation for furnishing all labor, materials and equiprhent 
necessary to complete the item.

Unless otherwise specified in the Schedule of Requirements, no separate 
Measurement and Payment will be made for the item Structural Steel in the 
Schedule of Requirements.

I

I
I
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CW-9.0

CW-9.1

I
I
I

CW-9.2

I
I
I

II

REINFORCED CONCRETE FOUNDATION AND ASSOCIATED 
STRUCTURES FOR EQUIPMENT AND OTHER COMPONENT 
(DESIGNED/CONSTRUCTED BY SUPPLIER)

Scope

In accordance with the specification contained in this section, the Supplier shall 
design and furnish all materials, labor, equipment and tools to construct all 
reinforced concreting and relevant works based on the approved drawings or 
as directed by NPC.

Design and Cbnsti-uction

The design and construction of reinforced concrete foundations and other 
elements for equipment and related component to be furnished by the Supplier 
shall be the responsibility of the Supplier. Reinforced concrete foundations 
shall be designed based on the actual weights, dimensions and relevant design 
parameters of the equipment and structures subject to NPC’s evaluation and 
approval, No foundation and structural elements shall be constructed unless 
its design is duly approved in writing by NPC.
The minimum design parameters to be considered by the Supplier are as 
follows:

1.
2.

3.
4.

5.
6.

7.

8.

Compressive strength of concrete shall be 20.7 MPa at 28 days 
Reinforcing steel shall conform to Philippine National Standards orade 
DSB 275
Compacted sand and gravel bedding shall be 100 mm thick 
Soil bearing capacity shall be subject to the Supplier’s determination 
and verification at the site
Wind velocity shall be based on the latest edition of NSCP.
Concrete pad or pedestal shall extend 150 mm beyond the,equipment 
skid/base on all sides or at least 50 mm beyond the base plate of 
equipment supports
Top of foundations/pedestals shall be 300 mm above the finished 
ground elevation
Anchor bolt materials shall be A325 with nuts and washers. Sizes and 
number of anchor bolts shall be designed to safely withstand all forces 
acting on the equipment/structures. Anchor bolts and other embedded 
items shall be properly and securely installed prior to the 
placing/pouring of concrete.

All works and materials shall be constructed, installed and/or erected to 
conform with the relevant sections of this Specifications and in accordance with 
the generally accepted engineering techniques and methodologies.

CW'9.3 Measurement and Payment

Unless otherwise indicated in the Schedule of Requirements, no separate 
measurement and payment will be made for the design and construction of 
reinforced concrete foundation and/or other structural elements of (he 
equipment and their related components. The entire cost of furnishing of all 
materials, labor, equipment and toots for the entire works shall be included in 
the supply and installation of associated mechanical and/or electrical 
equipment/works where they are required.
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I

I
I
I

CW-10.0 DRAINAGE SYSTEM AND APPURTENANT STRUCTURES
CW-10.1 Scope

In accordance with the specifications contained herein, the Supplier shall 
furnish all materials, labor, equipment and tools, perform all required 
excavation and backfill, install all pipes and construct canals and ditches, as 
the case may be, where indicated on the drawings or where directed 
confomiing with the lines and grades as established in the field by the NPC. 
The Supplier shall also construct or install, where required, appurtenant 
structures like street inlet, street inlet-catch basin combination, manhole, catch 
basin for downspouts, drainage outlets, etc. as well as joints and connections 
as may be required to complete the system.

CW-10.2 Materials

CW-10.2.1 Non-Reinforced Concrete Drainage Pipes

Non-reinforced concrete drainage pipes shall meet the requirements of ASTM 
C14.

I

I
I

One pipe length shall be taken at random representing a group of fifty (50) 
pipes or fracton thereof of the same size and shall be submitted for test. Any 
group represented by corresponding test specimens that do not meet the 
strength and other test requirements shall not be used in fine work.

CW-10.2.2 Reinforced Concrete Drainage Pipes

Reinforced concrete drainage pipes shall meet the design and test 
requirements for Class II Reinforced Concrete Pipes in accordance with ASTM 
C76 and ASTM C497.

One (1) pipe length shall be taken at random representing a group of fifty (50) 
pipes or fraction thereof of the same siM and shall be submitted for test. Any 
group represented by corresponding test specimens that do not meet the 
strength and other requirements shall not be Used in the work,

CW-10.2.3 PVC Pipes

Polyvinyl Chloride (PVC) Pipes shall be unplastipized conforming to 1S04435 
or equivalent Details/scheme of perforation shall be as indicated in the bid 
drawing or as directed by NPC.

CW-10.2.4 Concrete Covered Rectangular Ditch

Cement, reinforcing steel, aggregate and water to be used for the construction 
of concrete covered rectangular ditch and open rectangular canal shall conform 
to the requirements set forth in Section GW-6.0 - Concrete. Foundation base 
material for concrete canal shall be sand and gravel as described in Section 
CW-5.0.
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I

I
I
I
I

I
I

CW>10.2.5 Bedding Material

A. For Stable Soil and Rock Foundation

Bedding material for sewerage and drainage pipes in stable spil and rock 
foundation, as determined by NPC, shall consist of sand or natural sandy soil 
in which all the materials passes a 9.5 mm (3/8") sieve but not more than 10% 
passes a 0.074 mm (No. 200) sieve.

B. For Unstable Foundation

Bedding for sewerage and drainage pipes in soft and unstable foundation as 
determined by the NPC, shall consist of 13.79MPa concrete cradle in 
conformity with the dimensions shown on the drawings, or as determined by 
the NPC.

C. Foundation under Roadways and Parking Areas

Bedding for sewerage and drainage pipes crossing under roadways and 
parking areas with pipe cover (excluding concrete or asphalt pavement) of 60.9 
cm (2 ft.) or iess shall consist of 13.79MPa concrete cradle in conformity with 
the dimensions shown on the drawings, or as determined by the NPC.

CW-10.3 Construction

CW-10.3.1 Trench Excavation and Backfill

Trench excavation and backfill work shall be done in accordance with the 
pertinent provisions of Section CW-5.0.

CW'10.3.2 Concrete Canal

Concrete canal, open or covered, shall be constructed in accordance with the 
lines and grades shown on the drawings. Class, of concrete shall be as 
indicated on the drawings or directed by the NPC.

CW>10.3.3 Appurtenant Structures

Appurtenant structures like street inlet, street inlet-catch basin combination, 
manhole, catch basin for downspouts, catch basin for intersecting perforated 
PVC pipes, septic tank, drain pit, drainage outlets, etc. shall be constructed at 
locations indicated on the plans or at the other convenient locations designated 
by the NPC. All appurtenant structures shall be of 20.7 MPa concrete unless 
otherwise shown on the drawings.
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I
I
I

I

CW-10.4 Pipe Installation

CW-10.4.1 General

Before any drain pipe is installed, the sand or concrete bedding shali have been 
prepared and approved in accordance with the grade, shape, and dimensions 
shown on the drawings, or as directed by the NPC. No pipe over 46.7 cm {18”) 
in diameter shali be laid on concrete bedding until seven (7) days have been 
elapsed after placing the concrete bedding. Pipes under 46.7 cm (18") in 
diameter may be laid after five (5) days elapsed after placing the concrete 
bedding.

All drain pipes shall be laid carefully, hubs upgraded, ends fully and closely 
jointed, and true to the lines and grades given. Succeeding pipe shall bejointed 
to the previously laid pipe, correct in alignment and grade. Any pipe, which has 
been damaged during installation or before acceptance of the work, shall be 
replaced and laid by the Supplier at his expense,

CW-10.4.2 Non-Reinforced and Reinforced Concrete Drainage Pipes

Whenever possible, concrete pipes shall be handled and installed with the aid 
of mechanical equipment and not Just rolled or pushed into the trench from the 
bank. For small pipes, rope slings maybe placed at both ends of the pipes and 
the rope slowly paved out until the pipe rests on the trench bed. proper and 
careful handling and laying should be observed at all times to prevent 
unnecessary structural damage to the pipe, especially at the pipe ends.

For pipes on sand bedding, before joining the next pipe length to the last pipe 
already laid, the bottom of the trench shall be excavated to the shape, size and 
location of the collar below the joint. The next pipe section shall ttien be 
securely attached to the previously laid pipe seeing to it the correct alignment 
and grade is always attained. Same procedures shall be observed for the 
remaining pipes.

All pipe joints shall be filled with stiff mortar composed of one (1) part cement 
and two (2) parts clean sand and enough water. The inside part of the joint 
shall be plastered properly to bring the inside surfaces of jointed pipe ends flush 
even. Sufficient mortar shall be placed oh the outside surface of joint to form a 
bead around the joint Plastering work shall be as directed and approved by 
the NPC. After initial set, the mortar on the outside surface shall be protected 
from air and sunlight with a cover thoroughly wetted earth or burlap. Curing of 
the joint shall be done for a period of at least seven (7) days within which no 
backfill shall be placed on the installed pipeline.

CW-10.5 Measurement and Payment

CW-10.5.1 Reinforced Concrete Canal

Measurement for payment for reinforced concrete canal, open or covered, and 
other channels wjll be based on the number of linear meters of canal 
constructed and accepted.
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Payment will be made at the con-esponding contract unit price for each type, 
open or covered, per linear meter shown in the Schedule of Requirements. 
Payment shall constitute full compensation for furnishing all labor, materials, 
equipment and tools necessary for the construction of the concrete canal 
including attendant excavation, bedding and backfilling.

CW-10.5.2 Concrete Drainage Pipes and PVC Pipes

Non-reinfbrced and reinforced concrete drain pipes, and PVC pipes in place 
and accepted will be measured by the linear meter along the centerline of the 
pipeline.

The quantities measured as provided above, completely installed and 
accepted, will be paid at the contract unit price for each size arid kind of pipe 
shovyn in the Schedule of Requirements. Payment shall constitute full 
compensation for furnishing all labor, material, equipment arid tools for 
fabricating, haulirig, installing and jointing of pipes. Payment shall also include 
the cost of attendant excavation, bedding and backfilling.

CW-10.5.3 Appurtenant Structures

Measurement for payment of appurtenant structures like street inlet, street 
inlet-catch basin combination, manhole, catch basin for downspouts, septic 
tank, drain pit, drainage outlets, etc. will be based on the number of structures 
constructed/instailed and accepted.

The Supplier will be paid at the contract unit price for the pertinent item for each 
appurtenant structure shown in the Schedule of Requirements. Such payment 
shall cover ail costs for furnishing ail equipment, labor, materials and tools 
necessary to complete the construction of foe aforementioned appurtenant 
structures. Payment also includes foe cost of attendant excavation and bad^fill, 
furnishing, scheduling, cutting, bending and placing of reinforcing steel.

CW-10.S.4 Bedding

Unless otherwise specified in the Schedule of Requirements, ho separate 
measurement and payment will be made for Bedding. Corresponding cost 
hereof shall be included in the unit bid price of relevant item(s) in foe Schedule 
of Requirements Which payment shall constitute foil compensation for 
furnishing all labor, materials , equipment and fools necessary to complete the 
items.
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CW>11.0 SECLUSION FENCE

CW-11.1 Scope

In accordance with the specifications contained herein, the Supplier shall 
furnish all labor, materials, equipment and tools and shall construct the 
seclusion fence including vehicular and pedestrian gate to the length or extent 
shown on the drawings or as established in the field.

CW-11.2 Materials

CW-11.2.1 Cement and Reinforcing Steel

Cement and Reinforcing steel shall conform to the requirements set forth in the 
Section CW-6.0 ~ Concrete. Class of concrete shall be 20.7MPa or as shown 
on the dravirings.

CW-11.2.2 Heavy Galvanized Cyclone Wire

The material shall be made from steel wire helically wound and interwoven in 
such a manner as to provide a continuous mesh without knots or ties except in 
the form of knuckling or of twisting and barbing the ends of the wires to form 
the selvage of the fabric. The base metal shall be steel of such quality and 
purity that, when drawn to the size of wire specified and coated with zinc either 
before or after fabrication, the finished fencing shall be or uniform quality and 
have the properties and characteristics conforming to ASTM Designation A392. 
Fabric that is zinc coated after weaving and produced in accordance with this 
specification shall be hot-dip galvanized. Fabric that is zinc coated before 
waving may be either electronically or hot-dip galvanized.

At the option of NPC, Heavy Galvanized Cyclone wire delivered to the site shall 
be tested. One roll from every fifty (50) rolls or fraction thereof shall be taken 
at random as a sample for test pu^oses, except in no case shall less than two 
(2) samples be tested. To determine compliance with the requirements of this 
specification, the test specimens for each of the test specified shall be taken 
from the outside end of the sample rolls representing the fot. If any specimen 
tested fails to meet the requirements of this specification, the roll represented 
by the specimen shall be rejected and two (2) additional rolls shall be tested, 
both of which shall meet the requirements in every respect, otherwise the lot 
represented by the sample may be rejected.

CW-11.2.3 Fine/Coarse Aggregates and Water

Fine and coarse aggregates and water shall conform to the requirements stated 
in Section CW-6.0 - Concrete.

CW-11.2.4 G.l. Pipes

Galvanized iron pipes for the seclusion fence and gates shall conform to ASTM 
A120.

NATIONAL POWER CORPORATION VI-CW-38
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CW-11.2.5 Structural Steel

All structural steel (rolled shapes and plates) for the fabrication of the vehicular 
and pedestrian gates, unless otherwise specified on the drawings, shall 
conform to ASTM A36.

CW-11.2.6 Concrete Hollow Blocks (CHB)

Concrete hollow blocks shall be 150 mm x 200 mm x 40.0 mm (6"x 8”x 16") non
load bearing with a compressive strength of 3.10MPa. CHB units shall be free 
of chips, splits or other defects, which in the opinion of the NPC, might impair 
their strength and durability. At the option of the NPC, CHB units delivered to 
the site shall be tested to check on their specified strength. One specimen 
taken at random representing 500 units shall be tested. Sampling shall be done 
by the NPC; The group represented by a specimen that fails the compression 
test shall not be used In the work.

CW-11.3 Construction

a) Excavation, backfilling and concreting work shall .be in accordance with 
the applicable provisions of Section CW-5.0 -Structural Excavation. Fill 
and Backfill and Section CW-6.0 - Concrete.

b) Fabrication and installation of the heavy galvanized cyclone wire 
seclusion fence and gate shall be in accordance with the drawings or 
as directed by the NPC.

c) All welding work shall conform to the Specification for Welded Highway 
and Railway Bridges of the American Welding Society (AWS).

CW-11.4 Measurement and Payment

CW-11.4.1 Seclusion Fence Including Vehicular and Pedestrian Gate

Measurement for payment shall be based on: the number of linear meters of 
seclusion fence including vehicular and pedestrian gate constructed and 
accepted.

Payment shall be made at the corresponding contract unit price for seclusion 
fence, shown on the Schedule of Requirements, which payment shall include 
the cost of furnishing all labor, materials, equipment arid tools necessary for 
the construction of seclusion fence including reinforced; concrete posts, CHB 
wall and footing, excavation and backfill.
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GW-12.0 PERIMETER FENCE AND VEHICULAR/PEDESTRIAN GATE

CW-12.1

I

I

I

I

CW-12.2

In accordance with the specifications contained herein,, the; Supplier shall 
furnish all labor, materials, equipment and toots for the construction of 
perimeter fence to the length or extent shown on the drawing or as established 
in the field.

Materials

CW-12.2.1 Cement and Reinforcing Steel

Cement and reinforcing steel shall conform to the requirements set forth in 
Section CW-6.0 - Concrete. Class of concrete shall be 20.7MPa or as shown 
on the drawings.

CW-12J2.2 Concrete Hollow Blocks (CHB)

Concrete hollow blocks shall be 150 mm x 200 mm x 400 mm (6’x 8”x 16") non
load bearing with a compressive strength of S.IOMPa. CHB units shall be free 
of chips, splits or other defects, which in the opinion of the NPC, might impair 
their strength and durability. At ttie option of the NPC. CHB ijnits delivered to 
the site shall be tested to check on their specified strength. One specimen 
taken at random representing 500 units shall be tested. Sampling shall be done 
by the NPC. The group represented by a specimen that fails the compression 
test shall not be used in ttie work.

CW-12.2.3 Fine and Coarse Aggregates and Water

Fine and coarse aggregates and water shall conform to the requirements stated 
in CW-6.0 - Concrete.

CW-12:2.4 Galvanized Barbed Wire

Barbed wire shall consist of three (3) strands of 2.7mm0 heavy galvanized wire 
with 2.2mm0 four-point barbs. It shall be of the coating class as specified in 
the drawings.

Individual vwre specimen shall stand being bent cold through 180° without 
fracture on the wire and without flaking off of the zinc coating.

CW-i2.2.5 Structural Steel (Vehicular/Pedestrian Gate)

Fabrication and installation of vehicular and pedestrian gates shall conform to 
the requirements of the drawings or as directed by the NPC.

Steel square bars shall be used as the main frame of the gate. The other lower 
sizes as showh/indieated in the bid drawings shall be as the secondary frames 
of the gate.

All tubular steel for Pedestrian and Vehicular gate including raiiings/grills shall 
be hot-dipped galvanized.
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a. Excavation, backfilling and concreting work shall be in accordance with the 
applicable provisions of Section CW-5;0 - Structural Excavation. Fill and 
Backfill and Section CW-6.0 -- Concrete, respectively.

b. CHB Construction

Laying - All masonry units shall be plumbed, leveled and accurately 
spaced. All units shall be wetted before laying. The block should be laid 
on full mortar bedding and in such a way that no aacks are formed between 
the blocks and the mortar at the time It is laid. Any horizontal and, vertical 
CHB wail reinforcements shall, be anchored to concrete works by means of 
10 mm (3/8") round by 609 mm (24") long dowels. Embedding of anchor 
bolts, expansion shields, conduits, etc. shall be done as the erection 
progresses.

Cutting and Patching - Cutting end patching of masonry required to 
accommodate the work of other trades shall be peifOrrned by masonry 
mechanics.

Finishing All hollow block wall surfaces to be applied with cement plaster 
will be cleaned, evenly wet slushed witli a wash of neat cement and sand 
followed by 1:2 cement mortar mix 10 mm (3/8") thick which shall be 
applied with a wooden float.

C; Mortar Proportions

1) Cement mortar for laying concrete hollow blocks shall consist of one 
(1) part Portland cement, one^fourth (1/4) part lime and three (3) 
part sand. Only sufficient water to, make a workable mix will be 
permitted.

2) All horizontal reinforcement shaii be tied to vertical reinforcement..

d: Fabrication and installation of vehicular and pedestrian gates shall conform 
to the requirements of the drawings or as directed by the NPC.

e. All welding work shall conform to the Specifications for Welded Highway 
and Railway Bn’dges of the American Welding Society (AWS).

Galvanized surfaces to be painted, jn addition to being cleaned with 
mineral spirits or other solvents, will require surface treatment to which 
paint will adhere. The galvanized surfaces, therefore, shall be coated with 
a solution of 7.5 grams of copper sulfate to a liter of water; allowing the 
coating to remain on the surface of at least twelve (12) hours, and dusting 
off with stiff brushes.

Surfaces to be painted shall be clean, dry, smooth and free from dust, rust, 
grease or oil. Sufficient time shall be allowed between coats of paints to 
Insure complete drying but in no case less than 24 hours. No painting shall 
take placedurihg the presence of rain, fog, dew or where the surfaces may 
otherwise be damp. All work shall be done with high quality workmanship, 
leaving finished surfaces free from runs and sags.
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CW-12.4 Measurement and Payment

CW-12.4.1 Perimeter Fence

Measurement for payment for perimeter fence will be based on the number of 
linear meters of fence constructed and accepted or as indicated in the Schedule 
of Requirements.

CW-12.4.2 Vehicular/Pedestrian Gate

Unless otherwise indicated in the Schedule of Requirements, no separate 
measurement and payment will be made for the fabrication and installation of 
vehicular and/or pedestrian gates. All costs hereof shall be included in the 
payment for perimeter fence, as applicable, or as indicated in the Schedule of 
Requirements.
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CW-13.0 STEEL POLE WITH CROSS-ARMS AND BRACES

CW-13.1 Description

This specification covers the technical and associated requirements for the 
supply and erection of steel pole complete with cross arms and braces.

CW-13.2 Pole Requirement

The poles shall be manufactured and supplied with the required holes, rigging 
accessories, insulator attachment plates, lugs for bolted steps, guying 
attachments, ground clamps complete with bolts, nuts, washers and 
miscellaneous fittings, whenever necessary, and shall have the following 
properties of steel poles:

I 1

I
I
I

I

STEEL POLE FOFt SWITCHYAR D SPECfFlCATIONS
Description 25’ (7.62 m) 30’ (9.14 m) 35’ (10.67 m) 40' (12.19 m)

SteelMaterial ASTM A572 ASTM A572 ASTMA572 ASTM A572
Tip Diameter 150 mm 200 mm 200 mm 200 mm
Butt Diameter 2400 mm 260 mm 300 rrim 320 mm:
Thickness :: 4 mm 4 mm 4mm 4 mm
Shape Octaoonal Octagonal Octagonal Octagonal
Minimum Yield 
Strength

345 MPa 345 MPa 345 MPa 345 MPa

STEEL POL E FOR TIE-LINE SPECIFICATIONS
Description 30'

(9.14 m)
35' i 40*

(10.67 m) 1 (12.19 jn)
45’

(13.71 m)
50'

(15.24 m)
QNC Octaaonal & Minimum Yield StrenaSi of 345 MPa
Tip Diameter
(mm) 200 mm 200 mm 200 mm 200 mm 200 mm
Butt Dlarheter
(mm) 260 mm 270 mm 285 m.m 300 mm 320 mm
Thickness (mm) 4 mm 4 mm 4 mm 4 mrh 4 mm
RNG(5* -30*) Octagonal & Mlnimum Yteld Strength of 345 MPa
Tip Diameter
(mm)

(
200 mm 5 200 mm 200 mm 200 mm 200 mm

Butt Diameter 
(mm) 310 mm 340 mm 365 mm 380 mm 420 mm;
Thickness (mm) 4mm ' 4mm 4 mm 4 mm 4 mm
SNC (30° -60*) Octagonal & Minimum Yield Strength of 345 MPa
Tip Diameter
(mm) 200 mm 200 mm 200 mm 200 mm 200 mm:
Butt Diameter
(mm) 370 mm 400 mm 435 mm 470 mm 510 mm
Thickness (mm) 4m'm 1 4 mm 4 mm 4 mm 4 mm
TNC(60*-90*) Octagonal & Minimum Yield Strength of 345 MPa
Tip Diameter
(mm) 200 mm 200 mm 200 mm 200 mm 200 mm
Butt Diameter
(mm) 390 mm I 425 mm

1
455 mm 495 mm 535 mm

Thickness (mm) 4,mm 4 mm 4 mm 4 mm 4 mm
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The tip and butt shall be covered with plate similar to body thickness.

Cross arm and brace members, if required in the Bid Drawings, shall be of the 
same material as pole body and shall conform to NPC's general arrangement 
drawings. The strength of the attachment of cross arms to the body shall be 
sufficient to develop the full capability of the cross arm.

Hole location and diameters for steel poles and cross-arms/braces shall be 
referred to electrical drawings.

All stnjctural steel, bolts, nuts and washers shall be hot-dip galvanized after 
fabrication in accordance with ASTM A123 with minimum zinc thickness of 85 
microns. Exposed welds shall be mechanically cleaned.

CW-13.3 Pole Erection

The Supplier shall use standard and accepted practice and method of erecting 
the poles depending on their location. The Supplier shall excavate holes for 
poles setting to a depth indicate below:

Depth of Pole Setting
Length of Poles In Earth InFock

Meter Feet Meter Feet Meter Feet
7.62 25 1.40 4.6 1.22 4.G
9.14 30 1.52 5.0 1.22 4.0
10.67 35 1.68 5.4 1.22 4.0
12.19 40 1.83 5.9 1.22 4.0
13.71 45 1.98 6.5 1.22 4.0
15.24 50 2.13 7.0 1.22 4.0

All holes shall be dug in the correct locations and shall be large enough to 
provide for the use of tamping bars a|l around the poles to the full depth of the

All poles shall be set truly vertical and exact in alignment. After the poies have 
been set and aligned properly, the holes: shall be backfilled with materials 
consisting of 20% sand AND 80% gravel. The gravel and sand material shall 
be tilled around the holes and compacted thoroughly at 30 cm (12 inches) layer 
by temping toots before placing tee next 30 cm layer of gravel and sand, until 
tee backfill material reaches the ground surface level. Materials from tee 
excavated holes shall be placed and tamped around the poles to a height of 30 
cm. (12 inches) aboveground tine and shall be spread sloping radially outward 
until it intersects with the ground surface.

The cross-arms and hardwares shall be assembled and installed property in 
accordance with the drawings. All nuts and locknuts shall be adequately 
tightened.

Braces such as flat and x-braces, shall be attached where required. The braces 
shall be attached by tee Supplier in accordance with the drawings. All nuts shall 
be tightened adequately.
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CW-13.4 Marking

All parts of poles shall be appropriately marked or numbered or to identify the 
same as belonging to specific type of poles. The pole and its parts shall also 
bear the marking “NPC" to identify the same as the property of the National 
Power Corporation. All markings shall be indelible and clearly visible after 
galvanizing. Pieces which are part of a structure shall be marked with structure 
fype number, followed by the proper assembly item and other identification 
marks.

Example: DCSPA30-A1 (Steel Pole type DCSPA,
30 m, member A1)

In marking the parts, each marking shall be prefixed by letters, which indicate 
the type of poles then followed by parts number. Letterings shall have a 
minimum height of thirty (30) mm. Special care shall be taken to see that all 
markings are made in such manner as not to be obliterated iri transit, or in any 
way damage toe galyariizing or affect the strength of the structure.

Identification marks shall be located conspicuously for easy reading. Marking 
of like pieces shall be identical in location, and pieces over 4.26 m (14 ft) in 
length shall be marked at both ends.

Identification marks shall be applied by stamping into the steel a 1.58 mm (1/16 
Inch) deep identification mark before galvanizing using 30 mm minimum height, 
steel die letters and numerical. After galvanizing, a straight line with minimum 
width of 6.35 mm (1/4 inch) shall be stenciled to underline the identification 
marks. The stenciled line shall be made with durable paint or ink that will adhere 
to the galvanized surface, and be legible. All small items that are not adaptable 
to die marking and are not boxed shall be identified by either attaching die 
stamped steel tags or standard white cloth shipping tags. The tags shall be 
attached with non-corrosive wire.

CW-13.5 Measurement and Payment

Measurement for payment for steel pole shall be based on the total quantity of 
steel pole supplied, erected and accepted by NPC.

Measurement for payment for cross-arms and braces shall be on lot basis of 
cross-arms and braces supplied, installed to the respective poles and accepted 
by NPC.

Payment will be made at toe contract unit price for the items. Steel Pole and; 
Steel Cross-arms and Braces in the Schedule of Requirements, which payment 
shall constitute full compensation for furnishing of all materials, labor, hardware 
and accessories necessary to complete the items.

I
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GRAVEL SURFACINGew-14.0

CW-14.1

The Contractor shall furnish gravel surfacing: in aroas as required in the 
drawings or as directed by the NPC. The Contractor shall fumish all materials, 
labor, equipment arid other necessary accessories so as to complete the work 
satisfactorily.

CW-14.2 MateiialS and Workmanship

All gravel surfacing as shown in the drawing shall consist of a base layer and 
finish layer. Material for base layer shall be natural or crushed stone of a clean, 
hard and durable quality. Before placing of the base course, the surface of the 
subgrade shall be cleaned of all c^jectionable substances and properly shaped 
and drained. The material for base layer shall not be more than 5 cm. in size, 
and placed and spread on the prepared subgrade to a thickness of 7.5 cm. 
Spread materials shall be compacted by means of rammer, tapping machine 
or approved equal equipment The material for finish layer shall not be more 
than 2.5 cm. in size, and placed, spread, and compacted satisfactorily.

CW-14.3 Measurement and Payment

Measurement and payment will be based on the number of cubic meters of 
materials placed and compacted according to the drawings or as directed by 
NPG. Payment will be made at the contract unit price for the item Gravel 
Surfacing in the Schedule of Requirements. The unitprice shaiil include all cost 
of subgrade preparation, materials, hauling, compacting equipment need to 
complete the item.

I
I
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SECTION VI

PART l-TECHNICAL

ELECTRICAL WORKS
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EW 1.0 - SOLAR PV SYSTEM

EW 2.0 - ENERGY STORAGE SYSTEM

EW 3.0 - POWER AND ENERGY 
MANAGEMENT SYSTEM

EW 4.0 - LIGHTING SYSTEM

EW 5.0 - GROUNDING SYSTEM

EW 6.0 - SWITCHYARD EQUIPMENT AND 
APPURTENANCES

EW 7.0 - 13.8KV TIE LINE
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PART I - TECHNICAL SPECIFICATIONS 

EW - ELECTRICAL WORKS 

EW -1.0 - SOLAR PV SYSTEM

TABLE OF CONTENTS

I

I
I
I
I

CLAUSE NO. TITLE PAGE NO.

EW-1.0 SOLAR PV SYSTEM...............................................
EW-1.1 Tedinical Specifications of the PV Components............... ..................................... 1
EW-1.2 Solar PV Modules...................................................
EW-1.3 Strir^ Inverters............................................................
EW-1.4 DC: Boxes...................................................................
EW-1.5 AC Combiner Boxes....................................................
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EW-1.7 DC and AC Switches.............................................
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EW-1.9 Grounding and Surge Protection....................................
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EW-1.10.1 General............................... .................
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B/V-1.10.3 Design Requirements.............. ................ ................. ................. .10
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Bw-1.10.7 Standard and Common Tools...................
EW-1.10.8 Tests.................... .................. .............. ....................................15
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EW-1.10.10 Data and Documentation Requirements..... ......................... ............17

EW-1.11 Job Site Cameras................................................ ....................................17
EW-1.11.1 Technical Characteristics..........................
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EW-1.12 Measurement of Payment............................................
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PART I - TECHNICAL SPECIFICATIONS 

EW - ELECTRICAL WORKS

SOLAR PV SYSTEM

Technical Specifications of the PV Components

This section provides the definition, functional/performance requirements, 
technical specifications and standards for the Solar PV modules, Mounting 
structures, Inverters, AC and DC switches and protections, etc.

Solar PV Modules

EW-1.0

EW-1.1

EW-1.2

a)

b)

c)

d)

The rated capacity of the solar PV module shall be based on its 
nameplate rating tested under Standard Test Conditions (STC). For 
bifacial type PV module, listed maximum power Output at Q% bifacial 
gain on the nameplate shall be considered as the rated capacity of the 
module. The capacity of the Solar PV Plant shall be based on the total 
AC power output of the String inverters.

The modules to be supplied shall have the same manufacturer, model, 
capacity and specifications for all installations required in this 
document, including required number of spares, if any, to avoid 
mismatch losses.

The solar PV modules shall be crystalline silicon type and shall have a 
minimum efficiency of 21% at 0% bifacial gain for bifacial type PV 
module.

The solar PV modules shall be designed, manufactured and tested in 
accordance with, but not limited to. the latest issue of the following 
codes and standards;

lEC 61215 Crystalline silicon (c-Si) terrestrial PV 
modules - Design qualification and
type approval

I EC 61730-1 PV module safety qualification - 
Requirements for construction

lEC 61730-2 PV module safety qualification - 
Requirements for testing

lEC 61701 Salt mist corrosion testing of 
photovoltaic (PV) modules

NATIONAL POWER CORPORATION

A copy of the type qualification/test certificates of the PV module issued 
by authorized international organization in accordance with the 
abovementioned standards shall be submitted during post-qualification. 
Use of other standards shall be subject to the approval of the National 
Power Corporation.
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EW-1.3

e) The proposed Solar PV Module shall be sourced from a manufacturer 
included in the Tier 1 category listed by Bloomberg New Energy 
Finance as of bidding date. A copy of the Bloomberg list shall be 
submitted during post-qualification.

0 The Solar PV modules shall be mounted on structures that are specified 
in this document and shall comply with NPC requirements.

g) In accordance with EN 50380 - Datasheet and nameplate information 
for photovoltaic modules, each module shall carry the following 
minimum information:
1. Name, registered trade name or trade mark of the manufacturer
2. Model number designation
3. Serial Number
4. Date and Place of manufacturer
5. Maximum system voltage (Vsys)
6. Rated maximum power (Puax) at STC
7. Short circuit current f/sc,) at STC
8! Open circuit voltage (Vocj at STC
9. Voltage at maximum power point (Vuax) at STC
10. Current at maximum power point (Iuax) at STC
11. Maximum Overcurrent Protection Rating

h) Protective devices against surges at the PV module shall be provided. 
By-pass diodes shall be provided in the PV modules.

i) Module Junction box shall be designed for long life outdoor operation 
and compliant to at least IP65 protection or approved equivalent.

j) The manufacturer of the Solar PV module shall be ISO.9001 ahd'iSO 
14001 certified. A copy of the valid ISO certification shall be' submitted 
during post-qualification.

k) The SPV modules shall have one make/model. Its outputs shall be 
within the tolerance of +/- 3% in each string to avoid array mismatch 
losses.

String Inverters

a) The string inverters to be furnished shall be an on-grid type (grid 
following) solar inverter.

b) Each string inverter shall have at least one (1) Maximum Power Point 
Tracker (MPPT). The MPPTs shall automatically operate the Solar PV 
plant. It shall be mlcroprocessor/microcontroiler-based to rninimize 
power losses and maximize energy utilization.

c) All inverters shall have the same manufacturer and model.

d) The inverter shall match the solar PV plant capacity while achieving 
optimum system efficiency. The total harmonic distortion shall not be 
more than 5%.

I
I

NATIONAL POWER CORPORATION m Vl-EW-1.0-2



I
II
I
I
II

I

I
I
I
I
I
I

i
I
I

II

eiO DOCUMENTS

SECTION VI -TECHNICAL SPECIFICATIONS

DESIGN. SUPPLY, DELIVERY, (NSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOUXR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

 LuzP24Z1735Se.

e) The efficiency of the inverter shall not be less than 95% at rated 
caoacttv.

f) The inverter shall be equipped with a Modbus Interface.

g) Inverter shall be transformerless and 1P65 degree of protection and 
shall comply with lEC 60529/UL50E. Climatic category shall comply 
with IEC60721-3-4 or I EC 60068.

h) The furnished inverters shall have built-in or installed controller or 
control functionalities that has provisions for integrations with higher 
levels of control/managernent systerns.

i) The string inverters shall be of the grid-interactive type. It shall have 
protection against overvoltage and unintentional islanding that detecfe 
islanding conditions and automatically disconnects the system frorh the 
grid. The solar PV systern will be automatically reconnected to the grid 
when the power has been restored.

j) The string inverters shall conform with, but not limited to, the latest issue 
of the following codes and standards.

lEC 62109-1 Safety of power converters for use. in
photovoltaic power systems - General 
Requirements

lEC 62109-2 Safety of power converters for use; in
photovoltaic power systems - Particular 
Requirements for inverters

lEC 62116 Utility-interconnected photovoltaic inverter
- Test procedure of islanding prevention
measures

A copy of the certification and approvals in accordance with the 
abovementioned standards shall be submitted during post-qualification. 
Use of other standards shall be subject to the approval of the National 
Power Corporation.

k) The inverter shall be rated for outdoor operation. It shall be placed away 
from direct sunlight and shall be provided with necessary housing or 
protection, if necessary, to ensure its maximum service life.

l) The inverter shall be able to provide logged data on power generated 
per period (configurable). The inverter shall have a minimum 
parameters of AC output power, AC output voltage, AC output current, 
frequency, PV Airay voltage, PV Array current (A); AC energy yield and 
Events/Errors.

m) The inverter load ratio shall be within 1.0-1.1 otherwise within the limits 
recommended by the manufacturer of the string inverter to avoid 
undersizing of the inverter.

NATIONAL POWER CORPORATION Vl-EW-1.0-3
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n) Inverters shall have output curtailment functionalities. In the event that 
the Solar PV system production is at optimum, the energy storage 
batteries are fully chained, and the load demand Is low, the inverter 
shall be able to control its output to match the prevailing demand.

EW-1-4 DC Boxes

a) The DC Boxes shaN be dust proof, vermin and waterproof and sturdy 
and shall have at least IP65 Protection, it shall be mounted on the PV 
module support structures.

b) The DC Boxes shall have suitable cable entry points fitted with cable: 
glands of appropriate sizes for both incoming and outgoing cables. 
Proper cable markings shall be provided for easy identification and 
cable ferrules shall be fitted at the cable termination points.

c) The DC Boxes shall have suitable arrangement for the following:
1. Incoming DC cables from the solar array
2. DC isolation switch/oircuit breaker per String
3. At least type II DC surge protection device (SPO)
4. Outgoing DC cables to the string inverter
5. Provision for earthing

d) The DC Boxes shall be permanently marked and labeled. It shall have 
swinging doors or covers and shall be accessed by a lock or other 
approved means.

e) If the string inverters have a built-in DC protection/disconnect switch 
and DC SPDs {at least type 11) per string, the Supplier shall still furnish 
a separate DC combiner box, DC SPDs and disconnects.

f) The DC circuit breakers shall be Compact with Thermal Magnetic Trip 
Unit Type, Miniature Circuit Breaker (MGB). Rating of the circuit 
breakers shall be appropriate for the proposed design of the supplier. 
The rating of the breaker shall be verified by NPG for approval.

EW-1.5 AC Combiner Boxes

a)

b)

The AC Combiner box shall be dust proof, vermin proof, waterproof, 
sturdy and shall be 1P65 rated.

The AC Combiner box shall have suitable cable entry points fitted with 
cable glands of appropriate sizes for both incoming arid outgoing 
cables. Proper markings shall be provided on the bus bar for easy 
idenliflcation and cable ferrules shall be fitted at the cable terminatioh 
points. The bus bars shall be rnade of copper of appropriate capacity 
with adequate safety factor.

c) The AC combiner box shall have suitable arrangementfor the following: 
1. Incoming cables from each string inverter 

AC circuit breakers of each string inverter 
Main AC circuit breaker
At least type II AC surge protection devices (SPD)
Digital Metering System

2.
3.
4.
5.

NATIONAL POWER CORPORATION VI-EW-i;Owl



I
I

I
i
I
I
I

I
I

I
I
I

I

I

II
I

BIO DOCUMENTS

SECTION VI -TECHNICAL SPECIFICATIONS

DESIGN. SUPPLY, DELIVERY. INSTALLATION. TESTING 
AND COMMISSIONING OF SMi PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM {WITH ESS)

LuzP24Z173SSe

6. Outgoing cables to the low voltage side of the SPP Transformer
7, Provision for earthing

d) The AC combiner box shall be permanently marked and labeled. It shall 
have swinging doors or covers and shall be accessed by a lock or other 
approved means.

e) The AC combiner box shall be provided with digital metering system 
with display window capable to measure single and three phase 
electrical parameters through respective control switches. It shall be 
able to interface with the hybrid controller. Digital meter to be used shall 
meet the minimum specifications requirement stated in EW-1.6 SPP 
Digital Energy Meter.

f) The supplier shall provide adequate surge protection devices, If the 
string inverters have a built-in AC SPDs (at least type II), the Supplier 
still furnish an AC SPDs per inverter in the AC combiner box.

g) The AC circuit breakers shall be Compact with Thermal Magnetic Trip 
Unit Type, Molded Case Circuit Breaker (MCCB). Rating of the circuit 
breakers shall be appropriate for the proposed design of the supplier. 
The rating of the breaker shall be verified by NPC for approval.

EW-1.6 SPP Digital Energy Meter

This specification covers the technical and associated requirements for the 
SPP digital energy meter including instrument transformer and accessories 
required for the electric generating plants.

EW-1.6.1 Technical Characteristics and Requirements

The SPP digital energy meter shall be furnished and installed by the Supplier 
as shown on the bid drawings complete with stainless steel housing, test block 
and associated metering instruments transformers (current transformers) of 
appropriate burden and accuracy and other accessories for outdoor metering 
purposes. It shall be capable to measure the power generated and received by 
the Solar PV Plant. It shall be designed to operate continuously for the normal 
life of the meter. The digital energy meter shall meet the following minimum 
requirements:

; DESCRIPTION . -V REQUIREMENTS
1 Number of Wires 3 or 4
2 Voltaqe. V 120-480
3 Accuracy class 0.2 or better
4 Current Ranoe Class 10
5 Frequency, Hz 60
6 Reaister Type LCD

' 7 Soft Switches Available
8 LCD Disolav Proarammable

9
The Kilowatt-hour meter 
to be provided is certified 
and approved by ERC

Yes

NATIONAL POWER CORPORATION m VI-EW-1.0-5
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10 Communication Port for 
Kilowatt-hour meter To be Provided

11 Meter Test Block
No. of Poles 10 (4 Voltaqe & 6 Current Terminals)
Rated Voltaqe. V 600V
Equipment Standard ANSI C12.9
Test Block Cover Required

12 Metering Current
Transformer

a. Application 
f Indoor/Outdoor) Outdoor

b. Insulation tvoe Full cast epoxv resin
c. Primary rated 

current. A 600
d. Secondary rated

current for all 
windings. A

5

e. No. of cores One (1) core Secondary CT
f. CT ratio 600:5 A
q. Burden, VA 2.5
h. BlL.kV 10

In extreme cases, the Supplier shall furnish, if necessary, outdoor type potential 
transformer with the same BIL rating. The transformer shall have appropriate 
voltage ratio suitable for the SPP digital energy meter. All costs associated with 
the supply and installation of such transformer shall be to the account of the 
Supplier.

The SPP digital energy meter shall have but not limited to the following 
features:

1.
2.
3.
4.
5.

6.
7.
8. 
9.

Pilferage proof 
Tamper Proof 
Wrong Wiring Alarm 
Current Flow display
Can withstand the temperature of -20’C to +70"C and Humidity of up to 
95% non-condensing 
With back light display
With built-in battery for LCD display and back-up battery 
TOU Programmable Ready
Measure display (Energy, RMS voltage & current per phase. Reactive & 
Apparent Power, Power factor, Frequency, Calendar, Time and etc.)

II
I

The Solar PV Plant (SPP) digital energy meter with the required metering 
instruments shall be enclosed by the distribution panel/AC combiner box or, if 
needed, by a separate steel housing/enclosure for proper protection and safety 
against water droplets, dust, exposure of energized conducting material and 
the like without additional cost to NPC.

For SPP digital energy meter, communicaUon ports shall be provided or 
available in the energy meter exclusively intended for electronic reading, hence 
reading the data determined from the computer remotely from the meter. 
Electronically gathering of data can logged parameters to the computer such 
as instantaneous parameters, billing information, load survey, evente or 
tampers, transactions, etc.

wew:i:b-6NATIONAL POWER CORPORATION
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DC and AC Switches

a) DC Side

1. Each string of the Solar PV shall be provided with a circuit breaker 
for isolation and maintenance purposes. Circuit breakers shall be 
listed for use in DC circuit and shall have the appropriate voltage, 
current and interrupting capacity ratings.

2. DC Circuit breakers shall be sized to carry not less than 125 
percent of the Maximum Calculated Current of the string/airay.

b) AC Side

1. Main Circuit Breaker of appropriate rating shall be provided for 
connection and disconne.ctipn of Solar PV plant and the grid.

2. Each inverter shall be provided with circuit breakers. The rating of 
the circuit breakers shall be sized to carry not less than 125 
percent of the continuous maximum output current rating of the 
String Inverter.

Power Cables and Accessories

a) Power cables of adequate current and voltage insulation rating shall be 
required for the interconnection of:
• Modules/panels within the PV array
• PV array and Inverter
• inverter and AC cornbiner box

b) DC Power cables shall be suitable for outdoor installation, stranded 
tinned annealed copper conductor. UV & moisture resistant, flame 
retardant, halogen free crosslinked type insulation.

c) AC Power cables shall be suitable for outdoor installation with adequate 
abrasion, UV and water resistance. It shall have polyvinyl chloride 
insulation and covered with tough protective sheath of nylon complying 
to UL standard or any equivalent It shall be THHN/THWN-2 type with 
sizes Intended for its use.

d) Size of all cables shall be selected to keep the voltage drop and losses 
to the acceptable minimum level. The permissible voltage drop on the 
DC side shall be si % at full power.

e) The ampacity of the conductors shall be equal to or greater than the 
rating of the overcurrent protection device.

f) DC Cables shall be terminated with tinned copper end-ferrules to 
prevent fraying and breaking of individual wire strands. A marking near 
the terminals to indicate the destination of each cable shall be provided 
for future maintenance, It shall be designed for heavy duty operation, 
1.5kV grade, insulated and stranded copper conductor. MC4 
connectors shall conform with EN 50521 and Philippine Electrical Code.

NATIONAL POWER CORPORATION
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EW-1.9

g) AC conductor shall be either of Class 1 or Class 2 of plain or metal- 
coated annealed copper of plain aluminum alloy, or of class 5 plain or 
metal-coated copper in accordance with lEC 60228. AC conductors 
shall be constmcted and tested in accordance with lEC 60227 Part 1 & 
il.

h) All cables installation shall be provided with protective raceway. Proper 
cable management shall be observed to ensure maximum service life 
of the cables.

Grounding and Surge Protection

I
i
r

I
I
I
I

l|
I
l§

a) The Solar PV power system & structures shall be grounded properly 
using adequate number of earthing kits (e.g. jumper wires, grounding 
plate and etc.). All metal casing or shielding, PV module frame and 
mounting structure of the Solar PV power system shall be grounded to 
ensure safety. Grounding materials/equipment and design shall comply 
In accordance with governing standards and regulations in grounding 
system (PEC, NEMA, lEC and IEEE standards).

b) All grounding and lightning conductors shall observe safe distance to 
prevent any damage to the equipment and property.

c) The Solar PV power system shall be provided with lightning & surge 
protection. The purpose of this protection is to reduce the over voltage 
to a tolerable value before it reaches the PV or other sub-system 
components. Lightning and surge materials/equipment shall comply in 
accordance with goverriing standards and regulations, (PEC. NEMA. 
lEC and IEEE standards).

d) The specification of lightning and surge protection shall provide 
optimum filtering in relation with the specification required by the 
proposed inverter and PV panels. The surge protection device must be 
compact and shall comply in accordance with the UL 1449 3rd edition 
testing, ANSI/IEEE C62and ANSI/IEEE Std. 1100-1999.

Surge protection device shall be marked with a short circuit current 
rating and shall not be installed at a point on the system where the 
available fault current is in excess of that rating.

The Solar PV power plant shall be provided with an automatic ground- 
fault protection device or system. The ground - fault protection shall 
be capable of detecting a ground fault, providing an indication of the 
fault, interrupting the flow of fault current and automatically disconnects 
the conductors and/or shuts off the inverter for that portion faulted array.

EW-1.10 Solar PV Plant (SPP) Transformer

EW-1.10,1 General

This specification covers the technical and associated requirements for the 
SPP transfonner and accessories for use in electric generating plants. The 
rating of this transformer is specified in the Technical Data Sheets and in GW

e)

0

I NATIONAL POWER CORPORATION

Q
Vl-EW-1.0-8

I



I
I

I

I

I
I
I
I

I

I

I

I
I

B
I

81D DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY, DEUVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM {WITH ESS)

 LuzP24Z1735Se

-6.0 Supplier's Scope of Works. The supplied transformer shall be iri 
accordance with the latest revision of IEEE Std. C57.12.00.

EW-1.10.2 Technical Requirements

The supplied SPP transformer for San Pascual Solar PV Plant shall meet the 
following minimum requirements;

ITEM DESCRIPTION REQUIREMENTS,
1 Type of Cooling OMAN

2 Insulation

Mineral Oil with its 
electrical and chemical 

characteristics Is 
compliant with lEC and Is 
Polychlorinated Biphenyls 

(PCB) free
3 Type Two-winding Transformer
4 Audible Sound Level Refer to Table specified 

under EW-1,10.3.8
5 Vector Group YNdll
6 Temperature

a. Ambient Temperature 40°C
b. Temperature Rise 65 *C

7 Winding Connection

• H-Winding Wye with Neutral 
Grounded

• X-Windinq Delta
8 Insulation Level

a. Nominal Voltage Level, kV
■ H-winding 13.8
■ X-winding 0.48

b. Highest Voltage Level, kV
• H-winding 15
■ X-winding 1.2

c. Basic insulation level, kV
■ H-winding, 95
■ X-winding 30

9 Winding Material 100% Copper
10 Bushing Material Porcelain
11 % impedance at Rated kVA Manufacturer's Data
12 Efficiency

a. At 100% load By Supplier
b. At 75% load By Supplier

13 Tap Changer No-Load
14 Taps

a. H-Winding 13.8 kV± 2x2.5%
b. X-Winding N/A

NATIONAL PO'NSR CORPORATION m VI-EW-1.0-9
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15 Transformer Losses
a. No-Load Loss, W By Supplier
b. Load Loss, W By Supplier

16 Tolerances

a. No-Load & Load Loss
Not more than 10% of the 
manufacturer’s specified 

value

b. Total Loss
Not more than 6% of the 
manufacturer’s specified 

value

c. Impedance
+10% of the 

manufacturer's specified 
value

17 Ground Terminal Connection Suitable for 100 mm2 
copper conductor

18 Weight of oil, kg By Supplier
19 Total Weight, kg (with transformer oil) By Supplier
20 Test and Experience Requirements

20.1 Test Requirements1
a. Routine Test to be performed Yes
b. Certified Design and Routine Test 

Reports to be submitted Yes

EW"1.10.3 Design Requirements 

EW-1.10.3.1 Rating

The transformer rating specified in the Technical Data Sheets shall be the basis 
of the Supplier's guarantee as to performance and temperature rise. The 
ratings Indicated are based on actual load requirements at the service and 
operating conditions specified herein.

EW-1.10.3.2 Voltage

The transfomierto be supplied shall be designed to withstand the overvoltages 
for the duration of voltage excursions which may be expected as a result of full 
load rejection of the inverters.

EW-1.10.3.3 Frequency

Frequency for operation shall be 60 Hz.

EW-1.10.3.4 Overload Requirement

The overload rating and operation shall be in accordance with al! cyclic loading 
duties as specified in lEC 60076-7. The overtbad capability of any auxiliary 
equipment such as bushings, LTC's, CTs, oil expansion tanks, leads, etc. shall

Test Report of a licenser instead of the Supplier's Manufacturer shall not be accepted.
NATIONAL POWER CORPORATION VI-EW-1.0-10
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not be less than the transformer overload rating. If other considerations will limit 
the overload capability of the transformer, the Supplier shall specify these 
limitations in his proposal.

EW-1.10.3.5 Short Circuit Withstand Capability

The transformer shall withstand the mechanical and thermal stresses produced 
by external short-circuit currents specified in IEEE Std, 57.12.00 (latest 
revision)

EW>1.10.3.6 Transformer Loss Evaluation

Depending on the requirement stated in the Technical Data Sheets, the 
Supplier is required to fill-in all the information for the transformer losses in the 
Technical Data Sheets for the SPP transformer in order for the NPd to fully 
determine the most cost effective of the proposed transformer(s) to be supplied 
considering both cost of losses and first cost.

The transformer shall be designed for the most economical loss ratio (copper 
loss/iron loss) for the application as specified in the Technical Data Sheets for 
the transformer.

EW-1.10.3.7 Impedance and Reactance

The impedance and reactance shall be stated in the Proposal.

EW-1.10.3.8 Audible Sound Level

Sound levels decibels (dB) at rated voltage and frequency for liquid immersed 
SPP transformer shall be as below. The average sound level of the hansformer 
shall not exceed these values when measured in accordance with the 
conditions outlined in the latest ANSI/IEEE C57.12.90 or lEC 60076-10 for oil- 
immersed transformer and in the ANSI/IEEE C57;i2.91 or lEC 60076-11 for 
dry-type transformers.

Equivalent Two-winding, kVA Average Sound Level, dB

1-50, 48
51-100 51
101-300 55

301-500 56
750 57

1000 58

1500 60

2000 61

2500 62

I NATIONAL POWER CORPORATION VI-EW-1.0-11
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EW-1.10.3.9 Tolerances

The transformer shall be designed and manufactured with tolerances in 
accordance with applicable ANSI/IEC/IEEE standards.

EW-1.10.3.10 Electrical Insulating Oil

The Supplier shall furnish oil with quality suitable as an insulant and coolant for 
transformers. The oil shall be new naphthenic based mineral oil meeting ttie 
requirements of the latest ASTM D3487 (Specification of Mineral Insulating Oil 
Used in Electrical Apparatus).

Insulating liquid must not contain more than 2PPM of Polychlorinated Biphenyl 
(PCB), classified as “PCB free”. The Supplier shall subrnit a certification from 
the manufacturer of the transformer that the transformer oil does not contain 
PCB and the laboratory analysis shall be conducted by a DENR-Accredited 
Laboratory.

The Supplier shall state the commercial name and specifications of the oil to 
be furnished. NPC reserves the right in the future to use ariy oil which meets 
the above specifications and the use of such oil shall not affect the Supplier’s 
guarantee.

EW-1.10.4 Design and Construction Features 

EW-1.10.4.1 General

The transformer design, manufacture and assembly shall minimize vibration 
and shall prevent damage by inherent vibration and stress during operation, 
transportation and short circuits.

EW-1.10.4.2 Cores

Cores for the transformers shall be constructed of the highest quality, non- 
aging high permeability grain oriented silicon steel. The steel shall be in thin 
laminations, annealed after cutting and rolled to ensure smooth surface at the 
edges.

The laminations must be free from impurities and must receive stress relief 
treatment after punching. The laminations shall be accurately flattened, 
especially at the edges and insulated by suitable procedures with long life heat 
resistant insulating coat.

Both sides of each sheet shall be insulated with a durable, heat resistant 
insulation. The cores shall be held firmly by core clamp and brace to ensure 
adequate mechanical strength to support the winding and to withstand without 
damage or deformation, the forces, caused by short circuit stresses, 
transportation or handling to prevent shifting of the core laminations.

The core shall be solidly grounded to the tank and shall be provided with 
approved lifting devices or lifting lugs at suitable points of the core assembly 
for core lifting.

NATIONAL POWER CORPORATION VI-EW-1.0.12
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EW-1.10.4.3 Windings

Windings for transformer shall be of the best modem design of conductor 
having constant cross-section and uniform insulation or graded insulation as 
required. The coils shall be wound and supported in a manner to provide 
sufficient oil ducts which will be maintained without constriction,

Erid coils shall have extra insulation. Coils shall be made up, shaped and 
braced to provide for expansion and contraction due to temperature changes 
in order to avoid abrasion of insulation and provide rigidity to resist movement 
and distortion caused by abnormal operating conditions.

Adequate barriers shall be provided between windings and core and between 
high and low voltage windings. End coils shall have extra protection against 
abnormal line disturbances. Permanent current-carrying joint for splices shall 
be welded or brazed, properly formed and finished, and insulated to conform 
to the basic insulation.:

Winding conductor shall be free from scars, burrs and splinters and shall be 
uniformly insulated.

The completed assembly of core and coils shall be vacuum dried, immediately 
impregnated and immersed in dry oil. They shall be adequately braced to 
withstand ocean shipment, short-circuit forces and earthquakes.

EW-1.10.4.4 Bushing

All porcelains used in bushing shall be wet process, homogenous, and free 
from cavities or other flaws. The glazing shall be uniform in color and free from 
blisters, burrs and other defects. All porcelain parts shall be one piece. The 
bushings of the same rating shall be interchangeable.

Bushing up to 110 kVBIL shall be porcelain bulk type whereas bushings above 
110 kV BIL shall be condenser-type. In the latter case, the bushing shall be 
provided with capacitance test tap.

Bushings shall have the continuous current-carrying capacity necessary to 
carry the full 65*C temperature rise. The bushings shall also be capable of 
carrying overload currents as required by EW-1.10.3.4.

The terminal pads shall be of high conductivity bronze or copper and shall be 
plated with hot flowed electro silver or electro-tin. Whenever a larger terminal 
pad is required for higher current rating, the mounting holes shall conform to 
NEMA Standards.

The HV and LV terminations of the SPP transformer shall be fitted with suitable 
insulating shroud. The insulating shrouds shall be manufactured through dip 
moulding process and shall be made from flexible polyvinyl chloride (PVC) 
material, suitable for low voltage to high voltage applications. The insulating 
shroud shall be flame retardant, conforming with the UL 94 Standards. They 
shall be type tested for electric strength in accordance with lEC 60243-1 or 
approved equivalent standards.

NATIONAL POWER CORPORATION VI-EW'1.0-13
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EW-1.10.4.5 Gasket

Gaskets shall be unaffected by hot insulating oil, retain their resiliency during 
the life of the associated equipment, and be unaffected by weather while 
maintaining oil and gas tightness. NiWIe rubber gaskets are acceptable. 
Gaskets of neoprene and/or any kind of impregnated/bonded cork or cork only 
are not acceptable. Gasket flanges shall have grooves or metal stops to 
prevent over compression of gaskets. All bolted transformer tank or accessory 
openings shall be gasketed.

EW-1.10.4.6 Tank

The transformers shall be housed in a steel tank with all permanent joints 
molded, backed up by a sturdy steel structure as required to obtain the desired 
rigidity and strength. The material shall be of high grade steel plate having good 
welding qualities. Ail seams, flanges, lifting and jacking lugs, braces and other 
parts attached to the tank shall be welded. No rivets shall be used. The cover 
shall be bolted type. TTie tank shall be able to withstand an internal pressure 
with oil at operating level.

All openings such as joint between the case and cover, bushings, insulation 
mountings, etc., shall have welded on flanges to provide gaskets surfaces and 
allow for bolt holes. No bolts shall pass to the inside of the case and cover. 
Flanges shajl have gaskets which will remain oil-tight and will not deteriorate 
under severe conditions. The tank with radiator fitted shall be tested for leaks 
before painting.

EW-1.10.4.7 Radiators

Radiators, if to be provided, shall be bolted to the main transformer tank and 
readily detachable. Isolation valves shall be fitted to the tank to permit radiator 
removal without draining the main tank. Separate filling plugs, air bleed plugs 
and drain plugs shall be fitted to each radiator section. Radiators shall be 
galvanized externally prior to etching and painting. Particular attention shall be 
given to their internal cleaning and painting to ensure that the radiators arrive 
in a sen/iceable condition. All radiators shall be completely sealed with blanking 
plates and neoprene seals for transport. They shall be thoroughly dried before 
shipment.

EW-1.10.4.8 Hardware

All energized hardware, i.e., bolts, nuts and washers shall be made of tinned 
copper alloy material such as silicon bronze or equivalent. All other hardware 
shall be hot-dip galvanized.

EW-1.10.5 Fittings and Accessories

The following transformer accessories shall be included:
a) HV Bushing
b) Oil Level Indicator
c) Oil Sampling Plug
d) Oil Drain Valve
e) Oil Temperature Indicator
f) Pressure Relief Valve

NATIONAL POWER CORPORATION m Vl-EW-1.0-14
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g) Lifting Lugs
h) Anchor Bolts
,i) Earthing Terminals
i) HV/LV Insulating Shroud

EW-1.10.6 Equipment and Marking

The transformer shall be provided with a stainless steel nameplate in 
accordance with the latest standard of IEC60076-1, fitted in a visible position 
showing the information indicated below. The entries on the plate shall be 
indelibly marked.

a) Kind of transformer
b) Number of this Standard
c) Manufacturer’s name
d) Manufacturer’s serial number
e) Year of manufacture 
0 Number of phases
g) Rated power (in kVA or MVA)
h) Rated frequency (in Hz)
i) Rated voltages (in V or kV) and tapping range 
J) Rated currents (in A or kA)
k) Connection symbol
l) Short circuit impedance (in %Z)
m) Type of cooling (i.e., OA, ONAN, etc.)
n) Insulation voltage (withstand voltages)
o) Insulating liquid
p) Temperature rise (in °C)
q) Total mass, kg
r) Mass of insulating oil

The minimum recommended dielectric strength of oil filling the transformer shall 
also be, engraved on this plate. The rating plate and any other instructions or 
designations shaft be in the English language.

EW-1,i0.7 Standard and Common Tools

The Manufacturer of transformer shall provide standard/common tools for use 
in the installation/maintenance of transformer,

EW-1.10.8 Tests

All tests shall be performed as per latest revision of ANSI C57.12.90 Factory 
Test shall include, but not limited to the following:

EW-1.10.8.1 Routine Test

1. Ratio, Polarity and Phase Relation Test
2. No Load Losses and Excitation Current at rated Voltage and Frequency
3. Induced Potential Test (Low-frequency Dielectric Test)
4. Mechanical (Leak Test)

NATIONAL POWER CORPORATION VI-EW-1.0-15
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EW-1.10.8.2 Design Test

1. Winding Resistance Measurement Test
2. Impedance Voltage and Load Loss Measurement
3. Temperature Rise
4. Lightning Impulse
5. Audible Sound Level
6. Mechanical (Lifting & Moving Devices, Pressure Test)

EW-1.10.8.3 Miscellaneous Test

1. Insulation Power Factor
2. Insulation Resistance
3. Short Circuit Capability

EW-1.10.8.4 Site Test

The Supplier shall perform all tests specified by the equipment Manufacturer, 
applicable standards and as necessary to verify the proper operation of the 
equipment in the presence of NPC representatives.

1. Check level and alignment of the installed transformer;
2. Ched< tightness of connections and fastenings;
3. Check proper grounding;
4. Check oil level monitors, nameplate, vent plugs;
5. Check wire and cable connections;
6. Check cable glands and entrance;
7. Check on the proper installation of transformer accessories;
8. Windirig resistance;
9. Insulation Resistance;
10. Transformer Turns Ratio;
11. Dielectric Test: and
12. Insulation Power Factor or Dissipation Factor.

EW-1.10.9 Failure to Meet Guarantees

Depending on the requirement stated in the Technical Data Sheets, the 
transformer wilt be tested for compliance with the Manufacturer’s guaranteed 
losses. If the transformer losses, as determined by test, at rated voltage, 
frequency and i00% rated kVA exceed the guaranteed total losses, the excess 
in losses shall be evaluated at the following rated cost and the resulting amount 
shall be deducted from the contract price.

S

Where

S

Nl-l

Nlm

Nlg

= 2 [(Nl4.) (Nlm • Nlg) + (Ll) (Llm - Llg)1

Amount to be deducted from the Contract Price
Price in Php/Watt for the no-load losses as stated in the 
Technical Data Sheets
Measured no-load losses expressed in Watt
Guaranteed no-load losses as stated on the Technical Data 
Sheets

NATIONAL POWER CORPORATION VI-EW-1.0-ia



I
I
I

!

I
i

I
I
I

BIO DOCUMENTS

SECTION VI -TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY, DEUVERY. INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM:(WITH ESS):

 . LuzP24Z1735Se

Ll

Llm

Llg

_ Price in Php/Watt for the load losses as stated in the Technical 
Data Sheets

= Measured load losses expressed in Watt 

= Guaranteed load losses as stated on the Technical Data Sheets

I When the excess of the total losses reaches five percent (5%), NPC shall have, 
the right to reject the transformer for whi(± such excess is verified during the 
factory acceptance test.

Successful Bidder shall promptly provide NPG one (1) original and three (3) 
certified copies of all test data and reports on the transfpmier.

EW-1.10.10 Data and Documentation Requirements

The following documents shall be submitted after award of contract for NPC’s 
review and approval prior to procurement and Installation of the supplied 
equipment and materials:

1.

3.

4.

Outline drawings of transformer and accessories showing the 
following;
a) General Dimensional Drawing
b) Sectional Drawing
c) Nameplate Drawing
d) Marshaling box with connection diagram

Description and instructions covering the installation, operation and 
maintenance of the transfoirner and! accessories:

Duly signed Routine Test Results; arid

Field Test to be Performed and Certified Test and Inspection Reports 
duly signed and witnessed by NPC representative

EW-1.11

I

Job Site Cameras

This specification covers the supply, delivery and installation of job site 
cameras for the use in monitoring arid documenting the construction of Solar 
PV Plant and Energy Storage System.

The materials to be furnished shall.be in accordance with, but npt limited to. the 
latest issues of the Applicable Codes and Standards, including all addenda, in 
effect at time of purchase order unless otherwise, stated herein.

EW-1.11.1 Technical Characteristics

The job site cameras to be supplied shall be DC supply operated and battery- 
operated carneras. It shall be designed to monitor the construction of SPP, ESS 
and access areas for a routine documentation.

At least four (4) sets of job site cameras must be installed before works shall 
be done in the project sites. Ejtact placement/locatiori of cameras shall be 
approved by NPC.

I NATIONAL POWER CORPORATION Vl-EW-1.0-17
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Ll

Llm

Llg

_ Price in Php/Watt for the load losses as stated in the Technical 
Data Sheets

= Measured load losses expressed in Watt 

= Guaranteed load losses as stated on the Technical Data Sheets

i
When the excess of the total losses reaches five percent (5%). NPC shall have 
the right to reject the transformer for which such excess is verified during the 
factory acceptance test.

Successful Bidder shall promptly provide NPC one (1) original and three (3) 
certified copies of all test data and reports on the transformer.

EW-1.10.10 Data and Documentation Requirements

The following documents shall be submitted after award of contract for NPC’s 
review and approval prior to procurement and installation of the supplied 
equipment and materials;

I 1.

i
3.

4.

Outline drawings of transformer and accessories showing the 
following:
a) General Dimensional Drawing
b) Sectional Drawing
c) Nameplate Drawing
d) Marshaling box with connection diagram

Description and instructions covering the installation, operation and 
maintenance of the transformer and accessories:

Duly signed Routine Test Results; and

Field Test to be Performed and Certified Test and Inspection Reports 
duly signed and witnessed by NPC representative

EW-1.11

I

Job Site Cameras

This specification covers the supply, delivery and installation of job site 
cameras for the use in monitoring and documenting the construction of Solar 
PV Plant and Energy Storage System.

The materials to be furnished shall be in accordance with, but not limited to. the 
latest issues of the Applicable Codes and Standards, including all addenda, in 
effect at time of purchase order unless otherwise stated herein.

I
EW-1.11.1 Technical Characteristics

If

The job site cameras to be supplied shall be DC supply operated and battery- 
operated cameras. It shall be designed to monitor the construction of SPP, ESS 
and access areas for a routine documentation.

At least four (4) sets of job site cameras.must be installed before works shall 
be done in the project sites. Exact placement/location of cameras shall be 
approved by NPC.

NATIONAL POWER CORPORATION VI-EW-1.0-17
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When the installation of the job site cameras is completed, the operation and 
safekeeping shall be turnover to NPC.

The Supplier shall provide sufficient number of spare alkaline batteries to 
operate the construction cameras through the entire contract duration. In case 
of contract extension, the required additional batteries shall also be provided 
until contract completion at no additional cost to NPC.

1.12 Measurement of Payment

Measurement of payment for all electrical works shall be based on the bid price 
of each item as shown in the Schedule of Requirements - Electrical Works, 
Section Vll of the Bid Document. The cost of each item shall cover all works 
required and described in the pertinent provisions of the specifications.

I

NATIONAL POWER CORPORATION V1-EW-1.0.19

I



I
BID DOCUMENTS

SECTION V!-TECHNICAL SPEQRCATIONS

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMiSSIONINQ OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS) 

_____________________ Lu2P24Zl735Se

I
I
I

PART l-TECHNICAL

I
I
I

ELECTRICAL WORKS
EW 2.0 - ENERGY STORAGE SYSTEM

II
NATIONAL POWER CORPORATION



BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN. SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

 LuzP24Z1735Se

I
I

I
I

I

PART I - TECHNICAL SPECIFICATIONS 

EW - ELECTRICAL WORKS 

EW - 2.0 - ENERGY STORAGE SYSTEM 
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EW-2.1
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PART I - TECHNICAL SPECIFICATIONS 

EW - ELECTRICAL WORKS

ENERGY STORAGE SYSTEM

This section provides the definition, scope of works, functional/ performance
requirements, technical specifications, and standards for the Energy Storage
System (ESS).

DefinKion of Terms

a) State of Charge (SoC) is the level of charge of a battery system/ 
module measured from 0%. 0% SoC refers to a fully discharged battery 
and 100% SoC refers to a fully charged battery.

b) Depth of Discharge (DoD) is the level of charge of the battery system/ 
module measured from 100% SoC. 100% DoD refers to a fully 
discharged battery and 0% DoD refers to a fully charged battery.

c) Maximum Normal State of Charge (MaxNSoC) is the SoC at which 
the ESS can be charged at maximum rate (i.e., prior to taper/trickle 
charge).

d) Minimum Normal State of Charge (MinNSoC) is the SoC specified 
by the ESS/batterv manufacturer at which the ESS can inject power to 
the interconnection point at full rated power. At MinSoC, the ESS must 
be able to inject full power for at least 5 seconds.

e) Usable Range of SoC is the range between MaxNSoC and MinNSoC.

f) Usable Energy is the kWh capacity available of the Usable Range of 
SoC.

g) State of Health (SoH) is an indicator of the remaining capacity of the 
battery system/module to deliver the required Usable Energy. It shall 
reflect the remaining life, in equivalent full cycles of the battery, and 
indicate if the battery system/ module need replacement,

h) Beginning of Life (BoL) is the instance that ESS begins operation 
during conduct of Commissioning Tests.

i) End of Life (EoL) is, defined as the instance where the Usable Energy 
falls below the required value as determined by the SoH indicator 
and/or a performance test.

j) Cycle Uptime is the number of full charge and discharge cycles 
between the EoL and BoL at nominal C rating @25°C.

k) Power Conversion System (PCS) refers to the subsystem of the ESS
that contains inverter(s), power electronics, circuit breakers, 
transformers, switchgears and safety systems required for the ESS to 
inject and absorb electricity between the interconnection point (e.g., 
busbar) and the battery system._____________________________
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EW-2.2

l) ESS Control System (ECS) / ESS controller refers to the control 
system of the ESS.

m) Battery Management System (BMS) refers to the sub-system of the 
ESS Oiat monitors and controls the battery units and ensures proper 
charge and discharge of the battery modules.

n) Battery modules are the smallest modules/ unit of energy storage that 
is user replaceable without the use of specialized tools and equipment. 
They are made of individual battery cells connected in series/parallei or 
combination thereof.

o) Energy Storage System (ESS) refers to the system responsible for 
the storage and discharge of electricity depending on the power system 
requirements. It is composed of the following sub systems:
• Battery Management System
• Battery Modules / Batteries
• Power Conversion Systems / Battery Inverter
• ESS Control System / ESS Controller
• ESS Transformer

Scope of Works

The general scope of work is enumerated below. Additional details are 
provided in the relevant sections of the tender.

I

I,
■i
ii

a)

b)

c)

All services, materials, and equipment necessary for the proper 
installation, maintenance, and operation of the ESS. (e.g., ESS 
enciosure/cabinet, ESS transformer, communication, control and 
power cabling, cable trays, conduits, connection hardware, safety, and 
protection equipment, etc.).

The ESS shall be supplied and integrated as a complete operational 
equipment/system consisting of its appurtenances, tools, sub-systems, 
firmware, and software; including all items not specifically mentioned 
but are essential to the proper operation of tie ESS as required herein.
The BMS, batteries and its racks shall be supplied together under 
one brand/manufacturer.

Back-to-back guarantee/warranty with equipment manufacturer(s). 
Supplier shall provide/extend all vvafranties provided by the 
manufacturer to NPC. In case the supplier is unable to rectify/remedy 
defects in the product, they shall shoulder all expenses that the 
manufacturer may levy to remedy/rectify the defects.

Complete documentation:
• Design and as-built drawings.
• Installation, Operation and Maintenance Manuals
• Electrical circuit diagrams
• Performance Monitoring Test, Factory and Site Acceptance Test 

procedures.
• Back-up copies of control programs (firmware and other 

configuration software)
• Other relevant documents (if any).

NATIONAL POWER CORPORATION
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e) Training of plant and technical services personnel regarding ESS as 
part of the plant as specified in GW-14.0 Training ofNPC Personnel.

EW-2.3 Site Conditions

a) Environmental Conditions (refer to Section VI-GW 5.0. Design & Duty 
Conditions)

b) The ESS encipsure/cablnet Shall have a footprint/area adequate to 
house all the major and appurtenant equipment of ESS (considering 
clearance requirements from adjoining equipment and structures). 
Refer to Section IX - Reference Drawings, Proposed Equipment 
Layout for the allocated space for the ESS.

EW-2.4 Energy Storage System (ESS)

The ESS shall serve as the grid stabilization equipment by providing 
ancillary services. It shall support the operation of the whole power plant by 
providing buffer power in the event there is power and/or frequency fluctuations 
(e.g., Power output of the solar plant suddenly drops due to shading caused 
by cloud formation).

It shall have a power rating of (refer to Section VI - GW 6.0 Supplier's scope 
of works) (continuous) and an energy rating of at least (refer to Section VI - 
GW6.0 Supplier's Scope of Works).

Bi-directional (Import and Export) Digital Energy Meter shall be provided to 
account for energy import and export to and from the ESS. It shall be 
connected to the 3-phase, 60Hz system between the ESS and the ESS 
transformer.

The operating voltage of the ESS and the output voltage of the PCS 
respectively shall depend on the equipment manufacturer's specifications. 
However; the high voltage side of the ESS transformer shall be 13.8kV (line td 
line).

Roundtrip efficiency of the ESS must be at least 80%. Efficiency shall 
include/account the energy utilized by the cooling system, lighting, BMS, PCS 
and ECS/ESS Controller.

Detailed specifications of its components are provided in the succeeding 
sections.

EW-2.4.1 Battery Management System (BMS)

The BMS shall control and monitor all battery module parameters, e.g.. 
SoC/DoD, string/moduie voltage, current, temperature, impedance (or 
equivalent parameter to indicate the "health" of the battery modules).

SoH data shall be available while the ESS is in operation and shall be 
revalidated by a performance test to be conducted at least once a year (or as 
the need arises).

NATIONAL POWER CORPORATION UP VI-EW-2:0-3
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The BMS Shall automatically control the charge/discharge of all batteries 
Including cell balancing, equalization and other maintenance and safety 
functions/procedures to ensure proper operation of the battery system. The 
same function can be triggered manually if necessary.

a) The BMS must be capable of keeping the operational history of 
Individual battery modules. Operation of the battery module shall be 
managed individually to account for different module characteristics 
minimum parameters to be logged are as;follows:
• Module voltage
• Module current
• Replacement history of batteiy module
• Module faults/alanns
• Module temperature
• State of Charge (SoC) / Depth of Discharge (DoD)
• State of Health

b) The bidder/manufacturer shall specify the MinNSoC and MaxNSoC as 
defined in EW-2.1 of this section.

I EW-2.4.2 Battery Modules/Batteries

a)

I
b)

I
I

I
I
l|
l|
II
II
K

Rated Energy of the batteries shall be at least, (refer to Section VI - 
GW-6.0 Supplier's scope of works), at a rated DoD of at least 90%, 
within the warranty period. Testing shall be performed during factory 
acceptance, commissioning and at least once a year, or as the need 
arises (i.e., performance test) to ascertain the amount of usable energy. 
Bidder/manufecturer shall provide all test procedures subject to review 
and approval of the National Power Corporation.

Batteries shall have a minimum cycle lifetime of at least 5000 cycles @ 
nominal C-rate @25°G. The nominal C-rate of the battery to be supplied 
shall be 1C or higher. Batteries that have lower nominal O-rate shall be 
acceptable if these are configured in parallel to meet the equivalent 
rated power as the batteries with 1C rating. For example, 0.5C rated 
batteries with 120kWh energy capacity shall be connected in parallel 
with another identical module to meet the equivalent 1C rated batteries 
with 120kWh energy capacity. It shall self*discharge for not more 
than 10% of Its capacity per month. The remaining cycles shall be 
translated into the SoH indicator parameter. This model shall be 
implemented in the BMS and shall be validated and adjusted {if 
necessary) during the conduct of annual performance teste.

Battery cells shall be prismatic format with an acceptable battery 
chemistry such as Lithium Manganese Oxide (LiMn204-LM0>, Lithium 
Nickel Manganese Cobalt Oxide (LiNiMhCo02-NMC). blended 
NMC/LMO and Lithium Ferrous Phosphate (L.iFeP04-LFP).

Battery Modules shall be self-contained, modular and replaceable. For 
purposes of transportation, installation and maintenance, the Supplier 
shall provide specialized and appropriate lifting equipment whenever 
the gross weight of each battery module exceeds to 60kgs. The lifting 
equipment shall be compatible with the battery lifting points, lugs or 
handles as prescribed by the manufacturer. Notwithstanding, Battery 
Modules exceeding 150kgs. shall not be acceptable.

NATIONAL POWER CORPORATION VI-EW-2.0-4
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e) Each battery module (if possible, each cell) shall be equipped with 
overcharge, short circuit, and thermal runaway protection. Each battery 
rack shall be protected by fuse and/or by DC circuit breaker against 
electrical fault, this also serves as the main disconnecting means for 
repair and maintenance.

f) Batteries must be compliant to lEC 62619 or UL 1642. Test certificate 
of the batteries shall be submitted during post-qualification.

EW-2.4,3 Power Conversion System (PCS) / Battery Inverter

a) The PCS shall have the following functionalities:
• Parallel operation:
• Capable to provide andllary services;
• Provide Short Circuit Current sufficient to trigger circuit ;breakers 

and other protection devices for duration of not less than SOrris;
• Provision of reactive power; and
• Fault ride through with programmable voltage and duration.

b) The PCS shall have a nominal power rating (net of ESS auxiliary power 
requirements) with 110% overload capability of at least ten (10) 
minutes.

c) PCS must be able to perforrn Power Swing necessary to compensate 
for sudden loss of generation from either the diesel generators or the 
solar PV plant.

d) The PCS shall have the capability to support the changes in power 
direction of the battery (from charge to discharge and vice versa) within 
200ms.

EW-2.4.4 ESS Control System (ECS) / ESS controller

a) The ECS / ESS controller shall serve as the interface between the 
Hybrid controller and the ESS. it shall ensure that the ESS is able to 
respond to the commands of the Hybrid coritrotler in performing all its 
functional requirernents as specified herein.

b) The ECS / ESS controller shall be equipped with its own control 
interface that can display the status of the ESS and its components. 
The interface must be capable of monitoring operational and 
maintenance history of the ESS (of the SoC and “health" of each battery 
module).

EW-2.4.5 ESS Digital Energy Meter

This specification covers the technical and associated requirements for the 
ESS digital energy meter including instrument transformer and accessories 
required for the electric generating plants.

EW-2.4.5.1 Technical Characteristics and Requirements

The ESS digital energy meter shall be furnished and installed by the Supplier 
as shown on the bid drawings complete with stainless steel housing, test block 
and associated metering instrument transformers (current transformers) of

NATIONAL POWER CORPORATION Vl-EW-2.0-5
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appropriate burden and accuracy and other accessories for outdoor metering 
purposes; It shall be capable of measuring the power generated and received 
by the ESS. It shall be designed to operate continuously for the normal life of 
the meter. The digital energy meter shall meet the following minimum 
requirerhents;

1 Number of Wires 3 or 4
2 Voltage. V 120-480
3 Accuracy class 0.2 or better
4 Current Range Class 10
5 Frequency. Hz 60
6 Register Tvoe LCD
7 Soft Switches Available
8 LCD Displav Programmable

9
The Kilowatt-hour
meter to be provided is 
certified and approved 
fav ERC

Yes

10 Communication Port for
Kilowatt-hour meter To be Provided

11 Meter Test Block
No. of Poles 10 (4 Voltage & 6 Current Terminals^
Rated Voltage. V 600V
Equipment Standard ANSI C12.9
Test Block Cover Reauired

12 Metering Current 
Transformer

a. Application
flndoor/Oufdoorl Outdoor

b. Insulation tvoe Full cast epoxv resin
c. Primary rated

current. A By Supplier
d. Secondary rated

current for all 
windings. A

5

e. No. of cores One (1) core Secondary CT
f. CT ratio Bv SuDOlier
g. Burden. VA 2.5
h. BlL.kV 10

In extreme cases, the Supplier shall furnish, if necessaiy, outdoor type 
potential transformer with the same: B|L rating., The transfomier shall have an 
appropriate voltage ratio which is suitable for ESS digital energy meter and 
ESS AC voltage system. All costs associated with the supply and installation 
of such transformer shall be to the account of the Supplier!

The ESS digital energy meter shall have but not limited to the following 
features:

1. Pilferage proof
2. Tamper Proof

NATIONAL POWER CORPORATION VI-EW-2.CL6



BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z1735Se

3. Wrong Wiring Alarm
4. Current Flow display
5. Can withstand the temperature of -20oC to +70oC and Humidity of up to 

95% non-condensing
6. With back light display
7. With built-in battery for LCD display and back-up battery
8. TOU Programmable Ready
9. Measure display (Energy, RMS voltage & current per phase. Reactive & 

Apparent Power, Power factor, Frequency, Caiendar, Time and etc.)

The ESS digital energy meter with the required metering instruments shall be 
enclosed by a separate enclosure for proper protection and safety against 
water droplets, dust, exposure of energized conducting material and the like 
without additional cost to NPC.

For ESS digital energy meter, communication ports shaii be provided or 
available in the energy meter exclusively intended for electronic reading, hence 
reading the data determined from the computer remotely from the meter. 
Electronically gathering of data can be logged parameters to the computer 
such as instantaneous parameters, billing information, load survey, events or 
tampers, transactions, etc.

EW-2.4.6 ESS Enclosure/Cabinet

a) The ESS shall be self-contained in its own free-standing 
enclosure/cabinet. It shall be supported with a suitable foundation. The 
ESS enclosure/cabinet shall have a footprint/area adequate to house 
all the major and appurtenant equipment of ESS (considering clearance 
requirements from adjoining equipment and structures).

For enclosure integrated by the ESS manufacture to package the 
system into a single compact or multiple containerized housing shall be 
permitted provided that it is rated for outdoor operation with a minimum 
required IP rating and shall comply all applicable provisions thereon.

b) The ESS shall be equipped with a dynamic cooling system to control 
and maintain the temperature required inside the battery compartment. 
The cooling system shall be provided with a piug-in spare unit for ease 
of replacement in case of require/maintenance.

c) ESS enclosure/cabinet shall be rated at least IP55 and 2-hour fire 
rating.

d) The ESS shall have adequate protection to prevent unauthorized 
access to the ESS.

e) ESS shall be equipped with emergency stop buttons outside the 
enclosure/cabinet

f) ESS enclosure/cabinet together with its enclosed non-current carrying 
metal shall be connected to ground and protected from any unexpected 
electricity leakage.

NATIONAL POWER CORPORATION m VI-EW-2.0-7
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EW-2.4.7 ESS Transformer 

EW-2.4.7.1 General

This specification covers the technical and associated requirements for the 
ESS transformer and accessories for use in electric generating plants. The 
rating of this transformer is specified in the Technical Data Sheets and in GW 
-6.0 Supplier's Scope of Works. The supplied transformer shall be in 
accordance with the latest revision of IEEE Std. C57.12.00.

EW-2.4.7.2 Technical Requirements

The supplied ESS transformer for San Pascual Energy Storage System shall 
meet the following minimum requirements:

mm iV, tREQUIREMEf^SS^
1 Type of Cooling ONAN

2 Insulation

Mineral Oil with its 
electrical and chemical 

characteristics is 
compliant with lEC and is 

Polychlorinated 
Biphenyls (PCB) free

3 Type Two-winding Transformer
4 Audible Sound Level Refer to Table specified 

under EW-2.4.7.3.8
5 Vector Group YNdll
6 Temperature

a. Ambient Temperature 40°C
b. Temperature Rise 65 °C

7 Winding Connection

• H-Winding Wye with Neutral 
Grounded

• X-Windinq Delta
8 Insulation Level

a. Nominal Voltage Level, kV
■ H-winding 13.8
• X-winding By Supplier

b. Highest Voltage Level, kV
■ H-winding 15
■ X-winding By Supplier

c. Basic insulation level, kV
■ H-windIng 95
■ X-winding By Supplier

9 Winding Material 100% Copper
10 Bushing Material Porcelain
11 % Impedance at Rated kVA Manufacturer's Data

NATIONAL POWER CORPORATION m VI-EW-2.0-8
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12 Efficiency
a. At 100% load By Supplier
b. At 75% load By Supplier

13 Tap Changer No-Load
14 Taps

a, H-Winding 13.8 kV± 2x2.5%,
b. X-Winding N/A

15 Transformer Losses
a. No-Load Loss, W By Supplier
b. Load Loss, W By Supplier

16 Tolerances

a. No-Load & Load Loss
Not more than 10% of the 
manufacturer's specified 

value

b. Total Loss
Not more than 6% of the 
manufacturer's specified 

value

c. Impedance
± 10% of the 

manufacturer's specified 
value

17 Ground Terminal Connection Suitable for 100 mm2 
copper conductor

18 Weight of oil, kg By Supplier
19 Total Weight, kg (wito transformer oil) By Supplier
20 Test and Experience Requirements

20.1 Test Requirements1
a. Routine Test to be performed Yes
b. Certified Design and Routine Test 

Reports to be submitted Yes

EW-2.4.7.3 Design Requirements 

EW-24.7.3.1 Rating

The transformer rating specified in the Technical Data Sheets shall be the basis 
of the Supplier's guarantee as to performance and temperature rise. The 
ratings indicated are based on actual load requirements at the service and 
operating conditions specified herein.

EW-2.4.7.3.2 Voltage

The transformer to be supplied shall be designed to withstand the over voltages 
for the duration of voltage excursions which may be expected as a result of full 
load rejection of the inverters.

1 Test Report of a, licenser instead of the Supplier’s Manufacturer shall not be accepted.
NATIONAL POWER CORPORATION VI-EW-2.0-9
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EW-2.4.7.3.3 Frequency

Frequency for operation shall be 60 Hz.

EW-2.4.7.3.4 Overload Requirement

The overload rating and operation shall be in accordance with all cyclic loading 
duties as specified in lEC 60076-7. The overload capability of any auxiliary 
equipment such as bushings. LTC’s, CTs, oil expansion tanks, ieads, etc. shall 
not be less than the transformer overtoad rating. If other considerations will 
limit the overload capability of the transformer, the Supplier shall specify Uiese 
limitations in his proposal,

EW-2.4.7.3.5 Short Circuit Withstand Capability

The transformer shall withstand the mechanical and thennal stresses produced 
by external short-circuit currents specified in IEEE Std. 57.12.00 (latest 
revision).

EW-2.4.7.3.6 Transformer Loss Evaluation

Depending on the requirement stated in the Technical Data Sheets, ttie 
Supplier is required to fill-in all the infbrrhatibn for the transformer losses in the 
Technical Date Sheets for the ESS transformer and station senncb/dry-type 
transformer In order for the NPC to fully determine the most cost effecHve of 
the proposed transformer(s) to be supplied considering both cost of losses and 
first cost.

The transformer shall be designed for the most economical loss ratio (copper 
ioss/iron loss) for theapplication as specified in toe Technical Data sheets for 
the transteimer.

EW-2.4.7.3.7 Impedance and Reactance

The irnpedance and reactance shall be stated fn the Proposal.

EW-2.4.7.3.8 Audible Sound Level

Sound levels decibels (dB) at rated voltage and frequency for liquid immersed 
ESS transformer shall be as below. The average sound level of the transformer 
shall not exceed these values when measured in accordance with the 
conditions outlined in the latest ANSIflEEE C57.12.90 or lEC 60076-10 for oil- 
immersed transformers and In the ANSI/IEEE C57.12.91 or lEC 60076-11 for 
dry-type transformers.

Equivalent Two-winding, kVA Average Sound Level, dB

1-50 48
51-100 51
101-300 55

NATIONAL POWER CORPORATION VI-EW-ldMO
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301-500 56
750 57
1000 58
1500 60
2000 61,
2500 62

EW-2.4.7.3.9 Tolerances

The transformer shall be designed and manufactured with tolerances in 
accordance with applicable ANSI/IEC/IEEE standards.

EW-2.4.7.3.10 Electrical Insulating OH

The Supplier shall furnish oil with quality suitable as an insulant and coolant for 
transformers. The oil shall be new naphthenic based mineral oil meeting ihe 
requirements Of the latest ASTM D3487 (Specification of Mineral Insulating Oil 
Used in Electrical Apparatus).

Insulating liquid must not contain more than 2PPM of Polychlonnated Biphenyl 
(PCB), classified as “PCB free". The Supplier shall submit a certification from 
the manufacturer of the transformer that the transformer oil does not contain 
PCB and the laboratory analysis shall be conducted by a DENR-Accredited 
Laboratory.

The Supplier shall state the commercial name and specifications of the oil to 
be furnished. NPC reserves the right in the future to use any oil which meets 
the above specifications and the use of such oil shall, not affect the Supplier's

EW-2.4,7.4 Oesign and Construction Features 

EW-2.4.7.4.1 General

The transformer design, manufacture and assembly shall minimize vibration 
and shall prevent damage by inherent vibration and sfress during operation, 
transportation and short circuits.

EW<2.4.7.4.2 Cores

Cores for the transforrners shall be constructed of the highest quality,, non- 
aging high permeability grain oriented silicon steel. The steel shall be in thin 
laminations',, annealed after cutting and rolled to erisure smooth surface at the

The laminations must be free from impurities and must receive stress relief 
treatment after punching. The: laminations shall be accurately flattened, 
especially at the ^ges and insulated by suitable procedures with long life heat 
resistant insulating coat.

NATIONAL POWER CORPORATION vi-ew-2,o-n
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Both sides of each sheet shall be insulated with a durable, heat resistant 
insulation. The cores shall be held firmly by core clamp and brace to ensure 
adequate mechanicar strength to support the winding and to withstand without 
damage or deformation, the forces, caused by short circuit stresses, 
transportation or handling to prevent shifting of the core1 laminations.

The core shall be solidly grounded to the tank and shall be provided with 
approved lifting devices or lifting lugs at suitable points of the core assembly 
for core lifting.

EW-2.4.7.4.3 Windings

I

I

I
I

I
I

I

Windings for transformer shall be of the best modem design of conductor 
having constant cross-section and uniform insulation or graded insulation as 
required. The coils shall be wound and supported in a manner to provide 
sufficient oi) ducts which will be maintained without constriction.

End coils shall have extra insulation. Coils shall be made up, shaped and 
braced to provide for expansion and contraction due to temperature changes 
In order to avoid abrasion of insuiation and provide rigidity to resist movement 
and distortion caused by abnormal operating conditions.

Adequate barriers shall be provided between windings and core and between 
high and low voltage windings. End coils shall have extra protection against 
abnormal line disturbances. Permanent current-carrying joint for splices shall 
be welded or brazed, properly formed and finished, and insulated to conform 
to the basic insulation.

Winding conductor shall be free from scars, burrs and splinters and shall be 
uniformly insulated.

The completed assembly of core and coils shall be vacuum dried, immediately 
impregnated and immersed in dry oil. They shall be adequately braced to 
withstand ocean shipment, short-circuit forces and earthquakes.

EW-2.4.7.4.4 Busihing

Ail porcelains used in bushing shall be wet process, homogenous, and free 
from cavities or other flaws. The glazing shall be uniform in color and free from 
blisters, burrs and other defects. All porcelain parts shall be one piece. The 
bushings of the same.rating shall be interchangeable.

Bushing up to 110 kV BlLshall be porcelain bulk type whereas bushings above 
110 kV BIL shall be condenser-type. In the latter case, the bushing shall be 
provided with capacitance test tap.

Bushings shall have the continuous current-carrying capacity necessary to 
carry the full 65*C temperature rise. The bushings shall also be capable of 
carrying overload currents as required by EW-2.4.7.3.4

The terminal pads shall be of high conductivity bronze or copper and shall be 
plated with hot flowed electro silver or electro-tin. Whenever a larger teitnihdl

NATICffML POWER CORPORATION VI-EW-2.0-12
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pad is required for higher current rating, the mounting holes shall conform to 
NEMA Standards.

The H V and LV terminations of the ESS transformer shall be fitted with suitable 
insulating shroud. The insulating shrouds shall be manufactured through dip 
moulding process and shall be made from flexible polyvinyl chloride (PVC) 
material, suitable for low voltage to high voltage applications. The insulating 
shroud shall be flame retardant, conforming with the UL 94 Standards. They 
shall be type tested for electric strength in accordance with lEC 60243-1 or 
approved equivalent standards.

EW-2.4.7.4.5 Gasket

Gaskets shall be unaffected by hot insulating oil, retain their resiliency during 
the life of the associated equipment, and be unaffected by weather while 
rnaintaining oil and gas tightness. Nitrile rubber gaskets are acceptable. 
Gaskets of neoprene and/or any kind of impregnated/bonded cork or cork only 
are not acceptable. Gasket flanges shall have grooves or metal stops to 
prevent over compression of gaskets. All bolted transformer tank or accessory 
openings shall be gasketed.

EW-2.4.7.4i6 Tank

The transformers shall be housed in a steel tank with ail permanent joints 
molded, backed up by a sturdy steel structure as required to obtain the desired 
rigidity and strength. The material shall be of high grade steel plate having 
good welding qualities. All seams, flanges, lifting and jacking lugs, braces and 
other parts attached to the tank shall be welded. No rivets shall be used. The 
cover shall be bolted type. The tank shall be able to withstand an Internal 
pressure with oil at operating level.

All openings such as joint between the case and cover, bushings insulation 
mountings, etc., shall have welded on flanges to provide gaskets surfaces and 
allow for bolt holes. No bolts shall pass to the inside of the case and cover. 
Flanges shall have gaskets Which will remain oil-tight and will not deteriorate 
under severe conditions. The tank with radiator fitted shall be tested for leaks 
before painting.

EW-2.4.7.4.7 Radiators

Radiators, if to be provided, shall be bolted to the main transformer tank and 
readily detachable. Isolation valves shall be fitted to the tank to permit radiator 
removal without draining the main tank. Separate filling plugs, air bleed plugs 
and drain plugs shall be fitted to each radiator section. Radiators shall be 
galvanized externally prior to etching and painting. Particular attention shall be 
given to their internal cleaning and painting to ensure that the radiators arrive 
in a serviceable condition. All radiators shall be completely sealed with 
blanking plates and neoprene seals for transport, They shall be thoroughly 
dried before shipment.

NATIONAL POWER CORPORATION VI-EW-2-0-13
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EW-2.4.7.4.8 Hardware

I

All energized hardware, i.e., bolts, nuts and washers shall be made of tinned 
copper alloy material such as silicon bronze or equivalent. Ail other hardware 
shall be hot-dip galvanized.

•2.4.7.5 Fittings and Accessories

The following transformer accessories shall be included:
a) HV Bushing
b) Oil Level Indicator
c) Oil Sampling Plug
d) Oil Drain Valve
e) Oil Temperature Indicator
f) Pressure Relief Valve
g) Lifting Lugs
h) Anchor Bolts
i) Earthing Terminals
j) HV/LV Insulating Shroud

EW-2.4.7.6 Equipmentand Marking

The transformer shall be provided with a stainless steel nameplate in 
accordance with the latest standard of IEC60076-1, fitted in a visible petition 
showing the information indicated below. The entnes on the plate shall be 
indelibly marked.

a) Kind of transformer
b) Number of this standard
c) Manufacturer's name
d) Manufacturer's serial number
e) Year of manufacture
f) Number of phases
g) Rated power (In kVA or MVA)
h) Rated frequency (in Hz)
i) Rated voltages (in V or kV) and tapping range
j) Rated currents (in A or kA)
k) Conhection symbol
l) Short circuit impedance (in %Z)
m) Type of cooling (i.e., OA, ONAN, etc.)
n) Insulation voltage (withstand voltages)
o) insulating liquid
p) Temperature rise (in 8C)
q) Total mass, kg
r) Mass of insulating oil

The minimum recommended dielectric strength of oil 
shall also be engraved on this plate. The 
or designations shall be in the English language.

the transformer

I
I
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EW-Z.4.7.7 Standard and Common Tools

The Manufacturer of transformer shall provide standard/common tools for use 
in the installation/maintenance of transformer.

EW-2A7.8 Tests

All tests shall be performed as per latest revision of ANSI C57.12.90 Factory 
Test shall include, but not limited to the following:

EW-2.4.7.8.1 Routine Test

I

1. Ratio, Polarity and Phase Relation Test
2. No Load Losses and Excitation Current at rated Voltage and Frequency
3. Induced Potential Test (Low-frequency Dielectric Test)
4. Mechanical (Leak Test)

EW.2.4.7.8.2 Design Test

1.
2.
3.
4.
5.
6.

Winding Resistance Measurement Test 
Impedance Voltage and Load Loss Measurement 
Temperature Rise 
Lightning Impulse 
Audible Sound Level
Mechanical (Lifting :& Moving Devices, Pressure Test)

EW-2.4.7.8.3 Miscellaneous Test

1. Insulation Power Factor
2. Insulation Resistance
3. Short Circuit Capability

EW-2.4.7.8.4 Site Test

I The Supplier shall perform all tests specified by the equipment Manufacturer, 
applicable standards and as necessary to verify the proper operation of the 
equipment in the presence of NPC representatives.

1. Check level and alignment of the installed transformer;
2. Check tightness of connections and fastenings;
3. Check proper grounding;
4. Check oil level monitors, nameplate, vent plugs;
5. Check wire and cable connections;
6. Check cable glands and entrance; and
7. Check on the proper installation of transformer accessories.
8. Winding resistance
9. Insulation Resistance
10. Transformer Turns Ratio
11. Dielectric Test
12. Insulation Power Factor or Dissipation Factor

NATIONAL POWER CORPORATION Vl-EW-2.0-15
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EW-2.4.7.9 Failure to Meet Guarantees

Depending on the requirement stated in the Technical Data Sheets, the 
transformer will be tested for compliance with the Manufacturer’s guaranteed 
losses. If the transformer losses, as determined by test, at rated voltage, 
frequency and 100% rated kVA exceed the guaranteed total losses, the excess 
in losses shall be evaluated at the foilowing rated cost and the resulting amount 
shall be deducted from the contract price.

S = 2 [(Nui) (Nlm - Nlg) + (Ll) (Llm . Llg)]

Where:

S “ Amount to be deducted from the Gontract Price

Nl-l

Nlm

Nlg

Ll

Llm

Llg

_ Price in Php/Watt for the no-load losses as stated in the 
Technical Data Sheets

= Measured no-load losses expressed in Watt
_ Guaranteed no-load losses as stated on the Technical Data 

Sheets
_ Price in Php/Watt for the load losses as stated in the Technical 

Data Sheets
= Measured load losses expressed ,in Watt 

“ Guaranteed load losses as stated on the Technical Data Sheets

ll

When the excess of the total losses reaches five percent (5%), NPC shall 
have the right to reject the transformer for which such excess is verified 
during the factory acceptance test.

Successful Bidder shall promptly provide NPC one (1) original and three (3) 
certified copies of alt test data and reports on the transformer.

EW-2.4.7.10 Data and Documentation Requirements

The following documents,shall be submitted after award of contract for NPC’s 
review and approval prior to procurement and installation of the supplied 
equipment and materials;

1.

2.

Outline drawings of transformer and accessories showing the 
following:
a) General Dimensional Drawing
b) Sectional Drawing
c) Nameplate Drawing
d) Marshaling box with connection diagram

Description and instructions covering the installation, operation and 
maintenance of the transformer and accessories;

3. Duly signed Routine Test Results; and

NATIONAL POWER CORPORATION Vl-EW-2.0-16
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I

I

I I

4. Field Test to be Performed and Certified Test and Inspection Reports 
duly signed and witnessed by NPC representative

EW-2.5 Warranty

The ESS including but not limited to the Battery Management System, Battery 
Modutes/Batteries, power Conversion System(s)/Battery Inverter, ESS Control 
System/ESS controller, and ESS transformer shall have a minimum warranty 
of five (5) years. This warranty shall be covered by a back-to-back warranty 
arrangement with the manufacturer. The supplier shall submit its warranty 
agreement with the manufacturer that stipulates the scope and responsibilities 
of each party. Both parties (bidder and manufacturer) shall be equally and 
severally liable for failure of either party to perform warranty obligations.

Batteries shall be tested at least once a year (or as the need arises) to 
ascertain the usable energy of the ESS within foe warranty period. If at any 
time during the warranty period the ESS foils to deliver the required usable 
energy, the supplier/manufacturer shall repair or replace the defective 
components to ensure the required performance standards are met. All costs 
associated With the wairanty shall be to the account of the supplier/ 
manufacturer

EW-2.6 Track Record

EW-2.6.1 ESS Manufacturer

I
I
I

Manufacturer of the ESS should have current (working) install base of more 
than 1 MW. Bidder shall provide a list of reference project(s) with contact details 
for verification purposes, (fill-out form in Section VI - Technical Specifications 
- Part II Technical Data Sheet - Annex D).

EW-2.6.2 Battery Manufocturer

Manufacturer of foe batteries should be ISO 9001/14001 certified and have at 
least five years of experience in production of Li-ion cells as given by EW-2.4.2 
(c). Offered battery model must have a current (working) install base of at least 
1 MWh. Bidder shall provide s list of reference project(s) with contact details for 
verification purposes, (fill-out form in Section VI - Technical Specifications - 
Part II Technical Data Sheet - Annex £)

EW-2.7 Measurement of Payment

Measurernent of payment for all electrical works shall be based on the bid price 
of each item as shown in the Schedule of Requirements - Electrical Works, 
Section VII of the Bid Docurnent. The cost of each item shall cover ail works 
required and described in the pertinent provisions of the specifications.

NATIONAL POWER CORPORATION m Vi-EW-2.0-17
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EW-3.0 POWER AND ENERGY MANAGEMENT SYSTEM

EW-3.1 General

This part specifies the minimum requirements for the design, manufacture, 
factory wiring, programming, transport, delivery, installation, tesUng and 
commissioning of the Power and Energy Management System (PEMS). It 
shall be able to monitor, supen/ise and control the gensets, solar PV plant, 
ESS and plant auxiliaries/instmmentation. All materials and parts which are 
not specifically mentioned herein but are necessary for the proper installation, 
assembly and operation of the equipment shall be furnished at no additional 
cOsttoNPC.

The, Supplier shall have the complete system responsibility for the proper 
design and functioning of the system from manufacture until system 
acceptance. All the system engineering software and on-line, system shall be 
supplied whether specifically detailed herein or not. It is not NPC's intent to 
specify all the technical requirements nor to set forth those requirements 
adequately covered by applicable codes and standards. Adherence to all 
applicable codes and standards is required. The Supplier shall furnish high 
quali^ equipment meeting the requirements of this specification and industry 
standards.

The system shall provide reliable and timely information data and control 
functions required for efficient operation of the hybrid system. The required 
system shall have the operational speed, computing power, adequate 
input/output storage capacity and self-diagnostic/analysis capability 1o meet 
the requirements as detailed in this specification.

EW-3.2 Technical Requirements

The PEMS covered by this specification shall include all equipment including 
software necessary for secure and reliable operation of the whole system. 
The system shall consider provisions for future expansion of the plant 
capacity.

The, proposed PEMS shall be composed of but not lirtiited to the following 
subsystems:

a) Hybrid Controller is the main controller arid shall 
communicate and interface with the other controllers.

b) Genset Controller is an automatic controller that has all 
necessary functions for control and protection of generator 
sets.

c) Solar/PV Controller controls and manages the output and 
operation of Solar/PV inverters.

NATIONAL POWER CORPORATION m VLEW-3.CM
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d) ESS Control System (ECS) / ESS controller supervises the 
operation of the Battery Management System (BMS) and 
Power Conversion System (PCS).

e) Human Machine Interface (HMI) provides historical and 
instantaneous monitoring of data gathered from different 
PEMS controller and responsible in controlling the hybrid 
system and its sub-systems (i.e. Solar PV System, ESS, 
Genset/s and line protection equipment).

0 Data Logger is primarily for the purpose of storing data of the 
entire grid's operation and maintenance, especially of the 
string inverter(s) through Solar/PV Controller.

Design Requirements

1.

4.

5.

The PEMS shall be an automated/programmabfe Hybrid Plant 
Management System with pre-configured settings for hybrid system. It 
shall not require specialized programming knowledge or skills to set 
or modify desired operating conditions, it shall be composed of a 
hybrid controller, genset controller(s), solar/PV controller, and Energy 
Storage System controller.

The hybrid controller installed inside the Diesel Power Plant Control 
Room shall interface and communicate with the genset corttroller(s), 
solar/PV controller and the ESS controller, The Hybrid controller shall 
communicate with and store data in the Data Logger. The Hybrid 
controller shall allow remote accessing of the data stored in the data 
logger thru the Human Machine Interface (HMI).

The PEMS shall be responsible for the dispatch of the Solar PV Plant 
Diesel Generators and the ESS. Dispatch strategy shall maximize PV 
penetration. Under the condition of protecting the gensets, the 
available irradiation and load demand, the PEMS shall optimize the 
generated power of the solar plant while considering the constraints 
(e.g., individual minimum genset loading, genset availability, SoC of 
the ESS) and shall regulate and stabilize the grid by dispatching the 
ESS and/or available compatible genset.

PEMS shall have the capability to export operating data, including 
faults and other abnormal conditions to an external media for review 
and archive purposes.

The PEMS shall perform the following functionalities but not limited to 
the list below:
a) Scheduling and Dispatching

Start/stop of Diesel Generator(s) and ESS 
Engine Ramp Up/Down Control 
Generator Breaker Open/Ciose Control 
Diesel Generator Parallel Operation/Synchronization 
Visual and Audible Alarm System 
Control of Solar Photovoltaic Array/lnverters 
High level control of ESS functions (i.e;, charging, discharging) 
Automatic Fail over Features/ System Redundancy 
Data Logging / Event Recording

b)
c)
d)
e)
f)
g)
h) 
() 
j)

NATIONAL POWER CORPORATION VI-EW-3.0-2
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k) Load Balancing and Distribution
l) Database Management
m) Metering Instrument
n) Voltage and Frequency Regulation

The REMS shall also have the capability to display and store the 
following information in real time or other user configurable time 
periods:
a) Total system demand in kW & in kVAr 

Energy output in kWh
System voltage, frequency, and power factor 
Power/Energy output and operating status of ail generating units 
including the Solar PV Array and the ESS in kW and kWh 
Alarms for faults and other abnomial operating conditions for the 
Generator sets. Solar PV plant and ESS for Generating units, 
ESS and Solar PV plant.

7.

8.

b)
c)
d)

e)

10.

The PEMS shall be able to monitor the entire grid through the HMI. 
For the manual control mode of the plant, a control panel shall be 
provided. The panel shall be capable of start and stop sequence and 
emergency shut down. Further, in certain case, hardwired controls 
are provided to ensure grid safety and/or operability in the event of 
PEMS failure.

The Supplier shall be responsible for preparation of programs and 
turning over the complete operational system to NPC. The Supplier’s 
configuration responsibilities shall include, but not limited to the 
following functions: all plant control system functions, equipment 
safety^ protection, man-machine interface functions, operator trainirig 
for setting parameters and overall system configuration and testing. 
Configuration of settings for each and between functional controllers 
shall be made and tested by the Supplier/Manufacturer at their 
facilities. Any modification(s) done by the Supplier to the system 
default settings of the new controller(s) shall inform NPC in writing.

The system Shall be designed to monitor and diagnose its own 
perforrnance. The PEMS shall prompt alerts to notify the operator of 
any equipment and/or sub-systems with abnonrianties/errors. The 
monitoring and diagnostic functionality shall cover, but not limited to 
the following peripheral failure, I/O failure, peripheral memory error, 
main memory error, CPU failure, scan overmns, controller errors, loss 
of communication.

The Supplier shall provide ail hardware and cabling necessary to 
provide redundant, fail-safe communications between the subsystems 
of the PEMS. Failure of any component in the system shall not cause 
loss of control of more than one component in the system and must 
not cause a total system failure.

NATIONAL POWER CORPORATION m VI-EW-3.0-3
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EW-3.3 San Pascual Diesel Power Plant Genset Controller Data

Unit/Rated 
Capacity

Make and Model Remaiics

Unit 2 / 260kW Deep Sea Electronics - 
DSE 8620 MKIt Operational

Unit 3 / SOOkW Deep Sea Electronics - 
DSE 7510

Under Preventive 
Maintenance

Unit 4/ 410kW Deep Sea Electronics - 
DSE 7510 Operational

Unit 5 / 300kW Deep Sea Electronics -
DSE 8610 MKII Operational

Unit 6 / SOOkW Deep Sea Electronics - 
DSE 8610 MKII Operational

Unit 7 / 300kW ComAp - InteliCompact Operational

EW-3.4 Scope of Works

a) The supplier shall provide at least six (6) units of genset 
controllers, one (1) unit ESS controller, one (1) unit Solar/PV 
controller and one (1) hybrid controller1. The supplied controllers 
Shall be brand new and able to Interface with each other. The genset 
controllers shall be, of the same brand/manufacturer and model.

b) The communication interface and protocol within the PEHS (Hybrid, 
ESS, Genset and Solar/PV Controllers) shall be well-established 
depending on the preference of the Supplier/Manufacturer to function 
as designed ensuring proper connectivity and reliable transfer of 
data/information (l.e.,: command, alarm, status, etc.). The connection 
between these controllers shall not cause any malfunction for the safe 
and continuous operation of the power plant. The same shall apply for 
the communication between the ECS/ESS controller and the ESS 
(PEMS and BMS).

c) The communication interface and protocol between the existing 
genset controller and the supplied genset controller shall be well- 
established depending on the preference of the Supplier. However, 
the Supplier shall ensure that the connection provides reliable transfer 
of information (data, command, etc.) and that the connection between 
these controllers shajl not cause any malfuncUon to the safe operation 
of the gensets. The use of appropriate converters and/or relays is 
allowed between tirese devices if necessary.

d) The communication interface and protocol between each inverter 
and the Solar/PV controller shall utilize Modbus. The use of 
alternative communication protocols with appropriate converters 
and/or gateways may be allowed subject to the approval of NPC. 
Necessary converters and/or gateway devices shall be supplied to 
ensure safe and reliable transfer of information.

e) The supplier shall provide all necessary converters and other 
appurtenances and accessories to ensure the reliability of the

1 The Supplier may opt not to furnish Hybrid Controller when using CAN communication protocol 
between PEMS controllers (multi-master structure).

NATIONAL POWER CORPORATION Vl-EW-3.0-4
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g)

h)

i)

i)

k)

communication between these devices and components. The supplier 
shall ensure that the converters shall not cause any lag time when 
transforming the signals given to and from the equipment. Refer to 
figure 1 in this section.

The communication link between the Solar PV Plant and the PEMS 
shall utilize fiber optic cable used to transfer data only. Refer to 
EW-3.5 Commuriication interface and Monitoring System (c) for other 
communication cables'specifications.

The PEMS shall have control and remote monitoring functionalities 
that is accessible locally (within the power plant) and remotely through 
computer or mobile phones (via intemet/GPRS).

The PEMS shall be modular, expandable, and flexible to 
accommodate potential expansion of ESS, additional PV arrays 
(inverters) and additional gensets without the need of special 
programming skills. These additional components for future expansion 
purposes projects can be from different manufacturers and can haye 
different brands and models compared to the existing NPC 
components and the selected components of the Supplier. The PEMS 
shall be able to reliably communicate to such independent 
components.

Supplier shall provide all necessary cables, connectors, interfaces, 
software, liwnses and other equipment and devices to ensure 
interoperability of all components of the entire power plant.

The supplier, with minimum configuration as possible, shall install and 
integrate the supplied controllers to the existing controls of gensets to 
take-over the following functionalities, except that the protection 
system shall remain and under the supervision of existing genset 
controlter(s):
1. Start and Stop of Genset
2. Engine Ramp Up/Down Control
3. Generator Breaker Open/Close Control
4. Synchronization

If major configuration is unavoidable to ensure the performance of the 
required functionalities and may potentially void the existing warranty, 
the supplier shall submit an explanation of the reasons and 
ramification of the change to NPC for approval/consideration.

In the case that the genset(s) is/are no longer covered by any kind of 
warranty, the replacement of the existing controlier(s) by the new 
control|er(s) maybe permitted provided that it will not degrade the 
performance and cause any malfunction to the equipment. The 
Supplier shall seek clearance in writing to NPC prior to taking any 
action for this specific work item.

Notwithstanding the above, the supplier shall ensure that any changes 
will not affect the proper operation of the gensets.

The supplier shall include in the training the integration and 
installation including trouble shooting of all the controllers associate 
to PEMS.

NATIONAL POWER CORPORATION VI-EW-3.C5
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l) The supplier shall provide two (2) complete, units/sets of Human 
Machine Internee (HMi) of the same brand and model. One (1) 
unit/set shall be installed inside the ESS arid the other unit/set inside 
the control room.

m) The HMI equipment shall have a dimension of at least IS" 
touchscreen monitor with an adequate security feature to prevent 
accidental and unauthorized modification of operating parameters.

n) Bidder shall inspect the existing power plant to determine the full 
extent of the project. Integration methodology shall be submitted 
together with the proposal(s) for approval of NPC during contract 
implementation.

o) Ali other works necessary but not specifically mentioned and detailed in 
the scope of works shall be done for the complete, safe, and reliable 
operation of the Power and Energy Management ^stem (PEMS).

EW-3.5 Cornmunication Interface and Monttorlng System

a) Cornmunication Interface

1. The communication link shall be able to support real time data 
logging, event logging, supervisoiy control, operational modes 
and set point editing.

2. It shall have appropriate: communication interfaces to be 
provided by the Supplier between various units installed at 
different locations that report date for power generated on 
demand with options for daily, monthly, and yearly data.

3- nie appropriate communication interface for the PEMS/PV 
Controller shall be installed at the DPP. These interfaces 
together with their auxiliaries and the communication cable 
shall provide reliable two-way communication between the 
inverters and the Solar/PV controller or the PEMS.

4. The communication link between the SPP/PV- Controller and 
PEMS shall be robust technology over a fiber optic dedicated 
fortwo-way date communication.

b) Control System

1. The Solar PV Plant shall be designed as grid-interactive 
system with line protection and fail-safe system. It shall be 
equipped with all necessary instrumentation to provide 
adequate monitoring and control of the system under all 
operating conditions:

2- The Supplier shall provide Solar PV Plant monitoring system. 
The monitoring system shall have a date logging capability to 
record major operating parameter (e.g., kW, kWh, V, A, pf, 
frequency, etc.)

NATIONAL POWER CORPORATION VI-EW-3.0-6
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c) Communication Cables

I I

I

I

I

1.

2.

3.

4.

5.

Control cables of adequate size, impedance and insulation 
shall be required for establishing communication and control 
between equipment.

All communication cables shall be marked accordingly, or 
color coded depending on application and/or connection.

Connection of cables shall follow the standafd/acceptable 
colore for the ease of installation and maintenance purposes. 
Ethernet cables shall follow the color coding for connections 
as well as other communication cables, as applicable.

All cables, in general, shall conform to IS-1554 part 1:; ISO/IEC 
11801 and other relevant standards.

The control cables shall be appropriate for its intended fields of 
application ensuring maximum performance and of the 
following specifications but not limited to the following:

a.

c.

RS-485 cables shall be heavy duty or for industrial use, 
stranded copper conductor, polyethylene insulated with 
a minimum of 90% shielding coverage of braid or a 
combination of braid-foil shielding materials for 
maximum performance. Ukewise, it shall be F|ame 
Retardant Low Smoke (FRLS) PVS type jacketed. It 
shall be multi-conductor, multi-pair with low 
capacitance.

Ethernet cables shall be capable to support different 
applications. Its construction shall be multi-conductor, 
multi-pair shielded twisted pairs of stranded copper 
conductors with polyethylene insulation. The outer 
jacket material shall be flame retardant PVC material.

Fiber optic cable shall be rated for outdoor installation 
for telecommunication and data processing systems 
applications. Its outer jacket shall be UV-resistantand 
watertight/waterproof and shall not use any hazardous 
substances.

I
I

d) Data Monitoring

1. The data monitoring system shall include both Data 
Management Monitoring System and Weather Observation 
System which shall have one-collecting device with a display 
monitor which is capable of monitoring and controlling the 
solar farm parameters such as PV array energy production, 
actual AC/DC voltages and currents at inputs and outputs of 
the inverters, daily and accumulated energy generated, 
climate conditions and faults in the SPV system, at solar plant 
site.

NATIONAL POWER CORPORATION
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2. The system shall also have the capability for calculatng the 
average of the data collected every hour, day and month.

3. Following parameters shall be measured and stored 
continuously:

Solar module temperature/s 
Ambient temperature 
Solar irradiation/insolation 
Wind speed
DC current and voltages 
Power output of the solar arrays 
Power output of gensets 
Power plant load
User selectable time period of cumulative energy 
production for PV array 
System faults
Any other parameter considered necessary for the SPV 
system based on prudent practice

4. For solar irradiance monitoring, Class I or better Integrating 
pyranometer shall be provided, with the sensor mounted in the 
plane of the SPV array.

5. Data Logger shall record these parameters for study of various 
environmental and grid parameters on energy generated by 
the solar PV system.

EW-3.6 Aerial Cable Installation

General

I This part specifies the minimum requirements for aerial cable installation of 
communication cables including route planning on obtaining the best location 
for construction, installation, maintenance, cable placing and ensuring the 
optimum design is met.

All factors, including but not limited to location, support structures, cable 
materials, intended use, loading and protection among others, shall be 
considered in the design. Also, all materials and parts which are not 
specifically mentioned herein but are necessary for the proper installation, 
assembly and operation of the equipment shall be furnished at no additional 
cost to NPC.

I
EW-3.6,1 Cable Type

The Supplier shall use fiber optic data cable in establishing the 
communication link between the PEMS (DPP): and the SPP, Whenever the 
actual site condition requires, the use of other technology such as balanced- 
twisted pair cable is acceptable but subject to the approval of NPC. The cable 
shall be for communication and not manufactured for use in power lines. The 
link is intended to transfer mainly data between devices and components 
within the entire power plant.

NATIONAL POWER CORPORATION VI-EW-3.0-8
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EW-3.6.3

It is important to note that the resistance of the cable, the limitations of the 
terrninating devices and pair loading are major factors in, establishing the 
communication link. These factors shall be given importance by the Supplier.

EW>3.6.2 Cable Construction

The mechanical and electrical properties of the cable are important in 
selecting cable for communication. The Supplier shall determine the best 
suited type of cable for this contract. It shall be designed for coastal area 
applications to minimize or prevent rapid deterioration.

The use of high-strength support strand of galvanized steel is also required.

Fiber Optic Cable Specifications

The cable shall have at least the following minimum requirements:

Type Stnqie Mode Fiber Optic Cable
Core 12
Operating Temperature
Ranae

-30 to +80 degrees Celsius

Shielded Yes: with proper EMI/RFI aasketinq
Outer Jacket Black Polvethylene/PVC
Application Outdoor aerial Installation
Flame Retardant Required
Cable Support ADSS type or at least 6.4mm diameter,

Galvanized Steel

The use of ADSS or Support strand is required which can be provided 
separately or in the use of reinforced cable also known as “Figure 8" cable.

EW-3.6,4 Communication Equipment

The Supplier shall use all equipment best suited for the application and as 
required. Transmitters, receivers (transceivers), modems, routers, switches, 
hubs, couplings/connectors, etc. shall be able to operate properly as 
integrated. They shall allow smooth and reliable transfer of data or 
communication between each device in both the power plants.

All equipment to be supplied and installed shall be compatible with the 
application and the primary purpose of the communication link is to transfer 
real time data.

EW-3.6.5 Site Survey

The Supplier shall conduct a thorough and proper site survey in order to 
assess the existing conditions as well as the future conditions that may arise 
in the area. This is in order to resolve and avoid any possible problems and to 
properly determine the location of the facilities to be installed.

During this survey, the Supplier shall prepare the field survey report 
consisting of but not limited to measurements from structures that can affect 
the installation and operation of the facility, the construction details of such

NATIONAL POWER CORPORATION VI-EW-3.0-9
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I

I

staictures, soil conditions, area restrictions and other field conditions that 
may affect the route.

The Supplier shall utilize the same poles used in the tie line to support the 
communication link. However, alternate route may be considered if this route 
is exposed to extreme factors causing unsafe working environment, right-of- 
way problems, etc.

EW-3.6.6 Joint-use Poles

The Supplier shall determine the existing pole adequacy to support the 
proposed cables by physically inspecting and determining its loading 
capabilities. Included in the physical inspection are pole’s integrity, presence 
of anchors and guys, grounding, existing cables and in-pole equipment, 
clearances, obstructions and pole height, class, etc.

EW-3.6.7 Aerial Pathways and Spaces

The Supplier shall ensure that the telecommunication facility is compliant to 
but not limited to the following minimum requirements;

I
I
I

I

I

II
I

1.

3.

4.

6.

7.

8. 

9.

Type of poles, span lengths and sags shall be determined by the 
specifications written herein with consideration to all other design 
parameters and in accordance with the latest edition of Outside Plant 
Design Reference Manual and other related applicable laws and 
standards.
Pole to building attachment shall be done in a solid terminating point 
or in a dislodged portion of the building’s masonry or framework. The. 
use of either U or plate wall strap is required to attach the cables Into 
the building.
The use of flying cross is required for aerial installations over 
intersections where placing poles is prohibited or cannot be done.
All clearances that are required for communication equipment and 
between poles, conflicting plants, etc. shall be considered. Minimum 
vertical, horizontal and mid span clearances between communication 
cables and other utility lines shall be property implemented as stated 
in EW-3.6.8 Clearances or in the latest edition of NESC. Radial 
clearance shall also be maintained.
Pole lines shall be designed and installed without exceeding the 60% 
of the rated breaking strength of the cable support strand. Support 
strands shall have higher rating of zinc coatings to prevent! or 
minimize deterioration caused by highly corrosive environment. 
Support strands for aerial installation shall be of at least 6.4mm in 
diameter.
Anchors and guys shall be installed to all corner poles and as 
necessary. For poles wherein installing of guys is prohibited or 
rendered ineffective, the use of push braces is required.
Appropriate guy attachment hardware shall be used depending on 
requirement and need.
Storm guying is also recommended to be installed for pole lines or 
section of pole lines wherein expected to be severely affected by

NATIONAL POWER CORPORATION,. VI-EW-3,0-ia
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storms especially those that exceeds the 1.6km distance and no head 
guys are installed. Installation of two-way or four-way storm guy 
depends on the intervals within the section requiring storm guys.

10. Guy and anchor rod sizes and configurations shall be chosen 
appropriately considering all design parameters and calculations jn 
accordance with the latest edition of Outside Plant Design Reference 
Manual (OSPDRM) or other relevant and applicable laws 
standards.

EW-3.6.8 Clearances

The Supplier shall install and maintain the minimum recommended 
separation/clearances from other utilities.

The communication cable must be clamped or banded to the poles with 
stainless steel straps. Drilling holes to the steel pole for a bolt attachment is 
prohibited.

The communication cables shall be installed with appropriate clearance tp the 
energized power cables for at least 43 inches from the lowest sag. the 
following clearance to the ground as per NESC shall be Iriiplemented:

t A*'-—.-

Neutrai

Ccmhu

iGr^ndki^c-
Span;Gu>^

•i,'- -If'
•,v

Railroads 23.5 ft 24.0
ft 26.5 ft

Trucks Over 
8 Feet 15.5 ft 16 ft 18.5 ft
Water - No
Sailboats 14.0 ft 14.5

ft 17.0
Over fields,
orchards, 
forest, etc.

15.5 ft 16.0
ft 18.5 ft

Pedestrians
Only 9.5 ft 12.0

ft 14.5 ft
Oversized Ve 
14 feet in heig 
(x = known h« 
vehicle)

hides - greater than
It
iight of the oversized X + 1.5 ft X + 2 

ft X + 4,5ft

Vertical Clearance Over Buildinas
Accessible 10.5 ft 11.0 ft 13.5 ft
Non-accessible 3.0 ft 3.5 ft 12.5 ft

All vertical clearances shall be measured at midspan clearances or between 
the lowest sags of the communication cable and other utilities/structure. 
Midspan clearances shall be at least 75% of the clearance required at the 
pole or in accordance with the latest applicable standard.

Radial Clearances shall also be maintained at least 1.4 meters (4.5 ft) 
horizontal and 3.2 meters (10.5 ft) vertical clearance from antennas, signs, 
pole structures, storage tanks and chimneys.

NATIONAL POWER CORPORATION m Vl-EW-3.0-11
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The Supplier shall comply with all the applicable standard/regulations 
regarding all the types of clearances required.

EW-3.6,9 Cabling/Splicing Hardware

The Supplier shall ensure that cable splices are properly done, maintained 
and protected in order to provide reliable operation of the system.

Cabling hardware can be metallic or non-metallic. These shall be designed to 
provide security and protecUon to cables and splices, strain relief and allow 
cable re-entry.

Splice closures and covers used by the Supplier shall be classified and in 
accordance depending on its puipose and intended use.

The Supplier may opt to employ any splicing methodology for fiber-optic 
cable or other cable type. However, waterproof protection shall be used In 
these splices.

EW-3.6,10 Grounding, Bonding and Protection

The Supplier shall properly ground, bond and protect the cables and 
equipment to avoid hazards to people, property and the system. Proper 
grounding and bonding enhance the reliability of equipment and: improve the 
signal integrity in a transmission medium by minimizing transient voltages 
that can induce unwanted signal into the system. These transient voltages 
are commonly external to telecommunication systems.

Outside Plant (OSP) shall have protective measures against the presence of 
lightning stroke currents, voltage induction exceeding 300Vac. accidental 
contacts to power lines operating at more than 300V line to ground and 
ground potential rise (GPR) above 300V.

Grounding and Bonding shall be in accordance, but not limited to, the 
following minimum requirements:

I
I

be

2.
3.

4.

5.

6.

A bond between power and telecommunication plant shall 
established using at least 6AWG bonding conductor.
Cable shields shall be bonded to maintain its electrical continuity. 
Telecornmunication support strand cables shall also be bonded to a 
power system at a given interval depending on the power voltages 
involved. Such bonding to power facilities shall be carefully done by 
qualified personnel.
Bonding of support strands to ground or separate cables or wires 
together at every .40km, at each crossover and at each branch. 
Bonding of cable shields to support grounds shall be done at frequent 
intervals. Shielded cables shall be bonded between the shield and the 
support strand at every splice, terminal, and load points. If the 
shielded cable is exposed to lightning, it shall be bonded at every 
0.40km to the support strand.
As much as possible, telecommunications cable shalTbe crossed on 
jointly used or occupied poles rather in the mid-span. A Vertical Down

■NATIONAL POWER CORPORATION Vl-EW-3.0-12
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7.

8.

9.

10.

11.

12.

Lead (VDL) shall be used to connect the cable support strand to the 
Multiground Neutral (MGN) of MGN-type power lines. In MGN system, 
grounding requirements shall also be referred to EW-7.0 13.8kV Tie 
Line. However, for cases where aerial runs are installed on a joint- 
used pole with a non-MGN system, a separate VDL shall be placed 
dedicated for the telecommunication system with at least 0.40km 
interval.
Both the cable shield and support strand shall always be bonded with 
the MGN when using the same poles (joint use or joint occupancy). 
Bonding shall be done on every pole that carries a VDL where 
transformers, capacitors and other types of power equipment tiiat 
draws load current are connected. If the joint use/occupancy is longer 
than 0.8km, the bond shall be made at every 0.4km. Also refer to 
NESC for additional requirement for certain support strands that are 
exposed to possible power contact, induction, and lightning.
For cases when the ampacity of the support strand is not enough for 
system grounding conductors, additional bonds must be made at 
every 0.20km.
For joint use/occupancy with non-MGN electrical supply circuits, cable 
shields shall be grounded by bonding them to a telecommunications 
ground system.
For underground or direct buried cable dips in aerial cable runs there 
is no special protection required at junctions of aerial cables and short 
underground or direct-buried plastic sheathed cable dips.
For aerial to underground transitions, when the aerial cable is 
exposed to lightning and is connected to a single underground cable 
that runs for 305m or more before paralleling with other cables, the 
aerial cable shield at the last pole shall be grounded while the shield 
and support strand shall be bonded to an MGN VDL. if this exists, 
otherwise use a telecommunications ground rod.
In aerial-to-underground transition or expansion, exposed cables shall 
have;
a) Established and maintained continuity of all metallic cable 

elements
Metallic and non-metallic splice cases bonding and lead sleeves 
shall be connected to PB’s grounding system at every PB 
installed.
Cables with plastic sheaths do not need to be bonded at pull- 
through PBs.

b)

c)

EW-3.6.11 Building Entrance Protection

The Supplier shall electrically protect all exposed telecommunication cables 
containing metallic components at the building entrance such as the 
following:

1. All exposed telecommunication cables that contain metallic 
components require electrical protection at the building entrance. 
Metallic sheath and strength members of ail cables entering the 
building must be connected to the Telecommunications Main 
Grounding Busbar (TMGB).

NATIONAL POWER CORPORATION VI-EW-3.0-13
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I

I

I
I

I
I

2.
3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

Install protectors for metallic pairs as well as fuse links, if needed 
All entrance cable shields shall be closely grounded to the building 
entrance as much as possible.
Splice cases of entrance cables shall be made of fire-resistant 
material.
A minimum of 6AWG copper ground wire shall be used to ground the 
protector or protected cable terminal to the TMGB.
Bond together the protector ground, power ground and interior 
metallic water pipe system, if there is any.
Insulating joints or isolation gaps shall be used as necessary on 
coiTOsion-prone areas.
Telecommunications grounding and bonding shall not be attached to 
any cathodic protection system because this system is used for 
protection against galvanic corrosion of such structures by constantly 
sending low current to metallic ducts.
Sheaths of shields of all OSP cables shall be bonded of 6AWG 
copper wire or bonding ribbon to the telecommunications grounding 
system for low-risk areas to corrosion.
Isolation gaps for cables that are exposed to lightning or have power 
contact shall be installed by bonding the OSP sides of shields or 
sheaths and isolating them from the telecommunications grounding 
system.
In highly corrosive areas, insulating joints or isolation gaps shall be 
installed on all cables entering a building, 
if isolation gaps are used, the following shall be made: 
a) Bridge the isolation gaps on exposed cables using decoupiing 

capacitors to minimize the coupling noise.
Bond the metallic sheath components and metallic strength 
members of all entering cables by 6 AWG copper conductor or 
bonding ribbon. Cables and all metal elements must be isolated 
from all grounded objects and equipment on the OSP side of the 
insulating joint.
Locate insulating Joints near the entry point as much as possible. 
Bond the metallic sheath components and metallic strength 
members of all cables to TMGB with a minimum of 6AWG on the 
building side of the insulating Joint.

For cases where insulating joints are not present; bond the entrance 
cable metallic sheath components and metallic strength members to 
the TMGB using 6 AWG copper wire or bonding ribbon.

b)

c)
d)

EW-3.6.12 Protectors

The Supplier shall install protectors as applicable and needed. The use of 
fused and/or fuseless protector housing is recommended provided that:

a)

b)

NATIONAL POWER CORPORATION

For fuseless protector housing, installation of fuse link is required 
between the exposed plant and the protector to minimize the hazard 
of fire and shock. Fuseless protectors which are voltage-limiting 
devices shall only be used with fusible link which is a current-limiting 
device.
For fused protector housing, it is required to be installed in the event 
that there is no fuse link provided and/or a portion of service wire uses

VI-EW-3.0-14
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the same french with power lines operating beyond a line to ground 
voltage of 300V.
For fuse links, the protector stubs of internal protector wiring shall be 
at least two gauges finer (larger AWG) than the enfrance cable. A 
minimurn of 0.6m of fuse link is required to be installed in conjunction 
with fuseiess protectors for exposed OSPs to power.
All exposed circuits entering the building shall have protector units. It 
is recommended to use solid-state protectors.
Primary protection shall be provided for ail cables exposed to 
lightning, crossing power lines and/or prone to having accidental 
contact to power lines.
Secondary protection shall be considered to protect the equipment 
against sneak currents or continuous foreign current exceeding 0.35A. 
Fast response secondary protectors shall be installed in series 
between the primary protector and the switching equipment at the 
main building. This shall also be provided at the remote station 
between the primary protectors and the station equipment. Protectors 
shall be conformant to UL497A.
An integrated assembly of both primary and secondary overvoltage 
and overcurrent protection is recommended. Protector modules shall 
be equipped with in-service test points so that non-intnjsive testing 
can be done without accidentally disengaging a working circuit during 
maintenance. The communication link shall also be property protected 
against any interference such as Electromagnetic Interferences (EMI) 
and coupling Impedance.
All necessary protection against lightning shall be installed including 
the proper.

c)

d)

e)

f)

g)

h)

i).

EW-3.6.13 Testing Proceduresand Criteria

The Supplier shaif test the grounding and bonding system to evaluate the 
bonding connections between telecommunication busbars and AC 
grounding/electrode;

These tests shall be performed after the installation of cables and grounding 
system and before the installation of end-Use equipment.

The recommended True RMS measurement of AC current in the bonding 
Conductors is Jess than 1 A For DC current, it is less than 500 mA. 
Depending on equipment needs, the acceptable AC and DC measurement 
may vary.

The presence of abnormally high AC current levels indicates that there is a 
dangerous condition within the testing area. Wearing proper safety gears and 
taking precautions when splicing cables or grounding is important.

The two-point bonding measurement is also important to be perfOnned using 
an earth grounding resistance tester configured for continuity test.

The test is performed by connecting the meter leads between the nearest 
grounding electrode and other metallic items. The recpmmended: maximum 
value between these two points Is 100 milliohms.

1
I
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The Supplier shall refer to the equipment’s manufecturer should there be any 
special set-up or safety precautions needed before and during testing.

EW-3.6.14 Maintenance and Restoration

The Supplier shall establish ttie guidelines for managing and maintaining the 
installed communication system and its infrastructure including the 
associated procedures in ensuring the continuous operation of the system 
within tile given operating limitations as well as the restoration requirements 
during re-estabiishment of components following its failure, if there Is any.

The Supplier shall, within the warranty period, regularly conduct the routine 
inspection and maintenance of ait spaces, pathways, splice enclosures, 
equipment, cable layout etc. to extend the network’s performance 
capabilities and prolong its useful life,

The Supplier shall submit a detalled maintenance plan subject for approval of 
NPC. The maintenance plan together with all the proper documentation shall 
ensure smooth network maintenance by providing better understanding of the 
system. It shall address the skill set requirements, codes, standards and 
safety, records of cables, circuits, updated pathway segments indicating 
history of operation and maintenance, PBs, equipment baseline including 
their specifications, storage and replenishment of repair materials, training 
requirements, restoration procedures, maintenance schedule of all OSP 
equipment including all periodic testing and calibration, management 
escalation procedures with contact infprrnation. among others.

EW-3.6.15 Routine Maintenance

The Supplier shall perform the routine maintenance regularly, of at least 
yearly within the warranty period, to examine the network for any 
abnormalities. It can be done physically or through the aid of sophisticated 
network monitoring and surveillance systems/devices capable to detect such 
abnormalities (e.g., changes in resistivity, continuity, Indications of moisture 
and degradation, loss Of sheath integrity). Such devices shall not affect the 
operation of the entire network.

Routine Maintenance checklist shall be prepared by the Supplier and shall be 
submitted to NPC. It includes ensuring the cabling integrity and verifying the 
good condition of poles, guys, and anchors verification of that no dangerous 
electrical conditions have been developed as well as the compliance of the 
network facilities with all the safety regulations, applicable codes and 
standards. RoLitine Maintenance focuses on but not limited to:

a) Inspection of “T zone which is basically the area wherein the cable is 
attached to a pole extending to up to 0;91 m to both sides. This area 
normally includes the terrninals, service wire attachments and splices 
Trimming of trees to prevent degradation of transmission capabilities 
caused by abrasions to cabie sheaths.
Pole inspections include cheeking for any deterioration, height 
requirements, presencedf unwanted/unauthorized attachments. This 
Is done to ensure employee arid public safety.
Maintenance of OSP identification methods for easy identification 

__  Right-of-Way inspections for ImDedinqobstecies
NATIONAL POWER CORPORATION Vi-EW.3.0-16
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f) Defective cable pair recovery system

EW-3.6.16 Demand Maintenance

The Supplier shall be able to address demand maintenance during the 
warranty period and shall be able to provide assistance in such cases after 
this period. Demand maintenance may be needed in response to cases, but 
not limited to the following:

a)
b)
c)
d)

e)
f)

g)

h)

Customer service demands
Relocation of OSP due to road improvements
Site improvements
Property augmentation/addition that imposes Conflict to the existing 
OSP
Changes in clearance, separation and/or pole spacing
Obligations under joint-use agreements such as re-arrangement and
replacement of components like poles
Indications of imminent danger to the network or any specialty
designed network from a network monitoring and surveillance
systems
Changes in road elevation affecting the requirements for PBs

Demand maintenance is not limited to damages that caused out-of-service 
condition and can also be needed in cases where damage to the network has 
been incurred by natural calamities like storm, earthquakes, etc., vehicular 
accidents, road washouts, floods, physical degradation and those hazards 
that disrupts public safety with the risk of losing the telecommunications 
network facility.

The Supplier shall also submit his comprehensive demand maintenance 
checklist to NPC.

EW-3.6.17 Restoration Procedures in Case of Emergency

The Supplier shall include in his maintenance plan a thorough and 
comprehensive procedures to be undertaken in cases of emergency 
shutdown or out-of-service of the network.
An emergency recovery plan shall address and provide information of at least 
the following;

a) Identification and contact of key personnel who must respond quickly 
and possess the necessary skill set to repair the problem, it is 
important that these key personnel have predefined duties and 
responsibilities and are properly trained.

b) Accessing and obtaining the right materials for repair. These materials 
shall be readily accessible and shall be sufficient in quantities.

c) Basic troubleshooting procedures shall be property documented and 
shall be clear and concise. The restoration team must be familiar with 
these details and that a step-by-step procedure is recommended to be 
documented.

d) Restoration tools for emergencies must always be easily accessible 
and ready to use. Such tools and equipment shall be maintained 
regularly and marked appropriately, thus the plan shall be able to 
provide this information. Use of worn-out tools/equipment as. an

NATIONAL POWER CORPORATION VI-EW-3.0-17
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f)

g)

alternative shall be avoided as well as the use of equipment for 
roufne maintenance in place of emergency equipment, even for short 
time is not recommended.
Critical circuits that need prompt response during an emergency shall 
be marked/documented in the plan. These circuits shall be of first 
priority when restoring the network. TTie first goal of OSP restoration 
is to restore the network’s operation in a staggered but prioritized 
mariner. Returning the system back to normal operation then restoring 
the system closely as possible to its original or improved operational 
parameters comes next.
Emergency test equipment shall be regularly calibrated and shall be 
readily available for use. Calibration procedure shall be provided in 
step-by-step and must be easy to understand and follow.
Minimize service interruptions and ensure safety of personnel by 
providing temporary grounding and bonding connections. These 
points shall be clearly stated and marked in the plan.

Emergency restoration procedure/plan shall be able to guide the restoration 
team to identify and repair the problem, may it be temporary or pennanent. 
However, temporary repairs shall not be left on a provisional status and must 
be repaired or corrected permanently. It shall also include the procedures and 
guidelines allowing the proper documentation of the restoratiori, 
reaSsigriments and configurations done to the network.

The emergency restoration plan is subject for updating upon the completion 
of an, after-action report detailing the problems encountered, its causes and 
the corrective action taken whether its short or long term. An after-action 
report shall be submitted whenever a restoration is done and completed and 
shall contain preventive measures and recommendations to avoid the same 
problem from reoccumng. The plan is prepared to identify any OSP structure 
that requires revision and/or replacement.

The Supplier shall also nominate or provide their support center. This support 
center shall be able to respond quickly and in a timely manner to any type of 
maintenance request. Support center staff members shall be capable of all 
aspects pertaining to restoration, maintenance and operation of the network 
facility. It is also Important that the support center has complete end-to-end 
and up-tCKlate necessary documentation for ail kinds and types of materials 
and equipment, has access to next-level support and is capable of providing 
emergency restoration materials Including test equipment.

EW-3.6.18 Documentation

NATIONAL POWER CORPORATION

The Supplier shall submit the Schematic Design/Diagram showing the initial 
proposed facility based on the gathered data from site survey. Construction 
documents and work prints shall also be submitted indicating the final design 
of the system as well as the specifications for installation and the record, of 
changes made during installation. As-built drawings shall also be submitted. 
All documentations are subject to NPC’s approval.

The Supplier shall also provide his comprehensive design and instruction 
speclficatioriS checklists in accordance with OSPDRM. The checklists can be 
modified as deemed necessary by the Suppller/Designer in order to fully 
detail all the data required and used in the system.

I m VI-EW-3.0-18
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The Supplier is also recommended to submit photographs and video 
recordings of the site or field survey conducted. All other information that 
needs to be recorded shall be properly documented and such documents 
shall be provided to NPC.

The Supplier shall also submit photographs and video record with stamped 
dates of the conducted site survey as well as the route and the affecting 
factors determined and encountered during pre-installation, installation and 
post-installation activities.

EW-3.7 PEMS and Communication Architectural Diagram

The PEMS and Communication architecture shall be as presented, below. 
However, the Supplier may offer similar or equivalent system architecture 
subject to NPC's review and approval.

I
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Figure 1: PEMS and Communication Diagram

EW-3.8 Warranty

The PEMS, including all its components, shall have a minimum warranty of 
five (5) years. This warranty shall be covered by a back-to-back warranty 
arrangement with the manufacturer. The supplier shall submit its warranty 
agreement with the manufacturer that stipulates the scope and 
responsibilities of each party. Both parties (bidder and manufacturer) shall be

NATIONAL POWER CORPORATION Vl-EW-3,0-19
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equally and severally liable for the failure of either party to perform warranty 
obligations.

EW*3.9 PEMS Manufacturer Track Record

The controllers to be used in PEMS shall have a track record that indicates 
the exact make and model being offered are used for at least three (3) Hybrid 
Systems that are currently working and are in actual operation (fill-out form in 
Section VI - Technical Specifications - Part II Technical Data Sheet - Annex
F)-

EW-3.10 Measurement of Payment

Measurement of payment for all electrical works shall be based on the bid 
price of each item as shown in the Schedule of Requirements - Electrical 
Works, Section VII of the Bid Document. The cost of each item shall cover all 
works required and described in the pertinent provisions of the specifications.

I

I
I I

I
I
I

!
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EW-4.2

EW-4.3

LIGHTING SYSTEM 

General

This specification covers the technical and associated requirements of 
complete lighting system and perimeter lighting system for the Design, Supply, 
Delivery, Installation, Testing and Commissioning of San Pascual Solar PV- 
Diesel Hybrid System (with ESS).

Scope of Work

The scope of works shall cover but not limited to the following:

1. Supply, Installation and Test of complete Lighting and Power System for 
the Guard House;

2. Supply, Installation and Test of Complete Perimeter Lighting and Power 
System;

3. All other works necessary although not specifically mentioned and 
detailed but are required for the complete, safe and reliable operation of 
the Lighting System for San Pascual Solar PV Plant.

Standard of Materials

All materials to be used in the work shall be new, of high quality, free from all 
defects and of proven acceptability for the purpose of intended. Unless 
otherwise specified, materials shall conform to the latest applicable standard 
issued by the following authorities;

1.

2.

3.
4.

5.

6.

American National Standards Institute (ANSI)

Institute of Electrical and Electronic Engineers (IEEE)

Underwriter’s Laboratory (UL)
National Electrical Manufacturer’s Association (NEMA)

National Electrical Code (NEC)

Philippine Electrical Code (PEC)

Other recognized national standards may be accepted if such will guarantee a 
quality superior to that guaranteed by the above standards. Use of other 
standards shall be subject to the approval of National Power Corporation.

NATIONAL POWER CORPORATION VI-EW-4.0-1
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EW-4.4 Lighting System

The lighting system covered by this specification shall include all outlets 
(convenience and power), switches, associated conduits and cables, lighting 
fixtures (indoor, outdoor and emergency), fittings, distribution panel boards, 
etc.

The devices/materials furnished shall be in accordance with, but not limited to, 
the latest issues of the Applicable Codes and Standards, including ail addenda, 
in effect at time of purchase order unless otherwise stated in this specification.

All materials and parts which are not specifically mentioned herein but are 
necessary for the proper installation and safe operation of the lighting system 
shall be identified by the Supplier and shall be furnished at no additional cost 
to NPC.

EW>4.4.1 Technical Requirements and Characteristics

Circuits shall be wired separately for lighting and outlets. Lighting fixtures shall 
be controlled and switched locally approximately as shown on the drawings.

Replacement of fixture bulbs or tubes shall be possible without disconnecting 
any part of the power supply and risk of touching live parts of the instaliation.

The lighting and power panel shall be tapped to the service transformer 
sourced from the switchyard bus conductor.

EW-4.4.2 Lighting and Power Panel board

The lighting and power panel board shall be flush-mounted.

The main and branch circuit breakers shall be molded case type with 
instantaneous magnetic trip and thermal over current trip.

Nameplate shall be black plastic with engraved white letter.

EW-4.4.3 Lighting Fixtures, Luminaires and Accessories

Lightino Fixtures

All lighting fixtures when installed shall be free of leaks, warps, dents and other 
irregularities.

The hangers and brackets of all kinds for safety and proper instaliation of 
lighting fixtures shall be furnished and installed by the Supplier at his own 
expense.

The housing of lighting fixture shall be fabricated of steel sheet, corrosion 
resistant, good ventilation and easy installation.

All lighting fixtures, samples and catalogues shall be submitted for NPC’s 
review and approval prior to the order. No lighting fixtures shall be installed 
without the approval of NPC.
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Ughting fixtures shall be wired with approved fixture wire, 90*0 insulation. 
Each fixture shall be wired to a single point with an adequate slack for proper 
connection. All lighting fixtures shall be protected from damage during 
installation. Any broken lighting fixtures, receptacles, stems and the like, shall 
be replaced with new parts, at no cost to NPC.

Lighting Luminaires

a) 1 X 9 Watts Compact LED Lamp

Shall be cool white frosted finish, rated 240V AC, 6.0Hz 
operations. Lamp holders shall have E27 base.

When used in damp and wet locations, it shall have an explosion 
and corrosion proof body and sealed.

b) LED Flood Light

Light Emitting Diode (LED) Rood Light shall be IP65 rated, 
forged with high quality aluminum alloy with clear tempered 
glass and built-in cooling fins.

EW-4.4.4 Switches and Single Phase Outlets

Switches and single-phase outlets shall comply with NEMA Standard. The 
ratings of switches and single-phase outlets with one conductor earthed shall 
be as specific herein. All switches and single-phase outlets shall be flush 
mounted, impact resistant and splash proof type.

Switches

Switches for lighting fixtures shall be of the toggle quiet and flush mounted and 
fixed to the wall 1.37m above the finished floor level. The rating of the switches 
shall be 10A, 240VAC, single-phase.

Single Phase Outlets

All outlets shall be provided with separate earthing pins connected to the 
yeliow/green part in the feeder cable. Outlets with rated voltage not exceeding 
250 Volts shall be in accordance with PEC for 2-pole three-wire (indoor and 
outdoor).

EW-4.4.5 Cables

Cable shall be stranded annealed copper conductor suitable for continuous 
temperature of 90‘C when used in wet or dry location and ,90'G when exposed 
to oil or coolant. The minimum size of conductor to be used shall be 3.5mm2.

Insulation shall be suitable for wet and dry location, fungi resistant and 
ultraviolet stable.

All cables shall be moisture and heat resistant, flame-retardant polyvinyl 
chloride insulation, chemical and abrasion resistant nylon sheath. The cable

NATIONAL POWER CORPORATION Vl-EW-4.0-3
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Specification shall meet ASTM specification, PNS 35. UL standard 83 and 
requirements of PEC.

The Supplier shall submit catalogues and/or brochures showing details of 
cable insulation and ampacity ratings of all types of cables to be supplied for 
approval of NPC.

Cable Installation

Cables pulled through conduits shall be supported in an approved manner to 
avoid damaging the insulation. Grease or oily substances shall not be used to 
facilitate the passage of the conductor in conduits.

The pull shall be applied to cables only by means of approved grips. The end 
portion of the cable, which has been marked or deformed by the grip, shall be 
cut off by the Supplier.

AN cable runs shall be continuous, and all termination shall be at the terminal 
boards, equipment, etc. No splices are allowed in conduit or cable tray.

Prior to installation, cables and conduits shall be thoroughly cleaned to prevent 
damage to cables during installation. After cables have been installed, cables 
shall be tested for continuity and insulation resistance and shall be tagged with 
respective cable number.

EW-4.4.6 Conduit

All embedded and concealed in ceiling conduits, boxes and fitting required for 
the power and confrol conductors including all necessary hardware and 
accessories such as screws, bolts, concrete inserts, clamps, locknuts, 
couplings shall be furnished by the Supplier. The required quantities of various 
items of conduits and associated materials shall be furnished in accordance 
with the installation requirements.

During installation, due precautions shall be taken to protect the conduit,and 
threads from mechanical injury. The ends of the conduit shall be sealed in an 
approved manner. Conduit runs shall be sealed by the use of caps and discs 
or plugs. The seals shall be maintained, except during inspection and tests, 
until the conductor is pulled in. Conduit shall be checked to be free from 
obstructions by pulling a wooden mandrel of appropriate size through the 
conduit.

Conduits running in floors and terminating at equipment mounted on concrete 
bases shall be brought up to the equipment within the concrete bases, 
wherever possible.

All joints between lengths of conduits and threaded connection to boxes, 
fittings and equipment enclosures shall be made watertight.

Conduits installed outdoors running underground shall be buried to a minimum 
of 0.5m.
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Non-metallic conduit shall be made of un-plasticized polyvinyl chloride (uPVC) 
smooth walled inside and outside, colour^ red-orange, schedule 40.

The uPVC conduits shall be non-corrosive and weatherproof, resistant to the 
attacks of acids and alkalis and must have a self-extinguishing property hence 
shall not support combustion. It shall resist corrosion, rust and scale.

Metallic Conduits

Metallic conduit shall be made of Electrical Metallic Tubing (EMT), galvanized 
on the outside for corrosion protection and shall have an approved corrosion- 
resistant organic coating on the inside. EMT shall be installed by the use of 
set-screw or compression-type couplings and connectors.

EW-4.4.7 Junction/ Utility Boxes 

Junction/ Utility Boxes

Ail junction/utility boxes for concealed work shall be of hot dip galvanized steel 
or un-plasticized polyvinyl Chloride. All wail boxes on exposed work shall be of 
aluminum blasted cast iron.

Utility boxes shall be firmly anchored in place and where required provided with 
fixture supports. The Supplier shall provide special supports for recessed 
lighting fixtures, etc. Suitable expansion screws shall be used for securing 
boxes to solid masonry and approved type toggles for securing to hallow 
masonry units.

Pull Boxes

Pull boxes shall be installed at all necessary points, to prevent damage to the 
insulation or other damage that might result from pulling resistance or for other 
reasons related to improper installation. All pull boxes shall be made of 
galvanized sheet steel not less than 2mm or un-plasticized polyvinyl chloride. 
Where pull boxes are used in connection with exposed conduits, plain covers 
attached to the pull box with a suitable number of countersunk flathead 
machine screws may be used.

EW-4.5 Measurement of Payment

Measurement of payment for all electrical works shall be based on the bid price 
of each item as shown in the Schedule of Requirements - Electrical Works, 
Section VII of the Bid Document. The cost of each item shall cover all works 
required and described in the pertinent provisions of the specifications.
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PART I - TECHNICAL SPECIFICATIONS 

EW - ELECTRICAL WORKS

EW-5.0 GROUNDING SYSTEM

EW-5.1 General

This specification covers the technical and associated requirements for the 
entire grounding system of the Solar plants and/or switchyards, required to 
protect persons and equipment, to reduce electromagnetic interference (EMI) 
and to allow safe service and maintenance of the installations. The grounding 
system includes all major and rriinor equipment such as PV modules, mounting 
structures, inverters, AC combiner boxes, DC boxes, trartsfoimer and 
protection panel, ground rods, motors, pumps, etc. and connections.

All materials and parts which are not specifically mentioned herein but are 
necessary for the safety of operating personnel and safe operation of the plant 
shall be furnished and determ ined by the Supplier at no additional cost to NPC.

EW-5.1.1 Technical Characteristics and Requirements

The ruling criteria in the design of the grounding grid shall be the safety of 
personnel and the proper operation of the electrical equipment during normal 
operation and during transient disturbances such as short circuits in the electric 
power system and during lightning discharges. The grounding system shall 
meet the following minimum requirements;

■ NATIONAL POWER CORPORATION,

ITEM DESCRIPTION REQUIREMENTS
Grounc Ina Desian Criteria

1 Fault duration, sec. 3
2 Total fault level (line to 

ground), kA 8

3 Grounding connection
(exothermic, compression, 
etc.)

Exothermic

4 Grid conductor (specify size
and tvoe)

> 100 mm2 copper stranded
conductor (bare)

5 Bondinq Conductor (riser)
a. All major equipment such

as inverter, transformer, 
ESS. etc.

>100 mm2 copper stranded
conductor with 1.2 kV PVC 

Insulation> b. For motors/pumps rated
30kW and above, CT/PT, 
FDS, LA. etc.

> 50 mm2 copper stranded
conductor with 1,2 kV PVC 

Insulation
c. For motors/pumps rated

below 10kW, perimeter 
lighting and fence 
earthinq

> 22 mm2 copper stranded 
conductor with 1.2 kV PVC 

Insulation

m VI-EW-5.0-1
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6 Burial depth of grid conductor 
below finished orade. m 0.6

7 Ground matdesiqn resistance 5 Ohms (max.)
8 Permissible temperature rise

of grid copper conductor, °C 300
9 Ground Rod

a. Type Copper rod
b. Diameter, mm >19 mm
c. Lenoth/section. m > 3 m

10, Resistivity of crushed rock,
(wet) Ohmmeter 3000

11 Approximate area of
piant/switchyard to be 
covered by the ground arid

Refer to Bid Drawings

12 Soil resistivity (for
calculation), ohmmeter By Supplier1

Lightning Protection
1 Manufacturer By Supplier
2 Place of Manufacture By Supplier

Lightning Rod
1 Material Copper
2 Length, mm 2000
3 Minimum Diameter, mm 16

Down Conductor
1 Type Insulated Copper Conductor
2 Minimum Cross-Section

Area 55 mm2

3 Overall Diameter, mm By Supplier

The Supplier shall carry out earth resistivity measurement for the plant site. 
Based on the result of this measurement and the system parameter, the 
appropriate design and the calculation will be determined whether 
impermissible touch and step voltages occur at any place inside plant area and 
at anyplace 10 m outside of the plant boundary line which may be endangered. 
These calculations will decide on the provisions for grounding to be made with 
the relevant part of the civil works related to foundations. If the calculations 
proved after the application of all engineering possibility that touch and step 
voltages are still higher than permitted and consequently the Supplier managed 
to design the earthing and grounding grid in such a way to obtain the lowest 
touch and step voltage value, all documents including limitation and justification 
shall be provided to NPC for approval.

If in case the actual measured resistance of the Supplier-designed and installed 
ground grid is higher than specified in this section, the Supplier shall install, at 
no extra cost to the NPC, additional grounding rods, mats, grounding

1 Design of grounding system is responsibility of Supplier including measurement of actual soil 
resistivity.
NATIONAL POWER CORPORATION VI-EW-5-0-2
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electrodes, etc., until the field-measured resistance is equal to or less than the 
specified value.

The ground grid shall be composed of a system of copper conductors buried 
approximately 60 cm. beneath the surfece of the earth, excluding crushed rock 
surfacing. Driven ground rods shall be installed at regular intervals and 
connected to the grounding conductor at grid nodes. A minimum of four (4) of 
the specified ground rods must be installed (one at each corner of the ground 
grid). The Supplier shall determine the spacing of ground grid conductors and 
the total number and location of ground rods and their lengths (single or two or 
more coupled sections).

EW-S.1.2 Lightning Rod and Support

The lightning rod shall be copper-covered steel of circular cross section, with a 
nominal diameter of 16 mm and a nominal length of 2 meters.

The air terminal (lightning,rod) shall be located at the highest point of the facility 
to capture the lightning strike to a preferred point, so that the discharge current 
can be safely directed via the down conductor to the grounding system. The 
lightning rod support shall consist of a minimum of 3.0 meters of galvanized 
iron piping mast. The Supplier shall give technical details of the protection 
including mounting and installation details for approval.

EW-5.1.3 Lightning Down Conductor

The down conductor will provide a low impedance path from the air termination 
to the ground system so that the lightning current can be safely conducted to 
earth, without the development of excessively large voltages.

The lightning down conductor shall be made of electrical grade copper, with a 
minimum cross-sectional equivalent to 55 mm2. The conductor shall consist of 
helically copper strands bound by a semiconductor cross-linked polyethylene 
and an outer PVC jacket.

In order to reduce the possibility of dangerous sparking (side-flashing), the 
down conductor route(s) should be as direct as possible with no sharp bends 
or stress points where the inductance, and hence impedance, is increased 
under impulse conditions. The down conductor should not be subject to bends 
of less than 0.5-meter radius and shall be secured to the structure by approved 
metallic fastening at least every 2.0 meters.

EW'S-1-4 Grounding Cables

Grounding cables shall be copper conductor of soft drawn or hard drawn 
concentric stranding bare copper conductor in accordance with the latest 
revision of ASTM B3 and manufactured in accordance with ASTM Specification 
B8 (class B).

EW-5.1.5 Ground Rods

The ground rod shall be copper-covered steel of circular cross section, with a 
nominal diameter of 19 mm and a norhinal length of 3 meters.

NATIONAL POWER CORPORATION ------------------------------------------------------- VI-EW-S.M
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Each ground rod shall have a conical swaged point at one end and shall have 
a :continuous Smooth copper covering of at least 0.254 rnm thickness molten- 
welded or copper bonded (electro-deposit) to a steel core. The copper clad or 
pressed type will not be accepted.

EW-5.1.6 Exothermic Welding Materials

The Supplier shall supply exothermic welding materials for cable-to-cable. 
cafale-to-ground rod and cable-to-steel structure grounding connections. These 
materials shall be Cadweld or approved equal. The Supplier should submit 
detailed information describing the proposed process.

.EW-5.1.7 Grounding Hardware

Terminal Lugs

Terminal lugs shall be one hole, socket type, rounded edge lug, cast of high 
strength corrosion resistant copper alloy. Machine screws, nuts, and washers 
used with the lugs shall be bronze.

EW-5.1.8 Steel Structure Grounding

Ail generating plant metal parts such as structures, equipment, cable trays, 
fence, etc. shall be connected to the ground grid by suitable ground 
connections.

If there is any possibility for a conductor to fall down on a steel structure, this 
structure must be connected to the grid with a connection able to sustain the 
earth fault current.

EW-5.1.9 Equipment Earthing

Transformer Earthing

The transformer shall be earthed at two points diagonally opposite each other. 
These connections shall be made from two different points of the earthing grid.

Lightning Arrester

Lightning arresters shall be connected to the earthing grid with 50 mm2 copper 
conductor.

Power Cables

The lead sheath or armor (shield) of the MV power cables, if to be provided, 
shall be earthed by connecting a flexible braid to the shield. This shall be done 
at both ends of each cable. Cabie end boxes shall be earthed with copper cable 
connection on one of the mounting bolts.

Lighting Poles

Poles for lighting shall be connected to the earthing grid with 22 mm2 copper 
conductor (one connection for each pole).

NATtONALPOWER CORPORATION ----------------------------------------------------VI-EW-S.0-4
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Other Metallic Structures

Other types of metal structures wjthiq the diesel / solar Py plant area, not 
mentioned thereto, shall be connected to the earthing grid.

Major equipment shall be: equipped with at least two (2) terminals or suitable 
grounding pads of adequate size to accommodate atieasttwo fixing so'ews for 
proper connection to toe earthing system.

EW*5.1.10 Building Earthing

EW-5.1.12

Generally, each electrical device, inside the control building/room must be 
equipped with an earthing screw of sufficient diarheter for cdnriectioh to the 
earthing system. The samp applies to ajl metallic parts such as panels, etc. 
Which are effectively connected by earto conductors.

Control panels and desks, switchboards, etc., consisting of severe individual 
sections or compartments shall each be connected to a common tinned copper 
earth bar unless all panels are solidly welded together, or other approved 
means are applied ensuring solid earthing connections, in such a case, 
provisions for earthing must be made at one end at least.

EW-5.1.11 Fence Earthing

Steel fences around the switchyard or station shall be connected to the earthing, 
system at appropriate connection point along toe fence and at all comers and

Pipe Earthing

All piping shall be earthed at all service points in an approved manner.

The conceptual design of the grounding system based on toe specified 
conditions shall be referred to the bid drawing.

The supply shall include, special tools, kits and expandable materials- necessary 
to weld the; grid joints and ground rod connections by exothermic pracess, 
including reasonable waste: to, be expected during installations. Standard 
grounding connectors shall be fixed to metal fiames by means of bolted clamps.

EVy-5.1.13 Cable Tray Earthing

Cable trays and ladders shall be connected to toe earthing system at every ten 
(10) meters interval.

EW-5.1.14 Ground Rods

Ground rods shall be driven to a depth such that the top Of each rod is at toe 
same elevation as the ground grid and shall be bonded to the ground grid

I
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Measurement of Payment

Measurement of payment for all electrical works shall be based on the bid price 
of each item as shown in the Schedule of Requirements - Electrical Works, 
Section VII of the Bid Document. The cost of each item shall cover all works 
required and described in the pertinent provisions ofthe specifications.

NATIONAL POWER CORPORATION Vl-EW-5,0-6m



I
I
I
I

BIO DOCUMENTS

SECTION VI-TECHNICAL,SPECIFICATIONS

DESIGN, SUPPLY. DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

luzP24Z1735Se

I
SECTION VI

PART l-TECHNICAL 

SPECIFICATIONS

I
I

ELECTRICAL WORKS
EW 6.0 - SWITCHYARD EQUIPMENT AND 

APPURTENANCES

I
NATIONAL POWER CORPORATION



I

I
BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN,. SUPPLY, DELIVERY, INSTALLATION, TESTING. 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

  LuzP24Z1735Se

I
I

PART I - TECHNICAL SPECIFICATION

EW - ELECTRICAL WORKS

EW- 6.0 - SWITCHYARD EQUIPMENT AND APPURTENANCES

I

TABLE OF CONTENTS

CLAUSE NO. TITLE PAGE NO.

I
I
I

I
I
I
I
I

EW-6.0
EW-6.1
EW-6.2
EW-6:3
EW-6'4

EW-6.5

EW-6.6

EW-6.7

EW-6.8

EW-6,9

EW-6.10

SWITCHYARD EQUIPMENT AND APPURTENANCES.
Genera!.........................................................................
Scope of Work...............................................................
Codes and Standards....................................................

...1
,..1
...1
...2

Power, Control and Instrumentation Cable...................................................... 2
EW-6.4.1 Technical Characteristics and Requirements ............................... 2
EW-6.4,2 Insulation....................................................................................3
EW-6.4.3 Jacket........................................................................................ 3
EW-6.4.4 Assembly.... ...............................................................................3
EW-6.4.5 Application................................................................................. 3
Fuse Disconnect Switch with Lightning Arrester Combination......................... 3
EW-6.5.i Technical Characteristics and Requirements....... ......................3
Bus Conductor and Hardware......................................................................... 5
EW-6.6.1 Technical Characteristics and Requirements.............................. 6
13.8kV Three Phase Kilowatt-Hour Meter........................................................7
EW-6.7.1 Technical Characteristics and Requirements.............................. 7
Conduits and Cable Trays System......................................... ....................... 9
EW-6.8.1 Technical Requirements and Characteristics.... ....................... 10
Automatic Circuit Recloser..............................................  11
EW-6.9.1 Design and Construction........................................................... 11
EW-6.9.2 Other Technical Requirements............................ 17
Station Service Transformer................................. 17
EW-6.10.1 General........................... 17
EW-6.10.2 Technical Description.........................  17
EW-6.10.3 Design Requirements................................................................ 18
EW-6.10.4 Design and Construction Features....-.......................................T9
EW-6.10.5 Tolerances............................................................................ ...21
EW-6.10.6 Accessories...............................................................................21
EW-6.10.7 Equipment and Marking.............................  21
EW-6.10.8 Spares and Spare Parts............................................................22
EW-6.10.9 Tests and Experience Requirements....................  22

EW-6.11 Measurement of Payment...,..............  ..22

I
1

NATIONM, POWER CORPORATION VI-EW-6.0-1



I

I

I
I

i

I

I

ii

BIO DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY, DEUVERY. INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z1735Se

PART I - TECHNICAL SPECIFICATIONS 

EW - ELECTRICAL WORKS

EW-6.0 SWITCHYARD EQUIPMENT AND APPURTENANCES

EW-6.1 General

This spedfication covers the furnishing of all labor, materials, equipment, tools 
and other incidentals for the erection/installation of switchyard take - off 
structures for San Pascual Solar PV Plant.

The work shall be performed and completed in accordance with generally 
accepted modern practice in the erection and installation of steel poles.

All equipment and materials which the Supplier shall supply and install shall be 
new and unused. They shall be suitable for their intended purpose complying 
with all applicable regulations, quality and dimension standards.

EW-6.2 Scope of Work

In accordance with the specification contained in this section and as shown on 
the bid drawings, the works and services to be performed by the successful 
bidder shall essentially consist of but not limited to the following:

a) Supply, delivery, erection/installation of Steel Pole take-off & 
receiving structure including dressing and accessories as 
shown on the bid drawings (grounding materials, tension 
insulators, etc.);

b) Supply, Installation/stringing and test of bus conductor, 
overhead and structure ground wires complete with 
appurtenances and accessories;

c) Supply, installation and test of medium voltage power cables 
and conduit complete with appurtenances and accessories:

d) Supply, Installation and Test of 15kV Fuse Disconnect Switches 
with Lightning Arrester Combination;

e) Supply, Installation and Test of Grounding System;

f) Supply, Installation and Test of Lightning Protection System;

g) Supply, Installation and Test of Station Service Transformer;

h) Supply, Installation and Test of 13.8kV Three Phase Kilowatt- 
Hour Meter including its instrument Transformers;

NATIONAL POWER CORPORATION VI-eW-6.0-1
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EW-6.3

J)

Supply, Installation and Test of Automatic Circuit Recloser 
including its ACR Controller, cables and other ancillary 
components: and

All other works arjd services including those not specifically 
detailed herein but are required for the complete; safe and 
reliable operation of the project.

The Supplier shall perform the entire quantity of work necessary to complete 
the erection of the take-off structures at the Contract Unit Price, be it more or 
less than the quantity herein estimated.
It is not NPG’s intent to specify all technical requirements nor to set forth those 
requirements adequately covered by applicable codes and standards, the 
Supplier shall furnish high quality steel pble(s) including dressing and 
accessories meeting the requirements of the specification and industry 
standards.

Codes and Standards

Ail equipment covered by this specification shall be designed, manufactured, 
assembled and tested in accordance with, but not limited to, the latest issues 
of applicable ASTM, AWS, AZI. ASCE, ISO or equivalent standards, including 
all addenda, in effect attime or purchase order unless otherwise stated in this 
specification.

EW-6.4 Power, Control and Instrumentation Cable

This specification covers, the technical and associated requirements of power, 
control and instrumentation cables, and medium voltage power cable for use in 
switchyards.

All cables shall be designed to withstand the short-circuit condition and voltage 
drop of 3% {max.).

EW-6.4.1 Technical Characteristics and Requirements

The cables to be supplied shall have insulation levels able to wifostand any 
voltage surges which are normally expected to occur in the power-system in 
which the. cable is to be used, due to switching operations, sudden load 
variations, faults, etc. The medium voltage XLPE power cable and the 600V 
power, control and instrumentation cable to be supplied shall be compliant to 
ICEA S-66-524 or lEC 60502-2 and UL 83, PNS 35. ICEA S-73-532 
specification and requirements of PEC respectively.

The cables shall be selected to withstand without distress any short-circuit 
currents in the conductor and sheath related to the existing fault levels.

The cables and its accessories shall be manufactured to fulfiil the requirements 
when operating with full load or at any load factor.

The power cables shall meet the following minimum requirem_ents:

NATIONAL POWER CORPORATION VI-EW.6:0-2
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EW-6.42

EW-6.4.3

wm
1 Conductor Shape Circular Stranded Wire
2 Conductor Material Annealed CoDoer
3 Insulation

a. Material Cross-linked Dolvethvlene IXLPEi
b. Thickness, mm >4.5

4 Outer coverina/Jacket
I ! a. Material PVC Sheath Jacketino

b. Thickness, mm Manufacturer's Data
c. Termite Protection

Reouired Yes
5 Shielded Yes

a. Tvoe of Shieldina CoDPer Tape Screen
6 Provided with Filler and

Binder Tape Yes

Insulation

Insulation shall b© of the type specified in the Technical Data Sheets.

Jacket

A tough, ozone, low chlorine, heat, flam© and moisture-resistant PVG or Nylon 
jacket capable of providing protection against sunlight, acids, alkalis and oils 
shall be furnished for all cables.

EW-6.4.4 Assembly

All multi-conductor cables shall be bundled together with npn-hygroscopic 
fillers to assure a smooth circular assembly. A lapped core binding tape shall 
be applied over the assembly.

EW-6.4,5 Application

All cables shall be suitable for installation in cable tray, conduit, trench 
underground duct in wet and dry locations, and above ground raceway in damp 
and dry locations.

EW-6.5 Fuse Disconnect Switch with Lightning Arrester Combination

This specification covers the supply and delivery of fuse disconnect switch with 
lightning arrester combination for us© in various diesel and: solar power plants.

The materials furnished shall be in accordance with, but not limited to. the latest 
issues of the Applicable Codes and Standards, including all addenda, in effect 
at time of purchase order unless otherwise stated herein.

EW-6.5.1 Technical Characteristics and Requirements

The fuse disconnect switch to be supplied shall be suitable for high voltage 
transformer acting as an overload protector and, a device for opening ahd! 
closing the circuit. AH the metal parts of the fuse disconnect switch shall be free

NATIONAL POWER,CORPORATION --------------------------------------------- -—vT-EW^O-3
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from erosion and rust. The FDS shall meet the following minimum 
requirements:

fpl
1 Class (Indoor. Outdoorl Outdoor
2 Rated voltaqe. kV 15
3 Nominal system

Voltaqe. kV 13.8
4 Frequency. Hz 60
5 BlL.kV 110
6 Amoere Frame 100
7 Interrupting Capacify,

kA 10
8 Fuse Link

a. Tvoe Universal buttonhead design
b. Current Ratine. A Refer fo.SinqIe Line Diagram

9 Lighlninq Arrester
a. Tvoe Metal Oxide Varistor (MOV), qaoless
fa. Class (indoor,

outdoor) Outdoor
c. Rated frequency, 

Hz 60
d. Nominal system

voltaqe. kV 13.8
e. Dufy cycle voltage 

fratinq). kVrms 10
f. Maximum

Continuous
Operating Voltage 
(MCOV), for the 
arresters having the 
following duty cycle 
vollaae. kV rms

8.4

g. Nominal discharge
current kA 10

h. Creepage distance.
mm 465

i. Supporting brackets,
bolts, nuts. etc. Yes

Fuse Cut-Out

Fuse cutouts shall be satisfactory use in a tropical climate with high, relative 
humidify. The cutouts will be mounted by means of steel brackets on steel poles 
cross arms.

Hie cutouts are intended for use with buttonhead-fype fuse links and must be 
able to accpminodate fuse links meeting the interchangeability requirements of 

1 standard. The cutouts to be supplied shall include the following:

Fuse Support Assembly 
Fuse Holder Assembly

1.
2.

NATIONAL POWER CORPORATION VI-EW-6.0-4
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EW-6.6

3. Mounting Bracket
4. Lock Washers

Fuse Link

The fuse link to be supplied shall be universal buttonhead with tin fuse element 
suitable for 15 kV open type distribution cut-out to be used in Une overcurrent 
protection of circuits. It is characterized by perfect time current characteristics, 
high mechanical strength and reliable arc extinguishing performance, etc. The 
fuse link shall meet the electrical and mechanical interchangeability requirement 
in accordance writtr ANSI standard.

Lightning Arrester

Gapless arresters shall have elements fabricated from non-linear resistance 
metal oxide materials to perform both the surge discharge and power frequency 
reseal functions.

Arresters of this type shall be protected in a hermetically sealed wet-process 
porcelain jacket, which shall have a high creepage distance and a high 
dielectric strength.

The primary terminals shall be suitable for the connection of the type and size 
of conductors which can be either copper or aluminum conductors without use 
of bimetal inserts.

The arrester shall be supplied with a cross-arm mounting bracket that conforms 
with the requirements of NEMA or with appropriate bracket as a cutout arrester 
combination on it.

All mounting bolts and conductor connection shall be provided with lock 
washer. Lock washers shall be fabricated from material that complies with ttie 
requirements as per ANSI standard.

All exposed steel or iron part of the arrester shall be hot-dipped galvanized in 
accordance with ASTM standard.

The Supplier shall submit for approval the brochures and/or catalogues with 
complete technical specification of the fuse cut out with lightning arrester 
combination including mounting brackets and accessories.

Bus Conductor and Hardware

This specification covers the technical and associated requirements for 
stranded aluminum bus conductors and line hardware for use in various electric 
generating plant switchyards.

All line hardware/materials shall meet the performance requirements 
application criteria and.manufacturing tolerances passed ANSI CB5.1-1979 - 
American National Standard for Galvanized Steel Bolts and note for overhead 
line construction.

NATIONAL POWER CORPORATION
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EW-6.6.1 Technical Characteristics and Requirements

Describe herein is the genera! specification of the bus conductor, line materials 
and equipment to be supplied for this project. The bus conductor, line materials 
and equipment shall meet the following minimum requirements:

item:: DESCRIPTION : REQUIREMENT^ 7
stranded Conductor Reauirements

1 Type designation Aluminum Conductor Steel 
Reinforced (ACSR)

2 Code Name RAVEN
3 Conductor size 1/0 AWGAGSR
4 Ampacitv. A 230
5 Outer Lavers

a. Material Aluminum
b. Stranding No. 6
c. Calculated Cross-sectional

Area, mm2 53;52
d. Coefficient of Elongation (rC) Manufacturer's Data

6 Core
a. Material Aluminum Clad Steel
b. Stranding No. 1
c. Calculated Cross-sectional 

Area, mm2 8.92
d. Coefficient of Elongation (/°C) Manufacturer’s Data

7 Conductor Coefficient of Linear 
Expansion (/“C) Manufacturer's Data

Conductor Hardware
1 Tension Clamp

a. Type Bolted. U-Bolt
b. Material of Body Aluminum AH6V

2 Connectors

a. Type
wedge pressure clamp for 
stranded conductor
connection

b. Angle and T-connectors type
wedge pressure clamp for 
stranded conductor
connection

Stranded Conductor

All wires of the stranded conductor shall be concentrically stranded. The wires 
in each layer shall be evenly and closely stranded around the underlying 
wjre(s). TTie tension in individual wires in a layer shall be sufficient to hold each 
wire firmly in place with only enough strand separation to prevent Crowding at 
the time of stranding and during installation. All steel and aluminum wires shall 
lie naturally in their position in the stranded conductor and, when the core 
and/or the aluminum wires are cut, the wire ends shall remain in position or be 
readily replaced by hand and then remain approximately in position.

The aluminum shall be of the higher purity commercially obtainable which shall 
not be less than 99.5%. The type of conductor to be supplied shall be stated in

NATIONAL POWER CORPORATION VI-EW-6.0-6
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the Technical Data Sheets and shall be manufactured according to the 
applicable ASTM or equivalent lEC standards.

The completed conductor shall be smooth, free from nick, burrs, aluminum or 
steel particles, dirt and excessive die grease. The conductor shail be absolutely 
free of copper dust and copper particles.

Clamps

Aluminum strain clamps and suspension clamps for aluminum conductor, if 
required in the Technical Data Sheets, shall have its clamp bodies and keeper 
pieces, made of high strength and heat treated cast aluminum alloy. Cotter 
bolts, U-bolts, nuts, and lock washers shall be hot dip galvanized steel. Cotter 
pins shall be made of stainless steel. Slip strength of the strain clamp shall be 
not less than 85% of the rated ultimatestrength of the conductor,

Cross Arms

The cross arms to be supplied for this project shall be in accordance to ASCE 
manual 72 “Design of Steel Transmission Pole Structures". The materials shall 
meet ASTM A-570 specification (38 KSI min. steel strength) while the 
galvanizing shall be in accordance with ASTM A-123 specification.

Insulators

Insulators to be utilized in the project shall be in accordance to ANSI Class 55- 
3 for pin, Class 52-1 for suspension. Class 53-2 and Class 53-4 for spool 
standard as to material, ultimate tensile strength, leakage, distance, etc.

Line Hardware

Line hardware shall be made either of aluminum alloy, malleable iron or ductile 
iron with tensile strength in accordance with ANSI standard.

Bolts

All bolts such as carriage, double arming, oval, machine, etc. shall be hot dip 
galvanized as per ASTM A-153.

1.7 13.8kV Three Phase Kilowatt-Hour Meter

This specification covers the technical and associated requirements for the 
three-phase kilowatt-hour meter including instnjment transformer and 
accessories required for San Pascual SPP.

EW-6.7.1 Technical Characteristics and Requirements

The three-phase kilowatt-hour meter shall be furnished and installed by the 
Supplier as shown on the bid drawings complete with stainless steel housing, 
test block and associated metering instruments transformers (current and 
potential transformers) of appropriate burden and accuracy and other 
accessories for outdoor metering. It shall be capable to measure the power 
generated by the plant and feedback power (bi-directional). It shall be desioneri

NATIONAL POWER CORPORATION -----------------------------------------VI-EW.6 0-7
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to Operate continuously for the normal life of the meter in an outdoor tropical 
location exposed to various elements which might affect the meter accuracy 
and reliability. The Three Phase Kilowatt-Hour Meter shall meet the following 
minimum requirements:

ITEM 2D||C^TIpN requirements
1 Number of Wires 4 ■
2 Voltaae, V 120-480
3 Accuracv class 0.2s
4 Frequency. Hz 60
5 Register Tvoe LCD
6 Soft Switches Available
7 LCD DisDiav Programmable

8

The Kilowatt-hour 
meter to be provided is 
certified and approved 
by ERC

Yes

9
Comrnunication Port for 
Kilowatt-hour meter To be Provided

10 Meter Test Block

a. No. of Poles 10 (4 Voltage & 6 Current Terminals)

b. Rated Voltage, V 600V
c. Equipment 

Standard ANSI C12.9

d. Test Block Cover Required

11
Metering Current
Transformer

a. Application 
Mndoor/Outdoori Outdoor

b. Insulation type Full cast epoxy resin
c. Primary rated 

current. A 40

d. Secondary rated 
current for all 
windinos. A

5

e. No. of cores One (1) core Secondary CT
f. CT ratio 40:5

g. Burden 45

h. BlL.kV 110

12
Metering Voltage 
Transformer

a. Application 
dndoor/Outdoori Outdoor

b. Highest
continuous

15

NATIONAL POWER CORPORATION VI-EW-6.0-8
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operating voltage, 
kV

c. Nominal voltage,
kV 13.8

d. Rated secondary
voltaqe, V 120

e. Insulation type Full cast epoxy resin

f. PT ratio 63.5:1

g. Burden 75

h. B!L,kV 11.0

13 Meter Housing/
Enclosure

a. Material Stairiless Steel

b. Dimension 
(LxWxH)

16H X 12" X 22"( Front Height) & 24’(Re^ 
Height)

c. Display/Viewing 
Window Required

The SPP 13.8KV Three Phase Kilowatt-Hour Meter shall have but not limited 
to the following features:

1.
2.
3.
4.

5.
6.
7.
8.

Pilferage proof 
Tamper Proof 
Wrong Wiring Alarm
Can vi/ithstand the temperature of -20°C to +70°C and Humidity of iip to 
95% non-cpndensing 
With back light display
With built-in battery for LCD display and back-up battery 
TOU Programmable Ready
Measure display (Delivered and Received Energy, RMS voltage & 
current per phase, Reactive & Apparent Power, Power factor, 
Frequency and etc.)

The SPP 13.8KV three phase kilowatt-hour meter and its required metering: 
Instruments shall be pole mounted and to be supplied complete with stainless 
steel bracket, bolts, etc.

The Supplier shall submit for approval the brochures and/or catalogues with 
complete technical specification of the 13.8KV three phase kilowatt-hour meter 
including instrument transformers and accessories to be supplied during 
implementation and prior to delivery at site.

EW-6.8 Conduits and Cable Trays System

This specification covers the technical and associated requirements for the 
supply, laying and installation of conduits and cable trays as required within the 
plant complex, including associated fittings, accessories (elbows, tees, steps, 
crossings etc.), supporting racks and brackets and all hardware.

NATIONAL POWER CORPORATION Vi-EW-6;0-9
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Included in the scope is the supply and embedment of concrete inserts for 
supporting cable tray brackets on walls and provision of openings and recesses 
in walls and floor concrete inserts.

All materials and parts which are not specifically mentioned herein but are 
necessary for the proper laying and installation of conduits and cable trays shall 
be furnished at no additional cost to NPC.

EW-6.8.1 Technical Requirements and Characteristics

The conduits and cable tray system shall conform to the material and 
fabrication requirements of the specification. All miscellaneous materials 
required for proper installation shall include but are not limited to, the following;

a. Plug and filters, coupling and bends;
b. Spacers, inserts and ties for conduits;
c. Conduit splicing solvent and connector material for uPVC conduit, if 

uPVC conduits are used;
d. Fire barriers, duct and conduit sealant; and
,e. Cable tray brackets, andior bolts or expansion bolts, hangers, lock 

washers, shims, etc.

Conduit and cable tray edges shall be reamed and smoothen to avoid damage 
to cable outer sheath during cable Installation. The conduits and cable trays 
shall have the following characteristics:

a. High mechanical strength
b. Corrosion resistant
c. Heat resistant

Conduits

All embedded and concealed in ceiling conduits, boxes and fitting required for 
the power and control cables including all necessary hardware and accessories 
such as: screws, bolts, concrete inserts, clamps, locknuts, couplings shall be 
furnished by the Supplier. The required quantities of various items of conduits 
and associated materials shall be furnished in accordance with the installation 
requirements.

During installation, due precaution shall be taken to protect the conduit and 
threads from mechanical injury. The ends of the conduit shall be sealed In an 
approved manner. Conduit runs shall be sealed by the use of caps and discs 
or plugs. The seals shall be maintained, except during inspection and tests, 
until the conductor is pulled in. Conduit shall be check to be free from 
obstructions by pulling a wooden mandrel of appropriate size through the 
conduit.

Conduits running in floors and terminating at motors or other equipment 
mounted on concrete bases shall be brought up to the equipment within the 
concrete bases, wherever possible.

Wl joints between lengths of conduits and threaded connection to boxes, fittings 
and equipment enclosures shall be made watertight.

NATIONAL POWER CORPORATION Vl-EW.6.0-10
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Conduits installed outdoors running underground shall be buried to a minimum 
of 0.457 m.

Metallic Conduits (If specified)

Rigid metallic conduits shall be.hot-dipped galvanized. The inside of the conduit 
shall have stove enamelled coating to prevent erosion and assure smooth wire 
pulling.

Metal fittings and cover shall have the same property and finish as that of Wie 
metallic conduits.

Rigid metal expansion joints, where required, shall be of standard 
manufactured product, of watertight construction, equipped with approved 
means to provide electrical continuity of the conduit ruris, zinc-coated, and so 
designed as to prevent, damaged to the cables. They shall permit a small 
amount of transverse rriovement as welt as the longitudinal movement-

Non-Metallic Conduits

Where non-metallic conduits are allowed to be used by NPC, it shall be made 
of unplasticized polyvinyl chloride (uPVC) smooth walled inside and outside, 
coloured red-orange, schedule 40.

The uPVC conduits shall be non-corrosive and weatherproof, resistant to the 
attacks of acids and alkalis and m ust have a self-extinguishing proper^, hence 
shall not support combustion, it shall resist corrosion, rust and scale.

EW-6.9 Automatic Circuit Recioser

EW-6.9.1 Design and Construction

EW-6.9.1.1 Generai

The recioser shall have rated characteristics as specified in the Technical Data 
Sheets (Part II of the Technical Specification).

The automatic circuit recioser shall be mechanically and electrically trip free; 
Any applied close signal, either mechanically or electrically, shall not inhibit the 
recioser from tripping on the programmed time-current curve.

A manual operating handle shall be provided including an indicator flag for 
contact position indication.

Close and trip capacitors shall be used to store the necessary energy for 
operating the recioser. Only the close capacitor energy shall be used for closing 
while both capacitors are available for opening. Trip energy shall be available 
following any electrical close.

EW-6.9.1.2 Interrupting Medium

The interrupting medium shall be vacuum type.
NATIONAL POWER CORPORATION V1-EVIA6.0*11
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Environmentally friendly cycloaliphatic epoxy / epoxy resin or equivalent shall 
be used as dielectric medium. SF6 gas shall not be used.

EW-6.9.14 Housing Materials

The tank shall be rhanufactured from a hot-dipped galvanized steel, 316 
stainless or cast aluminum. Control cubicles shall be manufactured from 316 
stainless steel. All support structures and associated bolts and nuts shall be 
hot dipped galvanized.

EW-6.9.1.5 Mounting

The Automatic Circuit Recloser shall be suitable for H-frame pole mounting.

All rectoser tanks are to be supplied with standard pole mounting brackets fixed 
to the rear of the tank. The bracket shall be.designed to ensure that the recloser 
live parts have statutory clearances from the pole and the earthed metal 
equipment.

The brackets and tank wall are to be of adequate strength to limit distortion, 
when mounted. Both the top and bottom bracket shall be suitable to carry the 
totai weight of the tank.

A detailed drawing of the Auto-recloseT mounting arrangement shall be 
submitted together with the proposal. The minimum phase-to-earth clearance 
including clearance to the structure shall be Indicated on the drawing.

EW-6.9.1.6 Control Cabinet

I

I

The control cabinet shall be designed for the service condition specified, and 
fitted with substantial door securing devices.

The control shall be housed in a weatherproof steel cabinet (IP 66) with a 
padlockable internally hinged door and shall include a thermostatically 
controlled heater.

The control cabinet shall be installed inside the guardhouse, or wherever 
practical for NPC personnel, and shall be connected by a minimum Of 20m long 
multi-core control cable. The multi-core cable shall be ultra violet stabilized and 
adequately screened against electrostatic and electromagnetic interference, 
which can cause malfunctioning of the protection or control equipment. This 
cable shall connect into both the recloser and the control cabinet by means of 
plug and socket arrangement.

EW-6.9.1.7 Earthing

Earthing terminals shall be fitted tp equipment. An earthing strap shall be 
provided between the lid and the tank.

NATIONAL POWER CORPORATION VI-eW-6.0-12
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EW’6.9.1.8 Surge Arrester Bracket

Surge arrester bracket shall be provided for the arrester mounting which will 
serve as the connection point for the arrester earth. The brackets shall have an 
unpainted corrosion resistant metal connecting zone which has the capability 
to conduct surge arrester current.

EW-6.9.1.9 Marking and Nameplates

Phase identification marking shall be provided on each bushing of the Auto 
circuit recloser.

A nameplate shall be provided using a non-ferrous material or stainless steel, 
with the following information; 

a. Manufacturer's Name 
Serial Number 
Rated Maximum Voltage 
Rated Continuous Current 
Rated Interrupting Current 
Rated Impulse Withstand Voltage

b.
c.
d.
e.
f.

EW-6.9.1.10 Operating Mechanism

A low voltage system supplied from a battery or voltage transformer may be 
used to operate a closing mechanism. Tripping energy shall be supplied from 
a spring mechanism automatically tensioned when the recloser is closed.

Internal batteries used to operate closing mechanism shall not dependent on 
recloser load current to maintain its state of charge.

The recloser shall incoiporate provision to be manualiy operated using a 
standard operating stick In the event of failure in the electrical control system,

EW.6.9.1.11 Bushing

The HV bushing shall be of high quality glazed porcelain, or 
cycioalipathic epoxy resin having a creepage length as specified in the 
Technical Data Sheet.

EW-6.9.1.12 Current Transformer

A sensing multi-ratio bushing current transformer for use with the recloser 
control and protection functions shall be an integral part of the recloser.

They shall be of cjass and ratio adequate to ensure they do not saturate under 
fault conditions up to the full rated Interrupting current.

Current transformers shall be thermally rated to the recloser current rating 
regardless of the ratio selected.

NATIONAL POWER CORPORATION VI-EW-6,0-13
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EW>6.9.1.13 Auxiliary Supply

The operating power shall be supplied from an plant auxiliary 230 VAC. A 
12Vdc battery with 26Ah capacity shall be provided for back up control 
operation in the event of loss of primary supply. The battery shall be capable 
of operating the control for a minimum of 72 hours. If the primary supply has 
not been restored within the allowable discharge time of the battery, thecontrol 
shall automatically shutdown. The cable for the external auxiliary supply of 
approx. 20 m long shall be included in the contract.

EW‘6.9.1.14 Control Design Features

I

I
I

I
I

The design of the control shall include the following:
a. Relay Module
b. CPU Module
c. Power Supply Module
d. Communication Iriterface Module
e. Front Operating & Display Module
f. Ethernet /USB / Wi-Fi / Fiber Optic/RS 232 Communication Module

The panel includes an LCD that shall allow customizable display for viewing 
operational data of the control. The LCD shall include complete metering 
infonnation including all current, voltage and power values along witti trip 
values for all profiles. All modules should be replaceable on site without 
removing the recloser controller unit.

Local Control and indication

The recloser shall be equipped with the following local operation features 
through push-buttons operation:

a. Trip (with no reclosing)
b. close (Single Shot)
c. Auto reclose ON/OFF
d. Local remote operation
e. View trip Sequences and status information

SCADA Operation and Indication

The recloser is required to be controlled and operated using a rerriote 
compatible PC with phone modem and applicable software via DNP 3.0 
communication protocol.

As a minimum requirement, the following controls and indications shall be 
provided to the Remote SCADA system using the above protocol:

Control and Indication
a.
b.
c.
d.
e.

NATIONAL POWER CORPORATION

Tripping and dosing
Enable and disable automatic sequences (reclosing) 
Enable and disable protection 
Change protection setting 
Reset fault flags and currents

ED
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f.
g-
h.

j-
k.
i.

m.
n.

o.

Read and display metering data including a summary page 
Read the operation counter
Read the event recorder and display at least 5000 events in time 
sequence complete with feeder current at the time of the event 
Display a summary page which shows the number of fault trips since It 
was last reset
Examine redoser/controi system malfunction alarms 
Read all existing recloser settings 
Switch status (open/close) indications
Trip sequences and status information i.e, Protective device-and 
sequence which initiated the trip, date and time. Interrupted current, etc. 
Hotline Tag should be configurable in the control panel for safety and 
protection of personnel during off-line maintenance work.
Buzzer Alarm Trip, Open/Close and Trip Alarm Indications.

I
I

EW-6.9.1.15 Sequenqe of Operation

I

I

In the event of fault on the line controlled by the reclosef, the reclosef shall 
automatically open, and after a rhinirrium dead time, it shall automatically 
reclose and remain closed should the fault along the line is cleared.

In case the fault persists, the recloser shall again disconnect the line being 
controlled. The recloser shall be capable of not less than three automatic 
reclose operations at rated short circuit current should the fault persist and then 
lock out in the open position until reset by hand or remote control

if the fault is of a transient in nature^ the equipment shall remain closed, and 
the operating mechanism shall automatically reset.

The number of operations to lockout shall be adjustable In any combination of 
instantaneous and time-delayed trips up to a minimum of four with a minimum 
dead time of 0.5 seconds for the first operations.

The automatic circuit recloser shall be mechanically and electrically trip free. 
Any applied close signal, either mechanically or electrically, shall not inhibit the 
recloser from tripping on the programmed time-current curve.

Close and trip capacitors shall be used to store the necessary energy for 
operating the recloser. Only the close capacitor energy shall be used for dosing 
while both capacitors are available for opening. Trip energy shall be available 
following any electrical close operation.

EW-6.9.1,16; Protection

I
NATIONS. POWER CORPORATION

The automatic circuit recloser to be supplied shall be equipped with but not 
limited with the following protections:

Directional Overcurrent and Earth Fault Protection 
Instantaneous and AC time Overcurrent Protection 
Under/Over Voltage 
Under/Over Frequency 
Harmonics Protection 
Negative Phase Sequence Protection 
Auto Change Over Protection

VI-EW-6,0-15
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All other protections specified in the Technical Data Sheets (IDS)

The controller shall include a sensitive ground/earth fault trip feature that will 
provide tripping of the recloser after a programmable, definite time for ground 
currents below normal ground minimum trip levels. The feature shall have a 
programmable operation to lockout and reclose intervals independent of the 
ground settings. This feature shall be independently selectable for each 
protection profile.

A sequence coordination feature shall be included to allow the control to step 
to through selected operation in the operating sequence without tripping.

The control, stiall include a cold load pick up feature to prevent the control from 
tripping while energizing non fault system loads:

The Cold Load Pick up feature shall be able to be programmed IN or OUT of 
service.

EW-6,9.1.17 Safety Features

The supplied automatic circuit recloser shall comply with arc feult containment 
and venting standards that contained internal arcing and safely vented any 
other generated gases if failure occurs.

The arc fault contained and vented design must be in accordance with the 
requirements of IEC62271-2011 Clause 6.106 and Annex AA.

I EW-6.9.1.18 Metering

The control shall provide instantaneous and demand metering 
programmable integration intervals for the following minimum ftjnctions:

with

I
1,
2.
3.
4.
5.
6. 
7.

Real, Reactive and Apparent Power for each phase and total 
Power Factor for each phase and total 
Voltage magnitude for each phase,
Current Magnitude for each phase and neutral 
Positive and Negative Sequence'Voltages (magnitude and phase) 
Positive. Negative and Zero Sequence Currents (magnitude and phase) 
Power Quality Monitoring (TDD up to 15th Harmonics. HDD Up to 15th 
Hannonics, Voltage Sags & Swells)

I
EW-6.9.1.19 Control Security

The control software shall have a programmable security code to limit access 
of control programming functions to authorized personnel.

EW-6.9.1.20 Event Recorder/Histogram

Event recorder shall be provided to record and store events in a non-volatile 
memory. The recorder shall include time and date of event and histogram 
features displays statistical information including tagged mirr/rnax values.

NATIONAL POWER CORPORATION Vi-EW-6.0-16
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EW-6.9.2 Other Technical Requirements

EW*6.9.2.1 Operating and Configuration Editor Software Program

Laptop and all software and configuration editor software program including 
licenses shall be supplied and included in the cost of the equipment in the Bid 
Price Schedule. A set of each type of software including licenses plus 
instruction manuals shall be provided by the Supplier.

EW-6.9.2.2 Training Requirements

EW-6.10

The training requirements shall be as specified in the. General Technical 
Requirements.

Station Service Transformer

EW-6.10.1 General

This specification covers the technical and associated requirements for station 
service transformer to be used for the auxiliary loads of the solar PV plant 
facilities. The equipment furnished shall be in accordance with, but not limited 
to, the latest issues of the Applicable Codes and Standards, including all 
addenda, in effect at time of purchase order unless otherwise stated in this 
specification.

The equipment to be furnished shall be complete, with all parts in excellent 
working conditions, of new and high-grade materials, All materials though hot 
expressly called for in this Specifications but which are necessary for the 
complete and proper operation of the station service transformer shall be 
furnished by the Supplier at no additional cost to NPC.

EW-6.10.2 Technical Description

NATIONAL POWERCORPORATION

ITEM DESCRIPTfON , REQUiREMENT^vi^
1 Construction Pole Mounted
2 Class Outdoor Use
3 Quantity 1 unit
4 Continuous rated output at 65°C

temperature rise. kVA 5
5 Number of phase 1
6 Rated frequencv, Hz 60 '
7 Type of Coolina OA
8 Impedance. %Z 2 (±10% Tolerance)
9 Audible sound level, dB <48
10 Polaritv Additive
11 Number of primarv bushinq 1
12 Windinq matenal 100% Copper
13 Tap chanqer Yes. No-Load:
14 Taps:

■ H-winding, kV ± 2x2.5%
■ X-winding, kV N/A

15 insulation level:
Rated operatinq voltaqe, kV

VI-EWL6.(M7



I
I
li

I

I

I

I
I
I

I
I

I

SID DOCUMENTS

SECTION VI.-'reCHNICAL SPECIFICATIONS

DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WTH ESS)

 LuzP24Z1735Se

■ H-winding 15
• X-winding 1.2

Nominal operating voltage. kV
• H-winding 7.62
• X-winding 0.24

BIL, kV
■ H-windinp 95
" X-winding 30

EW-6.10.3 Design Requirements 

EW'6.10.3.1 Rating

The transformer rating shall be the basis of the Contractor's guarantee as to 
perfoimance and temperature rise.

EW-6.10.3.2 Short Circuit Withstand Capability

The transformer shall be capable of withstanding, without damage, the thermal 
and dynamic effects of external short circuit, on either the high or low voltage 
terminals with rated voltage opposite terminals under the conditions stated in 
lEC 60076-5.

The transformer shall withstand the thermal effects of such short circuit current 
for three (3) seconds.

EW'6.10.3.3 Overload Capacity

The transformer/s shall be designed and manufactured with overload capacity 
in accordance with applicable ANSI/IEC/iEEE standards.

EW-6.10.3.4 Electrical Insulating Oil

The Supplier shall furnish oil with quality suitable as an insulant and coolant for 
transformers. The oil shall be new napthenic based mineral oil. It shall be free 
from moisture, acid, alkali and sulfur compounds and shall not form a deposit 
at normal operating temperatures. Except for inhibitor no additives are 
permitted. It shall meet the requirements of ASTM standard.

The Contractor shall state the commercial name and specifications of the oil to 
be furnished. NPC reserves the right in the future to use any oil which meets 
the above specifications and the use of such oil shall not affect the Supplier’s 
guarantee.

Insulating liquid must not contain more than 2PPM of Polychlorinated Biphenyl 
(PCS), classified as “PCB free". The Contractor shall also submit Certification 
from the Manufacturer of transformer that the transformer oil does not contain 
polychlorinated biphenyl (PCB), and to conduct laboratory analysis for PCB of 
the transformer oil by a DENR-accredited laboratory.

NATIONAL POWER CORPORATION V1-EW-6.0t18
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EW-6.10.3.5 Impedance and Reactance

The impedance and reactance shall be stated in the Proposal.

EW-6.10.3,6 Corona Level

The distribution transformer shall be free from corona when energized at 110% 
rated capacity.

EW-6.10.3.6 Audible Sound Level

Sound levels decibels (dB) at rated voltage and frequency for liquid immersed 
ESS transformer shall be as below. The average sound level of the transfonner 
shall not exceed these values when measured in accordance with the 
conditions outlined in the latest ANSI/IEEE G57.12.90 or lEC 60076-10 for oil- 
immersed transformers or ANSI/IEEE C57.12.9.1 or lEC 60726 for dry-type 
transformers.

Equivalent Two-winding, kVA Average Sound Level. dB

1-50 48
51-100 51
101-300 55

301-500 56
750 57
1000 58

1500 60

2000 61

2500 62

EW-8.10.4 Design and Construction Features 

EW-6.10.4.1 General

The transformer design, manufacture and assembly shall minimize vibration 
and shall prevent damage by inherent vibration and sfress during operation, 
transportation and short circuits. Transformer construction, shali include 
attached primary arrester and primary fuse protection.

EW-6.10.4.2 Cores

Cores for the transformers shaii be constructed of the highest quality, non
aging high permeabiiity grain-oriented silicon steel. The steel shall be in thin 
laminations, annealed after cutting and rolled to ensure smooth surface at the 
edges.

I
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The laminations must be free from impurities and must receive stress relief 
treatment after punching. The laminations shall be accurately flattened, 
especially at the edges and insulated by suitable procedures with long life heal 
resistant insulating coat.

Both sides of each sheet shall be insulated with a durable, heat resistant 
insulation. The cores shail be held firmly by core clamp and brace to ensure 
adequate mechanical strength to support the winding and to withstand wiUrout 
damage or deformation, the forces, caused by short circuit stresses, 
transportation or handling to prevent shifting of the core laminations.

EW-6.10.4.3 Windings

Windings for transfoimer shall be of the best modem design of conductor 
having constant cross-section and uniform insulation or graded insulation as 
required. The coils shall be wound and supported in a manner to provide 
sufficient oil ducts which will be maintained without constriction.

End coils shall have extra insulation. Coils shall be made up, shaped and 
braced to provide for expansion and contraction due to temperature changes 
in order to avoid abrasion of insulation and provide rigidity to resist movement 
and distortion caused by abnormal operating conditions.

Adequate barriers shall be provided between windings and core and between 
high and low voltage windings. End coils shail have extra protection against 
abnormal line disturbances. Permanent current-carrying joint for splices shall 
be welded or brazed, properly formed and finished, and insulated to conform 
to the basic insulation.

The assembled core and coils shall be vacuum-dried, immediately impregnated 
and immersed in dry ojl. They shall be adequately braced to withstand ocean 
shipment, short-circuit forces and earthquakes.

EW-6.10.4.4 Bushings

All porcelain used in buying shall be wet process, homogenous and free from 
cavities or other flaws. The glazing shall be uniform in color free from blisters, 
burrs and other defects. Ail porcelain parts shall be one piece.

The bushings of the same rating shall be interchangeable and shall be sealed
to prevent ingress of moisture. Bushing up to 11 0 kV shall be porcelain bulk.
Bushing shall have the continuous current-carrying capacity necessary to carry 
the full 65°C temperature rise current and shall 
standard.

be in accordance with ANSI

EW-6.10.4.5 Tanks

The transformers shall be housed in a steel tank with all permanent joints 
molded, backed up by a sturdy steel structure as required to obtain the desired 
rigidity and sfrength. The material shall be of high grade steel plate having good 
welding qualities. Ail seams, flanges, lifting and jacking lugs, braces and other 
parts attached to the tank shall be welded. No rivets shall be used. 17)6 cover

NATIONAL POWER CORPORATION VI.EW-6.0-20
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Shall be bolted type. The tank shall be able to withstand an internal pressure 
with oil at operating level.

All openings such as joint between the case and cover, bushings insulation 
mountings, etc., shall have welded on flanges to provide gaskets surfaces and 
allow for bolt holes. No bolts shall pass to the inside of the case and cover. 
Flanges shall have gaskets which will rerhain oil-tight and will not deteriorate 
under service conditions.

The transformer tank shall have solder-less type ground connector suitable for 
No. 8 to No. 2/0 AWG stranded conductor.

EW-6.10.5 Tolerances

The transformer/s shall be designed and manufactured with tolerances in 
accordance with applicable ANSI/IEEE or lEC standards.

EW-6.10.6 Accessories

EW-6.10.6.1 Lifting Lugs

Lugs shall be provided, suitable for the weight of the transformer and lift the 
complete transformer by crane hooks. In addition, separate lugs shall be 
provided on all items which can be individually removed. Jacking lugs shall be 
provided to allow removal and rotation of wheels using the lifting Jacks.

EW-6.10.6.2 Gaskets

Gaskets shall be rubberized cork of Vi” thick. A complete set of spare gaskets 
for every transformer shall be supplied. There shall be no harrnful effects on 
gaskets or oil when the gaskets are continuously in contactwith hot oil. Exterior 
gaskets shall be weatherproof and shall have protection against sunlight.

EW-6.10.6.3 Transformer Mounting Bracket

Transformer Mounting Bracket for securing the transformer to its location to 
prevent movement in case of earthquake shall be furnished.

EW-6.10.7 Equipment and Marking

A stainless-steel rating plate shall be supplied for each transformer and shall 
be in accordance with ANSI standard. The diagram of connections shall show 
the tapping and polarity marking for instantaneous induced voltages for each 
transformer.

The minimum recommended dielectric strength of insulation oil for the 
transformer shall also be engraved on this plate. The rating plate and any other 
instructions or designations shall fae in the English language.

NATIONAL POWER CORPORATION V1-EW-6.CF21
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EW-6.10.8 Spares and Spare Parts

The Supplier shall provide a list of recommended spares and Consumables 
which shall be supplied for one (1)year operation period, identifying each one 
and the specific sub*assembiy to which it applies.

EW-6.10.9 Tests and Experience Requirements

1

I

factory after all the standard and routine shop tests, such as temperature rise 
test, impulse test and other supplemental tests as required by ANSI and/or lEC 
standards are performed.

Equipment and Manufacturer’s Experience

a. The Manufacturer should have been in 
the business of manufacturing the 
equipment of the same voltage level : 10
for not less than: years

fa. The same type of equipment being
offered should have been in the actual 5
service for not less than: years

NOTE: :Experience less.lhan what is required will be ground for rejection of equipment
being offered.

The. Supplier shall submit for approval the brochures and/or catalogues with 
complete technical specification of the station service transformer to be 
supplied prior to fabrication and/or delivery at site.

Test report on design and routine tests performed shall be submitted to NPG 
for evaluation and approval.

EW-C.11 Measuremeiit of Payment

- ----------— ..-J shall be based on the bid price
of each item as shown in the Schedule of Requirements - Electrical Works, 
Section VII of the Bid Document The cost of each item shall cover all works 
required and described in the pertinent provisions of the specifications.

I
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CLAUSE NO.

PART I - TECHNICAL SPECIFICATION

EW - ELECTRICAL WORKS

EW - 7.0 13.8KV TIE LINE

TABLE OF CONTENTS

TITLE PAGE NO.

EW-7.0
EW-7.1
EW-7.2
EW-7.3
EW-7.4

EW-7.5

EW-7.6

EW-7.7

13.8KV TIE LINE.............................................................................................1
General........................................................................................................... .
Scope of Work...................................................................................................1
Codes and Standards.........................................................................................2
Line Materials................................................................................................... 3
EW-7.4.1 Scope........................................................................................... 3
EW-7.4.2 Line Materials Specifications.........................................................3
Pete Erection and Line Material Installation............................................................ 4
EW-7.5.1 Scope...........................................................................................4
EW-7.5.2 Structure Dressings/ Insulator Assemblies....................................6
EW-7.5.3 Guy and Anchor Assemblies........................................................ 6
EW-7.5.4 Conductors including Compression Joints, Armor

Rods. Repair Sleeves and Jumpers) Requirement.................... ..6
EW-7.5.5 Communication Cables............................  8
EW-7.5.6 Hauling of Tie Line Materials............. .............    9
Factory Assembly ar)d T^ts........................................................  g
EW-7.6.1 Field and Acceptance Test............. ..........   g
EW-7.6.2 Final Completion of Work.................   io
Measurement of Payment...........................................................
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PART I - TECHNICAL SPECIFICATION 

EW - ELECTRICAL WORKS

EW-7-0 13.8KV TIE LINE

EW-7.1 General

This specification covers the furnishing of all labor, materials, equipment and 
other incidentals for the erection/instailation of 13.8kV, 3-Phase Tie Line.

The proposed 158 metere (approximate) from San Pascual Solar PV Plant to 
the nearest existing distribution tapping pole is part of the Solar PV-Diesel 
Hybrid Project that will enable to combine the output energy of the Solar PV 
Farm and Diesel Generating sets in San Pascual, Burias, Masbate

The tie line to be erected/installed shall utilize 1/0 AWG ACSR (Raven) 
designed for 13.8 kV, 3-phase system. The line shall be designed to use 
cable for communication system which shall be compatible with the 
PCU/String Inverter at the solar PV plant and the communication interface 
with the diesel gensets at the DPP site. The communication line shall extend 
from the distribution tapping pole to the San Pascual Diesel Power Plant 
through the existing NPC distribution system.

The Supplier shall conduct check survey of the proposed tie tine route and 
shall establish the required staking, line materials, and any other 
contingencies liable to affect his tender price, as no daim for extra payment in 
this connection will be entertained.

Any discrepancy between the bidding/tenlative plan and the actual survey 
conducted by the Supplier shall be reported to NPC for evaluation and 
appropriate action.

The work shall be performed and completed in in accordance with generally 
accepted modem practice in the erection and installation of steel poles (tie 
lines).

All equipment and materials which the Supplier shall supply and install shall 
be new and unused. They shall be suitable for their intended purpose 
complying with all applicable regulations, quality and dimension standards.

EW-7.2 Scope of Work

In accordartce with the specifications contained in this section and as shown 
on the bid drawings, the works and services to be performed by the Supplier 
for the 13.8 kV tie line shall be essentially consist of, but are not limited lb. 
the following:

a) Clearing of right-of-way (6 meters wide) from the entire route;

NATIONAL POWER CORPORATION m VI-EW-7.0-1
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b) Final survey, assessment on the aerial route and staking of Steel 
Poles;

c) Supply and delivery of Steel Pole, line hardware, Insulators, primary 
conductors, cross-arms, etc. including dressing and accessories from 
the SPP to DPP or as shown on the bid drawings

d) Dressing and erection of Steel Poles, guying and ground wires;

e) Supply and Installation of guying assemblies;

f) Supply and Installation/stringing of power conductors, communication 
cables, and structure ground wires complete with appurtenances and 
accessories:

g) Furnishing and installation of Pole numbering:

h) Conduct of continuity test on the entire line; and

i) All other works necessary although not specifically mentioned and 
detailed but are required for the complete, safe and reliable operation 
of the Tie Line.

Bidders are required to make an ocular survey of the route of the tie line to 
enable them to see the actual field conditions in order to offer a realistic and 
equitable bid. NPC will extend reasonable assistance and cooperation in 
showing the route of the line.

The Supplier shall conduct check survey of the proposed line route and shall 
establish the required staking for all sites. Any discrepancy between the Plan 
and Profile and the actual survey conducted by the Supplier shall be reported 
to NPC.

The Supplier will be required to perform the entire quantity of Work necessary 
to complete the erection of the line at the Contract Unit Price, be it more or 
less than the quantity herein estimated.

It is not NPC’s intent to specify all technical requirements or to set forth those 
requirements adequately covered by applicable codes and standards. The 
Supplier shall furnish high quality steel pole(s), cables and its accessories 
meeting the requirements of the specification and industry standards.

EW-7.3 Codes and Standards

All equipment covered by this specification shall be designed, manufactured, 
assembled and tested in accordance with, but not limited to, the latest issues 
of applicable ASTM, PEC, AWS, A2I, ASCE, ISO or equivalent standards, 
including all addenda, in effect at time or purchase order unless otherwise 
stated in this specification.

NATIONAL POWER CORPORATION VI-EW-7.0-2
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 LuzP2421735Se

Line Materials 

Scope

This section covers the line material specification for 13.8kV tie line in 
accordance with the requiremente specified hereunder and as shown on the 
drawings. The supplier shall meet the following minimum requirements:

■ : i : .DESCRIPTION ; RECpREMEffre ;^
1 Type 1/0 AWG ACSR
2 Code Name Raven
3 Total Cross sectional area 62.44mm2 (approx)
4 Ampacity 230 A
5 Outer Layers

a. Material Aluminum
b. Calculated Cross-sectional

Area, mm2 53.52

c. Stranding No. / diameter,
mm 6/3.37

6 Core

a. Material. Aluminum Clad Steel
b. Calculated Cross-sectional

Area, mm2 8.92

c. Stranding No. / diameter,
mm 1/3.37

7 Conductor overall diameter,
mm 9.35 (approx.)

8 Ultimate Breaking Strength, kN 19.04

9 Rated DC Resistance at 20°,
0/km 0.5343

10 Weight of Conductor, kg/m 0.216 (approx.)
1.1 Test Requirements:

a. Stress - Strain Test and 
Report Required: Yes

b. Breaking Strength test and
Report Required: Yes

c. Certified Stress-Strain Test 
Reports on a Cable 
identical to be specified 
conductor are acceptable;

Yes

EW-7.4.2 Line Materials Specifications

Describe herein is the general specification of the line materials and 
equipment to be supplied for this project;

NATIONAL POWER CORPORATION VI-EW-7,0-3
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EW-7.5

EW-7.5.1

The cross arms to be supplied for this project shall be in accordance 
to ASCE manual 72 "Design of Steel Transmission Pole Structures", 
The materials shall meet ASTM A-570 specification (36 KSI min. steel 
strength) while the galvanizing shall be, in accordance with ASTM A- 
123 specification.

b) Conductors

The conductors to be furnished shall be in accordance with, but not 
limited to, the latest issues of approved standards for ACSR 
conductors.

c) Insulators

Insulators such as pin, spool and suspension type to be utilized in the 
project shall be in accordance to ANSI standard as to material, 
ultimate tensile strength, leakage distance, etc.

d) Line Hardware

Line hardware shall be made either of aluminum alloy, malleable Iron 
or ductile iron with tensile strength in accordance with ANSI standard.

e) Bolts

All bolts such as carriage, double arming, oval, machine, etc. shall be 
hot dip galvanized as per ASTM A-153.

Pole Erection and Line Material Installation

Scope

The general outline of the pole structures, general dimensions, clearances 
and distances of conductors/wires must be in accordance with the NPC 
standard requirements. The steel poles shall rheet the following minimum 
requirements:

ITEM DESCRIPTION REQUIREMENTS
1 Structural grade of steel used ASTM A572 grade 345MPa 

(SOksi) (minimum)
2 Number of Pole Sections One(1)
3 Pole Shape Octagonal
4 Welding Method of Processing 

Steel Pole
Submerged-Arc Welding and 
Automatic Shielded Inert Gas 

Metal-Arched Weldina (SIGMA)
5 Hot-Dipped Galvanized According to Technical 

Specifications
6 Pole Marking According to Technical 

Specifications

NATIONAL POWER CORPORATION VI-EW-7.0-4
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The Supplier shall use standard and accepted practice and method of 
erecting the poles depending on their location. Insofar as practicable, the 
poles shall be selected and matched so that the poles in each structure will 
be of equal cross-section. Except as otherwise provided in this paragraph or 
drawings, or otherwise directed by NPC, ail poles shall be set in accordance 
with the following table:

Length of Poles Depth of Pole Setting
In Earth In Rock

Meter Feet Meter Feet Meter Feet
7.62 25 1.37 4.5 1.22 4.0
9.15 30 1.52 5.0 1.22 4.0
10.67 35 1.68 5.5 1.22 4.0
12.19 40 1.83 6.0 1.22 4.0

The Supplier shall excavate holes for pole setting to a depth indicated in table 
above. The diameter of the holes shall be 20cm larger than the pole diameter 
at ground level. Poles set in holes partly in earth and rock shall be set to a 
depth shown for earth. Poles at angle and dead-end points and at the other 
points of unbalanced stress shall be set at six (6) inches deeper than shown 
above, and poles with extra-large diameters shall be used at these points 
whenever possible. Pole structures located in steeply sloping ground shall 
have their depth of setting measured on the downhill sides and shall be at 
least as deep as shown in the above tabulation. All poles shall be set to within 
three (3) Inches of the specified setting. All holes shall be dug in the correct 
locations and shall be large enough to provide for the use of tamping bars all 
around the poles to the full depth of the holes.

All poles shall be set truly vertical and exact in alignment.

After the poles have been set and aligned properly, the holes shall be 
backfilled with materials consisting of 80% gravel whose sizes ranges from 
7.6cm to 10cm diameter and 20% sand whose sizes range from 3mm to 8mm 
by volume. The gravel and sand material shall be filled around the holes and 
compacted thoroughly at 30cm (12 inches) layer by tampering tools before 
placing the next 30cm layer of gravel and sand, until the backfill material 
reaches the ground surface level. Materials from the excavated holes shall be 
placed and tamped around the poles to a height of 30cm (12 inches) above 
ground line and shall be spread sloping radially outward until it intersects with 
the ground surface. In cases where the poles are located/erected in the rice 
field areas, excavated materials shall be spread and leveled evenly over the 
site.

In section of the line where the soil bearing capacity is reduced or where 
special conditions is required, the Supplier shall furnish and place concrete 
foundation subject to the approval of NPC.

The Supplier shall number each structure for ground patrol. The refleotorized 
paint shall be weather resistant approved by NPC. The numbers shall be 
painted approximately 3.0 meters from the ground vertically on the flat 
surface of the poles.

NATIONAL POWER CORPORATION m V1-EW-7.Q-5
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Structure Dressings/ Insulator Assemblies

The cross-arms and hardware shall be assembled and installed properly. All 
nuts and locknuts shall be adequately tightened.

Braces such as flat braces, x-braces, shall be attached where required. The 
poles and braces shall be bored as required and shall be attached by the 
Supplier in accordance with the NEMA standard. All nuts shall be tightened 
adequately.

The Supplier shall assemble and install the insulator assemblies as shown in 
the attached reference drawing.

The number of suspension insulators to be used for a single string of strain 
assembly shall be as indicated in the attached reference drawing.

EW-7.5.3 Guy arui Anchor Assemblies

Guy and anchor assemblies shall be installed where required. However, NPC 
reserves the right to direct the Supplier to change the location of the guy and 
anchor assemblies as may be found desirable in the field, The guy 
assemblies shall be log type. Installing a guy assembly shall consist of 
excavating earth to a depth of at least 5’-0", installing anchor log in position, 
backfliling and compacting the backfill and installing the guy wire. The anchor 
rod shall protrude three (3) inches above the ground line when installed.

EW-7.5.4 Conductors (Including Compression Joints. Armor Rods, Repair 
Sleeves and Jumpers) Requirement

The Supplier shall install, join, string and sag the conductor in accordance 
with the attached reference drawings.

Tools and Special Equipment

The Supplier shall furnish all tools and special equipment necessary to install, 
join, string and sag the conductor in accordance with the best modem 
practices. NPC reserves the right to approve the tools and equipment to be 
used by the Supplier.

Compression Joints

All joints in the conductors shall be in accordance with the recommendations 
of the conductor manufacturer unless otherwise specified by NPC. All splices 
in conductors shall be made at least fifty (50) feet (15.24m.) away from the 
structure and no joints will be permitted in spans crossing over existing 
transmission lines or other public utility lines, unless approved by NPC. River 
crossing spans shall also be free from joints.

The Supplier shall furnish all necessary accessories, special tools, 
compressors, etc., required for making conductor splices.

The Supplier shall furnish filler paste for all compression joint consisting of 
seventy percent (70%) zinc chromate and thirty percent (30%) raw linseed oil

NATIONAL POWER CORPORATION VI-EW-7.(L6
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by weight. The paste shall be applied in the manner recommended by the 
manufacturer of the compression joints.

Armor Rods

The Supplier shall install Armor rods where required at points in accordance 
with manufacturer’s recommendations and as shown on the attached 
reference drawing. Where it becomes necessary to shift the point of 
attachment after the armor rods are installed, such shift shall not exceed two 
and a half (2-1/2) feet (63.5mm.) either way from the center. If the required 
shift exceeds this limit, the Supplier shall reinstall the preformed armor rods.

Stringing

The stringing operation shall be conducted using method which will not Injure 
the conductor. Particular care shall be made to ensure that the conductor is 
not twisted in any manner. NPC reserves the right to approve the stringing 
method used by the Supplier.

Sagging

General

All tie line conductors shall be sagged in accordance with the sag and tension 
chart for specific type of cable. These sag and tension are in accordance with 
the recommendafon of the conductor manufacturer. The loading of the 
conductor shall be such that the design loadings of the structure shall not be 
exceeded during stringing.

Check

a) Tension

As required by NPC to avoid over-stressing the conductor while 
stringing, the conductor tension shall be measured by dynamometer to 
be furnished by the Supplier. The dynamometers used shall be 
frequently calibrated in order to ensure its accuracy.

b) Sags

All sags shall be measured by the line of sight method. While the sag 
in all conductors shall be in accordance with the stringing sags 
specified, maximum increase of five percent (5%) will be acceptable 
provided the five percent does not exceed six (6) inches (152mm.) 
and provided that all conductors in the same span assume the same 
sag and the necessary ground clearance is obtained. In any span 
where five percent (5%) of the specified sag is less than two (2) 
inches (51mm.), a maximum increase of two inches will be 
acceptable. A telescope shall be used for the line-of-sight sagging. 
The methods for checking sag and the points at which the checks are 
to be made shall be agreed upon between NPC and the Supplier. It is 
the intent of these specifications that NPC shall be assured, by means 
of sufficient and reasonable number of checks and the ground 
clearances as tabulated in the pertinent drawings are obtain at all

NATIONAL POWER CORPORATION m VI-EW-7.0-7
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points, that the tensions are obtain and the general appearances of 
the line will be satisfactory;

g) Sagging Information

The Supplier shall subrriit to NPC, on approved form, the following 
information concerning the sagging of the conductor and shield wire;

1. Date
2. Type of conductor or shield wire sagged
3. Span sagged
4. Measured sag, in meters
5. Temperature in °C or °F
6. Relative elevations of point of supports.

Jumper Connection

At all dead-end structures or angle structures, where required, the jumper 
connections shall be formed in a neat and workmanlike manner.

Repair Sleeves

Compression type repair sleeves may be used to repair minor damage to the 
conductor. Provided that:

a) At the location of the damage on the conductor to be. repaired not 
more than one third (1/3) Of the outer aluminum strands are damaged 
over a length of not more than four (4) inches.

b) Not more than two (2) strands in the outer layer are broken, no 
strands in the inner layer of aluminum strands are broker), and the 
cross-sectional area of tt\e damage strands is not reduced! by more 
than twenty-five percent (25%).

EW-7.5.5 Communication Gabies

The tie line shall be designed to include the communication cable and its 
necessary interfaces and auxiliaries. The communication cable must be 
clamped or banded to the poles with stainless steel straps. Drilling of holes to 
the steel pole for a bolt attachment is prohibited.

The communication cables shall be installed with appropriate clearance to the 
energized power cables for at least 43 inches from the lowest sag. The 
following clearance to the ground as per NESC shall be implemented:

cl ■ Neutral
'.br"v

Comm.
'.Grpundedl TPX Tjyi2;5i

.V -

Railroads 23.5 ft 24.0
ft 26.5 ft

Trucks Over 8
Feet 15.5 ft 16ft 18.5 ft
Water - No 
Sailboats 14.0 ft 14.5

ft 17.0

NATIONAL POWER CORPORATION VI-EW-7.0-8
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Over fields, 
orchards, forest, 
etc.

15.5 ft 16.0
ft 18.5 ft

Pedestrians Only 9.5 ft 12.0
ft 14.5 ft

Oversized
Vehicles - greater 
than 14 feet in 
height
(x = known height 
of the oversized 
vehicle)

X+ 1.5 ft X + 
2ft X + 4.5 ft

Vertical
Clearance Over 
Buildinos
Accessible 10.5 ft 11.0

ft 13.5 ft

Non-accessible 3.0 ft 3.5
ft 12.5 ft

EW-7.5.6 Hauling of Tie Line Materials

Hauling of steel pole, power conductor, line hardware, insulators and other tie 
line materials shall be placed in a flat floored vehicle sufficient to carry its load 
with wooden loggings facing the floor and shall be kept intact while in transit.

EW-7.6 Factory Assembly and Tests

EW-7.6.1 Field and Acceptance Test

Field tests and acceptance tests shall be performed by the Supplier to be 
witnessed by NPC on the various components of the tie line to determine 
whether requirements of the specification have been fulfilled. The Supplier 
shall provide instructions and acceptance criteria for field testing and 
commissioning for NPC’s reference and application for the tie line system.

Four (4) certified copies of the reports of all routine tests mentioned herein 
based on specification standard shall be furnished to NPC immediately within 
3 maximum of fifteen (15) days foliowing the completion of the tests. For 
equipment and materials which had the required type test already, the type 
test certificates shall be submitted by the Supplier together with his proposal.

If, however, NPC opted not to witness the Factory Acceptance Tests, NPC 
will issue a Certificate of Waiver of Tests Witnessing/Inspection for the 
equipment and materials. In such case, the Supplier shall proceed with the 
Factory Tests in accordance with the requirement of the specification and the 
manufacturer's test specification as approved by NPC.

If any of the tie line components (i.e. steel poles, insulators, conductors, 
hardware, etc.) fail to pass any test, NPC may, at his own judgment, direct the 
Supplier to make any necessary corrections or alterations to it for minor 
defects or to replace it forthwith for major defects. Any and all expenses that 
might result by the supply and installations of new parts or by modification of

NATIONAL POWER CORPORATION m VI-EW-7.0-9
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existing parts and any and all expenses resulting in additional tests made 
necessary by failure of the tie line component to meet the guarantees and 
other requirements of the specification shall be borne by the Supplier. The 
costs of witnessing the Factory Acceptance Tests by NPC or his 
representative(s) as a result of re-test to be conducted on the equipment shall 
also be borne by the Supplier.

EW-7.6.2 Final Completion of Work

After all the conductors are completely strung, Supplier and NPC shall 
conduct a joint final inspection from tapping point to receiving end of the line. 
The Supplier must satisfy NPC that all minimum requirements indicated on 
the General Design Data for 13.8kV. Single Circuit, Steel Pole Tie Line had 
been met, especially the minimum clearance to ground of the conductor. A 
continuity test of the line from the tapping point to the receiving end must also 
be conducted irt order to ensure that the entire line is continuous. The 
decision made by NPC in any defect as found by him shall be final and all the 
requirements must be complied by the Supplier after receipt of official written 
communication before a Certificate of Final Completion of work is to be 
provided.

EW-7.7 Measurement of Payment

Measurement of payment for all electrical works shall be based on the bid 
price of each itern as shown in the Schedule of Requirements - Electrical 
Works, Section VII of the Bid Document. The cost of each item shall cover all 
works required and described in the pertinent provisions of the specifications.

I

I
I

I
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MW - MECHANICAL WORKS 
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PART I - TECHNICAL SPECIFICATION

MW - MECHANICAL WORKS

I

MW-1.0 GENERAL

The Work to be done under this section shall include the furnishing of all labor, 
materials, equipment, tools and other incidentals for all mechanical works 
enumerated hereunder or as shown on the accompanying drawings for the 
Design, Supply, Delivery, Installation, Testing and Commissioning of San 
Pascual Solar PV'Oiesel Hybrid System (With Energy Storage System).

The work shall be performed and completed with high proficiency, in 
accordance with generally accepted modem practice in the design, supply, 
delivery, installation/erection and test of Mechanical Equipment and associated 
works for the safe and reliable operation of project.

All equipment and materials including its associated structures and necessary 
accessories which the Supplier shall supply and install, and which thereafter 
will be incorporated in the plant shall be new and unused. They shall be suitable 
for their intended purpose and appropriately matched to other items complying 
with all applicable regulations, quality, and dimension standards.

The Supplier shall closely coordinate with other disciplines to avoid interference 
with other works specified in the relevant sections of this specification.

MW-2.0 SCOPE OF WORK

It is not the intent of this specification to specify all technical requirements or to 
set forth those requirements covered by applicable codes and standards. 
Supplier shall furnish high quality work, materials and equipment meeting the 
requirements of this specification and industry standards.

The Supplier shall conduct actual inspection of the site and thoroughly 
investigate and familiarize himself with all the conditions at site, determine the 
required quantity of materials and equipment to be supplied/utilized during the 
project execution, determine possible sources of materials and equipment to 
be supplied, and verify the actual scope of wori<s and relative costs. Any and/or 
all expenses arising through the lack of knowledge or understanding regarding 
the existing conditions of the site shall be the responsibility of the Supplier and 
no additional payment thereof shall be made by NPC.

The Supplier shall also be responsible to assess and determine ail and every 
work and service although not specifically detailed but are deemed required to 
fully complete the work and smooth execution of the project. Relative costs of 
any additional works or materials which the Supplier deemed required or 
necessary to complete the works shall be included in the bid proposal.
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The work to be done under this section shall comprise the furnishing of all labor, 
tools, equipment, supply of appurtenant materials and other incidentals 
including inslallation/erection and test of all mechanical works enumerated 
hereunder in accordance with the specifications contained herein and as shown 
in the drawings or otherwise directed by the NPC, which shall consist of but not 
limited to the following:

a) One (1) lot of Domestic Water Supply system consisting of one (1) unit 
of 1,000-liter elevated water storage tank, nine (9) units of hose bibb 
20mm 0, one (1) set of garden hose with female thread hose 
connection and free standing hose reel, one (1) unit of Portable 
Submersible Sump Pump and one (1) unit Jetmatic Hand Pump; and 
associated steel supports, piping, valves, pipe fittings, gaskets, flanges, 
bolts and nuts, pipe supports and other accessories including 
excavation and backfilling of embedded pipes, hydrotesting of the 
system and other incidentals as required to complete the piping system:

The Jetmatic Hand Pump shall be installed above the rainwater cistern 
tank that is directly connected to the gutter of solar panels arrays which 
collects rainwater;

The Portable Submersible Sump Pump shall be provided for the 
cleaning/removal of accumulated dirt/mud Inside the rainwater cistern 
tank.

b) One (1) lot of Portable Type Fire Extinguisher, to be installed as shown 
on the drawings and/or as specified in MW-6.2;

c) One (1) lot of painting materials to be applied to all equipment, pipes, 
steel structures, pipe’s supports;

d) Provide labels or Standard Plant identification Number (SPIN) for all 
equipment, valves, piping, and instruments supplied; and

e) All other works and services including those that are not specifically 
detailed herein but are required to fully complete the project.

MW-3.0 MATERIALS AND EQUIPMENT

MW-3.1 General

All materials, equipment, devices, and accessories to be supplied under this 
contract shall be new and unused, free from defects and imperfections and best 
suited for the purpose intended. Materials used in the manufacture and 
installation of all equipment to be furnished shall be of the required quality used 
in commercial products of reputable manufacturers. All equipment and 
materials shall conform to the latest specifications and provisions of approved 
standards of engineering societies or other equivalent standards approved by 
NPC. The work shall be performed and completed in a high-quality 
workmanship, in accordance with generally modern accepted practice in the 
fabrication, assembly, installation and test of all equipment and materials 
supplied by the Supplier, notwithstanding any omission from these 
Specifications or drawings.

NATIONAL POWER CORPORATION Vl-MW-2
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Defect and damages to the equipment resulting from faulty installation works 
shall be repaired and/or replaced by the Supplier at no cost to the NPC.

MW*3.2 Code and Standards

The supply, installation and test of equipment and materials shall conform to 
the latest specifications and provisions of the following engineering societies or 
other internationally accepted standards. Other standards which ensure equal 
or higher quality than the standards mentioned below will be accepted provided 
they meet the requirements of existing laws and regulations of the Government 
of the Republic of the Philippines.

I

ANSI American National Standard Institute
ASME American Society of Mechanical Engineers
ASTM American Society of Testing Materials
AWS American Welding Society
FM Factory Mutual Engineering
HIS Hydraulic Institute Standards
NEC National Electric Code
NEMA - National Electrical Manufacturer’s Association
OSHA - Occupational Safety Health Act of 1970
PEC Philippine Electric Code
UL Undenvriter Laboratories
NFPA National Fire Protection Association

In the event of any conflict among the above listed codes or this Specification, 
Appendices and Attachments, Bidder shall refer the conflict to NPC for written 
resolution. In addition to the above codes and standards, Bidder shall comply 
with all applicable State and local laws and regulations.

MW-3.3 Equipment Foundation (As applicable)

All equipment shall be installed in accordance with the manufacturer’s 
recommendations and applicable codes and standards. Requirements for 
concrete foundations where the equipment are to be mounted shall be referred 
to the relevant Civil Works Specifications.

The Supplier shall be responsible for the correct positioning and leveling of the 
equipment and auxiliaries, and any checking made by the NPC during the 
course of the work shall not relieve the Supplier from his responsibility. During 
Installation works, electro-mechanical equipment shall be carefully lifted or 
glided on the foundation by using only approved methods and equipment, and 
in a manner that will prevent damage to the equipment and foundation. The 
equipment shall be positioned on a location as shown on the drawings and shall 
be leveled and checked true to grade and alignment before final grouting. The 
Supplier shall strictly adhere to the installation procedures/manuals provided 
by Manufacturers of the equipment.

Prior to equipment mounting and grouting, the surface area and blackouts of 
concrete foundation shall be cleaned of all dirt by any approved means.

NATIONAL POWER CORPORATION VI-MW-3
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Chipping of concrete surface to the required thickness shall be done by any 
approved methods without damaging the concrete structure as a whole.

The pouring of concrete to secure in piace any equipment on its concrete 
foundation shall not be made until the NPC has verified the correct location of 
the foundation. Shouid incorrect positioning be ascertained after the concrete 
pouring, the Supplier shall make the correction at his own expense.

The concrete foundation surfaces shaii be free of any loose materials, oil, water, 
or any other contaminants that would prevent the grout from bonding. The 
concrete shall be chipped to expose a minimum aggregate so as to remove all 
laitance and provide a rough surface for bonding. The exposed surface shall be 
blown with compressed air free of oil to remove dust.

All materials, equipment, devices, and accessories to be supplied under this 
contract shall be new and unused, free from all defects and imperfections, and 
best suited for the purpose intended. Materials used in the manufacture and 
installation of all equipment to be furnished shall be of the required quality used 
in commercial products of reputable manufacturers. All equipment or substitute 
materials and equipment to be used shall confonn to the latest specifications 
and provisions of approved standards of engineering societies or other 
equivalent standards approved by NPC.

All materials, parts, and assemblies to be used shall be tested conforming to 
the latest specifications and provisions of approved Standards of Testing 
Materials. Results of the test shall be made to provide means of determining 
compliance with the applicable specifications. When requested, all tests or 
trials shall be made in the presence of NPC’s duly authorized representative.

If the equipment fails to meet the guaranteed performance as determined by 
the test, the Supplier shall promptly make the necessary modifications at no 
cost to NPC.

Brochures, catalogs and other related technical data of materials and 
equipment to be supplied by the Supplier under this contract shall be submitted 
by the Supplier for NPC’s review and approval prior to fabrication. Equipment 
or articles installed or used without such approval shall be at the Supplier’s risk 
of subsequent rejections.

MW-3.4 Piping System

MW-3.4.1 PVC Pipe

Domestic water supply and distribution piping shall generally be constructed 
from Unplasticized Polyvinyl Chloride (uPVC) pipe. Class 150, conforming to 
ASTM D-1784 or approved equivalent, except otherwise specified.

IVlW-3.4.2 Pipe Installation

All Unplasticized Polyvinyl Chloride (uPVC) water piping shall generally be 
embedded not less than 300mm from the ground surface to the bottom of pipe.

NATIONAL POWER CORPORATION
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The domestic water system piping shall generally be laid underground. All 
pipeline excavation shall be backfilled up to the level of the finished grade 
surface in layers of 150 mm and thoroughly compacted, unless othemvise 
shown on the drawing. Backfill materials shall be compactable soil taken from 
trench excavation and approved by NPC.

The Supplier shall install the piping system in a thorough manner and with good 
workmanship, in accordance with the drawings and specifications or as 
directed by NPC. All pipes, fittings, valves, and appurtenances shall be free 
from dirt or other foreign matters before laying. In the installation of the pipes, 
care shall be taken to prevent the pipes from becoming clogged during the 
progress of the work. Should any pipe become either partially or wholly clogged 
before final acceptance of the work, it shall be cleaned out by the Supplier In a 
manner satisfactory to NPC or shall be replaced by and at the expense of the 
Supplier. Open end shall be temporarily plugged, otherwise, suitably closed 
when necessary. Special care shall be taken in carrying out the installation of 
joints, branches, valves, and other fittings.

After installation, pipe insides shall be washed thoroughly using high pressure 
cleaning pump. Water for washing must be clean enough not to damage the 
equipment.

All existing facilities which are affected and damaged during the installation of 
piping shall be replaced and/or restored to its original appearance by the 
Supplier at his own expense.

The Supplier shall strictly observe the safety requirements/regulations of NPC 
during the perfonnance of the work.

Prior to the start of all piping works, the Supplier shall coordinate with NPC 
personnel at site to avoid interference with the existing installations or other 
structures. In case interference occurs, NPC will decide which work is to be 
relocated.

MW-3.5 Corrosion Protection and Painting

MW'3.5.1 Painting (As appiicable)

The Supplier shall be responsible for the adoption of preparation procedures 
and protective coating systems that are suitable for the environment 
experienced by the various equipment and piping systems and conforming 
manufacturer’s recommendation and applicable standards.

Painting shall generally be applied to metallic surfaces unless otherwise 
specified.

Where a specific coating system is mentioned elsewhere in the specification, 
the Supplier shall accept responsibility for the suitability for such system. The 
Supplier has the option to nominate an alternative coating system that is of 
equal or better quality subject for the approval of NPC.

NATIONAL POWER CORPORATION
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All other equipment and steel piping installed outdoors and indoors shall be 
prime coated with 80 microns DFT zinc rich epoxy paint and 80 microns DFT 
of chlorinated rubber for each intermediate and topcoat.

MW'3.6 Tag Numbers/Standard Plant Identification Number (SPIN)

Tag Numbers or SPIN for all supplied equipment and materials shall be 
provided by the Supplier.

Tag Numbers/SPiN are designation codes which shall be used to achieve 
uniformity and standardization in identifying each component and equipment 
for installation, maintenance, documentation, and record purposes. The Tag 
Numbers/SPIN shall be clearly inscribed in a stainless steel or equivalent 
corrosion resistant metal in accordance with the NPC Standard Specifications.

Tag Numbers/SPIN are generally specified or indicated on the Bid drawings. 
In case of supplied equipment, portable type fire extinguishers, valves, 
instruments, or devices are not designated with tag numbers or SPIN, the 
Supplier shall assign a number subject to the approval of NPC.

MW.4.0 DOMESTIC WATER SUPPLY SYSTEM

MW-4.1 General

I
I

This section provides the essential information for the design, supply, 
installation, construction, test, and commissioning of Domestic Water Supply 
System to provide the water requirement of the plant including the required 
excavation and backfilling of pipe trenches.

The work shall include, but not limited to the following:

a) Domestic Water Supply system consisting of one (1) unit of 1,000-liter 
elevated water storage tank, nine (9) units of hose bibb 20mm 0 bronze 
body screwed ends Class 150, one (1) set of garden hose with female 
thread hose connection and free standing hose reel, one (1) unit 
Jetmatic Hand Pump; and associated steel supports, piping, valves, 
pipe fittings, gaskets, flanges, bolts and nuts and other accessories;

b) One (1) set of Portable Submersible Sump Pump, 3.6 m3/h (15.9gpm) 
@ 6m head, 230 VAC, 60 Hz, 1-ph, complete with flexible hose, 
controls; and

c) One (1) lot of piping works, valves, instrumentation, and necessary 
accessories including the required excavation and backfilling works for 
embedded pipes, and hydrostatic testing of the system (under the 
presence of NPC) and other incidentals as required to complete the 
piping system.
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MW-4.2 Elevated Water Storage Tank

The Supplier shall supply, deliver, install and test one (1) set of water storage 
tank. The water storage tanks shall have a minimum capacity of 1000 liters and 
shall be of polyethylene type, vertical cylindrical, with ellipsoidal heads or 
approved design, to be erected/installed with steel supports as shown on the 
drawings.

The water storage tank shall be complete with manhole, inlet and outlet nozzles 
with valves, overflow pipe, strainer, drain nozzle with valve, level switch nozzle 
with valve, level switch nozzle with plug (for future use), pipe supports, access 
ladder and supporting steel structures.

Tank foundation and supporting steel structures shall be in accordance with 
requirements of relevant Civil Works specifications and drawings.

MW-4.3 Pump

MW-4.3.1 Jetmatic Hand Pump

The scope of work shall cover the supply, delivery, installation at the cistern 
tank and test of One (1) unit of hand pump complete with brass foot valve, 
stainless steel screen with 5mm 0 slots, associated valves, flanges, bolts, nuts 
and other accessories necessary for the safe and reliable operation of the 
domestic water supply system.

The hand pump shall have a minimum discharge capacity of 0.455 m3/h 
(2gpm) and capable of lifting water at a minimum depth of 7.6 m. The hand 
pump shall be reciprocating type and made of cast iron. The pump shall be 
installed above the rainwater cistern tank.

The pump shall be complete with necessary fittings and accessories to provide 
the safe and reliable operation of the pumping system.

The following documents shall be submitted by the Supplier for NPC’s review 
and approval:

a) Technical data, specifications, and catalogues.

MW«4.3.2 Portable Submersible Sump Pump

The scope of work shall cover the supply, delivery, and test of One (1) unit of 
portable submersible pump complete with associated valves, flanges, bolts, 
nuts, and other accessories necessary for the safe and reliable operation of the 
domestic water supply system.

The pump shall be of motor-driven, submersible, single stage type and shall be 
suitable for mounting outdoor without protection. The driving shaft shall be 
directly coupled to the motor and the pump shall have the following 
characteristics:

a. Quantity One (1) unit complete with accessories

I
NATIONAL POWER CORPORATION VI-MW-7



BID DOCUMENTS

SECTION V) - TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY. DELIVERY. INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP2421735Se

MW-4.4

MW-4.5

b. Capacity
c. Head
d. Materials

Casing
impeller
Shaft

3.6 m3yh (min.) 
6 meters(min.)

Stainless steel 
Stainless Steel 
Stainless Steel

The motor shall have an ingress protection of 68 and stainless-steel casing. 
The impeller shall be non-clog open type. The motor and pump shall be 
provided with lifting lugs, eyebolts, and pipe works.

The portable submersible sump pump shall be plug-in type, 230 V AC, single 
phase, 60 Hz rating and equipped with automatic float switch.

The Supplier shall include a flexible hose of the same size as the discharge 
pipe with a length of at least 20 meters. The Supplier shall also supply all 
recommended spare parts of the manufacturer.

Flexible sump discharge hoses shall be of polyethylene drain tubing. A hose 
clamp & universal male thread hose insert with barbed adapter for a tight seal 
shall be supplied.

Piping, Vaives and Fittings

Domestic water supply and distribution piping shall be constructed from 
Unplasticized Polyvinyl Chloride {uPVC) pipe, Schedule 40 or Class 150, 
conforming to ASTM D-1784 or approved equivalent.

Gate valves shall be made of bronze or stainless steel, rising stem, union 
bonnet, inside screw, solid wedge or plug type disc, with screwed or flanged 
ends. Check valves shall be of swing type, cast bronze and with screwed ends.

Valves of all sizes shall have a rating of not less than Class 150.

The garden hose shall be 30m long outfitted with 20mm 0 female thread hose 
connection (for hose bibb) to be used for cleaning of solar panels and 
one (1) extendable/telescopic panel cleaning pole with squeegee and sponge 
at least 12ft (fully extended) with hose attachment (as specified on GW-8.0 
“Tools for Solar PV System). Garden hose shall also be provided with 
retractable free-standing hose reel with heavy duty carrying frame and 
revolving handle.

Testing

After installation of the equipment, the Supplier shall perform necessary tests 
at the site to determine its compliance with the requirements of the 
specifications. All costs for testing shall be borne by the Supplier.

NATIONAL POWER CORPORATION
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MW-4.5.1 Pump 

MW*4.5.1.1 Jetmatic Hand Pump

The pump shall be subjected to site tests to determine its conformance with the 
design and operating characteristics and shall be performed in accordance with 
the approved test procedures and applicable codes and standards

MW>4.5.1.2 Portable Submersible Sump Pump

The pump and motor shall be subjected to factory tests to determine its 
conformance with the requirements of the specifications and approved test 
procedures which shall include but not limited to the following;

a) Pressure hydrostatic proof of the casing to 1.5 times the maximum 
pressure for 30 minutes:

b) Report of the characteristic curves such as Head vs. Flow and 
Efficiency vs. Row, etc.; and

c) Other tests as required by applicable codes and standards.

MWt4.5.2 Water Storage Tank

Upon completion of the tank, it shall be filled with water at a proper pressure to 
fill the tank to the maximum water level. The water shall remain in the tank for 
at least twenty-four (24) hours after which observations for leaks: and other 
defects shall be made.

All defects shall be corrected by the Supplier to the satisfaction of NPC before 
final acceptance of the work is made. Any leakage that is disclosed in the test 
shall be repaired by the Supplier.

Ail equipment and appurtenances necessary to carry out the tests and any 
repair, if required, shall be borne by the Supplier.

MW-A.S.S Domestic Water Supply Piping System

The piping system shall be hydrostatically tested at a pressure of 1.5 times the 
operating pressure of the system.

Tests may be applied to sections or the entire system. The test shall be made 
between valves and sections of not more than 305m (1000 ft) in accordance 
with the American Water Works Association (AWWA). There shall be no 
leakage whatsoever from the pipes, fittings and connections for each section 
tested while the system is under the test pressure for the period of not less than 
thirty (30) minutes of the total time to inspect all portions of the waterline under 
test, whichever is longer. During, the test, valves shall be opened and closed. 
Any leakage or any defect disclosed by the tests prior to the acceptance shall 
be corrected and repaired by the Supplier at his own expense to the satisfaction 
of NPC.

NATIONAL POWER CORPORATION VI-MW-9
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Before starting the test procedure, the piping shall be flushed and cleaned 
thoroughly. When filling the line with water, all air shall be removed;

Before any test is made, the Supplier shall notify NPC in advance so that such 
test may be witnessed. All expenses that may be incurred during the tests shall 
be borne by the Supplier.

The Supplier shall submit the following for review and/or approval by NPC:

a) Test procedures prior to test; and
b) Test and inspection reports.

I

I

I
I

MW-5.Q SUBMITTAL

The following documents shall be submitted by the Supplier for NPC’s review 
and approval prior to procurement and installation.

a) Complete data, specifications and catalogues;
b) Outline and assembly drawings;
c) Test procedures;

MVy-6.0 FIRE FIGHTING SYSTEM

MW-6.1 General

The Supplier shall supply the specified number of UL/FM approved Portable 
Type Fire Extinguishers complete and ready for operation and shall be installed 
at their corresponding place of use as specified below and shown on ttie 
drawings.

The Supplier shall place the fire extinguishers where they are readily accessible 
and available in the event of a fire with reference to the layout of the plant.

One (1) fire extinguisher will be placed inside or near the ESS and the guard 
house. One (1) Fire extinguishers is required for every installed Inverter Solar 
PV Plant and shall be placed near inverters and junction boxes. However, if 
deemed necessary the nurnber of fire extinguishers shall vary depending on 
the approved layout of the whole solar plant.

Fire extinguishers installed outdoors shall be installed with an appropriate 
cabinet with breakable glass complying with NFPA standards.

Final quantity may be adjusted per Supplier’s recommendation but in no case 
be less than the specified minimum requirements. The location shall conform 
with NFPA standards or any equivalent standard.

I
I

NATIONAL POWER OORPORATICW Vl.MW-10



I
li

l" 

I 

I 

I

I

I

I
I
I
I

II

BIO DOCUMENTS

SECTION VI-TECHNICAL SPECIFICATIONS

DESIGN. SUPPLY, DEUVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRIDSVSTEM (WTH ESS)

LuzP24Z1735Se

MW-6.2 Portable Type Fire extinguisher

MW'6.2.1 Scope of work

The Supplier shall supply the specified number of Portable Type Fire 
Extinguishers complete and ready for operation and shall be installed at their 
corresponding place of use as specified below and shown on the drawings.

a) One (1) lot of Portable Type Fire Extinguisher, Clean Agent (HCFC or 
Halotron 1 Type), 7.1 kg. (15.5 lbs), non-expiry, multi-shots, cabinet Type 
Housing with Accessories, and UL/FM approved.

MW-6.2.2 Technical Requirements

Fire extinguishers shall be Underwriter Laboratories and/or Factory Mutual 
approved and of rechargeable cylinder with five (5) years guarantee against 
leak. Each fire extinguisher cylinder shall be complete with release valve, dial 
gauge indicator, appropriate length of hose with nozzle and locking pin.

The 7.1 kg (15.5 lbs.) minimum capacity wall-hung type fire extinguishers shall 
be complete with carrying handle and wall-mounting bracket.

Portable fire extinguishers shall be suitable for the protection against class ABC 
fires using Clean Agent (HydroChloroFluoroCarbon or Halotron I Type) that is 
environmentally safe and leaves no residue.

The fire extinguishers shall be check-weighed at interval of six (6) months from 
the date of delivery for a period of one (1) year and if found to be undercharged 
(unless used by an NPC personnel) shall be filled and rediarged by the 
Supplier at no expense to NPC.

MW-6.3 Submittal

The Supplier shall submit the technical specifications/data and 
brochures/catalogs of the fire extinguishers for the approval of NPC prior to 
purchase.

MW-7.0 GUARANTEE

The Supplier shall guarantee that he will repair, and/or replace, at his own 
expense, the equipment and machineries, against defect, in design, 
workmanship and materials for a period of one (1) year after the Goods have 
been installed and commissioned. The Supplier guarantees that when the 
equipment and/or material are placed in operation and/or use, it will perform in 
the manner as set forth in the Contract.

MW-8.0 MEASUREMENT OF PAYMENT

Measurement of payment for all Mechanical Works shall be based on the bid 
price of each item in the Schedule of Requirements (Bid Price Schedule). The 
cost shall cover all works required and described in the pertinent provisions of 
the specifications.

NATIONAL POWER CORPORATION VI.MW-11
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B-6.0 Energy Storage System Vl-TDS (EW)-Bid-4

B-7.0 Battery Modules Vl-TDS (EW)-Bid-4

B-8.0 Power and Energy Management System Vl-TDS (EW)-Bid-5

I NATIONAL POWER CORPORATION

I
Vl-TDS (EW)-Si(J-l



I
BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATION

DESIGN. SUPPLY, DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

 LuzP24Z1735Se

PART II - TECHNICAL DATA SHEETS

I
I

EW - Electrical Works

Technical Requirements

1. The Bidder is required to provide all the information required under the column “Supplier’s 
Data”. Although riot given by NPC, the Supplier’s Data shall be based on the International 
Standard.

I
I

2. NPC's requirements are indicated below?. The Supplier shall indicate their data 
corresponding to the said NPC requirements Ip facilitate evaluation of Supplier's 
compliance to the specifications.

3. Deviation from the requirements indicated in the technical data sheets and non-submission 
of the required documents listed as Annexes A to B shall be ground for disqualification.

4. All data arid information specified in the requirements shall be in English language.

I
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ANNEX A > LETTER OF AUTHORIZATION AND GUARANTEE
STATEMENTS

The following Documents shall be submitted by the Supplier in sequential order as listed 
hereunder and shall be attached in the bid documents as Annexes. Ail data and infoimation 
shall be in English language.

Letter of Authorization and Guarantee Statement for the Following Equipment:

a. Solar PV (SPV) Module
b. String Inverter
c. Energy Storage System (ESS)
d. Power and Energy Management Systern (PEMS) or Hybrid Gontroller 

either from the following:

• Original Equipment Manufacturer (OEM); or
• Licensee of the OEM accompanied by a Certification from OEM as a Licensee or the 

Licensee Agreement; or
• Authorized Distributor (accompanied by a Certificate of Authorized Distributorship from 

the OEM/Licensee of the OEM. If from the Licensee, a Certification from the OEM as 
a Licensee or the Licensee Agreement must also be submitted).

Note: Documents or bmchures submitted must be in English language as stated In Section 
ll-TTB Clause 11.0.
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B-1.0 SOLAR PV PLANT

ITEM DESCRIPTION
NPC

REQUIREMENTS
SUPPLIER’S

DATA

B-1.1 Total Capacity of Solar PV 
Plant at AC Side At least 500 kW

B-1.2 Total Number of Inverters 
connected in parallel At least Four (4) Units

B-2.0 SOLAR PV MODULES

ITEM DESCRIPTION
NPC

REQUIREMENTS
SUPPLIER’S

DATA

B-2.1 Manufacturer1 By Supplier

B-2.2 Model By Supplier

B-2.3 Place of Manufacture By Supplier

B-2.4 Cell Type Crystalline Silicon

B'2.5 Rated Power (Wp) at STC2 By Supplier

B-2.6 Efficiency At least 21%

B-3.0 STRING INVERTER

ITEM DESCRIPTION NPC
REQUIREMENTS

SUPPLIER’S
DATA

B-3.1 Manufacturer By Supplier

B-3.2 Model By Supplier

B-3.3 Place of Manufacture By Supplier

B-3.4 Inverter Power Rating (kW) By Supplier

B-3.5 Efficiency >95%

1 Solar PV module manufacturer shall be included in the latest Tier 1 category list by Bloomberg New 
Energy Finance in accordance to EW-1.2 Solar PV Modules(e).
2 For bifacial type PV module, listed maximum power output at 0% bifacial gain on the nameplate shall 
be considered as the rated capacity of the module.

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TDS (EW)-Bld-2
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DESIGN. SUPPLY. DELIVERY, INSTALLATION, TESTING 
M4D COMMISSIONING OF SAN PASCUAL SOLAR PV- 
OiESEL HYBRID SYSTEM (WITH ESS)

:LyzP24Zi 735Se

ITEM _ DESCRIPtlON NPC
REQUIREMENTS

SUPPUER’S
■bATA'v.'-:^V-':'

8*3.6 Output Voltage (VAc)
480 V (nominal voltage 
adjustable by ±5% via 

system set points)
B-3.7 Output Frequency (Hz) 60 Hz. ±0.5%
B-3.8 Inverter Load Ratio3 1.0-1.1
B‘3.9 Data Interface Modbus
B-3.10 Topology Transformerless

B-4.0 SOLAR PV PLANT (SPP) TRANSFORMER

ITEM : DESCRIPTION NPC
REQUIREMENTS

SUPPLIER’S :
- .. DATA V -

B-4.1 Manufacturer / Brand By Supplier

B-4,2 Place of Manufacture By Supplier

B-4.3 Rated Capacity4 750 kVA

B-4.4 No. of unit/s 1

B-4.5 Number of phase Three (3)

B-4.6 Frequency. Hz 60

B-5.0 ENERGY STORAGE SYSTEM (ESS) TRANSFORMER
DESCRIPTION NPC

REQUIREMENTS
SUPPLIER’S 

DATA -
B-5.1 Manufacturer / Brand By Supplier

B-5.2 Place of Mariufacture By Supplier

B-5.3 Rated Capacity5 150 kVA

3 The ratio of the Total Rated DC Power (kWp) connected in a single String Inverter and the Rated AC 
Power output (kW) of the same String Inverter. Refer to EW-1.3 String inverters (m).
4 Whenever the Total Capacity of the Solar PV Plant at AC Side is greater Uian the minimum allowable 
capacity, the SPP Transformer Rated Capacity shall be adjusted accordingly, as necessary.
5 Whenever the Nominal Power Rating of the ESS is greater than the required capacity, the ESS 
Transformer Rated Capacity shall be adjusted accordingly, as necessary.

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION m VI-TDS (EW)-Sid-3
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN. SUPPLY. DELIVERY. INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

 LuzP2421735Se

B-6.0 ENERGY STORAGE SYSTEM

Name of Firm

NATIONAL POWER CORPORATION

B-5.4 No. of unit/s 1

B-5.5 Number of phase Three (3)

B-5.6 Rated operating frequency,
Hz 60

Name & Signature of Representative

rr^ y; DESCRIPTION NPC
REQUIREMENTS

SUPPUER’S
DATA

B-6.1 Manufacturer By Supplier

B-6.2 Model By Supplier

B-6.3 Place of Manufacture By Supplier

B-6.4 Nominal Rating (kW) 120+10% overload

B-6.5 Rated Energy >120 kVVh

B-6.6 Rated Depth of Discharge 
{DoD) ^90%

B-6.7 Power Swing (kW) 120

B-6.8 Reverse Power Swing (kW) 120

B-6.9
Power Swing and Reverse
Power Swing Response time 
(milliseconds)

^00

B-6.10 Power Factor -1 to +1

B-6.11 Operating Frequency (Hz) 60 Hz

B-6.12

Technical and Functional
Requirements for the Battery 
Management System, Power 
Conversion System, ESS 
Control System and ESS 
Enclosure/Cabinet as stated 
in EW-2.4 ESS

Required

Designation

VI-TDS (EW)-aid-4
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B-7.0 BATTERY MODULES

ITEM DESCRIPTION NPC
REQUI^MHNTS

SUPPUER’S 
■ DATA '

B-7.1 Model By Supplier

B-7.2 Manufacturer By Supplier

B'7.3 Chemistry NMC. LMO, Blended LMO 
/ NMC, LFP

B-7.4 Gross weight of one Battery 
Module6 ^Okg

B-7.5 Nominal Capacity (Ah) By Supplier

B-7.6 Manufacturer's Track
Record > 5 years

B-7.7 Current Operational Install 
Base At least IMWh

B-8.0 POWER AND ENERGY MANAGEMENT SYSTEM

ITEM DESCRIPTION NPC
REQUIREMENTS

SUPPUER’S
DATA

B-8.1
Technical and Functional
Requirements as stated in
EW-3.0 PEMS

Required

Hybrid Controller7

B-8.2 Manufacturer By Supplier

B-8.3 Model By Supplier

B-8.4 Place of Manufacture By Supplier

Genset Controller

B-8.5 Manufacturer By Supplier

B-8.6 Model By Supplier

6 Refer to EW-2.4.2 Battery Modules/Batteries (d).
7 If the Supplier opt to use CAN communication protocol between PEMS controllers (multi-master 
structure), the Supplier shall indicate ‘Not Applicable' under Hybrid Controller.

Name of Firrh Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TDS (EW|-Bld-5
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1
B-8.7 Place of Manufacture By Supplier

Solar/PV Controller4

B-8.8 Manufacturer By Supplier

Br8.9 Model By Supplier

B-8.10 Place of Manufacture By Supplier

ESS Controller/ESS Control System9

B-8.11 Manufacturer By Supplier

B-8,12 Model By Supplier

B-8.13 Place of Manufacture By Supplier

Human Machine Interface (HMI)

B.8.14 Manufacturer By'Supplier

B-8.15 . Model By Supplier

B-8.16 Touch Screen Monitor Size At least 15”

8 If the Solar/PV controller is built-in the String lnverter(s), the supplier shall indicate the brand and 
model of the said controller.
9 If the ESS ConbY)l System/ESS controller is built-in the ESS. the supplier shall indicate the brand and 
model of the said controller.

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TDS (EVV)*Bld-6
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SECTION VI
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BID DOCUMENTS

SECTION Vi - TECHNICAL SPECIFICATION

DESIGN. SUPPLY. DELIVERY, INSTALLATION, TESTING
AND Commissioning of san pascual solar pv-
DIESEL HYBRID SYSTEM (WITH ESS) 

______________________________  LuzP24Z1735Se

PART II - TECHNICAL DATA SHEETS 

EW - ELECTRICAL WORKS 

Document to be Submitted during Post-Qualification 

TABLE OF CONTENTS

I

^Mfeg»iESCRIPTION

Annex C Schematic Diagram VI-TDS (EW)-PQ-I

Annex 0 ESS Manufacturer’s Track Record Data Sheet VI-TDS (EW)-PQ-2

Annex E Battery Module Manufacturer’s Track Record
Datasheet VI-TDS (EW)-PQ-3

Annex F PEMS Manufacturer's Track Record Data Sheet VI-TDS (EW)-PQ-4

G-1.0 Solar PV Plant VI-TDS (EW)-PQ-5

G-2.0 Solar PV Modules VI-TDS (EW)-PQ-5

G-3.0 String Inverter VI-TDS (EW)-PQ-6

G-4.0 Solar PV Plant (SPP) Transformer VI-TDS (EW)-PQ-7

G-5.0 DC Box VI-TDS (EW)-PQ-9

G-6.0 AC Combiner Box VI-TDS (EW)-Pa9

G-7.0 Energy Storage System VI-TDS (EW)-PQ-10

G-8.0 Battery Modules VI-TDS (EW)-PQ-10

G-9.0 Energy Storage System (ESS) Transformer VI-TDS (EW)-PQ-12

G-10.0 Power and Energy Management System VI-TDS (EW)-PQ-14

G-11.0 Power Cables VI-TDS (EW)-PQ-14

G-12.0 Job Site Cameras VI-TDS (EW)-PQ-15

G-13.0 Bus Conductor and Hardware VI-TDS (EW)-PQ-15

G-14.0 Fuse Disconnect Switch with Lightning Arrester 
Combination VI-TDS (EW)-PQ-16

NATIONAL POWER CORPORATION

D
VI-TDS (EW)-PQ-I
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN. SUPPLY. DELIVERY, INSTAUATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z1735Se

G-1,5.0 13.8kVTie Line Steel Pole Vl-TDS (EW)-PQ-16

G-16.0 13.8kV Tie Line Primary Conductor VI-TDS (EW)-PQ-17

G-17.0 13.8kV Three-Phase Kilowatt-Hour Meter VI-TDS (EW)-PQ-17

G-18.0 Station Service Transformer VI-TDS (EW)-PQ-17

G-19.0 Automatic Circuit Recioser VI-TDS (EW)-PQ-19

G-20.0
Spare Parts for Solar PV System. Energy Storage 
System (ESS), Power and Energy Management 
System (PEMS) and Auxiliaries

VI-TDS (EW)-PQ-25

G-21.0 Standard/Special Tools for Solar PV System VI-TDS (EW)-PQ-26

G-22.0 List Of Other Documents To Be Submitted in Addition 
To The Technical Data Sheets VI-TDS {EW)-PQ-26

I
NATIONAL POWER CORPORATION VI-TDS (EW)-PQ-ii
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DESIGN, SUPPLY, DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)
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I
I

I

PART II - TECHNICAL DATA SHEETS

EW- Electrical Works

Technical Requirements

1. The Bidder shall complete and submit this document together with the equipment 
brochure/technical datasheets of major equipment (i.e. Solar PV Modules, String Inverters, 
ESS, Battery Modules, PEMS, Transformers and Automatic Circuit Recloser) during the 
post-qualification. The Bidder shall use additional sheets as necessary for any other 
additional information following the format shown herein or by reproducing the same.

2. The Bidder is required to provide ail the information required under the Column “Supplier's 
Data". Although not given by NPC, the Supplier’s Data shall be based on the International 
Standard.

I
I I

3. NPC’s requirements are indicated below. The Supplier shall indicate their data 
corresponding to the said NPG requirements to facilitate evaluation of Supplier's 
compliance to the specifications. The data required are technical features and 
characteristics of the Equipment to be provided by ttie bidder which shall at least be equal 
or superior to NPC’s requirements.

4. The bidder shall provide copies of the manufacture’s and equipment certifications as listed 
in this document.

5. Non submission of the required documents shall be a ground for disqualification.

I
I

I
I

NATIONAL POWER CORPORATION VI-TDS (EW).PQ4ii
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SECTION Vi-TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY. INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (VWTH ESS)

LuzP24Z173SSe

ANNEX C SCHEMATIC DIAGRAM

The following Docu/nenfs shall be submitted by the Supplier in sequential order as listed 
hereunder as Annexes during the post-qualification process. All data and information shall be 
in English language and shall be drawn using the metric system as unit of measurement.

Annex C Schematic Diagram of the Proposed Solar PV-Diesel Hybrid Power Plant 
(with ESS) showing all equipment/components to be furnished including 
interfacing and communication system of the Solar PV with the Existing 
Power Plant

Afote; Failure to submit 
for disqualification.

NATIONAL POV^ CORPORATION Vi-TDS (EW)-PQ-1
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SECTION Vi-TECHNICAL SPECIFICATION

DESIGN, SUPPLY. DELIVERY,- INSTALLATION. TESTING 
AND COMMISSIONING' OF SAN PASCUAL SOLAR PV- 
OIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z1735Se

ANNEX D - ESS Manufacturer’s Track Record Data Sheet

Brand and 
Model

Capacity
Installed

(MW)
Date installed Client’s Name Location Client’s Contact Details 

(including email address)

■

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION i VI-TOS (EW)-PQ-2
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SECTION VI -TECHNIC/^ SPECIFICATION

DESIGN. SUPPLY, DEUVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL S01AR: PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Zi735Se

ANNEXE ■ Battery Module Manufacturer’s Track Record Data Sheet

Brand and 
Model

Capacity
Installed
(MWh)

Date Installed Client’s Name Location Client’s Contact Details 
(including email address)

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TOS (EW)-PQ-3
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SECTION VI-TECHNICAL SPEClFICATIOKl

DESIGN. SUPPLY, DEUVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
OlESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z173SSe

ANNEX F ■ PEMS Manufacturer’s Track Record Data Sheet

Brand and 
Model

No. of Units 
Installed Date Installed Client’s Name Location Client’s Cojitact Details 

(including email address)

Name of Finn Name & Signature of Representative Designation

NATIONAL POWER CORPORATION Vl-TOS{EW>PQ-4
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z1735Se

G-1.0 SOLAR PV PLANT

ITEM DESCRIPTION
NPC

REQUIREMENTS SUPPLIER’S DATA

G-1.1 Number of String Inverters At least Four (4) Units

G-1.2 Number of PV Strings per String 
Inverter By Supplier

G-1.3 Number of Solar PV Modules in 
Series per PV String By Supplier

G-1.4 Total Number of Solar PV 
Modules • By Supplier

G-2.0 SOLAR PV MODULES

: ITEM DESCRIPTION
NPC ; _

G-2.1 Manufacturer By Supplier

G-2.2 Model By Supplier

G-2.3 Cell Type Crystalline Silicon

G-2.4 Rated Power (Wp) at STC1 By Supplier

G-2.5 Module Efficiency At least 21%

G-2.6 Solar PV Module Service Life By Supplier

G-2.7 Rated Voltage (V) at STC By Supplier

G-2.8 Rated Current (A) at STC By Supplier

G-2.9 Open Circuit Voltage (Voc) at
STC By Supplier

G-2.10 Short Circuit Current (Isc) at STC By Supplier

G-2.11 Power Tolerance ±3%

G-2.12 Dimension (LxW) By Supplier

G-2.13 Weight (kg) By Supplier

' For bifacial type PV module, listed maximum power output at 0% bifacial gain on the nameplate shall 
be considered as the rated capacity of the module.

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TDS (EW)-PQ-5
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DESIGN. SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

 LuzP24Z1735Se

DESCRIPTION
NPC

R||||REMENTS

G-2.14 Junction Box IP Rating IP65

G-3.0 STRING INVERTER

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPUER’SpATA

G-3.1 Manufacturer By Supplier

G-3.2 Model By Supplier

G-3.3 Inverter Power Rating (kW) By Supplier

G-3.4 Efficiency at Rated Power >95%

G-3.5 Input DC Power (kWp) By Supplier

G-3.6 No. of MPPT At least One(1)

G-3.7 Input Voltage Range per MPPT 
(V) By Supplier

G-3.8 Maximum Open Circuit Voltage 
per MPPT (V) By Supplier

G-3.9 Maximum Input Current per
MPPT (A) By Supplier

G-3.10 Maximum Short Circuit Current
per MPPT (A) By Supplier

G-3.11 Nominal Output Voltage (V)
480 V (adjustable by 
±5% via system set 

points)
G-3.12 Maximum Output Current (A) By Supplier

G-3.13 Number of Phase Three (3)

G-3.14 Nominal Output Frequency (Hz) 60 Hz. ±0.5%

G-3.15 inverter Load Ratio2 1.0-1.1

G-3.16 Power Factor at Rated Power
Rating By Supplier

G-3.17 Total Harmonic Distortion 5%

G-3.18 Operating Temperature Range 
(°C) By Supplier

2 The ratio of the Total Rated DC Power (kWp) connected in a single String Inverter and the Rated AC 
Power output (kW) of the same String Inverter. Refer to EW-1.3 String Inverters (m).

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION m VI-TDS (EW)-PQ-6
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DEUVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z1735Se

G-4.0 SOLAR PV PLANT (SPP) TRANSFORMER

iJ^^iESC^TIpN
REQUIR^EMT$

-TSWFjill'S DA*^

G-3.19 Data Interface Modbus

G-3;20 Topology Transformerless

G-3.21 Ingress Protection Rating IP€i5

G-3.22 Over current Protection Required

G-3.23 Overvoltage Protection Required

G-3.24 Anti-Islanding Protection Required

G-3.25 DC Reverse Polarity Protection Required

G-3.26 Ground Fault Monitoring Required

G-3.27 Grid Monitoring Required

G-3,28 PV Array Fault Monitoring Required

G-3.29 Residual Current Monitoring Required

ITEMil V'iKREQUIR^feiS;^?

G-4.1 Manufacturer/Brand By Supplier
G-4.2 Model By Supplier
G-4.3 Rated Capacity (kVA)3 750 kVA

G-4.4 Number of Phase Three (3)

G-4.5 Type of Cooling CNAN

G-4.6 insulation

Mineral Cil with its
electrical arid chemical 

characteristics is 
compliant with lEC and 

is Polychlorinated 
Biohenvls (PCS.) free 1

G-4.7 Type Two-winding
Transformer

G-4.8 Audible Sound Level Refer to Table specified 
under EW-1.10.3.8

3 Whenever the Total Capacity of the Solar PV Plant at AC Side is greatef than the minimum allowable 
capacity, the SPP Transformer Rated Capacity shall be adjusted accordingly, as necessary.

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TOS (EW)-PQ-7
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^vU'^pEs^iprioN;.:' REQUIREMENTS
G-4.9 Vector Group YNd11

G-4.10 Temperature
• Ambient Temperature 

(°C) 40

• Temperature Rise (C0) 65

G-4.11 Winding Connection

• H-Winding Wye with Neutral 
Grounded

• X-Winding Delta

G-4.12 Insulation Level

a. Nominal Voltage Level (kV)

• H-Winding 13.8

• X-Winding 0.48

b. Highest Voltage Level (kV)

• H-Winding 15

• X-Winding 1.2

c. Basic Insulation Level (kV)

• H-Wihding 95

• X-Winding 30:

G-4.13 Winding Material 100% Copper

G-4.14 Bushing Material Porcelain

G-4.15 No. of HV Bushing Four(4)

G-4.16 No. of LV Terminal/Bushing Three (3)

G-4.17 Impedance at Rated Capacitym Manufacturer's Data

G-4.18 Efficiency By Supplier

G-4.19 Tap Changer No-Load

G-4.20 Taps

• H-Winding 13.8 kV± 2x2.5%

• X-Winding N/A

Name.of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION Vl-TDS (EW>-PQ-8
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ITEM DESCRIPTION NPC
REQUIREMENTS SUPPUER'S DATA

G-4.21 Transformer Losses By Supplier

G-4.22 Tolerances

• No-Load & Load Loss
Not more than 10% of 

the manufacturer’s 
specified value

• Total Loss
Not more than 6% of 
the manufacturer's 

specified value

• Impedance
+10% of the 

manufacturer’s 
specified value

G-4.23 Ground Terminal Connection Suitable for 100 mm2 
copper conductor

G-4.24 Weight of Oil (kg) By Supplier

G-4.25 Total Weight (kg)
(with transformer oil) By Supplier

G-5.0 DC BOX

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S Data

G'5.1 Ingress Protection At least IP65

G-5,2 DC Miniature Circuit Breakers

Rated Operating Voltage At least lOOOVoc

Listed for DC Circuit Application Required

G-5.3 DC Surge Protection Device At least Type II

G-6.0 AC COMBINER BOX

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-6.1 Ingress Protection At least IP65

G-6.2 Moulded Case Circuit Breakers

Rated Operating Voltage By Supplier

G-6.3 AC Surge Protection Device At least Type 11

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION CEI VI-TDS (£W>PQ-9
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G-7.0 ENERGY STORAGE SYSTEM

iigi REQUIREMENTS1 G-7;i Manufacturer By Supplier

II G-7.2 Model By Supplier

G-7.3 Nominal Power Rating (kW) At least 120

G-7.4 Rated Energy (kWh) At least 120
B

G-7v5 Rated Depth of Discharge (DoD) £90%

G-7.6 Frequency (Hz) 60

! G'7.7 Battery Management System By Supplier

Charge / Discharge

1. Nominal Charge / Discharge 
Current (A) By Supplier

2. Maximum Charging Current 
(A) By Supplier

3. Maximum Discharge Current 
(A) By Supplier

III1 G-7.8 Number of Battery Modules By Supplier

G-7.9 ESS Enclosure/Cabinet

1
Gross Weight. Installed with 
batteries (kg) By Supplier

Dimension, Length x Width x 
Height (m) By Supplier

G-8.0 B ATTERY MODULES

=
.'.Xf'ii-'. NPC

REQUIREMENTS SUPPliER^fDATy^:
, < i.'*’i'

= G-8.1 Manufacturer By Supplier

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TDS (EW)-PQ'10
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ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-8.2 Model By Supplier

G-8.3 Chemistry NMC. LMO, Blended 
LMO/NMC, LFP

G-8.4 Nominal Capacity By Supplier

G-8.5 No. of Cells per Module By Supplier

G-8.6 Electrical Characteristics
• Nominal Terminal Voltage 

(Vdc) By Supplier

• Minimum Operating
Voltage (Vdc) By Supplier

• Maximum Operating
Voltage (Vdc) By Supplier

• Maximum Normal State of 
Charge (MaxNSoC)4(%) By Supplier

• Minimum Normal State of 
Charge (MinNSoC) (%) By Supplier

• Nominal C-rate @ 25°C5 1 or higher

• Self-discharge Rate per 
Month (% of its capacity) < 10%

• Cycle Lifetime At least 5000

G-8.7 Physical Characteristics

• Dimension. Length x Width
X Height (m) By Supplier

• Maximum Gross Weight 
(Kg)6 without lifting eqpt. 60

or
• Maximum Gross Weight 

(Kg)6 with lifting eqpt. 150

G-8.8 Overcharge Protection Required

G-8.9 Short Circuit Protection Required

G-8.10 Thermal Runaway Protection Required

4 As defined under Section VI - Technical Specifications Clause EW-2.1
5 Refer to EW-2.4.2 Battery Modules/Batteries (b) whenever the Supplier opt to furnish battery modules 
with less than 1 C-rate.
6 Refer to EW-2.4.2 Battery Modules/Batteries (d) requirement for those exceeds 60kg.

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TDS (EW)-PQ-11
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SECTION VI-TECHNICAL SPECIFICATION

DESIGN. SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM {WITH ESS)

 Lu2P24Z1735Se

G-9.0 ENERGY STORAGE SYSTEM (ESS) TRANSFORMER

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER'S DATA

G-9.1 Manufacturer/Brand By Supplier

G-9.2 Model By Supplier

G-9.3 Rated Capacity (kVA)7 150 kVA

G-9.4 Number of Phase Three (3)

G-9.5 Type of Cooling ONAN

G-9.6 Insulation

Mineral Oil with its 
electrical and chemical 

characteristics is 
compliant with lEC and 

is Polychlorinated 
Biphenyls (PCB)free

G-9.7 Type Two-winding
Transformer

G-9.8 Audible Sound Level Refer to Table specified 
under EW-2.4.7.3.8

G-9.9 Vector Group YNdll

G-9.10 Temperature
• Ambient Temperature 

(°C) 40

• Temperature Rise (C0) 65

G-9.11 Winding Connection

• H-Winding Wye with Neutral 
Grounded

• X-Winding Delta

G-9.12; Insulation Level

d. Nominal Voltage Level (kV)

• H-Winding 13.8

• X-Winding By Supplier

e. Highest Voltage Level (kV)

• H-Winding 15

7 Whenever the Nominal Power Rating of the ESS is greater than the required capacity, the ESS 
Transformer Rated Capacity shall be adjusted accordingly, as necessary.

Name of Firm Name & Signature of Representative Designation

NATIONS. POWER CORPORATION VI-TOS (EW)-PQ-12
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY. DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM {WITH ESS)

 LuzP24Z1735Se

ITEM DESCRIPTION NPC
REQUIREMENTS

-;sijppi||{|siD^’>'

• X-Winding By Supplier

f. Basic Insulation Level (kV)

• H-Windihg 95

• X-Winding By Supplier

G-9.13 Winding Material 100% Copper

G-9.14 Bushing Material Porcelain

G-9.15 No. of HV Bushing Four(4)

G-9.16 No. of LV Terminal/Bushing Three (3)

G-9.17 Impedance at Rated Capacity 
(%) Manufacturer’s Data

G-9.18 Efficiency By Supplier

G-9.19 Tap Changer No-Load

G-9.2Q Taps

• H-Winding 13.8 kV± 2x2.5%

• X-Winding N/A

G'9.21 Transformer Losses By Supplier

G-9.22 Tolerances

• No-Load & Load Loss
Npt more than 10% of 

the manufacturer’s 
specified value

• Total Loss
Not more than 6% of 
the manufacturer’s 

soecified value

• impedance
+10% of the 

manufacturer’s 
soecified value

G-9.23 Ground Terminal Connection Suitable for 100 mm2
coDDer conductor

G-9.24 Weight of Oil (kg) By Supplier

G-9.25 Total Weight (kg)
.(with transformer oil) By Supplier

I

f
I

Name of Firm Name & Signature of Representative

NATIONAL POWER CORPORATION

Designation

VI-TDS (EWO-PQ-13
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SECTION VI -TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DEUVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SMt PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z173SSe.

G-10.0 POWER AND ENERGY MANAGEMENT SYSTEM

RECHjllklSiHENT^ui^
G-10.1 Manufacturer By Supplier
G-10.2 Model By Supplier

G-1Q.3 Cornmunication Protocol Modbus or CAN

G-11.0 POWER CABLES6

9 Refer to EW-1.8 and EW-6.4 specifications

Name of Firm Name & Signature of Representative

NATIONAL POWER CORPORATION

’-DESCRIPTION ' . NPC
^requirements

15 kV Power Cable

G-11.1 Manufacturer By Supplier

G-11.2 Brand By Supplier

G-11.3 Max. continuous current carrying 
capacity of conductor at 90*0 Manufacturer's Data

G-11,4 Conductor Cross-Section, mm2 Refer to Single Line 
Diagrarn

G-11.5 Conductor Material Annealed Copper

G-11.6 Insulation Material Cross-linked 
polyethylene (XLPE)

1.5kV DC Power Cable

G-11.7 Manufacturer By Supplier

G-11.8 Brand By Supplier

G-11.9 Conductor Size 6mrn2

G-11.10 Conductor Metal Tin Annealed Copper 
Stranded Wire

G-ii:ii Type of Insulation Refer to EW-1.8(b '

Designation

Vl-TDS (EW}-PQ-14
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR' PV- 
DlESEL HYBRID SYSTEM (WITH ESS)

 LuzP24Z1735Se

G-12.0 JOB SITE CAMERAS9

ITEM . DESCRIPTION NPC
REQUIREMENTS SUPPLIER'SDATA

G-12.1 Manufacturer By Supplier

G-12.2 Type Time-Lapse Camera

G'12.3 Quantity At least 4 sets

G-12.4 Control Display
Thin-Film-Transistor

(TFT)
Liquid Crystal Display 

(LCD)
G-12.5 Image Sensor Resolution At least 1.3 

Meoaoixei CMOS
G-12.6 View Angle At least 110 degrees

viewinq anqle
G-12.7 Still. Image Resolution 1280x720

G-12.8 Time Lapse Interval 15 minutes/
User-proqrammable

G-12.9 Power Supply/ Battery Type By Supplier

G-IZIO Battery Life At least 120 days of ! 
imaae recordinq

G-12.11 Additional Battery (Spare) To Be Provided

G*12.12 Enclosure 1PX4 corripliant

G-12.13 Storage Memory SDHC

G-12.14 Storage Capacily 32GB

G-12.15 Additional Storage per camera 
(Spare) At least One (1)

G-13.0 BUS CONDUCTOR AND HARDWARES10

•ITEM DESCRIPTION NPC
REQUIREMENTS SUPPUER’S.DATA

Stranded Conductor Requirements

9 Refer toEW-1.l1
10 Refer to EW-S.0 specificaUons

NamedfFirm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TOS (EW)-PQ-15'
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SECTION VI - TECHNICAL SPECIRCATION

DESIGN. SUPPLY. DEUVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
OIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z1735Se

I

1

G-13.1 Manufacturer By Supplier

G-13.2 Type designation
Aluminum Conductor

Steel Reinforced 
(ACSR)

G-13.3 Conductor size 1/Q

1
;

1

G-13.4 Ampacity, A 230

Conductor Hardware

G-13.5 Tension Clamp

a. Type Bolted. U-Boit

b. Material of Body Aluminum Alloy

G-13.6 Connectors

a. Type
wedge pressure clamp 
for stranded conductor 
connection

b. Angle and T-connectors type
wedge pressure clamp
for stranded conductor 
connection

1
G-14.0 FUSE disconnect SWITCH WITH LIGHTNING ARRESTER 

COMBINATION11

1 ■; v:'V
1 3REQUIB0WFNTS^ :

G-14.1 Manufacturer By Supplier

T1 G-15.0 13.8KVTIE LINE STEEL POLE12

T NP^'2'- V.?;;

G-15.1 Manufacturer By Supplier

II
I

11 Refer to EW-S.O specifications
12 Refer to EW-7.0 speccficaUons

Name of Firm Name & Signature of Representative

NATIONAL POWER CORPORATION

Designation

VI-TDS (£W)-PQ-16
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SECTION VI - TECHNICAL SPECIFieATIQN

DESIGN. SUPPLY. DELIVERY. INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYSRIDSYSTEM^TK ESS)

LUZP24Z1735Se

itEiyi ; DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-15.2 Place of Manufacture By Supplier

G-15.3 Structural grade of steel used
ASTM A572 grade

345MPa (50ksi) 
(minimum)

G-15.4 Pole Shape Octagonal

G-16.0 13.8KV TIE LINE PRIMARY CONDUCTOR13

ITEM DESCMPTiON NPC
REQUIREMENTS SUPPLIER'S data

G-16.1 Manufacturer By Supplier

G-16.2 Type 1/0 AWG ACSR

G-16.3 Ampacity 230 A

6-17.0 13.8KV THREE-PHASE KILOWATT-HOUR METER14

DESCRIPTION NPC
REQUIREMENTS

:',SIJPPUER^i|^

G-17.1 Manufacturer By Supplier

G-17.2 Brand and Model By Supplier

G-18.0 STATION SERVICE TRANSFORMER15

ITEM DESCRIPTION ^ NPC .
REQUIREMENTS

: SUf-PLIEFe^jj^^

: G-18.1 Manufacturer/Brand By Supplier
G'18.2, , Model By Supplier

G-18.3 Cohtinuous rated output at 65*C 
temperature rise. kVA 5

G-18.4 Number of Phase One (1)

Refer to EW-6.0 and EW-7.0, specifications
14 Refer to EW-6.0 specifications
15 Refer to EW-6.0 specifications

Name of FiriTi Name & Signature of Representative Designation

NATIONAL POWER CORPORATION

EH yi-TDS {EW^PQ-17
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN. SUPPLY. OEUV^RY, INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAl SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS>

 LuzP24Z1735Se

I

.DE^ppriOH: NRC . vv

G-18.5 Type of Cooling OA

G-18.6 Insulation

Mineral Oil with its 
electrical and chemical 

characteristic^ is 
compliant with lEC and 

is Polychlorinated 
Biohenvls fPCB) free

G-18.7 Audible Sound Level <48

G-18.8 Polarity Additive

G-18,9 Insulation Level

a. Nominal Voltage Level (kV)

• H'Winding 7.62

• X-Winding 0.24

b. Highest Voltage Level (kV)

• H-Wind|ng 15

• X-Winding 1.2

C; Basic Insulation Level (kV) :

• H-WInding 95

• X-Winding 30

G-18.10 Winding Material 100% Copper
G-18.11 Bushing Material Porcelain

G-18.12 No. of Primary Bushing One (1)

G-18.13 Impedance at Rated Capacity
J%) 2 (±10% Tolerance)

G-18.14 Tap Changer Yes, No-Load
G-18.15 Taps

• H-Winding ±2x2:5%

• X-Winding N/A
G-18.16 Transformer Losses

« No-Load Loss By Supplier

I
I

Name of Firm Name & Signature of Representative

NATIONAL POWER CORPORATION

i
Designation

VJ.TDS (EVO-PQ-18
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN. SUPPLY. DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

 LuzP24Z173SSe

lirtEM DESCRIPTION NPC
REQUIREMENTS

• Load Loss By Supplier

G-18.17 Tolerances

• No-Load & Load Loss
Not more than 10% of 

the manufacturer’s 
specified value

• Total Loss
Not more than 6% of 
the manufacturer’s 

SDecified value

• Impedance
±10% of the 

manufacturer’s 
specified value

G-18.18 Weight of Oil (kg) By Supplier

G-18.19 Total Weight (kg)
(with transformer oil) By Supplier

G-18.20 Manufacturer’s experience
• The manufacturer should 

have been in the business of 
manufacturing the conductor 
for not less than: years

Ten (10)

• The materials offered should
have been in the actual 
service for not less than: 
vears

Five (5)

G-19.0 AUTOMATIC CIRCUIT RECLOSER16

If EM DESCRIPTION NPC
REQUIREMENTS SUPPLIER'S DATA

G-19.1 Manufacturer By Supplier

G-19.2 Place of Manufacture By Supplier

G-19.3 No. of Units 1

G-19.4 Brand/Model By Supplier

G-19.5 Type Solid Dielectric Vacuum 
Interrupter

G-19.6 Phase Three

‘ Refer to EW-6.0 specifications

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION Vt-TDS (EW)-PO-19
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND .COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z173SSe

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER'S DATA

G-19.7 Rated Frequency 60 Hz

G-19.8 Norninal Rated Voltage 13.8 kV

G-19.9 Maximum Rated Voltage By Supplier

G-19.10 Rated Normal Current (Min.) 800 A

^ G-19.11 Rated Symmetrical Interrupting 
Current at rated Voltage ^2 kA

G-19.12 Rated Short Time Current for 3 
secs. a2kA

/G-19.13 Rated Making Current (RMS) >12 kA

G-19.14
Rated 1 min. power frequency 
withstand between phase and 
earth (min.)

50 kV

G-19.15 Interrupting Medium Vacuum

G-19.16
Insulation Medium Cycloaliphatic epoxy or 

equivalent

G-19.17
Rated Operating Sequence
(total number of trips/counts to 
lock out)

4

G-19.18 Current Sensing By Supplier

G-19.19 Voltage Sensing By Supplier

G-19.20
Mechanical Life - minimum 
number of close/open 
operations-without inspection

30000

G-19,21 HV Bushing Creepage
Distance 3465 mm

G-19.22 Min. length of umbilical (multi
core) cable to be provided At least 20 m

G-19.23 AC Supply 230 Volts single-phase

G-19.24 DC Supply

a. Voltage By Supplier

b. Make of Batteries By Supplier

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TDS (EW)-PQ-20
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SECTION VI -TECHNICAL SPECIFICATION

DESIGN, SUPPLY. DELIVERY^ INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

 LuzP24Z1735Se

Name of Firm Name & Signature of Representative

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPU^’S^TA

c. Type Re-chargeable sealed 
lead-acid battery

d. Capacity By Supplier

e, Battery Operating Time 
after Loss of AC supply At least 72 hours

f. No. of reclose sequences
possible within 72 hours 
after the loss of ac suddIv

By Supplier

G-19.25 Spare Battery Re-chargeable sealed 
lead-acid battery

Capacity: 26Ah
Voltage; 12Vdc
Dimensions (LxWxH): same as 

original
To be provided

G-19.26
Manual. “Open-Close” 
Functionality with Operator
Hook Stick

to be provided

G-19.27 Controller

a. Type

Electronic type equipped 
with advance protection, 

metering, control and 
communication in an 

individual module 
arranged within the 

compartment
G-19.28 Protection Features

a, Directional Overcurrent 
and Earth Fault Protection Yes

b. Instantaneous/Time 
Overcurrent Yes

c. Sensitive Earth Fault (Current 
Setting Range 1-80
Ampere)

Yes

d. Under and Over Voltage Yes

e. Under and Over
Frequency (pick-up setting 
range of 45-65 Hz)

Yes

f. Cold Load Pick-up Element Yes

Designation

NATIONAL POWER CORPORATION VI-TDS (EW>PQ-21
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN. SUPPLY. DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
OI6SEL HYBRID SYSTEM (WITH ESS)

 LuzP24Z1735Sq

ITEM DESCRIPTION ’ . NPC ■■
REQUIREMENTS

g. Inrush Restraint Element Yes

h. Auto Reclosing Element Yes

i. Harmonics Protection 
Element (up to 15w 
Harmonics)

Yes

j. Negative Phase Sequence 
Element Yes

k. ^to Change Over
Protection Scheme Yes

1. Four (4) Independent 
Protection Groups 
- Each Group must 

contain independent 
protection settings for 
each direction

Yes

G-19.29

Remote control communication 
of existing Recibser Controller 
with integrated free software 
application and can be installed 
in a desktop, laptop and 
cellular phone devices.
Effective WIFI signal range 
minimum of 100ft line of siaht

Yes

G-19.30 Monitoring/Metering Functions Yes

G-19.31 Data Records

a. Sequence of Event (Up to
5000 events can be stored) Yes

b. Fault and Disturbance 
Records Yes

c. Load Profile Yes

G-19.32 Communication Interface RS 232/RS 485

G-19.33 Rated Duty Cycle O-O.ls CO-1S'CO-1s-CO

G-19.34 Controller Cubicle Degree of 
protection At least IP 65

G-19.35
Fault Indicator for overhead 
lines to be integrated with the 
control cubicle

To be provided

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION i VI-TOS (EW)-PQ-22
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SECTION VI-TECHNICAL SPECIFICATION

DESIOJ. SUPPLY. DELIVERY. INSTALLATION, TESTING 
W'lD COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM {WITH ESS)

 LuzP2421735Se

ITEM DESCRIPTION '•4ia-NPc.. ■. .:
:"«f^^TREMENTS''v'.

G-19.36 Buzzer Alarm Trip, Open/Close 
Alarm Indications To be provided

G-19.37
Bird Guard for insulation 
protection between trie load 
side and line side. Units

6

G-19.38 Total Weight, kg By Supplier

G-19.39

Programming (Configuration) 
and Maintenance computer 
equipped w/ Operating and 
Configuration Editor Software 
Proqram to be provided17

Yes

a. Type Laptop Computer

1. No. of Units to be supplied 1

b. Hardware

1. Processor l7/eqLiivalent or higher

2. Clock Frequency. GHz 2.0 (min.)

3. RAM Capacity, GB 16

4. SSD Drive. GB 512

5. Hard Disk Capacity, TB 1

6. Video Dedicated 4 GB min.

7. Optica! Drive Built-in/USB DVD ±RW

8. Display 15" LCD Color Monitor

9. Audio System Built-in Stereo Speakers

c. Software

17 The Supplier shall furnish only one (1) unit of computer necessary for the configuration of control settings of 
ACR, PEMS and.ESS. Refer to GW-8.0 Tools and Appliances and EW-6.9.2.1 Operating and Configuration Editor 
Software Program,

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TDS (EW)-PQ-23
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN. SUPPLY. OEUVERY. INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP2421735Se

iiifiEM . : DE^RirriON NPC ■ ■ 
REQUIREMENTS

1. Operating System Licensed Windows 11Pro, 
pre-installed with back-up 

CDROM bundled with

Jatest version of MS Office 
and reference manuals

2. Communication Stack OSI-TCP / !P

3. Configuration Tools Provided with back-up 
copy

4. Testing, Maintenance and 
Diagnostic Software

Provided with back-up 
copy

d. Peripheral Connectivity

1. Communication interface 
(I/O)

USB to Serial Port (RS 
232/RS 485) Converter. 2 

USB Port,
VGA/HDMI/Display/BizIink 

Ports. Headphone & 
Microphone orts and DC 
lack for power adaoter

e. Keyboard 84/85 key with embedded 
numeric key pad

f. Mouse Built-in touch pad pointing 
device

g. Power Adaptor 100-240V full range
50 - 60Hz

h. Battery
Li-ion battery pack 4-5hrs
rundown battery life with 

APM
G-19.40 Operating and Configuration 

Editor Software Program
a. Ail system software and 

configuration editor software 
program including licenses 
and instruction manuals

To be provided

G-19.41 Training

Manufacturer-supervised
Hands-on Technical Training 
including configuration, setting 
and parameterization for 
minimum of three (3) Plant 
personnel

Yes

ll
IIL

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION i Vl-TDS (EW)-PQ.24
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN. SUPPLY. DELIVERY. INSTALLATION, TCSTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

 LuzP24Z1736Sa

REQUIRPHllis Gupplier’sjpata

G.19.42 Test Requirement

1. Design and Routine Tests 
Reports.required Yes

G-19.43 Equipment and Manufacturer's
Experience

; 1. The Manufacturer should
have been in the business of 
manufacturing the 
equipment for not less than: 
years

10

2. The same type of equipment
being offered should have 
been in the actual service for 
not less than: vears

5

G-19.44 Warranty One (1) year minimum

G-20.0 SPARE PARTS FOR SOLAR PV SYSTEM, ENERGY 
STORAGE SYSTEM(ESS), POWER AND ENERGY 
MANAGEMENT SYSTEM(PEMS) AUXILIARIES18 (Minimum 
Requirements as Specified In the Technical Specifications and 
Manufacturer’s Standard and Recommended Spare Parts)

oesgription QTY. shelf
LIFE:

G-20.1 Memory Cards/ Data Storage 2 units

G-20.2: Spare Wind Anemometers 3 pcs.:

G-20.3 Spare Solar Pyranometer 1 pc

G-20.4 Spare Thermocouple for solar module 
temperature 1 set

G-20.5 Spare Thermocouple for ambient air 1 pc

G-20.6 Battery Modules19 1 pc

18 Refer to GW-7,0 
14 Not to be supplied
Notes: Minimum requirements but the Supplier may increase the specified quantity if found not sufficient during 
Warranty Period.

Name of Firm Name & Signature of Representative Designation

I
NATIONAL POWER CORPORATION m Vl-TDS (EWH’Q-25
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DESIGN. SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

 LuzP24Z1735Se

G-20.7
Other spare parts recommended by the
Equipment (SPP, ESS and PEMS) 
Manufacturer (Specify)

1 lot

1.

G-21.0 STANDARD / SPECIAL TOOLS FOR SOLAR PV SYSTEM20

^ DESCRIPTION . ' QTV.

G-21.1 Tool Box 1 unit

G-21.2 Insulation Resistance Tester (with rated voltage at 250V 
/500V/1000V 1 set

G-21.3 Load ResistoF;(0-1000 ohms) 1 set

G-21.4 Voltmeter (with a minimum rated voltage of 600VAC and
1kVDC) 1 set

G-21.5 Clamp Meter (with minimum rated current of 500A) 1 set

G-21.6 PVC hose, flexible and robust, 20mm diameter, at least 
30m length with drum and reel assembly 1 unit

G-21.7
Extendable/telescopic panel cleaning pole with squeegee 
and sponge, at least 12ft length with hose attachment 
(20mm diameter hose)

1 unit

G-21.8 Hot stick, 20kV, telescopic, heavy duty, 30ft. extended 
length 1 unit

G-22.0 LIST OF OTHER DOCUMENTS TO BE SUBMITTED IN 
ADDITION TO THE TECHNICAL DATA SHEETS

Manufacturer’s Certification Requirements

1. ISO 9001 Certificate of the Manufacturer for the following equipment:
a. Solar PV(SPV) Modules
b. String Inverted
c. Energy Storage System
d. Battery Modules/Batteries
e. Power and Energy Management System (PEMS)

2. ISO 14001 Certificate of the Manufacturer or equivalent for the following 
equipment:

a. Solar PV (SPV) Modules
b. Battery Modules/ Batteries

30 Refer to GW-8.0

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATiON VI-TOS (EW>PQ-26
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SECTION Vi - TECHNICAL SPECIFICATION

DESIGN. SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

' LuzP24Z1735Se

Equipment Certification Requirements
1. Test Certificates/Certificates of Conformance of the SPV modules to be supplied that 

comply with the following standards:
a. (EC 61215

b. lEC 61730-1 -

c. lEC 61730-2 -

d. lEC 61701

Crystalline Silicon Terrestrial Photovoltaic (PV) 
Modules- Design Qualification and Type Approval 
Photovoltaic (PV) module safety qualification - Part 1: 
Requirements for construction 
Photovoltaic (PV) module safety qualification- Part 2: 
Requirements for testing
Salt mist corrosion testing of photovoltaic (PV) modules

2. Test Certificates/ Certificates of Conformance of the String Inverters to be supplied 
that comply with the following standards;

a. lEC 62109-1 - Safety of power converters for use in photovoltaic power
systerns- Part 1: General requirements 
Safety of power converters for use in photovoltaic power 
systems- Part 2: Particular requirements for inverters 
Utility-interconnected photovoltaic inverters - Test 
procedure of islanding prevention measures

b. lEC 62109-2 -

c. lEC 62116

3, Test Certificates/ Certificates of Conformance of the Battery Modules to be supplied 
that comply with any of the following standards:

- Secondary celts and batteries containing alkaline or 
other non-acid electrolytes - Safety requirements for 
secondary lithium ceils and batteries, for use In industrial 
applications; or

- UL Standard for Safety Of Lithium Batteries

a. lEC 62619

b. UL 1642

Other Requirement
1. Latest Copy of Bloomberg New Energy Finance List of Tier 1 Manufactures as of 

bidding date.
2. Certificate of Site inspection duly signed by the San Pascual DPP Plant-in-Charge 

and/or its duly authorized NPC personnel.

I
l|

I
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I
PART H - TECHNICAL DATA SHEETS

ANNEX H - ADDITIONAL DRAWINGS AND DOCUMENTS TO BE
SUBMITTED DURING IMPLEMENTATION

I

I
I
I
I

ANNEX
Annex H.1

DESCRIPTION
Prior to the purchase of materials, equipment and implementation of works, 
the supplier shall prepare and submit two (2) copies, unless otherwise stated, 
of the following drawings/documents for review/approval of NPC:

a) Civil Drawings:
1
2.
3.
4.
5.
6.

Site Development plan;
Topographic survey/layout:
Longitudinal and Transverse Section drawings and details; 
Perimeter lighting and Fence layout;
SPP support/structure design and details: and 
Foundation plans and details;

i. Energy Storage System Housing
ii. SPP array
iii. ESS transformer 
Iv. SPP transfomier 
V. Perimeter lighting

b) Electrical Drawings:
1. System architecture;
2. Overall single line diagram;
3. SPP single line diagram:
4. ESS single diagram;
5. SPP and ESS Load schedule;
6. SPP cable layout (including cable sizing & VD computation);
7. ESS electrical layout and details (e.g., Lighting and Power 

Layout. Wiring and Cable Tray Details), if any;
8. Lightning Protection layout and details;
9. SPP and DPP Switchyard layout arid details;
10. Grounding layout and details:

c) List.of recommended Spare Parts and Special Tools; and

d) Operation and Maintenance Manuals.

Other drawings that are not listed herewith but are deemed necessary for 
construction of the project shall be submitted to NPC fpr approval. Plans, 
schematics, equipment or items supplied or used without such approval shall 
be at the Supplier’s, risk of subsequent refections.

Name of Firm Name & Signature of Representative Designation
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Annex H.2 M
St

anul
a«ng

'acturer’s General Data and Illustrated Catalogues and Brochure
the following minimum requirements for the equipment offered:

1. Solar PV Modules
a. Manufacturer
b. Model
C. Cell Type
d. Rated Power (WP) at STC
e. Efficiency
f. Solar PV Module Service Life
g- Rated Voltage (V) at STC
h,
I.

Rated Current (A) at STC
Open Circuit Voltage (Voc) at STC

J. Open Circuit Current (Ise) at STC
k.
l.

Power Tolerance
Dimension CL X W)

m. Weight (Kg)
n. Junction Box IP Rating

2. String Inverter
a. Manufacturer
b. Model
c. Rating
d. Efficiency
e. input DC Power (W)
f. No. of MPPT
g- Maximum Input Voltage (Vdc)
h. Minimum Input Voltage (Voc)
i.
i-

MPP Voltage Range (Voc)
Maximum Input per MPPT (Input A/ Input B) (A)

k.
l.

Maximum Short Circuit per MPPT (A)
Maximum Output Current (A)

m. Power Factor at rated power (pf)
n. Total Harmonic Distortion
0. Connection Phase
P- Output Voltage (Vac)
q- Output Frequency (Hz)
r. Data Interface
s. Protection Rating
t. Operating Temperature Range
u. Topology

3. DC Box
a. Ingress Protection Rating
b. DC Circuit Breakers

• Continuous Current Rating
• Type

C. Surge Protection Devices

Name of Firm Name & Signature of Representative Designation
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I

4. AG Combiner Box
a. ingress Protection Rating
b. Moulded Case Circuit Breakers

• Continuous Current Rating

c.
d.

Surge Protection 
Metering System

5. Station Service Transformer 
Manufacturer 
Model
Rated Capacity (kVA)
Nominal Voltage (H-winding, kV) 
Nominar Voltage (X-winding, kV)
Number of Phase 
Polarity
Bushing Material 
Losses
Type of Cooling 
TemperatureRise (*C)
Insulation Level
• Maximurn operating voltage, kV
• Nominal operating voltage, kV
• Winding Material 

Weight of Oil
Total Weight (with transformer oil) 
Manufacturer’s Test Certificate (PCB) 
PCB Analysis Test Result Conducted 
Laboratories

a.
b.
c.
d.
e.
f.
9-
h.
i.
j-
k.
l.

m
n.
0.
P- by the DENR Accredited

6. Solar PV Plant (SPP) Transfoimer
a. Manufacturer/Brand
b. Model
c. Rated Capacity, kVA
d. Number of Phase
e. Type of Cooling
f. Insulation Type
g. Audible Sound Level
h. Vector Group
i. Temperature

• Ambient Temperature
• Temperature Rse

j. Winding Connection
k. insulation Level

• Nominal Voltage Level
• Highest Voltage Level
• Basic Insulation Level

l. Winding Material
m. Bushing Material
n. % impedance

Name of Firm Name & Signature of Representative Designation
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0. Efficiency
p- Tap Changer
q- Taps
r. Transformer Losses
s. Tolerances
t. Ground Terminal Connection
u. Weight of Oii
V. Total Weight (with transformer oil)
w. Manufacturer’s Test Certificate (PCB)
X. PCB Analysis Test Result Conducted by the, PENR Accredited 

Laboratories

7. Energy Storage System (ESS) Transformer
a. Manufacturer/Brand
b. Model
c. Rated Capacity, kVA
d. Number of Phase
e. Type of Cooling
f. Insulation Type
9- Audible Sound Level
h. Vector Group
j. Temperature

• Ambient Temperature
• Temperature Rise

j-
k.

Winding Connections
Insulation Level

♦ Nominal Voltage Level
• Highest Voltage Level
* Basic Insulation Level

1. Winding Mateiial
m. Bushing Material
n. % Impedance
0. Efficiency
P- Tap Changer
q- Taps
r. Transformer Losses
s. Tolerances
t. Ground Terminal Connection
u. Weight of Oil
V. Total Weight (witfi transformer oil)
w. Manufacturer’s Test Certificate (PCB)
X. PCB Analysis Test Result Conducted by the DENR Accredited 

Laboratories

8. Energy Storage System
a. Manufacturer
b. Model
C. Nominal Rating. kW
d. Usable Energy, kWh
e. Operatinq Frequencv (Hz)

Name of Firm Name & Signature of Representative Designation
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I

I

I
I

9. Battery Modules
a. Manufacturer
b. Model
c. Chemistry
d. Nominal Capacity (Ah)
e. Electrical Characteristics

• Nominal Terminal Voltage
• Minirrium Operating Voltage
• Maximum Operating Voltage
• Maximum Normal State of Charge
• Minimum Nontia! State of Charge
• Nominal C-rate@250C
• Self-Discharge Rate
• Cycle lifetime

f. Physical Characteristics
• Length
• Width
• Height
• Gross Weight
• Number of ceils

g. Safety Protection

10. Power and Energy Management System
a. Manufacturer
b. Model
c. Communication

11. Power Cables
15 kV XLPE Cable
a. Manufacturer
b. Place of Manufacturer
c. Maximum operating Temperature. °C
d. Max. continuous current carrying capacity of conductor at 90°C
e. Type of cable
f. Conductor Cross-Section, mm2
g. Conductor Diameter, mm
h. Maximum Outside Diameter, mm
i. Conductor Shape
j. Conductor Material
k. Insulation (Material & Thickness)
l. Outer covering/Jacket (Material, Thickness & Termite Protection 

Required)
m. Shield (Type)
n. Filler & Binder Tape

600 V THHN/THWN-2 Gable
a. Manufacturer
b. Place of Manufacturer
c. Maximum ooeratino Temberatufe, aC

Name of Firm Name & Signature of Representative Designation
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d.
e.
f.
g-
h.
i.

Max. continuous current carrying capacity of conductor at 90°C
Conductor Cross-Section, mm2
Conductor Diameter, mm
Maximum Outside Diameter, mm
Conductor Material
Insulation (Material & Thickness)

1.5kVDC Cable
a. Manufacturer
b. Place of Manufacturer
c. Conductor Size
d. Conductor Metal
e. Conductor Shape
f. Conductor Material
g. Type of wire
h. type of Insulation
i. Maximum OperatingTemperature

12. Control and Instrumentation Cables 
General
a. Manufacturer
b. Place of Manufacturer
c. Conductor Size

RS-486
a. Type of Conductor
b. Shielding
c. Type of Insulation
d. Type of Jacket
e. Impedance

Ethernet Cable
a. Type of Conductor
b. Shielding
c. Type of Insulation
d. Type of Jacket

Fiber Optic Cable
a. Type
b. Core
c. Operating Temperature Range
d. Shielded Protection
e. Insulation and Other Jacket Material

13. Communication Equipment 
General
a. Manufacturer
b. Place of Manufacturer
c. Power Supply Requirement
d. Operating Temperature__________

Nameof Firm Name & Signature of Representative Designation
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I

e. Output Power. Peak Envelope Power (PEP)
f. Modulation
g. Modulation Error Ratio (MER)
h. Operating Frequency
i. Output Frequency
j. Operating/Nominal Bandwidth
k. Return Loss
l. Signal-to-Noise Ratio (SNR)
m. input/output Impedance
n. Gain 
0. Losses 
p. Bit Rate

Digital Transmitter/Receiver and Signal Converter
a. Signal Suppression
b. Harmonic Distortion
c. Sensitivity
d. Selectivity
e. Image IF rejection

14. Grounding System 
General
a. Grid Conductor (Size & Type)
b. Bonding Conductor (riser)

• Ail major equipment such as inverter, transformer, ESS, etc.
• For motors/pumps rated 30kW and above, CT/PT, FDS & LA
• For motors/pumps, perimeter lighting; and fence earthing

c. Ground Rod (Type, Diameter & Section/Length)

15. Lightning Protection
a. Manufacturer
b. Place of Manufacturer

16. Lightning Rod
a. Material
b. Length, mm
c. Minimum Diameter, mm

17. Down Conductor
a. Type
b. Minimum Cross-section Area
c. Overall Diameter, mm
d. Insulation Material
e. Sheath Material
f. Weight (kg/m)

19. Accessories
a, Support Pipe, Downlead Clamp, Terminal Lug. Guy Wire, PVC conduit, 

etc.

Name of Firm Name & Signature of Representative Designation
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19, Fuse Disconnect Switch with Lightning Arrester Combination
a. Manufacturer
b. Place of Manufacturer
c. Class (indoor & outdoor)
d. Rated Voltage, kV
e. Nominal System Voltage, kV
f. Frequency. Hz
g. BlL.kV
h. Ampere Frame
i. Ihteitupting Capadty, kA
]. Fuse Link (Type & Current Rating) 
k. Lightning Arrester

• Type
• Class
• Rated frequency, Hz
• Nominal system voltage
• Duty Cycle Voltage (rating), kVrms
• Maximum Continuous Operating Voltage (MCOV)
• Nominal discharge current, kA
• Creepage Distance, mm
• Supporting brackets, bolts, nuts, etc.

20.13.8kV Tie Line Primary Conductor
a. Manufacturer
b. Place of Manufacturer
c. Type
d.
e.
f. 
g-

h.

u
j-
k;
I.

Code; Name
Total cross-sectionalarea
Ampacity
Outer Layere
• Material
• Calculated cross sectional area, mm2
• Stranding No./diameter, mni 

Core
• Material
• Calculated cross sectional area, mm2
• Stranding No./diameter, mm 

Conductor overall diameter, mm 
Ultimate Breaking Strength. kN 
Rated DC Resistance
Weight of Conductor, kg/rh

21.13.8kV Three Phase Kilowatt-Hour Meter
a. Manufacturer
b. Place of Manufacturer
c. Accuracy Class
d. Number of Phase
e. Wire

Narne of Firm Name&Signature of Representative Designation
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f. Voltage, V
g. Cuirent Range
h. Frequiehcyi Hz
i. Register Type 
]. TOU (Tiitie of Use)
k. Soft Switches
l. LCD Display 
rh. Power Consumption
n. Communication Port for Kilowatt-hour meter
o. Metering Current Transformer

• Class (indoor, outdoor)
• insulation type 

■'¥ .secondary rated current
• CT Ratio
• Burden
• BIL, kV

p. Metering Voltage Transformer
• Class (indoor, outdoor)
• Highest continuous operating voltageof VTs, kV
• Nominal voltage of VT, kV
• Rated secondary voltage, V
• Insulation type
• Burden

22. T3.8kV Tie Line Steel Pole
a. Manufacturer
b. Place of Manufacturer
c. Sfructural grade of steel used
d. Number of Pole Sections
e. Pole Shape
f. Welding Method of Processing Steej Pole.
g. Hot-Dipped Galvanized
h. Pole Marking

2$. Bus Conductor and Line Hardwares 
Stranded Conductor Requirements
a. Manufacturer
b. Place of Manufacturer
c. Type of designation
d. Code Name
e. Conductor Size
f. Ampacity. A
g. Outer Layers

• Material
• Stranding No.
• Calculated cross sectional area, mm2
• Coefficient of .Elongation

h. Core
• Material

I Name of Firm Name & Signature of Representative Designation
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• Stranding No.
• Calculated cross sectional area, rnm2
• Coefficient of Elongation

i. Conductor Coefficient of Linear Expansion

Conductor Hardware 
a. Tension clamp

•

b. Connectors

• Angle and T-connectors type

Switchyard and Tie Line Structure Dressings/Insulator Assemblies 
a. Cross Arms

• Material
• Dimensions

b. Insulators, Line Hardwares, Bolts and Nuts
• Material

c. Guy Wires and Anchor Assemblies
• Type
• Material

24. Job Site Cameras
a. Manufacturer
b.
c.
d.
e.
f.
9-
h.
i.
I
k.

Control Display 
Image Sensor Resolution 
View Angle 
Still Image Resolution 
Time Lapse Interval 
Battery Type & Life 
Enclosure IP Rating 
Storage Memory 
Storage Capacity

25. Automatic Circuit Recloser
a.
b.
c.
d.
e.
f.
g>
h.
i. 
]•
k.

Manufacturer 
Place of Manufacturer 
No. of Phase 
Frequency
Nominal Rated Voltage 
Rated Norniai Current
Rated Symmetrical interrupting Current at rated Voltage 
Rated Short Time Current for 3 secs, 

ated Making Current (RMS)
Rated 1 mjn. power frequency withstand between phase and earth 
(min.)

Name of Firm Name & Signature of Representative Designation
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i. Insulation Medium
m. HVBushing Creepage Distance
n. Min. length of umbilical (multi-core) cable to be provided
0. AC/DC Supply
p. Protection Features
q. Programming (Configuration) and Maintenance Human-Machine 

Interface Specifications
r. Operatino and Configuration Editor Software Prooram

Annex H.3 Site Acceptance Test Procedure for the foltowing:
a) SPV panels
b) String inverters
c) Energy Storage System (as an integrated system) including:

• Batteiy Management System (BMS)
• Power Conversion System (PCS)
• ESS Control System (ECS)
• Battery Modules

d) Battery Modules/ Batteries
e) Power and Energy Management System (PEMS) including:

• Solar/PV Controller(s)
• Genset Controllers
• ESS Control Svstem/ESS Controllerls)

Annex H-4 Warranty Statement for the following (as stated in .GW-19): 
a) SPV panels at least 10-year warranty 
b> String Inverters at least 5-year warranty
c) Energy Storage System at least.5-year warranty
d) Power and Energy Management System at least 5-year warranty 
:e) Battery Modules/ Batteries at least 5-vear warranty

Annex H.5 Compulation of Performance Ratio and Annual Yield using the latest version 
of PVsvst Software

Annex H.6 Commissioning Test Procedures (Refer to Section GW-13.3.3 
Commlssipning Test)
Performance Test Procedures (Refer to Section GW-13.4 Performance 
Test).

Annex H.7 ISO 9001 Certificate of the Manufacturer for the following equipment;
a) Solar PV (SPV) ModuFes
b) String Inverters
c) Energy Storage System
d) Battery Modules/Batteries
e) Power and Enerov management System (PEMS)

Annex H.8 ISO 14001 Certificate of the Manufacturer or equivalent for ttie following
equipment:

a) Solar PV (SPV) Modules
b) Battery Modules/ Batteries

Annex H.9 Manufacturer’s Certificate on the Average Service Life of the SPV
Modules to be supplied

Annex
H.10

Test Certificates/ Certificates of Confoimance of the SPV modules to be
supplied that comply with the following standards;

a) lEC 61215 - Crystalline Silicon Terrestrial Photovoltaic (PV)
Modules- Design Qualification and Type Approval

I

Name of Firm Name & Signature of Representative Designation
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l'
b) lEC 61730-1- Photovoltaic (PV) module safety qualification— Part 1: 
Requirements for construction
c) lEC 61730- 2- Photovoltaic (PV) module safety qualification- Part 2: 
Requirements for testing
d) lEC 61701 - Salt mist corrosion testino of ohotovoltaic (PV) modules

1
Annex
H.11

Test Gertificates/ Certificates of Conformance of the String Inverters to be
supplied that comply with the following standards;

a) lEC 62109-1- Safety of power converters for use in photovoltaic 
power systems-Part 1: General requirements

1 b) lEC 62109-2- Safety of power converters for use in photovoltaic 
power systems- Part 2: Particular requirements for inverters

_ 1

c) lEC 62116 - Utility-interconnected photovoltaic inverters- test 
procedure of islanding preveiitibn measures

Annex
H.12

Test Certificates/ Certificates of Conformance of the Battery Modules to be
supplied that comply with any of the following standards;

a) lEC 62619 - Secondary cells and batteries containing alkaline or other 
non-acid electrolytes - Safety requirements for secoridary lithium cells 
and batteries, for use in industrial applications; or

b) UL 1642-ULStandardforSafetvofLithiumBatteries
III Annex

H.13
Latest Copy of Bloomberg New Energy Finance List of Tier 1
Manufactures as of bidding date.

Annex
H.14

Control Logic Block Diagram or Process Flow of all the controls and
functions of Povyer and Energy Management System enumerated in GW~ 
13.3.3 CommissioninQ Test.

I
I
I

I

I

I
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SECTION VII - SCHEDULE OF REQUIREMENTS 
(BID PRICE SCHEDULE)

BPS.1-SUMMARY
DESIGN. SUPPLY, DELIVERY, INSTALLATION. TESTING AND COMMISSIONING OF SAN PASCUAL SOLAR PV-DIESEL HYBRID SYSTEM (WITH ESS)

ITEM
NO.
A.
B
C.
6.
E.

PARTICULARS Qty. Unit
Architectural Works 1 Lot
Civil Works 1 Lot
ElectricalWorks 1, Lot
Mechanical Works t Lot
Other Works/Supplv/Sarvlces . 1: ■'' Lot

TOTAL AMOUNT

TOTAL AMOUNT IN FIGURES
Foreign Currency Phil. Peso

NOTES: Final delivery site of all equIpmenVmaterlals shall be al ihe Brgy. San Pedro, San Pascuel, Surias Island, Masbate

TOTAL PESO EQUIVALENT
Phil. Peso

Name of Bidder

NATIONAL POWER-CORPORATION

Name and

Vll-SOR-(SaPH
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SECTK3N V8-8CHEOULE OF REQUIREMENTS
SECTION VII • SCHEDULE OF REQUIREMENTS 

BPS.2 • Breakdown of PrfcaB
BR6V. SAN PEDRO. SAN PASCUAL. BURIAS ISLAND, MASBATE

K?K^ SUPJ?.Y, oeuv^RY. wstmUtion. t^ns 
AND WUMSSiCWKi OF SMPAiCUAL SOLAR PV- 
btES£lIftYBRib6‘'BTEM(WtTHESS|-

LiuPi!4Zi73SS»

Ham Ho. OMcr^tfcn pCWerkOr Ma<«fata QTY,UN1T
0
0
0.

.E

UNIT MICE EM &6M§ AME AELATU 8EAWEE T6 bs iiil^LiEb
FROMA8RQAO

UrUt pfticfe AN'6 lieUf eobeAvkibb
TO BE suppueo FROM WITHN TNE PHtUPPWES tqTal PRICE

Ural Pncsof Goods 
orSarvteea 

Forel(Fi Curancy 
(>"

Import OuVasS.
other Levies 

imposed by PM. 1 
Govt

(PhS. Peso)

Value Added Te>
and oner Taaes 
Imp^dbyPM.

' Oovt 
IPni.Peso)

Local Tran w<l 
fr^Rdtlla 
Doeyery SHs 

"TPM. Peso)

unit price ol
Goods or Servicei

IPM.Peao)

vaMAddedTas 
and other Taaes; 
Imposed by pM, 

Govt
/Phil. Peso)

Locd Transport 
rrornPianl to 
OnSverySle 

—(PhUl Paso)

Fbrai Ciaiency 
|E«C)

Local Currency 
PotUcvi (PhJ 

Peso)
(|F*G*H)*C)or

rn.j.Kt.ri
(A). IB) IG) (0) III IF) [G) IN) ID (J1 IK) 11.) IM)
A.

A.2

vY*! S/sttm 6 RntiTcs'.
I.IMmmtnu'CHBwuincijOniamcnsfS'OW '•Yifororis btn.
2. PlasMdng^PUIn tsiMnlplaaBTu^ finisn).
3. Floor FVil>n«s <Mn cerwl pl»W«r*ow-finiKWu\ flbo' hirdenw llghi iiaffic danaity) 
ForiasWtIon
(.Window 1 U1CCi3C<j7mjoiT  ̂U"icx sbCVig glass wndowin an aluminum (lama {include 
wooden vindfluard),
2 .’window 2((000<5dO(r«Ti| Pf&Castbonqeiatouyar
3. boon |2100i700) Flush Two. Woodmbra.maitfci plywood boinsidos, 2'x9‘(laid 
wood tame, Including heavy diily loose pln hlnpas. door knetYlochsol woalhar pipof and 
oalnl^li
Pain ling
1, ABConcWe Surfaces
2. AE Wood Suriaws 
Waiarp'oolins Memhrane '
VValw Closai. White
IMUUcPlaahc Ramviewr Coledor Gutter 2,0mm mlc.a MoulOc PlasUo Inaudruj luleneaia. 
saalanl^; hardware and acceisonas

Lot

Lot

SUB-TOTAL A
B.
B.i

CIVIL WORKS
SuVoevalapmenl;
Grading Excay.oton Innvnon acdl 
Grading reiliDm orcavalod soai 
&avoi 3u'taon!i (lOOnvn IhlcHMSOIaipar^BeiaarBal;
Pratmaler Barhod VVrs PenceTnchidfij bartiad wFe unsisl of 3 wands of 2.7mmO haavy 
jaivanlaod •tin. podeseian & vorteAu gans.concralapoil and pdiar accoasorlejJ. 
piani idonbficaUon and Signage Wal (iioudwg'eicavason, tjschRL sand arid gravel bedding. 
ISSmm thX CH0, conoeH. l20.7MPa). icbapi painting and landscaping as'dascnbad in 
Technical Specdlealionsand as sliovm on OiaBabrawInn!:
Grouted Rrprap;
FiaoPoia';
FnalMh<aytilicril »g4vr«n»n|lattt.d’^ha.i1_<he plail she SOM some.

* EBddwaahilanlaraeedarvrasanPngNCMnty^bi^e^F^FrperlBdegjipfflant.naMrljiaandaccaasalaei 
MCnl(IaqulRnant.MMnnraca,eb.lipk>nd.^ ’̂ar*y.%e'blfs-12.0. 

IMtPrlcafcrUcalTim|»U»n.tiaiaieeandpntii>u<^Jiidiaiitalledi>iwyNriegooditanraFlNlpcrloreneyto'.intliM>arr.dlc.

hr Words)

CriflL
cu,rrv

us United Stales

Name o( Bidder Norne endSignat^olAutliptis^ ^eprosenl^iyp OesignaUbn

NATIONAL POWER CORPORAHOM. 9 Vll^OR-(SaP>-r



eeDpcuveffrs.

SECTION M^ChSOULE PPREOUf^UENTS
SECTION VII • SCHEDULE OF REQUIREMENTS 

8PS^ *■ Breakdown «f Prices
BRGY. SAN PEDRO, SAN Pi^CUAL, BURtAS iSUWD, MASBATE

PESION, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AMO COMMSSfONlNQ OF SAN PASCUAL SOUR PV- 
OCSEt HYBRID SYSTEM (WITH ESS}

Li£P24Zt7SSS6

Hem Ho. Descr^tfon o( Work or Ualarfafa QTY.tOHTT

«
c
Q
a
e

UNIT raiCErOftaOOD^ AND REU
nOHAI

kT£6 UAVidli t6 be Suppled
3ROAD

imtT mice FOR OOOOS AND REULTEOSEftVKES
TO BE SUmmFROU MTHW THE PHILVPBff.« TOTAL PRICE

Un4 Price of Goods 
orDuAJu 

FdrM^Cvrency
(r

knportOute&
sIMr Levies 

by Pha. 
Govt

(PMPeeoL

VaMAiMedTu
and Giber Texes 
bTipneG by pnt. 

Gevt
(PW.BMnl

Local Transpcrt 
from Part to 
OekirarYSaa 

•**(Phi Posoi

Unt Price of 
Goods or Serviced 

(PTM.POSO)

VM Added Tsx
ar4 other Taxes 
Irrwceed by Phi. 

GovL
fPhi Pftvii

Local Transpon 
frcmRMb 
DebvwySxo 
“1PM Paso)

Forex Currency 
(E*C)

Local Currency 
Porton(PM 

Peso)
({F*G*H)xC) Of 

rn»,in<tBC»
(A! (8) (C| (D) (EJ (R (0) {Ml (1) {Ji (Ll (Ml
82 Drainage .SnUn, S XmxtnMnt.StnKtulM:

T»nk (ST) CXslT^utcn Bex end Dnkn naU. 
lOOff^drauPN^: 
too rrrt d^. uPVC (Pet^.ied):

IMnvndia dl^JPef^lpdl; _
MWWiK *,
60(hmeca.Rein(QrcM Concrete Ora^Qe Rpd;
Otf>er^tructures and Faei&asr

Hov»ewtnCe(n^Roore*ConerebnflWo(t&
(iftttjfing OBCSvefeen, back6a. strioer^g. MOAnQ. tetera erxf osw acceuones) esdeecrfeed 
inTechrac^ ^)«dScations and aeshoM onlM&d prsvi^;
ESS Control Room Poundei^ (nduOtf>g oftcavalfon, badUU. eand and 9ravai OedSr)^ 
eoncHde 7fc^). rafiaie. s^rucbni Ssd (ASS) rtcfeiding b*$9 plaM W an^ &o«s| as
descNsedin TddyVsa(SqecA^Bonsandas$i)0«Aontf>e BdOra««i(^ __ __
UtKmdng Strvcajree: A38 hc4 .appod gahantsed steel momwg sinfiuae. slainl^ $te« 
t>gi6 & saMnczed macNna MBs w(h standard ruts & «»shers as Msodwd r Teetma 
Sped^tora arid as tftotri on M %0 Dra«Yi^
Foundafaen for Moyr^ng'StrtKSires: eono^ (oi^KUton (ncbdaig aicavatien, baddA 
stripping, oedd^ r^n) as deicrbed m Tecnr\Jcal SpecScabons and as shoMO on vie Bid 
OrawAnos:
Crst  ̂(•oduc&ng psavabon. Mwg. conoew, reoars, siainlo&s slaei ruf'g. graver sur^cing
AlOOmmda.uPyCf^ „ ,w____ _
sieyafed Water Stooge. foJ^atzan (hdud^tg concrete, structural sleet painting 
and other accessaries} as descnbed In Tectv>tcal Spec^bons and as sho<va ^ na fta
DfAvnoF .............. .. __________ i..
Ra^Twaler Coirecror (ndudng gutter support, oicavabori. conoefe. rebars andstructura: 
steal*..................... •*. .
PuBbox (ii^dii^ eicavation, bedding, ^ars,* ccx^rete (20,7UPa) k sieef ptate cove*) as
dascnbp^Jnte!^t^|J,S^3A<^^ andas^ownon ^ pre«^osr
SwKchvard AA^r^MnFft: ..........................................
Se<A/^vi*^rm (incs^g gale, concrete pest CH3 was. excavaiiort, fd & uPvC Fhpo Weop 
»of&)
Gftv^ Surbting <1 SOnm switchyard area):
Zoeato.WiB;VJ..........................................
fransfwmecfeq

1
6
16

20C
34
750

3
30

Iff
Jim
Hm.
ilmr
ws.
b.rtj.
DO.
cjn.

Lff

Lot

LW

101

34

i3.e
42
2

It m.

cu.m.
Lm,
pcs

SUB«TOTAL B
Rnaldefav? es» egapMcSMef* M be a »« MM M «ae abme

* aBarstfvau*facPdfripe»e>ftvJaCe>i»y<4Cw^o<i<BipenidedMnara,milfldabytf accinwiH.
** Ceagfe^JVfnatlaiiKMvan.attiviePtApiletcfltT.RafiaBrTViZO,

**♦ UrAPrt^fcy LacdTtMpJtifcfi iaflfyceardpeMrbqlccBbirddBXdlodeheryorBagoad^aoa MPfd ponofeOy ptriaoeHery trie

(Amount In Weeds)
Code Counliv oiunen
l/S UrM Stales

Name Bidder Name andSIghatureof Authorized RepresentaUve Oi^nabon
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BB DOCUMENTS

SECnOM VB-SCHEOUtE OF REQUIREUENTS

DESIGN. SUPPLY, DELIVERY, MSTALLATION, TEStMG 
AND COUUSSIONmC OFSANPASCUAL SOLAR PV- 
DSSEL HYBRID SYSTEM (WITH ESS]

LulP2«17JSS«
SECTION W|> SCHEDULE QF REQUIREMENTS 

BPS.2 - Breakdown of Prices
BRGY. SAN PEORO, SAN PASCUAL, BURIAS ISLAND, PHASBATE

KemNp. Qftcdptton of Wortc or WotorUU QTYwUHhr e
0
D
E

^ftlcE fOR Soaos wb waTeo MrVIcEs To bl wpLied
•FROM ABROAD

TBiiTWEE?SK?J55SAHDSItATiE?eR5i5Sr
TO BE SUPPLIED FROM WITHIN THE PHILIPPINES TOTAL PRICE

IMS Prico of Goods 
or Sonias 

Foroign Currency
< r

Import OiAeaS.
bdier Levies 

knpesedbyPM,
' 'Govt' ■'

•iptrr. Paso!

Valua Added Tas 
andodiarTaies. 
Imposad byFYiil. 

ebvl
IPM PwnI

Locei Trensoort 
from Port to 
OoSYory$tt» 
•-(PM; Peso)

Unit Pilcecf 
Gaods pr Servieps 

(PM-Peso)

VakiO Added Tax 
andoihwTjiea 
knpczsedOyPM. 

Govt
IRiB. Pnsni

Local Transport 
bomnanllo 
OMrmrySHa 

•-(PniLPaso)

Forex Curraney- 
(ExC)

iocat QjfTsncy 
Po»ttort(PM- 

Pesc]
({F*G*H}»C)V

(A) (B) (Cl. ID) (El (P) (01 (H) il) (J) IK) It) (U)

c.
c,i
ci^
ci

CS

Solar Panol, CywUSiw Stficon HMiiW _ _ _
Sinrt9lnv9ne<» _ _____ ____ __________
Prolacllon c««lc«, AC ComCHne/ Bo> MW cSjSal MMeiing STSt«m, oc Box ang an onei 
sppurtonancQS it dOMAbod In dio TncAnidal Spebflcatloos, T&cnncai bala Sbaol and as 
snnvmM ms Bid praMngamciudV'g nsiaMliOd myLs. leiSna and commissioninfl.of an iriajoi 
equiprneni al ina Soltr PV Plant and Dlasel Ponac Plant
750 'kVA SPP T'ansiamar, AWV/tO.ekV. S^nase, BO. H: comptels MSi tfia leoiiked 
accBssorles, p'roteciion relays and dlhar apoucarriaces ss daserdsed In the TacAnlca 
SpeCTtlcaSona, T«cHnlcal Data Stipaf and as siyomi on ine;Bld OraMngs incliidiiig Insiallalion
wAs-.lasUnjI and cpmmiasionins........................ ............ . „
En«FBY Sipran# Syawii (ESS) ...
Energy Storago System (ESS). ESS Endojura/Cabinetwlh bor5-tnfefluodantcoolioo syslenv 
Banary Manasernam Sysisrn. Banary Modules. Power Conya^ion. ESS pry Type 
Tra'nslornw, ao opplcade, and Ogdal Power MeWig S)slem Canute Min'tfie requitoo 
adOassorias. corrmunicaton cables as aescriBeo In .tea Teomicai Spae^calipne, Tacryllea, 
Data Sbaai end as sliimn on IKa Bn) Drawings (Including instatadon wddis. lasting and
cpmmissionVia). _______ . .
150 kVA ESS' Transformoi, lO.BkV HV Side. 3-ghasa. 50 Kz congyiele Min die reouded 
accessoflas. protectlan rdsys and Piner appurtenances as dasenbed in tna Tectinicei 
SpedlicaSjns, femical Data Sbeet and as snown on die Bid Drawings Indudng inslalaSdn
wcjtti.teslinq and comnissiorunq. .........................
Power arid Energy Managemenl Syetem (PEUS)_
Hybrid Coiitroter compiele Min required power end comnumicalun cables, eccessories and 
ptnteebon slul be prorided as desenbed in me Tectvdcal Speefealions iricUding instalalion
works, iBstinq and comnisaioninp. .................. ..................
GensM ConboUK cotoIfM Min required power and commun'caiiDn cables, accessaries ana 
prolecbon shal be proiMad as descried k\ the Taefinical Spadliceticns inAiding troJadalion
norka, tastiigandcomTissicnina. ... .. .................... _
S^/PV ControHar compiata witn reqinred power and comrrsinicatbn cables, accessones 
and prolecbon siiaB be preelded as desenbed In tna Tecnnioal Specdicatons moudlng
Vistalafion.works, lesUndandcommesicnaiq. ______________ _
ESS conirol System (ECSyESS CentroSPr wWi raqiABd power .and'cprMnunidabPn cables, 
accessories and proiaaon siiaD be provdad as dasaned in nia Technical Specdicabans 
cnchidina nstalabon works. Ipstinp atid.cp'nrnissiqcvip.__ _
Human Ua^na lnlerface(HUI) complele ^ teqiMpd pcrwar .and. conmunlcatkin cablas. 
acnssoiies and pfolaabn shai be pronded as decribed in Tecnnic^ Specdcaitans 
ndudiid emamicn works, lesino and commissieoipa .

1 lot
i Lot

t Lot

Set

1 Sal

1 Sal

6 Sets

1 Sot

1 Set

2 Sets

1 IBiOiCtUDEOth rUMC^ASOVt —
- 1 .... - I t

X PJUC£| f TW</TPM«daf wtPtrumn>tNt

edSati sMd anas Seda rap narCngmaCnnrydtYign at liccccM<o«manl.rsAnO!nlaxasi<i«i 
Cost ol apapnanl. tepkhararca.aat ip bPti panel anry. Ratal blTB-t2It
UidPikakrUicajTiaiiipanaaan.isaiaicaindanrlacalsAkioMaledainrter'aieecadatpnroPNIpanqlaatyasiniieaaniysile.

tJS Untted SiMos

Name o( Bidder

NATIONAL POWER CORPORATION

Name and Signatwo of Authorszad Roprssentalivs DeslgnaUon

VII-SOR*(SaP)-3



BID DOCUMENTS

SECTION VII-SCHEOUI^ OF RECHflREMENTS

SECTION VII - SCHEDULE OF REQUIREMENTS 
BPS.2 • Breakdown of Prices

BRGY. SAN PEDRO, SAN PASCUAL, BURIAS ISLAND, MASBATE

K81GM, MlPCtr. OEUVEHY, INSTAU>nOR TESTING 
AND COMMCSSIOKNG OP SAM PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuiPTAZmSSa

ItDm No. DucrtpOon of Wort or Mttirlilt OTY.-UNPr

UWl PRiee f6R ibM5 AMD kALAVeb AUI>l>U^b
FROy ABROAD*

wwi&eraii
TOBBSUPPLK

GOODS AND RELATED SERVICES
0 FROM WTTHIN THE PHIIIPPIHFS TOTAL PRICE

Unit Plica ol Goods
wServiCM' 

FproiQn CufTArtcy 
()“ .

Import DuVm&
oUwUvl^ 

Imposed by PhL 
G«l' 

iPM. Peso)

Value Added Tai
arid otliBi Takes 

.Inipasaabymi, 
Govt

(Phi. Pesol

Loctf Trsnspon 
from Port lb 
DebvtrySilp

UNI Price of 
Goods or Services 

(Phil. Peso)

Value Added Tai 
end other Taies 
Intoosed by Phk. 

Govt.
(Ph3 Prvnnl

LdealTransppn 
bom Plant 10 
OekverySite 

-■(PUT Peso)

Fore* Currency 
(6*CJ

Local Currency 
Portion (Phil. 

Posol
((F»G*H)kC)ar

mf.iiin.r.i
(6) IF) (C) |H) (1) fJ) , , (It) <L) (M)(A) (B) (Cl (0)

C.T

CS

C.9

CIO

C1I

C.13

Coovnunicatmii Unit SPP ant) DPP neteitiry lot dtu Ironslor Tionvio oaoi Otk
every pntoirai cimpohBii suOi as cenirotor. vanitniiiet. HKtivar (yanKoWit]. modem 
syAcn, hob, rc-jiar, mo, ccrnpiele Iho requltad power Ohd corninuhiailon comas, 
support sbanil. ccndiiL Oasic egulpmonl and tools end olhet •ccesssotles ai dosci^ed in 
Technccal SpeeAutrans- Technical DAK Sheet arid S3 stwvm an ihe Bd D<aw4vgs mcloding 
kisunolton wMs, aeotliij ol K^l ol wey, ceeie DutinpTensioning. con duel pi conlinu'ifylesi
lostiPd and commdPpnP's.
S kVA SlAUon Service'Tronsfdnner,* T C2tVD JOiV, iehsss 60 Hz compiels wth me 
roeuitod occossorios and oiherappunonances is doseribed H the Tochnicei Spoorfkalions. 
Technea' Dels Sneel and as shown on iho &d Drawops tncArding Inslasason wurVE, 1«Lni 
end commSsdnicfl,
Power. Conlioi i mstrumaniaSon Cables compiotii wtm Iho reourod accesssrtes lor cabling 
works 10 irieriace the sucptsd equrpiYionl lo tfio OSkVbus es doscrmediii ms Tdchmcsil 
SpeciEcalidns TecnniulOata Sheel and as shown on the 0-d Orewings inckjdng kislala1ioo| 
works IforSolerand Sesel Power Plant).
30 mm' iSkV. XLPE Po^ Cable Copper COTduclor

b. C.D mrh', DC Cable iPr Wiro), tinf'trd copper,- doublowvall Insuielron, UV RosisUnL up to
I.SkVdc..........................................................

c. Vadous sizes of cstJos. EOOV, Heat Resisianee Thermopiaibc (IHHNTHWN-21. cop per 
ech'ducjor
Grounding SyslErri ccrrplaio Vptto Iha roqvired grotihdng grid conductor, egutomenl bonding 
riser, ez^herrnlc weidmg rriaierials. test piL ground rods and omer accessories as deserped 
m ine Technical Seeofiatkms and’TechnW Data Sheets as shown on the Bd Orawtogs 
nonJClld kislalalon votz Itc.' Sorar ar'd Otesei Power Plant).
Ugnang and fewer S-SISTT! CT iha Solar fr Plan! sito and guard house compiele wtih the 
required motoisng, pariMioaid. Pghilng Tniurco, swildiet. outlets, conduits, boias and omer 
'itbngs as dosctEied in toe Tsc.hrS.cal ^ecrUcafiors end es srtown on trie Bio Drawkrgs 
iriciuOing mslalatim-Kr^l
Conduits comply wW bovas. tocknuis, sicows arid otoer Fittings IntlutSng rotsiieo 
accessories tor Cabing viorks'as desenbod in Ihd Tochnicai Specihestions and Technical Data 
Sheets as shown on toe Bid Drawings tncitiding instilfabon works (lor Solar and Dosoi Power
PlarS). ........................................... .....
Worid Moldoroiogeaj oi^niiation (WidO) comptani auiomated weadier monteiing enc 
logging aystom with dala toggei. at leasi 'lwQ (2) pyianomelars - ona ahal ba.Msumed 
honzontaly and toe other is toe same es toe orjentatioh of toe panels, ono (I) amblenl'&fi 
theimocaupie. one (I) aoemomeler. and at least one string shal nave en Indued 
toeiimcoupio.lto mdasue moduie lemperaturas) ahall be provided fpr toe Solar PVfnar|L :’: 
Lightoing protection system cotrviate with kilning rod. support pipe, lasieners, boZs a nuls, 
dowrUground conduclcr and ale as sliovwi ki Bid Drawing including instaSalton works (to' 
Solar PV Pianil 

1 Lot

1 Urn

1 Lot

I Lot

1 Lot

1. Lot

i Lot

. Conn. . . Cruifttfv
lifi UniM SW6i

Fhal diivery ate cc in epusmenHiuieritis ahil be at toe pseni eke SUM iPdvt
* BklderilhUarwltMiiipewreihgtoiCoiinYyoiailgrisIllkrooledwrJfinanLwjWtaiWlcouodn.. 
"CoRolBqiilpMhl.liiigr^lnanKa.eC.lpIpPlia porlolstey.RelerbITSIZb.

n* UntPncelerisaeTiMpa^koAitanricaandolherbcileeitilrctotnliliodstnryeitoegdodtlrcimtoePhlpirtiilertortotoaldiiniyB

Name trfenitJor

NATIONAL POWER CORPORATION

Name and Signature ol AulhoriZod RcprooordalNa De signal Ion
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BtOpOCLASjTS

SECTKJN Vn-SCHECrULE OFREOUREUEHTS

DESliSN, SVPn.Y, OeU^RT, INSTALLATION, TESTINO
AND COMbtSSKMING OF SANPASCUAl SOLAR Pv. 
DIESEL HVBRS SYSTEU (WITH ESS)

LuzP24Zm5S«
SECnON Vll - SCHEDULE OF REQUIREMENTS 

BPS.2 • Breakdown of Prices
BRGY, SAN PEDRO) SAN PASCUAL, 8URIAS ISLAND, MAS BATE

Item Moa Oaacilpbon ol Work or UalenUla arTv-UHiT e
0
.0
E

UNIT pfuci tok tidoosJtko reUted services to kt suprueo
PRny ARROAO

UNI^^F^E FOR GOODS ANO RELATED SERviCES
TO BE 8UPPUE0 PROW WITHIN THE PHILIPPINES TOTAL PRICE

UrAPrSe»ofOeo4s
orServfCas

ForeignCuTiDncv
(r

otfw Lav^ 
trnposad bj* Ptii. 

Govl
—lB&-Pe?ol—

Value Added Tar
and omer Tares 
Imposed by Phi. 

Govt
(PhU.Ptisol

Loc«tTtan$por1 
from Port ID 
O«Ev0y$ita

UMPtScooI
Goooa Of Services

(Phil Pew)

Value Added Tar
add bmef Tares' 
Imposed by Pnl. 

GcnrL
rPM. Peani

local Transport 
from PUaHo 
DoWorySitO 

*’1{PrA Peso)

Fores CurrBncy 
(CxC)

Local Currency 
Portion

Peso)
(<F«6*H)xC)or
Jg>>K)xC}

(A) (B) 1C) (0) (6) (F) (C) (H) (If fJ) IK) w (M)

C.14

C.15

SviUchysrd Take-OS Slniduies conplBls Min Me me^LfiVdnais. braces, boes nuB
etc. ixJuKfiNg Fuse OSconneel SeStn ano Ltjnwg Aj/esler Comtwialien as Oesenbed at 
Tecnnical SpedTcatens and as snown cn me Sid Dranvifis (fee Sola-' Pomm FAarr)
^I1 Steel PM (IncSudinb B^alion S bacKM) 
Z5R.'SteelPole|bKiuo^eica<aliMSBeckbl). .. ....
rSleicnjssarmiKDG _ ____ ___
1Z Sleee boseaim. HOC 
iSkV, iotA. Fuse Dsconnea SMKft ndh Lightneq Airester CoirbintWn comM1* wtn m< 
reeuJea fuses (nt (50A>. bnoels and accessories (tadudng mstataMn verts, tesbng and
cemrNssiorRrai) _______ . _ . .
15LV. 10LA. Fuse OBconnecI SuMcm *Sh Ugnmrtg Airests' Comonadan cernpleie wti Sm 
leqiared fuses'bW<4QAL braiSiets and accessories (tndudng bisUtalPn .«crt3. lesiing anc 
ccmmSsoninc)
1S>V. 'lOLA. Fuse Daeennecl Si«iiij wm ugrnnn^ Arrester Combination corrMie win me 
reefed fuses Hi (8AJ. brapeets and accessones (hcludme Mslalabon '«*ks, tastrts ant 
ccrmassionriol

ccrtvnissionrnq)
1IOAWO,1SiiV,ACSR
Lins malenaMiarCn^e sucti es braces, lee-connectors tumbuewe. insulalsrs. lennnel kit 
nckxlnase'alanLBrpuiidelanv.Mileicanduilsupporlevebqkselc.. . .

rbead Te Line ccmpleie vvC. me required, primary ccnducder, *$ieel pefa a 
dressai^s, guying acsemCees 'and odief access cones as descried in Technn 
Soeofcalbris, TecAncal Gala sneet Staking Snoel and as snoen on Iha Bid Otavang' 
rtctudrig msuiaeon novks. clojrtng of rigUl of my. pole numbering, slrin^ng of poeer! 
conduct Of, cooduci of continuity lesUestina end commas on nq 
R^iofuoy 
iflAWQ, ISkV.ACSR
Sterii We Suucwres , „ ,
c. i. 40 fl Sled PeJe, ONC type llnduding sscavaton SbackrTfl) 
cJ, dSflSteiPcfe, W Type tmeudina ekeavaSonihacirfs!
Pcia SuuctjfQ CV^snot,
d!l. f*M Cl Slriaure DrasOTO
d. J. Iype CisinjdiBoDiessIr'g , , _
Guyino, Ancmpr,Seecr^ry and Uscelianeous Asserrbfy
e. l, Tyiseeit-WGdi^ Assembly
ei.T)T»>2-2A,AA*»AssenMv , ... .................................. _
Materi^ toi tnelKiprta of ms 13JkV Tw-kne u the eiisuig Dsclbution Lbie aicKidr's but 
rvoi imaee ia Fuse OacOmecl Swicn Min Lightning Anester ComblnaLw', insulalots, dnr 
hatchvafa and accessones as shovei on the Bid Oaveics
FM deinrr « sfiH'H'nfH'b slid be ■ (a plani H iBled.abon.
BBdrn cSal anbr a ccdi ic^tsenbigM'Coyiey ofOiijci c( al tifortas eMpmeunwIw aid accaueres.
Cod id aqueaeard, ta^'bsvanca ale, w &FI^ ^ Bf enay, RM as rTB-12 b.
iMt Plica li> Local Tinportaaen, raraxe and amar ned cods Milsiltd e deavsy NTH gocdi acm te m pm cr aroy B and detrey M.

4
t
2 

, 9

Set 
M ' 

"Pc' 
Pc

............. ......... .

3 Sel

3 Set

3 Set

t Set

1 lot

1 Url

153 Lm
593 Un

1 PC'
t

^1 -sr
t

? Set
2 Set

1 Lot

IIS United states

‘ NameofBUder

NATIONAL POWER CORPORATION

Name and Sigrebie of Authorbed Rctmsertatrvo Designation
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SECTION VB-SCHEOULE OF REOUftEUENTS

SECTION Vli - SCHEDULE OF REQUIREMENTS 
BPS.2 • Breakdown of Prices

BRGY. SAN PEDRO, SAN PASCUAL, BURtAS ISLAND, MASBATE

DEStCN. SUPPLY. DEUVERY, (KSTALLUDOM, TESTWO 
MOCOUUS5KMING OF SAN PASCUAL SOLAR PV- 
DIESEL KTBRB SYSTEM IWtTH ESS]

UoP2A2173SSa

Rem No. Desert poem or Worisor uaieilafs OTY-Owr c
0
0

:E

UHTT PRICE FOR GOOOi Akb UlATEO SWICES TO ^ 1
FROM AfiftOKD

uwJT pfocefok ^66bS aM
TO 86 SUmXOFROW WTHM T

AfEEISfTSir
ItFFMII IPPINFR TOTAL PfUCC

d Goods 
orSorviCM

fOrotQn Corancy
i r

Sirtpon Oubes 5
odier Lanes 

Imposed by Phi. 
Con.

rpm Pwnnl

Vs3ueA0d«dTkx
andoOwrTuoS 
Imposed, ty

Govt
IPfttPOMl

Icca? TtaiMfOO 
tftnn Pori to 
OetiT^Sdt

Ptso)

UimPncooT 
Goods cv Services

(Phi. Peso)

Valua Added Tai 
and cdiei Teies
kneosedfryPhi.

Govt
rPM Prwni

LocAl Trintport 
tromPiBntU 
CMnfvyStt 

•-(PM, Pwo)

Forex Currency 
(E*C>

Loc# Cunsney

Pe»c)

(A) (91 !C) (D) (E) (F) (G) |H| m (J) (K» (L) <M)

C.I9

SpATO Parts tcf 5c^ PV SyWam induA^ ineir auiAarias as desoeM II Tifl Ti
Speedc*i>ani(TSA:w.r.«). Taenricai OUa SftaelfTO$-EW-PQ-G-20 0) and 
rocormiwndw by tw Uarruljcnrar.
Uemc^Y CarsrData Stor^
WMAninomelW,

___
TTittnoojjpas tor Sciar UoGola lernperatura wtrwroun  ̂adne^yelcpnaedDr 

nhn IBOIaMn tfilM for amMnI ar temc^Kin moaayreotM 
bandars / Spacial TodU for Solar fV Syalani and PO*w arSo Energy Management Syaterr 
Induding ffvair ajiLanei n descrioad In ffie Technical SpeqftcalMMSirS'OW.E.O} and 
Tacfmi^.Oata $ha«l (TDS-EW-PO-G-JIOI
13 jtV4ihiae-Pnaaa KAMU'Hou' Manr complete win la inslrumeni gat^afomiert (cuneni 
and potential mnsfanTiorsl. mater teal tuoA. hixismg and diner aceeusnes a> descrIpM ir 
lha Technical Speciacabons, TacTurical Data Sheet ard as shewn ori Ihs B*d Drawings 
Iricaid^ cislaiiatbn works, taslrhs and cammsslonlnfi ItarSoterPyPianit 
1 Und Amotnalie Crajn Redesar. Se-1 Dralectric Vacuum Inimpitf. Throe Phase, ISStV 
and Appurtenances dascrdied in lha Tachrtical Speclfcaborts, Technical Dale Sheets and as 
shoiui ort the Bid Drawings fricKiarg instalatton works, lastog arsd cotnrrissloning (lor Solar 
PtfPlanlt

Unit
Pc

_Pc
Sk

Lot

Set

SUB-TOTAL C

0.1

0.2

D.3

M&riHANlCAierORKS
Be»al«l 'iValer storage Tank, 1,000 Uais capeciiy. p«»eirn4ehe typa. complala wilh nruaies. 
manhote, n»at and orrtiel noulas. supports, overtten-and thin noczros with pves. valves, 
ppa sttudurai steel supports wllft aricltor holts en fouctdaiiori and access ladder arid other 
atcossones as rergulred rn me technical spacirrcalionsii'cludng eisuliaton works.
Hand pump twralc, 2 gpm mm. Sow. tec^rocelmg type, oast imn body compleie wlin toot 
valves. suppOB. concieia pad and other ecsessones as descneed In ihe technical
specif ations lockidvtd nstalptlQn works.
Dnreslc water pipe, garden hose, nose bibbs, faings, 'supports, valves and oth' 
accessories (or kilerconnKlien ol the suppriod oquiiHncnl mekrdvig required vcavaUon ane 
oaddilEng works, lesmg as dascrberj in me technical soecrfcations and'shown on the Ore 
drawings ndudrtg Inslaaation works
ChkdiVelve.swIrigiype. cast Ihonia. hanged or screwed ends. 25 mm O. Class 150.
Gate valve, cast Orprue. hanged ry screwed eitds. 32 rttnt^; Class 1SC 
GatB vahe. casI brenu hanged or sarrwoo ends, 20 nyn 0A^Uss,T$b.,
Hose Bibb, 20 ittm o. brcnza body, screwod ends. Class' t$0.
Gkden Hosewrotnozale and reel, 20mm 0, 30m tong wiih eennekor for the 20mm hose b^b 
end other associated accessories asdesenbedm the lecni^lspecdlcsbons.

(Amount In Wordi)

1 Bet
2 ^
2 Sets
9 Sets

1 Set

Coda Country ofOnan
lilt UnAed States

And fcbvBry Bheolelto^rrenllntWiiai shalov atewBait rat ttaWd
* BddirishaaardcracodereikaaantngmaCounayolDoIncSelkirportedegjIprasrBjndMtabeidccetsarm.

** CotfcdsojIpAM letftt hd/mce.skl.ve b RW pcrtQlarBy.RiRrlQlTb-lZe
*“ tkflPifca far LocdTrannotifcrLktstfanse and oOnrlccal costs InddeMBdeavery at Sts gooes ken fra ftw pen el wgyBlnaiaslwry  see.

Name'of Bidder

NATIONAL POWER CORPORATION

Name end Sig nature of AuOtoreed R presents! rvs OttstgnaUon
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secnoHVB-scMEWLE of reoureuekts
SECTION VII - SCHEDULE OF REQUf^MENTS 

BPS.2 - Breakdown of Prices
BRGY. SAN PEDRO, SAN PASCUAL, BURIAS ISLAND, MASBATE

DESIGN, supfvr. delivery: nsTALiAnott testkg 
AND COMISSOmG OF SAN PASCUAL SOLAR PV- 
OIESEL HYBRO SYSTEM {WITH ESS)

Lu2P24Zt735Se

Him No.

(A)

Dncriptfon o( Worker Mtleflal*

(B)
Walar 40 mm 0.0. (32 mm N O.), uPVC e«». kI> 40, »ni ks asaocialM fekigs. P4>t
supportsarvd oOwaccMSorfm.
Walar Pipo. 32mnO.D. |2Smm N.D.). upVC mb. 6rJi 4(J. fidia associated Waios, pioe 
supports anrl opier accassonaB.
Walar Plpa. 2S mm O.D. (20 mrn NO.), vPVC plpa, scr> 40, and Its assr^led fittings, pipa 
Supports and omsr accasspriaa.
Wpler Pipe, 20 mm 0.0. {iS mrnN.O.). uPVC P4P. sen 40, and fis kssoaaliK! lining, pipe 
supports and ainar auaBsones.
LnIi Tos&rro olplavaled watorunk and hydrostabc laabng of domasbc water piping system

Portabld Su&marsIPIa Sump Pl'TP. rninimum capacity at 3.6 n^Sv Q 6 maters head, 23Q V 
AC. 60 He. 1d>n. cornplate rrih cpnlrpls, 20m trwiirnurn fiairbla hose and neCesaary 
accessotias as dascribed n me lecAnnlcal spaOficaiions and stitMn on o>a tid dravjinps. 
Portable Fva Extnjjiihets. UL/FM approvad, HCFC or Kaioben I, 7.) kj lISSlos), mu9) 
tndis. usi hung type Mim bradreL mourning accessories (one (1) uni tor guNdtousa) as 
taguirad in the lachtricai spadficabons Includng litsl^ban.
PortaMe Fire Ezbttgutahats. ULTFU appro,ad. HCFC or Hskrupn i. 7.i kg i'ES Srij. nkM 
shots, cabmot lor outdoor mstaCad fire aitinguahers (one (1) unltfor ESS.'artdprie (t)unitor 
eatm ■nsoAetl cmg kirotbr) at taquirad In tna lachnical spactfiealidns Indudatg insl^tatkin.

Tagging and/or Labes tor EpupmanL Vavas. Piptng. Instruments and is forg raessortas 
dosoibod.ai me bid dpcumans or snoMt on the draeinas.

Pantrg tor pipmg, is assorraated valves, fittings. supporS arid other accessories incruo n< 
buch^jp lot tactory pamlad aguptnant and aceassohas as dasebad « me tecMicai 
SOpdficaltoni or 5ht»n oti me drawlnfls.
Condud tasting and eommssotirng and omar sarvicas as Pasobad In die taehnbN 
soatificatiens.

QTY.-UHIT

(Cl (D)

UNIT PRICE F^ GOOOi Al(b UlaYeO SERVICES TO BE SUPPUEO'
FROMABROM

Unit Pnea ol Coods 
or Services 

Foreign Currency.
( )••
(El

import Duties &
other Levies 

imposed by PrtJ, 
Govt

IPht.Pasoi
(FI

viba Added Tan
and i>mer TMas 
krposadOyPM. 

Govt
IPh> Pa sol

(G)

Local Transport 
IromPortto 
DedyarySrIS 

—(Pnit.Psso)

{.H!

UNIT PRICE FOR GOODS XM6'llELAf Eb iSftViiEi 
TO BE SUPPLgP FROM WITWH THE PHIUPPINES

Unapiicad 
GoortserSarvicas 

(PlAPesdi

(S

vakw Added Tea
■red olhtr Tixcs 
Pnposdd byPrW. 

GorL
(PT< Pasei

(Jl

Local Transport 
horn plant to 
Dolvary Site 

—(PtU Paso)

(Kl

TOTAL PRKE

Fores Curraricy 
(EsC)

(lO

Local Cutianey 
Portion (Pta, 

Peso)
t{F*C*K)»C)dr

W.JOOSCI
(M)

0.4

D.'S

0.6

04

0.9

aid

66 1m

,24 ■n
234

12 kn

1 la.

1 loi

t Pc

11 Pc

t tot

1 La

1 Lol

SUB-TOTAL D
Frut dahery ell c4 al sgeimwmMrtali shal ba P Via pMrti stt sljkd Aova

* BOSars Pin anei 11 vii mmirarj rn '~i,»4| r ~nn itp arnv 1 uia M I ■■ kl ,,1 ,-i, i 
" Coslalaoiapn4rllBipi.hStfanea.aP tp PPM pertoTarey RakrbfTB-tLO
n LliilYiraltf Local Tiairprtibcri.iiutfaiicaaid«ParkcritasPticijcnUtodekriryPeagaodslamtaffiPccr1slanrvkslrpdalr»yi<»

(AmoLmtin weeds)
Coda Cotfitry pt Ongri
US Undao Stales

Nanigof Baddar

NATIONAL POWER CORPORATION

Name 8/id SIgnaliee of Adhortzed Reprasorl^rva Designation
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SECTUN V»-SCMeDUl.E OF REOUIREUENTS

DE8fi», SUmV, OEIAERV. INSTALUVnON. TESTING 
AND COMMISSIONING OF'SANPASCUAi- SOUU? fV- 
0SSELHY8RlD'SYSTa<.(WrTHeSS)

LmP2««73SS»
SECTION VII ■ SCHEDULE OF REQUIREMENTS 

BPS.2 • Breakdown of Pricas
BRGY. SAN PEDRO, SAN PASCUAL. BURIAS ISLAND, MASBATE

•
FROM ABROAD

uwm]^?'6fc,»6^ AKbimTO'aiTOir
TfiftAfiimpi FT) F»ny wmflN THF p«a ft TOTAUPRKE

K*m No. Oe«C3ip(ion Of WortiGf UstvflsH QTY.' UNIT
e
0
D
E

UrNPncaofOoods 
crSarvleas 

For^gn Ciaranor
(r

Vncon OuWl &
otwriavwt

InvoudfrrPnt
Got!

fPM Ptto)

ViAm Added Tas
ard oVtar Taxat
krpoiod Pr PhL

Govt.
fPhI Pawl

Local Tram pert 
from Pod Is 
OMnwySU 
—|PN.P»«s)

UnA Price of 
Oecdi CT Ssnikat 

(PM PtM)

vaAia Added Tas
and od>ar Tams 
Impwtd by PM. 

Gevt
<Phl Pasot

Local 7rarspe«t 
bom Plant 10 
OisivarySfte 

•••iFW Peso)

Forai Curency
m*c>

Leal Currency
Prar^(Pht

Peso)
((F»6*Hy«Qor

IW . . (8) (C) (Dl 1E| (F) IG) tHI (I) (A OQ (U (U) ,
E.

6-1 Jot} SA «ch al t» mcesury ACCASsorfAS tndpAopMfMs ip«r«/lool»
^sOMtbon feo4 >o< 9» proper operaftoA and maintcAanea r accofdv«« «ch tv*
^iw/r»iorrt Anri T*rtiftr?d ftata Si^AAKIrvffB• orOvnVn

A Zvuvudton Camaras eemote(a'HtmtMf*dtfiriKiarvAM<viMar4naM6afaK * Srt
h U(>B iaOhC \Wnorv Cards (kvSfjAflO searasl fi Pr.
t ^ •nnM fW-b ■>tow> 1 lot

Trainmp at Ptant Stt rw at least asQht (B) KPC Pafsormi as daserAad m Tatfvwa
RoArrflfjrtmrt

1 Lot

64 Ona ^^)‘yr raggtv* iquartarty) da^slK and menitoimg of al suppM •quipmanb’syiltm mi
ona Operalion and Masrtfrrisftca (O&M) supperv^iorr lo eniura oampivwa to warranty
rao'in*rri»rtA

1 Lot

SUB-TOTAL E
lAmoutt in Words)

GRAND TOTAL
lAmount in Wofdal

Find OMtsty ere 4> ;d edvpnar.WiAc  ̂dial M al e« ptani ^ SUM iPm. Code. Ccuny oicrnci
>'Bddasahdl»ars«defiprasanW3gieC«sffJtolOn9iftcdsilr»p<inaaaaitr,wit Maiedda rd seoeaenta. fJS UMed$utu

*• CQflofeogifrimSt^rtafavB etc upK^piytcisnyv.PtfsrtoDB'TS.d.
*"* iMi Price lx Locd If iraponakarivarceatjcdattoul  costs nddertdbdaerBrycfM goods IrerfiM Phi pal ol entry Is L'ldaelksrrfite

Namet^BUdsr

NATIONAL POWER' CORPORATION

Name and ^naiura of Audwinad Repit lefUUva Deaigna&oo
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BID DOCUMENTS

SECTION VIII - BIDDING FORMS

DESIGN, SUPPLY. DELIVERY. INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
OIESEL HYBRID SYSTEM (WITH ESS)
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BID DOCUMENTS 

SECTION VIII - BIDDING FORMS

DESIGN. SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
OIESEL HYBRID SYSTEM (WITH ESS)

Lu2P2421735Se

SECTION VIII - Bidding Forms
TABLE OF CONTENTS

NPCSF-GOODS-01 - Checklist of Technical and Financial 
Requirements for Bidders

Envelope

NPCSF-GOODS-02 - List of all Ongoing Government & Private 
Including Contracts Awarded but not yet Started

Contracts

NPCSF-GOODS-03 - Statement of the bidder’s Single Largest 
Contract (SLCC) similar to the contract to be bid

Completed

NPCSF-GOODS-04 - Computation of Net Financial Contracting Capacity (NFCC)

NPCSF-QOODS-05 - Joint Venture Agreement

NPCSF-GOODS-O6a - Form of Bid Security : Bank Guarantee

NPCSF-GOODS-O6b - Form of Bid Security; Surety Bond

NPCSF-GOODS-OBc - Bid Securing Declaration Fomn

NPCSF-GOODS-07 - Omnibus Sworn Statement (Revised)

NPCSF-GOODS-08 - Bid Letter

Sample Form * Bank Guarantee Form for Advance Payment

Sample Form - Certification from DTI as Domestic Bidder

I
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BID DOCUMENTS

SECTION VIII - BIDDING FORMS

DESIGN, SUPPLY. DELIVERY. INSTALLATION, "reSTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
OieSEL HYBRID SYSTEM (WITH ESS)

LuzP24Z1735Se

Standard Form No:.NPCSF-GCX)DS-01

Checklist of Technical & Financial Envelope Reauirements for Bidders

A. THE 1st envelope (TECHNICAL COMPONENV SHALL CONTAIN THE FOLLOWING:
1. Eugibiuty Documents

a. (Class A)

> PhilGEPs Certificate of Registration and Membership under Platinum Category (ail pages) in 
accordance vwtfi Section 8.5.2 of the Revised IRR of RA. 9184;

Note: The failure by the prospective bidder to update its Certificate with the current and updated 
Class “A” eligibility documents shall result in the automatic suspension of the validity of its 
Certificate until such time that all of the expired Class “A” eligibility documents has been updated;

> Statement of all its ongoing government and private contracts if any, whetiier similar or not similar 
in nature and complexity to the contract to be bid (NPCSF-GOODS-02)

> The Statement of the bidder's Single Largest Completed Contract (SLCC) similar to the contract 
to be bid, and whose value, adjusted to current prices using the Philippine Statistics Authority 
(PSA) consumer price index, must be at least 50% of the ABC (NPC$F-GOODS-03) complete 
with tee following supporting documents:

1. Certificate of Acceptance; or Certificate of Completion: or Official Receipt (O.R); or Sales 
Invoice

(The Single Largest Completed Contract (SLCC) as declared by the bidder shall be verified and validated to 
ascertain such completed contract Hence, bidders must ensure access to sites of such projects/equipment to 
NPC representatives for verification and validation purposes during post-qualiTication process.

It shall be a ground, for disqualification, if verification and validation cannot be conducted for reasons attributable 
to the Bidder.)

> Duly signed computation of its Net Financial Contracting Capacity (NFCC) at least equal to tee 
ABC (NPCSF-GOODS-04) or a Committed Line of Credit (CLC) at least equal to ten percent 
(10%) of tee ABC, issued by a Universal or Commercial Bank; if tee Bidder opted to submit a 
Committed Line of Credit (CLC), the bidder must submit a granted credit line valid/effective at the 
date of bidding.

b. (Class B)
> For Joint Venture (if applicable), any of tee following;

• Valid Joint Venture Agreement (NPCSF-GOODS-05)
OB

• Notarized statements from all the potential joint venture partners stating that they will enter 
into and abide by the provisions of tee JVA, if awarded tee contract

> Certification from the relevant government office of their country stating teat Filipinos are allowed 
to partidpate in their government procurement activities for tee same item/product (For foreign 
bidders claiming eligibility by reason of their country's extension of reciprocal rights to Filipinos)

Page 1 of 3

This Checklist of .RequIrenKnts s/aW be provided to prospective suppliers/coniractors including all forms. Suppliers/eontracars are 
encouraged to consult this checklist before submitting their proposals on the deadline lor the submission and receipt of offers.



BID DOCUMENTS

SECTION VIII - BIDDING FORMS

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z1735S©

Standard Form No: NPCSF-GOODS-01

2. Technical Documents

y Bid Security, any one of the following:

• Bid Securing Declaration (NPCSF-GOODS-O6c)
OR

• Cash or Cashier’s/Manager’s check issued by a Universal or Commercial Bank - 2% of 
ABC;
OR

• Bank draft/guarantee or irrevocable letter of credit issued by a Universal or Commercial 
Bank: (NPCSF-GOODS-O6a) - 2% of ABC;

OR
• Surety Bond callable upon demand issued by a reputable surety or insurance company 

(NPCSF‘GOODS-O6b) - 5% of ABC, with

■ Certification from the Insurance Commission as authorized company to Issue surety

'P" Duly signed, completely filled-out and notarized Omnibus Sworn statement (Revised) (NPCSF- 
GOODS-07), complete with the following attachments:

• For Sole Proprietorship:

■ Special Power of Attorney

• For Partnership/Corporation/Cooperative/Joint Venture:

■ Document showing proof of authorization (e.g., duly notarized Secretary’s Certificate, 
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable)

V Drawings and documents to be submitted with the Bid as specified in 
Clause GW-12.2 of Section VI - Technical Specifications (GW-General Works);

^ Completely filled-out Certificate of Site Inspection duly signed by authorized NPC Official 
(Engr. Jeanmar S. Estrada - Plant Head, San Pascual DPP)
Note: Designated NPC Contact Person to facilitate Site Inspection shall be Engr. Benjamin G. 
Lopez, Jr. -Sr. Engineer, Pro}. Implementation Cluster A. Contact No. 0917-5778126

P' Complete eligibility documents of the proposed subcontractor. If any

B. THE 2nd ENVELOPE (FINANCIAL COMPONENT) SHALL CONTAIN THE FOLLOWING:
^ Duly signed Bid Letter indicating the total bid amount in accordance with ttie prescribed form 

(NPCSF-GOODS-08)

> Duly signed and completely filled-out Schedule of Requirement (Section VII) indicating the unit 
and total prices per item and the total amount in the prescribed Price Schedule form.

^ For Domestic Bidder claiming for domestic preference:

• Letter address to the BAC claiming for preference

• Certification from DTI as Domestic Bidder in accordance with the prescribed forms provided

Page 2 of 3

This Checklist of Requirements shall be provided to prospective suppliers/contractors including all forms. Suppliers/contractors are 
encouraged to consult this checklist before submitting their proposals on the deaidline for the submission and receipt of offers.
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BID DOCUMENTS

SECTION VIII -BIDDING.FORMS ...

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOUR PV- 
DIESSL HYBRID SYSTEM (WITH ESS)

LU2P2421735S©

Standard Form No: NPCSF-GOODS-01

CONDITIONS:
1. M marked Original and photocop/, Only the 

, ie of the Original copy will not be considered.
The photocopy is ONLY FOR REFERENCE. NPC may request additional hard copies and/or electronic, copies of the Bid. 
However, failure of the Bidders to comply with the said request shall not be a ground for disqualification.

2: In the case of foreign bidders, the eligibility requirements under Class “A” Documents (except for Tax Clearance) may be 
substituted by the appropriate equivalent documents, Harry, issued by the country of fte foreign bidder concerned. The eligibility 
requirements or statements, the bids, and all odrer documents to be submitted to the BAC must be in English. If the eligibilify 
requirements or statements, the bids, and all other documerits submitted to the BAC are ip foreign language other than EngBsh, 
it must be accompanied by a translation of the documents in English. The documents shall be translated by die relevant foreign 
government agency, the foreign government agency authorized to translate documents, or a registered translator In the foreign 
bidder’s country, and shall be authenticated by the approphate Philippine foreign service establishment/post or the equivalent 
office having jurisdiction over the foreign biddedsaffairs in the Philippines.
These documents shall be accompanied by a Sworn Statement in a form prescribed by die GPPB siting that die documents 
submitted are compete and authentic copies of the original, and all statements and information provided therein are due and 
correct. Upon receipt of the said documents, the PhilSEPS shall process the same in accordance with the guidelines on the 
Government of die Philippines - Official Merchants Registry (GoP-OMR).

3. A Bidder not submitting bid for reason that his cost estimate is higher than the ABC. is required to submit his letter of non- 
participation/regret supported by corresponding,detailed esfi'mafes. Failure to submit the two (2) documents shall be understood 
as acts that tend to deteat the purpose of public, bidding without valid reason as stated under Section 69.1.G) of the revised IRR 
OfRA. 9184.

I

I
Page 3 of 3

This Checklist of Requirements shall be provklecl. to. prospective suppliers/contractors including all forms. SuppUarsTcontractors are 
encouraged to consult this checklist before submitiing their proposes on die deadline lor the submission and receipt of offers.



BID DOCUMENTS 

SECTION VIII - BIDDING FORMS

DESIGN, SUPPLY. OELIVERV. INSTALUTI6N. TESTING AND- .COMMISSIONING OF SAN 
PASCUAL SOLAR PV- DIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z1735Se

Standard Form Number. NPCSF-GOODS-02

List of All Ongoing Government and Private Contracts Including Contract Awarded But Not Yet Started

Business Name : _________ :_________ :______
Business Address : _________________________ .

Name of Contract/
Project Cost

a. Owner’s Narrie
b. Address
c. Telephone Nos.

Nature of Work

Bidder’s Role a. Dale Awarded
b. Date Started
c. Dale of Completion or 

Contract Duration/ Date 
of Delivery

Value of Outstanding 
Works / Undeltverecf 

PorfenDescription %

Rovernmenf

Private

Total Cost

The bidder shall declare In this form all his ongoing government and private contracts including contracts where the bidder (either as individual or as a Joint Venture) is a partner in a 
Joint Venture agreement other than his curreiit joint.venture where he is a partner. Non declaration will be a ground for disqualification of bid.

Note ; This statement shall be supported with the following documents for all the contracts) stated above which shall be submitted during Post-qualiTication;
1. Contract/Purchase Order and/or Notice of Award
2. Certification coming from the project owner/ciient that the performance is satisfactory as of the bidding date.

Submitted by : ______
(Prinierf Name & ^nature)

Designation
Date
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SECTION VIII -BIDDING-FORMS

DESIGN, SUPPLY, DELIVERY. INSTALLATION. TESTING AND COMMISSiONING OF SAN 
PASCUAL SOLAR PV- DIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z1735Se

Standard Form Number: NPCSF-GOODS-03

The Stetement of the bidder’s Singie Largest Completed Contract (SLCC) similar to the contract to be bid
Business Name 
Business Address

Name of Contract
a, Owner’s Name
b. Address
0; Telephone Nos.

Nature o! Wor1<
Contractor's Role

Description %
a. Amount at Award
b. Amount at Completion
c. Duration

a. Date Awarded
b. Contract Effechvity
c. bate Cornpteted

Notes; 1. The bidder must state only one {i):Single Largest Completed Contract (SLCC) similar to the contract to be bid.
2. Supporting documents such as.any of the following: Certificate of Acceptance; or Certificate of Completion; or Official Receipt (O.R): or Sales Invoice.forthe contract 

stated above shall be submitted during Bid Opening.

Submitted by : ,
-(Printed Name S Signature)

E)esignation
Date



I

I
I
I

I

I

I

BID DOCUMENTS 

SECTION VIII - BIDDING FORMS

DESIGN,, SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z1735Se

Standard Form Number: NPCSF-GOODS-04

A. Summary of the Suppiier’s/Distributor’s/Manufacturer’s assets and liabilities on the basis 
of the income tax return and audited financial statement for the immediately preceding 
calendar year are:

Year 20
T. Total Assets
2. Cun'ent Assets
3. total Liabilities
4. Current Liabilities

■■5." Net Worth (1-3)
6. Net Working Capital (2-4)

8. The Net Financial Contracting Capacity (NFGG) based on the above data is computed as 
follows:

NFGC = [(Current assets minus current liabilities) x 15] minus the vdue Of all 
outetanding or uncompleted portions Of the projects under ongoing contracts, including 
awarded contracts yet to be started coinciding with the contract for this Project,

NFCC a P ___________

Herewith attached is certified true copy of the audited financial statement, stamped 
"RECEIVED” fay the BIR or BIR authorized collecting agent for the immediately preceding 
calendar year.

Submitted by:

Name of Supplier / Distributor / Manufacturer

Signature of Authorized Representative 

Date_______________

I
I
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BID DOCUMENTS

SECTIONVIll-BIDDING, FORMS.

DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
PIESEC HYBRID SYSTEM (WITH ESS)

LuzP24Z1735Se

Standard Form Number: NPCSF-GOODS-05

JOINT VENTURE AGREEMENT 

KNOW ALL Men by these PRESENTS:
TOat thfs JOINT VENTURE AGREEMENT is entered into by and between;
--------------------------------------   of legal age, (civil status)______ , authorized representative of
_________________ _ and a resident of_______

-and

of legal age, (civil status)
. a resident of_____________

authorized representative of

That both parties agree to join together their capital* manpower, equipment, and other 
resources and efforts to enable the Joint Venture to participate in the Bidding and Undertaking of 
the hereunder stated Contact of the National Power Corporation.

NAME OF PROJECT CONTRACT AMOUNT

That the capital contribution of each member firm:

NAME OF FIRM CAPITAL CONTRIBUTION
1. P
2. P

That both parties agree to be jointiy and severally liable for their participation in the Bidding 
and Undertaking of tfie said contact

That both parties agree that_________________ and/or_________________ shall
be the Official Representative/s of the Joint Venture, and are granted full power and authority to 
do, execute.and perform any and all acts necessary and/or to represent the Joint Venture in fte
Bidding and Unlderteking of the said contract, as fully and effectively am.....................
and if personify present with full, power of substitution and revocation.

That this Joint Venture Agreement shall reman in effect only for the above stated Contract 
until terminated by botii parties.

I
I
I

I

Name & Signature of Authorized 
Representative

Official Designation

Name of Firm

1.
Witnesses 

2. _

Name & Signature of 
Authorized Representative

Official Designation

Name of Firm

fJuratl
[Format shall be based on the latest Rules on Notarial Practice]
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SECTION VIII - BIDDING FORMS

DESIGN. SUPPLY. DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z1735Se

Standard Form Number: NPCSF-GOODS-O6a

I

I
I

I

FORM OF BID SECURITY (BANK GUARANTEE)
WHEREAS. (Name at Bidriar)
submitted his bid dated (Data)

_________ (hereinafter called “the Bidder") has
for the [name of project] (hereinafter called “the BicT).

__________ of (NameKNOW ALL MEN by these presents that We (NamaotBanki _________________
of Country)______________ having our' registered office at ______________________
(hereinafter called “the Bank” are bound unto National Power Corporation (hereinafter called “the 
Entity^ in the sum of [amount in words & figures as prescribed in the bidding document! for which 
payment well and truly to be made to the said Entity the Bank binds himself, his successors and 
assigns by these presents.

SEALED with tfie Common Seal of the said Bank this 

THE CONDITIONS of this obligation are ttiat:

. day of. 20_

1)

2)

3)

4)

if the Bidder withdraws his Bid during the period of bid validity specified in ttie Bidding 
Documents; or
if the Bidder does not accept the correction of arithmetical errors of his bid price in 
accordance with the Instructions to Bidder; or
if the Bidder, having determined as the LCB, fails or refuses to submit the required tax 
clearance, latest income and business tax returns and PhilGEPs registration certificate 
within the prescribed period: or
if the Bidder having been notified of the acceptance of his bid and award of contract to him 
by the Entity during the period of bid validity:
a) fails or refuses to execute the Contract; or

b) fails or refuses to submit the required valid JVA. if applicable; or

c) fails or refuses to furnish the Performance Security in accordance with the Instructions 
to Bidders;

we undertake to pay to the Entity up to the above amount upon receipt of his first written demand, 
without the Entity haying to substantiate its demand, provided that In his demand the Entity will 
note that the amount claimed by it is due to the occurrence of any one or combination of the four 
(4) conditions stated above.

The Guarantee vflil remain in force up to120 days after the opening of bids or as it may be extended 
by the Entity, notice of which extension(s) to the Bank is hereby waived. Any demand in respect 
of this Guarantee should reach the Bank not later than the above date.

DATE

WITNESS

SIGNATURE OF THE BANK. 

SEAL_________________

I
I

(Signature. Name and Address)
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SECTION VIII - BIDDING FORMS

DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND' COMMISSIONING OF SAN .PASCUAL SOLAR PV- 
DIESEU HYBRID SYSTEM (WITH ESS)

Lu2P24Z17WSe

Standard.Form Number NPCSF-GOODS-O6b

BOND NO.: DATE BOND EXECUTED:.

I
I
I
I

I
I

By this bond, We (Name of Bidder)______ {hereinafter called “the Principai”) and (Name of
Surety) ____________of (Name of Country of Surety)_______________ . authorized to
transact business in the Philippines (hereinafter called “the Surety^ are hefd and firmly bound unto 
National Power Corporation (hereinafter called “the Employer^ as Obligee, in the sutri of (amount 
in words & figures as present)^ in the bidding documents), callable pn deraand, for the payment 
of which sum, well and truly to be made, we. the said Principal and Surety bind ourselves, our 
successors and assigns, jointly and severally, firmly by these presents.

SEALED with our seals and dated this . day of .20.

WHEREAS, the Principal has submitted a written Bid to ttie Employer dated the____
____________20_____ , for the____________________ (hereinafter called “the BicT).

day of

I
I
I
I
I

I
I
I
I

NOW, THEREFORE, the conditions of this obligation are:

1) if the Bidder withdraws his Bid during the period of twd validity specified in the Adding 
Documents; or

2) if the Bidder does not accept ttie correction of arithmetical errors of his bid price in 
accordance with the. Instructions to Bidden or

3) if tire Bidder, having determined as the LCB, fails or refuses to submit the required tax 
clearance, latest inewne and business tax returns and PhilGEPs registration certificate 
within the prescribed period; or

4) if the Bidder haying been notified of the acceptance of his bid and award of contract to hjm 
by the Entity during the period of bid validity:
d) fails or refuses to execute the Contract; or

e) fails or refuses to submit the required valid JVA, if applicable; or

f) fails or refuses to furnish the Performance Security in accordance with the Instructions 
to Bidders;

then this obligation shall reman in fuli force and effect, otherwiseit shall be null and void. 

PROVIDED HOWEVER, that the .Surety shall.pot be:

a) liable for a greater sum than the specified penalty of this bond, nor

b) liable for a greater sum that the difference between the amount of the 
said Princii^’s Bid and the amount of tiie Bid that is accepted by the 
Employer.
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BID DOCUMENTS

SECTION VIII - BIOOINQ FORMS

DESIGN. SUPPLY. DELIVERY, INSTAIXATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR. PV- 
OIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z1736Se

Standard Form Number NPCSF-GOODS-O6b 
Page2of2

This Surety executing this instrument hereby agrees that its obligation shall be valid for 120 
calendar days after the deadline for submission of Bids as such deadline is stated in the 
instructions to Biddws or as it may be extended by the Employer, notice of which extension(s) to 
tile Surety is hereby waived.

I PRINCIPAL. SURETY,

SIGNATUREfS) SIGNATURES(S)

NAME(S) AND TltLE(S). NAME(S)

I
I
I
I
I
I I

SEAL SEAL.

I
I

I

I
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BID DOCUMENTS

SECTION VIII - BIDDING FORMS

DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM WITH ESS)

LuzP24Z1735Se

Standard Form No: NPCSF-GOODS-06C

REPUBLIC OF THE PHILIPPINES) 
CITY OF_____________________ .)S.S.

BID^ECURtNQ DECLARATION
DESIGN, SUPPLY. DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF 

SAN PASCUAL SOLAR PV- DIESEL HYBRID SYSTEM CWiTH ESS).
LuzP24Z173SSe

To: National Power Corporation
Gabriel Y. Itchon Building
Sen. Miriam P. Defensor-Santiago Blvd.
(formerly BIR Road) corner Quezon Avenue 
Diliman, Quezon City, Philippines 1100

l/We^, the undersigned, declare that:

1. //I'Ve understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid-Securing Decimation.

2. //We accept that: (a) /Avewill be automaticaliy disqualified from bidding for any contract 
with any procuring entity for a period of two (2) years upon receipt of your Biacklisting 
Order; and, (b) l/we will pay the applicable fine provided under Section 6 of the 
Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt 
of the written demand by the Procunng Entity for the commission of acts resulting to 
tiie enforcement of the Bid Securing Declaration under Sections 23.1 (b), 34.2, 40.1 
and 69.1, except 69.1 (f) of the IRR of R.A. 9184; without prejudice to other legal action 
the government may undertake.

3. I/W& understand that this Bid-Securing Declaration shall cease to be valid on frie 
following circumstances:
(a) Upon expiration of the bid validity period, or any extension thereof pursuant to 

your request;
(b) / am/we are declared ineligible or post-disqualified upon receipt of your notice to 

such effect, and (I) l/we failed to timely file a request for reconsideration or (ii) 
l/we filed a waiver to avail of said right;

(c) / am/we are declared as the bidder with the Lowest Calculated and Responsive 
Bid, and l/we have furnished the performance security and signed the Contract.

20_
IN WITNESS WHEREOF, l/we have hereunto set my hand this___ day of

_ at__________ , Philippines.

Authorized Signatory} 
[Signatory’s legal capacity] 

Affiant

[Jurat!
[Format shall be based on the latest Rules on Notarial Practice]

1 Select one and delete the other. Adopt same instruction for similar terms ihroughout.the document.
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SECTION vm - BIDDING. FORMS

DESIGN. SUPPLY, DELIVERY. INSTALLATION. TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP24Z1735S©

Standard Form No: NPCSF-GOODS-07

Omnibus Sworn Statement (Rsvtssd)
REPUBUCOF THE PHIUPPiNES) 
Cmr/MUNICIPALITY OF_____ )S.S.

AFRDAVIT
i. {Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], 
after having been duty sworn in.accordance with taw, do hereby depose and state that

1. [Select one.delete the other:]
[If a sole proprietorship:] I am die sole proprietor or authorized representative of [Name of 
Bidder] widi office address at [address of Bidder])
[if a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other:]

Of a sole proprietorship:] As the owner and sole proprietor, or authorized representative of 
[Name of Bidder], I have full power and authority to do, execute arid perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract for 
[Name of die Project] of the [Name of the Procuring Entity], as shown in the attadied drily 
notarized Special Power of Attorney;
Of a partnership, corporation, cooperative, or Joint venture:] I am granted full power and 
authori^ to do, execute arxJ perform any and all acts necessary to participate, submit the bid, 
and to sign and execute the ensuing contract for [Name of the Project] of the [Name of tiie 
Procuring Entity], as shown in the attached [state title of attached document showing proof of 
authorization (e.g., duly notarized Secretaiv’s Certificate, Board/Paitnership Resolution, or 
Special Power of Attorney, whichever is applicable;)];

I
II

3. [Name of Bidder] is not "blacklisted’ or barred from bidding by tee Government of the 
Philippines or any of its agencies, officeSi corporations, or Local Goyemmerrt Units, foreign 
govemment/fpreign or international financing institution whose blacklisting rules have been 
recognized by tee Government Procurement Policy Board, by itself or by relation, membership, 
associatibn, affiliation, or contiollirigiihterest with another blacklisted person or ontity as defined 
and provided for in the Uniform Guidelines on Blacklisting;

4. Each of tee documents submitted in satisfaction of the bidding requirements is an authentic 
copy of the original, complete, and all statements and information provided therein are true 
arid correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representa.tive(s) to verify ail the documents submitted;

6. [Select Orie, delete the rest:]
[If a so/e proprfetdrsri/p.7The owner orsole proprietor is not related to tee Head of the Procuring 
Entity, members of the Kds and Awards Committee (BAOv the Technicfri Working Group, arid 
tee BAG Secret^at, tee head of tee Project Management Office or tee end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;
[If a partnership or cooperative:] None, of the officers and members of [Name of Bidder] is
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BID DOCUMENTS

SECTION VIII - BIDDING FORMS

DESIGN. SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SAN PASCUAL SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP2421735Se

tne Technic^ Working Group, and the BAG Secretariat, the head of the Project Management 
Office or the end-user unit, and the project consultants by consanguinity or affinity up to the 
third civil degree;
[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders, 
of [Name of Bidder] is related to the Head of toe Procuring Entity, members of the Bids and 
Awards Committee (BAG), the Technic^ Working Group, and the BAG Secretariat, toe head 
of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name ofBidder]\s aware of and has undertaken the responsibilities as a Bidder in compdiance 
with toe Philippine Adding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otoerwise, affecting toe implementation of toe 

Contract;
c. Making an estimate of the facilities available and needed for toe contract to be bid, if any; 

and
d. Inquiring or securing Supplemental/Bid Bullefin(s) issued for the [Name of the Project.

I

I
I

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otoerwise, to any person or offidad, personnel or 
representative of the government in relation to any procurement project or activi^.

10. In case advance payment was made or given, failure to perform or deliver any of toe obligations 
and undertakings In toe contract shall be suffident grounds to constitute criminal liability for 
Swindling (Estafa) or toe commission of fraud with unfaithfulness or abuse of confidence 
through misappropriating or converting any payment received by a person or entity under an 
obligation involving the duty to deliver certain goods or services, to the prejudice of toe public 
and toe government of toe Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as 
amended, or the Revised Penal Code.

IN WITNESS WHEREOF. I
Philippines.

have hereunto set my hand this__day of___, 20_at.

[Insert NAME OF BIDDER OR ITS AUTHORIZED 
REPRESENTATIVE]

[Insert signatory’s legal capacity]
Affiant

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]
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Standaea Fom No: NPCSF-GOODS-08

BIO LETTER

I
Date:

To: THE PRESIDENT
National Power CorpOTation
Gabriel Y. Itchon Building
Sen. Miriam P. Oefensor-Santiago Blvd.
(formerly BIR Road) comer Quezon Avenue
Diliman, Quezon City, Philippines 1100

Gentlemen:

I I

I
I

Having e)carnined the Bidding Documents including Bid Bulletin Numbers [insert 
numbers! . the receipt of which is hereby duly acknowledged, we, the undersigned, offer to 
perform DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF 
SAN PASCUAL SOLAR PV- DIESEL HYBRID SYSTEM (WITH ESS) (LuzP24Z1735Se) in 
conformity with the said Bidding Document for the sum of itotai Bid amount in words and
figuresi____________________________ or such other sums as may be ascertained in
accordance with the Schedule of Prices attached herewitii and made part of this Bid.

We undertake, if our Bid is accepted, to supply and deliver the goods and perform other 
services, if required within the contract duration and in accordance with the scope of the contact 
specified in the Schedule of Requirements and Technical Specifications.

If our Bid is accepted, we undertake to provide a performance security in the form, amounts, 
and within the times specified in the Bidding Documents.

We agree to abide by this Bid for tiie Bid Validity Period specked in Bid Documents arid it 
shall remain binding upon us and may be accepted at any time before the expiration of that period.

Until a format Contract is prepared and execute, this Bid, together with your written 
acceptance thereof and your Notice of Award, shall be binding upon us.

We understand that you are not bound to accept the Lowest Calculated Bid or any Bid you 
may receive.

We certify/confiim that we cornply with the eligibility requirements pursuant to the Bidding 
Documents.

We likewise certify/confirm that the undersigned, [tor aoie proprietorahipM, /mert as the owner
arid sole proprietor or authorized representative of fName of aiddori ______________has the full
power and authority to participate, submit the bid, and to sign and execute the ensuing contract,
on the latter’s beh^f for the fAtanw afproieai_____'______of the National Power Corporation ifer
partnarvhipa, corporations, eooperativea, or Joint ventures, Insert is granted full power and autitority by the
[Name of Bidder]_________ 1____________________to participate, submit the bid, and to sign
and execute the: ensuing Wntract on the latter’s behalf for iNameoiFmigctl_____________ of the
National Power .Corporation.

We acknowledge that failure to sign each and every page of this Bid Letter, including the 
attached Schedule of Raqiilrements (Bid Price.Schedule), shall be a ground for.the rejection of our 
bid.

Inama'and signature of authorized signatoryl

Duly authorized to sign Bid for and on behalf of.

(in the capacity of}

[name of bidder!
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Btmk Guarantee Form for Advance Payment

To: THE PRESIDENT
National Power Corporation 
GabrieiY. ltdion Building 
Sen. Miriam P. Defensor-Santiago Blvd. 
(formeriy BIR Road) comer Quezon Avenue 
Diliman, Quezon City, Philippines 1100

[name of Contract]

I

I

I

I

I

I
I

Gentlemen:and/or Ladies:
in accordance with the Advance Payment Provision, of the General Conditions of Contract, 
[name and addr&ss of Supoiierl (hereinafter called the “Supplier^ shall deposit vrith the 
PROCURING ENTITY a bank guarantee to guarantee its proper and faithful performance 
under the said Clause of die Contract in an amount of [amount of guarantee in oaures and wordsi

We, the fname ofthe universal/commercial bank!, as instructed by the Supplier, agree unconditionally 
and irrevocably to guarantee as primary obligator and not as surety merely, the payment to 
die PROCURING ENTITY on its first demand widiout vriiatsoever right of objection on our part 
and without Its first claim to the Supplier, in the amount not exceeding famouht of guarantee in 
fhures and words!.

We further agree that no change or addition to or other modificadon of the tenns of die Contract 
to be performedthereunder or of any of the Contract documents which may be made between 
the PROCURING ENTITY and the Supplier, shall in anyway release us from any llabiiity under 
this guarantee, and we hereby waive notice of any such change, addition, or modification.

This guarantee shall remain valid and in full effect from the date the advance payment is 
received by the Supplier under the Contract and until the Goods are accepted by the 
PROCURING ENTITY.

Yours truly,

Signature and seal ofthe Guarantors

[name of bank or financial institution]

[address]
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CERTIFICATION AS A DOMESTIC BIDDER

I

This is to certify that based on the records of this office, (Name ot Bidder) 

duly registered with file DTI on_____________ .

IS

I

This further certifies that the articles forming part of the product of (Name of Bidder)_____ .

which are/is (SoedM__________________________________..are substanfiaJly composed of

articles, materials, or supplies grown, produced or manufactured in the Philippines. (Please 

encirde the applicable description/s).

This certification is issued upon the request of (Name of Person/Enutv)

connection with his intention to participate in file bidding for the (Name ot Project) 

of the Nation^ Power Corporation (NPC).

in

Given this_day of. _20_ at Philippines

Name

I
I Position

Department of Trade & Industry
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NATIONAL POWER CORPORATION
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I SECTION IX

BID DRAWINGS

AW - ARCHITECTURAL WORKS 

CW-CIVIL WORKS 

EW » ELECTRICAL WORKS 

MW - MECHANICAL WORKS

I
8

NATIONAL POWER CORPORATION
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HOT DIPPED GALVANIZED

HOT DIPPED GALVANIZED ANGLE 
BAR FOR DIAGONAL SUPPORT

SEE DETAIL OF STRAP 
BRACKET

DETAIL 6

SOLAR PANEL PORTRAIT 
ORIENTATION

DETAIL A

DETAIL C

GRAVEL SURFACING

HOT DIPPED GALVANIZED CHANNEL BAR 
FOR PURUN Wrra CLEAT

NOTES:
1. USE STRUCTURAL GRADE STEEL SHAPES. BARS AND PLATES 

CONFORMING TO ASTM A36.
2. ALL STRUCTURAL STEEL SHALL BE FABRICATED AND ERECTED 

IN ACCORDANCE WITH THE AISC SPECIFICATIONS AND CODE 
OF STANDARD PRACTICE.

3. ALL STRUCTURAL STEEL ARE HOT DIP GALVANIZED IN 
ACCORDANCE WITH THE LATEST EDITION OF THE ASTM A123.

4. THESE DRAWINGS ARE FOR BIDDING PURPOSES ONLY. THE 
SUPPUER SHALL SUBMIT THE APPROPRIATE DESIGN FOR THE 
MOUNTING STRUCTURE SUBJECT TO NPC’S REVIEW AND 
APPROVAL. FINAL DIMENSION SHALL BE IN CONSIDERATION 
WITH THE MINIMUM REQUIREMENTS.

5. THE INCUNATION ANGLE OF THE SOLAR PANELS MUST BE 
10'.

6. THE PURPOSE OF STRAP BRACKET IS FOR TYING OF FUTURE 
HEAVY DUTY NET FOR TYPHOON PROTECTION.

HOT DIPPED GALVANIZED 
CHANNEL BAR FOR FRAMING POSTS

FRAME
SaPSPV-8DC-17.005 SCALE NTS

CHANNEL BAR 
FRAMING POSTS

lOmme ROUND STEEL BAR 
WELDED ON A 5mm STEEL 
PLATE

COMPLETE STANDARD BOLTS, 
NUTS & WASHERS

STAINLESS STEEL 
BOLTS AND NUTS

MS PLATE HOT 
DIPPED GALVANIZED

DETAIL A
SqPSPV-BIJC-17.005 SCALE NT^

STAINLESS STEEL BOLTS AND NUTS SIDE VIEW

SoPSPV-BDC-17.005 SCALE

MS PLATE HOT DIPPED GALVANIZED

/ci:

DETAIL B
SoPSPV-filJC-17005 SCALE NTF

FRONT VIEW

STRAP BRACKET
NTS

DETAIL C
SqPSPV-BDC-17.005 SCALE NTS
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END CUMP

END CLAMP

END CLAMP

END CLAMP

END CLAMP

END CLAMP

END CLAMP

END CLAMP

\

i

FRAME LAY-OUT
SaPSPV-BOC-17.006 SCALE NTS

NOTES:
1. USE STRUCTURAL GRADE STEEL SHAPES. BARS AND PATES 

CONFORMING TO ASTM A36.
2. ALL STRUCTURAL STEEL SHALL BE FABRICATED AND 

ERECTED IN ACCORDANCE WITH THE AISC SPECIFICATIONS 
AND CODE OF STANDARD PRACTICE.

3. ALL STRUCTURAL STEEL ARE HOT DIP GALVANIZED IN 
ACCORDANCE WITH THE ATEST EDITION OF THE ASTM A123.

4. THESE DRAWINGS ARE FOR BIDDING PURPOSES ONLY, THE 
SUPPUER SHALL SUBMIT THE APPROPRIATE DESIGN FOR 
THE MOUNTING STRUCTURE SUBJECT TO NPC’S REVIEW AND 
APPROVAL. FINAL DIMENSION SHALL BE IN CONSIDERATION 
WITH THE MINIMUM REQUIREMENTS.

5. SOAR PANEL TO RAILINGS SHALL BE CONNECTED TO AT 
LAST 8 CONNECTIONS EITHER BY BOLT OR CAMP.

RE/. DATE WTUTE OF REVISION

MID CAMPS

SECONDARY BEAMS 
(PURLINS)
PRIMARY BEAMS 
(SANTING BEAM)

SOLAR PV MODULE
FRAME
MID CAMPS

MID CAMPS

SECONDARY BEAMS 
(PURLINS)
PURLIN CLEATS

MID CLAMPS
SECONDARY BEAMS 
(PURLINS)
PURLIN CLEATS 
PRIMARY BEAMS 
(SANTING BEAM)

MID CLAMPS

MID CLAMPS

PURLIN CLEATS 
SOAR PV MODULE 
FRAME
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PROJEOTiDESIGN. SUPPLY, DEUVERY, INSTALATION, TESTING AND 
COMMISSIONING OF SAN PASCUAL SOLAR PV-DIESEl HYBRID 
SYSTEM (WITH ESS)

LOCADONbrqy SAHPEDRO. SAN PASCUAL, BURIAS island. MASBATE

imi-
TYPICAL MOUNTING STRUCTURE

(FRAME AYOUT)
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NOTES;
1. USE STRUCTURAL GRADE STEEL SHAPES, BARS AND PLATES 

CONFORMING TO ASTM A36.
2. ALL1 STRUCTURAL STEEL SHALL BE FABRICATED AND ERECTED 

IN ACCORDANCE WITH THE AISC SPECIRCATtONS AND CODE 
OF STANDARD PRACTICE.

3. ALLj STRUCTURAL STEEL ARE HOT DIP GALVANIZED IN 
ACCORDANCE WTO THE LATEST EDITION OF THE ASTM A123.

4. THESE DRAWINGS ARE FOR BIDDING PURPOSES ONLY. THE 
SUPPUER SHALL SUBMIT THE APPROPRIATE DESIGN FOR 
the: MOUNTING STRUCTURE SUBJECT TO NPC’S REVIEW AND 
APPROVAL FINAL DIMENSION SHALL BE IN CONSIDERATION 
WITH THE MINIMUM REQUIREMENTS.

SOUR PANEL

FRONT ELEVATION
SoP^V-ejjC-17.007 SCALE NTS

l_r
o e 
Oc m c

emmm

REAR ELEVATION
SoPSPV-6[|C-17.007 SCALE NTT
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^YSTEM (WITH ESS)
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INVERTER

HOT DIP GALVANIZED 
ANGLE BAR

HOT DIP GALVANIZED 
CHANNEL BAR

FRONT ELEVATION
SoPSPV-BDC-17.009 SCALE NTS

I

I

I
I

INVERTER

HOT DIP GALVANIZED 
ANGLE BAR

HOT DIP GALVANIZED 
CHANNEL BAR

NOTES: 
1.

2.

3.

4.

ANCHOR BOLT

■GRAVEL SURFACE

VERTICAL BARS

FOOTING BARS

100mm THK. SAND 
& GRAVEL BEDDING

SOOmin

s.

6.

7,

ALL DIMENSIONS ARE IN MILLIMETERS UNLESS OTHERWISE INDICATED IN 
THE DRAWING.
MINIMUM COMPRESSIVE STRENGTH OF CONCRETE SHALL BE F’C=20.70 
MPA AT 28 DAYS PERIOD.
REINFORCING STEEL BARS SHALL CONFORM TO THE LATEST 
REQUIREMENTS OF THE PNS FC« DEFORMED STEEL BARS GRADE 275. 
USE STRUCTURAL GRADE STEEL SHAPES. BARS AND PLATES 
CONFORMING TO ASTM A36.
ALL STRUCTURAL STEEL SHALL 8£ FABRICATED AND ERECTED IN 
ACCORDANCE WITH THE AISC SPECIFICATIONS AND CODE OF STANDARD 
PRACTICE.
ALL STRUCTURAL STEEL ARE HOT DIP GALVANIZED IN ACCORDANCE 
WITH THE LATEST EDITION OF THE ASTM A123-
THE DESIGN OF CONCRETE PEDESTAL SHALL BE PREPARED BY THE SUPPUER 
SUBJECT TO NPCS REVIEW AND APPROVAL FINAL DIMENSION SHALL BE IN 
CONSDERATION OF THE MINMUM REQUIREMENTS.

200min

SECTION

SOOmin

ANCHOR BOLTS W/
STD. NUTS & WASHERS

BASEPLATE 
CHANNEL BAR

STIFFENER PLATE

200min.

(1 > ' ft

PLAN

BASE PLATE

VERTICAL BARS

FOOTING BARS

CONCRETE PEDESTAL

FRONT ELEVATION W/ AC BOX
SaPSPV-B0C-17.009 SCALE NTS

SoPSPV-BOC-17.009 SCALE NTS

I
REV. DATE NATURE OF REVISION BY CHRD. RECa AFRO.

OWNER: NATIONAL POWER CORPORATION
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pROJECTiOESIGN. SUPPLY. DELIVERY, INSTALLATION, TESTING AND 
COMMISSIONING OP SAN PASCUAL SOLAR PV-OIESEL HYBRID 
SYSTEM (WITH ESS)

LOCATTO(tBRGY. SAN FEORO, SAN PASCUAL, fiURIAS ISLAND, HASBATE

MOUNTING STRUCTURE FOR INVERTER 
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(PLAN, SECTION & ELEVATION)
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RECOMMENDED;
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GUTTER SUPPORTGUTTER SUPPORTGUTTER SUPPORT
1OOmm0 uPVC PIPE
GOING TO CISTERN

FRONT VIEW ELEVATION WITH GUTTER
SoPSPV-BDC-17.010 SCALE NTS

GUTTER SUPPORT: 
FLAT BAR 20X2mm

GUTTER SUPPORT: 
L20X20X2mm

GUTTER SHEETS:
,----- 2mm THK. METWJJC
/ PLASTIC

TO CISTERN

1OOmm0 UPVC PIPE GOING 
TO CISTERN (INCLUDING 
PIPE SUPPORT)

DETAILS OF GUTTER & SUPPORT
SoPSP'v-B6C-17,010 SCALE NTS

F£V. DATE NATURE OF REVISION BY

NOTES:
1. ALL DIMENSIONS ARE IN MILLIMETERS UNLESS OTHERWISE 

INDICATED.
2. THESE DRAWINGS ARE FOR BIDDING PURPOSES ONLY. THE 

SUPPUER SHALL SUBMIT THE APPROPRIATE DESIGN FOR 
THE MOUNTING STRUCTURE SUBJECT TO NPC’S REVIEW AND 
APPROVAL FINAL DIMENSION SHALL BE IN CONSIDERATION 
WITH THE MINIMUM REQUIREMENTS.

GUTTER SLOPE = 0.5%
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COMMISSIONING OF SAN PASCUAL SOLAR PV-OIESEL HYBRID 
SYSTEM (WTH ESS)

LCCATTOWqrqy san PEOftO. SAN PASCUAL, BURIAS ISLAND, MASBATE

TmE TYPICAL MOUNTING STRUCTURE WITH GUTTER & DETAILS 
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(FRONT ELEVATION & ISOMETRIC VIEW)
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3400

2000

CONCRETE PAVEMENT

CONCRETE PAVEMENT

ROOF UNE

PLAN
SoPSPV-6DA-17.001 SCALE 1;50

SLOPE , al

F.F.L.V

i' III

F.F.L
. Ql
1 crt I
'-l

I

LEFTSIDE ELEVATION
SoPSPV-BDA-17.001 SCALE 1:50

VF.FJ.

oo
05 
CVJ :

■/(■ixi I QI

FRONT ELEVATION
SaPSPV-BDA-17.001 SCALE 1:50

\VxnV ~>x<^

RIGHT SIDE ELEVATION
SoPSPV-BOA-17.001 SCALE 1:50

REV. DATE UnnSOFREVUION BY

NOTES:
1. ALL DIMENSIONS ARE IN MILLIMETERS UNLESS OTHERWISE 

INDICATED IN THE DRAWING.
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NOTES:
1. ALL DIMENSIONS ARE IN MILLIMETERS UNLESS OTHERWISE 

INDICATED IN THE DRAWING.

OJ

f.f.L V >

700
1 i
\
\

\\
\VX/ /

/

/
/

900 1000

- aUSH TYPE WOODEN DOOR
- BOTH SIDE MARINE PLYWOOD
- K.D. FIRST GROUP LUMBER JAMB
- 1 SET

- ALUMINUM SUCHNG WNDOW
- 6mm THK. CLEAR GLASS
- ALUMINUM FRAME ANALOK FINISH
- HEAVY DUTY MECHANISM

- PRE-CAST CONCRETE LOUVER. 
250x250'nm

SCHEDULE OF DOOR AND WINDOWS
SoPSPV-BOA-17.002 SCALE 1:50

I

WINDOW LINE

47.2’X31.5'Xj* MARINE 
PLYWOOD FOR WINDOW 
TYPHOON GUARD

!6mm0 ROUND STEEL BAR 
FOR WINDOW TYPHOON 
GUARD
T100X80X20mm THK GOOD 
LUMBER FOR WINDOW 
TYPHOON GUARD
16mm0 ROUND STEEL BAR 
FOR WINDOW TYPHOON 
GUARD
50X50X2mm THK. ANGLE 
BAR FOR WINDOW TYPHOON 
GUARD

ISOMETRIC VIEW OF WIND GUARD
SQPSPV-eijA-17.002 SCALE NTS
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NOTES:
1. ALL DIMENSIONS AK IN MILLIMETERS UNLESS OTHERWISE INDICATED 

IN THE DRAWING.
USE 2O.7OMP0 CCWCHETE FOR ALL STRUCTURES UNLESS 
OTHERWISE INDICATED.
REINFORCING STEEL BARS SHALL CONFORM TO THE REQUIREMENTS 
OF THE PNS FOR DEFORMED STEEL BARS GRADE 275.
THIS DRAWINGS ARE FOR BIDDING PURPOSES ONLY. THE SUPPLIER 
SHALL SUBMIT THE APPROPRIATE DESIGN FOR THE CISTERN AND 
GUTTER SUBJECT TO NPC'S REVIEW AND APPROVAL 
SLOPE OF GUTTER SHALL BE 0.5%.

GUTTER

DETAIL A 
GRAVEL SURFACE

SoPSPV-
CISTERN & GUTTER ELEVATION

'-b|)c-17.011 SCALE NTS

CISTERN

100mm dia. uPVC Pipe 200> 200mm min.

STAINLESS STEEL 
CLAMP HALF PIPE' 
AND ANCHOR 
BOLTS

CONCRETE- 
c

STEEL POST WELDED. 
TO THE REBARS

rVi

I
I

1ANGLE BAR c
E

REBARS

REBARS

> ! {> I >
» I
I ^ I

A

a x \ > ;
u I ■ I

1. I I »
r

A

» . vl

> .»

T7 GRAVEL SURFACE 

N.G.I

■/■
«

« * ^

4

N.G.lr^^
« <

'>XVA'
^ *

0
d

"100mm dio. uPVC Pipe 

)X200mm min.

_c
lA £ 
UJ
O' £

o
in

PIPE ANCHOR BLOCK
SoPSPV-BPC-17.011 SCALE NTS

PLAN
>\\/\\/\

SECTION
DETAIL A

GUTTER SUPPORT
SaPSPV 17.011 SCALE NTS
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JET MATIC HAND PUMP 
2 GPM MIN. FLOW

NOTES:

TO STORAGE — 
TANK

— 12mm0 O 0.20m O.C.B.W 
MANHOLE

OVER FLOW
PiPt 100mm*

BEAM (SEE DETAIL)

2mm* o 0.20m O.C. 
16mm* 0 0.20m O.C.

100mm* INLET 
COMING FROM RAIN 
WATER COLLECTOR

32mm* G.I. Pipe
16mm* O 0.20m O.C. 
12mm* 0 0.20m O.C.16mm* STAINLESS STEEL 

RUNG S5AC£D 0 0.40m O.C.

SUMP PIT
12mm* 9 0.20m O.C.B.1

2000 /;'v

SECT ON A-A

100mm* A53 PIPE 
SCH. 40 W/ INSECT 
SCREEN (AIR VENT)

N.G.L.

16mm* STAINLESS 
STED. RUNG SPACED 

9 0.40m O.C.

STAINLESS STEEL SCREEN MTH 
BRASS FOOT VALVE

: T>m* 9 0.20m O.C;

5.

WALL BOTTOM AND TOP SLAB SHALL BE REINFORCED CONCRETE. 
BOnOM AND TOP SLAB THICKNESS SHALL BE ISOmm.

2. ALL DIMENSIONS, ELEVATIONS AND SPACING OF REBARS ARE IN 
MILUMETERS UNLESS OTHERWISE SPECIFIED.

3. MINIMUM COMPRESSIVE STRENGTH OF CONCRETE SHALL BE 20.70 MPo 
AT 28 DAYS PERIOD.

4. RONFORONG BARS SHAU CONFORM TO THE LATEST REQUIREMENTS 
OF PNS FOR USB GRADE 275.
ALL AS>ECTS OF CONSTRUCTION AND DETAIUNG OF REINFORCEMENTS 
SHALL BE IN ACCORDANCE WITH THE UTEST EDITION OF THE AO 
CODE
INTEGRAL WATER PROOFING ADMIXTURES SHAU BE ADDED DURING 
CONCRETE BATCHING IN PROPORTIONS AS PER MANUFACTURERS 
RECOMMENDATION TO PREVENT WATER SEEPAGE.

50 50

100mm THK. SAND 
& GRAVEL BEDDING

16mm* STAINLESS STEEL 
RUNG SP. 9 0.40 O.C.

300

DETAIL OF LADDER RUNG

SECTION B-B
100mm THK. SAND 
& GRAVEL BEDDING

500

100mm* A53 PIPE 
SCH. 40 W/ INSECT 
SCREEN (AIR VENT)

12mm#
■ LIFT HANDLE

60

12mm* 9 0.2M 
O.C. BW.

PLAN

OVER FLOW 
PIPE 100mm#

[ Oi \i X 1f g| \ LJ Oo
in

SECTION
12mm* BARS 
PLACED & SPACED 
AS SHOWN

V

. * * •
7

----- ^—t

-12mm* BARS 
ARRANGED AS 

SHOWN

PLAN

MANHOLE COVER
SaPSp'v-6liC-17.012 SCALE mS

lOOmm* INLET

CISTERN
SaPSPV-BHC-17.012 SCALE NTS

fSV. DATE NATURE OP REVI8HN 8Y am. RECO. AFPD.

owe:
NATIONAL POWER CORPORATION ,

I'J GABRIEL Y. FTCHON BLDG . SEN. MIRIAM P. DEFENSOR-SANTIAGOI 
AVENUE (FORMERLY BIR ROAO)CORNER QUEZON AVENUE, 

OR.IMAN 1TOOQUEZONCITY, PHIUPPINES
«0UECT;DESK5N. SUPPLY, DELIVERY, INSTALLATION, TESTING

COMMISSIONING OF SAN PASCUAL SOLAR PV-OIESEL 
SYSTEM {WITH ESS)

“A*1 A*%RGY. SAN PEORO, SAN PASCUAL. BURIAS ISLAND. HASBATE
Tmt CISTERN

(SECTION & DETAILS)
P1" OK) DATE

DESCNB)
DRAWN FVsT
REVEMB) PRMCmLENOTLIAROff.
CMWwrr
EEC.
tea

SUBUnTHC H.L MENDOZA

RECCMCWP:.

IA.CEAD

APPROVm 0.

.cew
JR.

MUUQBLOOO

dwq.no. SaPSPV-BDC-17,012 SPECS, NO, LuzP24Z1735Se

SOME: AS SHOWN BID DRAWING REV. 0
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MANHOLE COVER (TYP.)
WITH STEEL FRAME PROTECTION

SAMPLING
PORT

CHAMBER-4:

lOOmme uPVC WASTE PIPE

10mm« TEMP. BARS 
0 200mm O.C.

MH ’ 
7^ CHAMBER-3 i

e Ir
CHAM8ER-2 i

p:
1: - 1

V j L 1

1 1 )
i i •

j MH
1
1

1 ^ 1

CHAMBER-1

900 5C T500 15C

12mm0 BOT. BARS 
' 0 200mm O.C.

500

100mm» uPVC EFFLUENT PIPE PLAN
Hi

150 500 150

100mm* OUTLET PIPE-

12inm* \ERT. BARS_ 
0 250mm O.C.

12mm* HOR. BARS__g
0 200mm O.C.

VENT PIPE

900 150

cj-

CHAMBER-4

100mm THK. SAND ANO. 
GRAVEL BEDDING

MANHOLE

1500 150

MANHOLE

o 
in r— ©

CHAHBER-2

-Si
w—' K):

AIR SPACe
1o:

O i 
to ; pj-

CHAMBER-1

1/10 SLOPE ;

T

12mm* e 200mm 
O.C. 8.W.

- INLET PIPE
MANHOLE COVER

500

25 ____12mm* LIFT
\x HANDLE
\

NOTES:
1 ALL DIMENSIONS ARE IN MILLIMETERS UNLESS OTHERWISE INDICATED

IN THE DRAWING. „ ........... ..
USE 17.30MPO CONCRETE FOR ALL DRAINAGE APPURTENANT 
STRUCTURES UNLESS OTHERWISE INDICATED.
REINFORCING STEEL BARS aiALL CONFORM TO THE REQUIREMENTS 
OF THE PNS FOR DEFORMED STEEL BARS GRADE 275.
POLWINYL CHLORIDE (PVC) PIPE SHALL BE UNPLASTICIZED 
CONFORMING TO 1S04435 OR EQUIVALENT.
THE STANDARD FOR THE DESIGN ic CONSTRUCTION OF SEPTIC TANK 
MUST CONFORM TO THE DEPARTMENT OF HEALTH ADMINISTRATIVE 
ORDER NO. 2019-0047 "NATIONAL STANDARD ON THE DESIGN. 
CONSTRUCTION. OPERATION Sc MAINTENANCE OF SEPTIC TANK 
SYSTEM" ALLIGNEO TO THE CODE ON SANITATION OF THE PHIUPPINES

1

I
012 BARS ARRANGED 

•AS SHOWN

0|o

12mm0 BARS PLACE 
"AND SPACED AS SHOWN

SECTION W
SECTION B'

SEPTIC TANK
SqPSPV-B|1)C-17,013 SCALE 1:30

r(N.>.y NATIONAL POWER CORPORATION
IIQVS? GABRIEL Y fTCHON BLDG., SEN. MIRIAM P. DEFEN SOR-S ANTI AGO 

AVENUE (FORMERLY BIR ROAO)CORNER QUEZON AVENUE. 
DILIMAN 11QQ QUEZON CITY, PHILIPPINES

OiWER

PROJECT:D£SIGN. SUPPLY. DELIVERY, INSTALLATION TES^NG AWD
COMMISSIONING OF SAN PASCUAL SOLAR PV-OIESEL HYBRID 
SYSTEM (WITO ESS)

LOCAIKAteRey, 3,U| PEDRO. SAM PASCtlAl- 6UR1AS ISLAND, MAS BATE

HUE SEPTIC TANK
{PLAN, SECTION & DETAILS)

BY cm DATE

CESIGIED ■4
DRAWN F«&T
REVIEWED PRINCFALBeiUARCHT.

DMUAROfT
EEC.
liBai

5UB4ITTEO; H.L MENDOZA
PRNQFAL

RECOtMElCED:.

A, DEAD

iPIRTTU

APPROVE):

MANAGSLCEAD
G.^^GPOC JR

UAHAG8LOOO

owo.M. SaPSPV-BDC-17.013 specsna LuzP24Z1735Se
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! CHAUBER-1
I MH

r-V

CHAMBER-3 
MH

CHAHBER-2 !
- '—jrr'. MH !

s
I

. - ----- 1

© CHAMBER-4 
SAUPUNG 

PORT

1500

4 METERS IN LENGTH 
-100mm* PVC PERFORATED 

DISTRIBUTION PIPE

1.5 METERS IN LENGTH 
•100mm* PVC PERFORATED 

DISTRIBUTION PIPE

TRIBUni N 
BOX

4 METERS IN LENGTH 
-100mm* PVC PERFORATED 

DISTRIBUTION PIPE

DRAIN FIELD AREA
1.5 METERS IN LENGTH 

-100mm* PVC PERFORATED 
DISTRIBUTION PIPE

4 METERS IN LENGTH 
-100mm* PVC PERFORATED 

DISTRIBUTION PIPE

(i: ■n

DRAIN FIELD
SoPSPV-BDC-17.014 SCALE 1:30

FROM SEPTIC 
TANK

DISTRIBUTION

INLET PIPE

PERFORATED PIPES 
TO DRAIN FIELD

V N.G.L

lOOmm thk CONCRETE COVER 
»/ 10mm* BARS SPACED AS 
SHOWN

PERFORATE) PIPE 
TO DRAIN HELD

10mm* BARS 
SPACED AS SHOWN

50mm THK SAND 
AND GRAVEL BEDDING

NOTES:
1. ALL DIMENSIWS ARE IN MILLIMETERS UNLESS OTHERWISE 

INDICATED IN THE DRAWING. _
USE 17.30MPO CONCRETE FOR ALL DRAINAGE APPURTENANT 
STRUCTURES UNLESS OTHERWISE INDICATED.
REINFORCING STEEL BARS SHALL CONFORM TO THE 
REQUIREMENTS OF THE PNS FOR DEFORMED STEEL BARS 
GRADE 275.
POLYVINYL CHLORIDE (PVC) PIPE SHALL BE UNPLASTICIZEO 
CWFWRMING TO IS04435 OR EQUIVALENT.
THE STANDARD FOR THE DESIGN k CONSTRUCTION OF 
SEPTIC TANK MUST CONFORM TO THE DEPARTMENT OF 
HEALTH ADMINISTRATIVE ORDER NO. 2019-0047 ’NATIONAL 
STANDARD ON THE DESIGN. CONSTRUCTION. OPERATION <Sc 
MAINTENANCE OF SEPTIC TANK SYSTEM" ALUGNEO TO THE 
CODE ON SANITATION OF THE PHILIPPINES 
THE SUPPUER SHALL PROVIDE VEGETATION (i.e. CARABAO 
©IASS) ON 1©= OF THE ORAINFIELD.
ENSURE PROPER SLOPE OF EFRUENT PIPE DURING 
CONSTRUCTION TO AVOID BACKFLOW.

6.

7.

CARABAO GRASS 
(PASPALUM CONJUGATUM)

BACKFILL

GEOTCXTILE FABRIC
lOOmm® PVC 
PERFORATED PIPE
GRAVEL
12mm0 HOLE PVC 
PERFORATED PIPE AT 
300mm O.C.

OW€ft NATIONAL POWER CORPORATION
)•) GABRIEL V. ITCHON 6LCK3.. SEN MIRIAM P. DEFENSOR-SAN1IAGO 

AVENUE (FORMERLY SIR ROAD (CORNER QUEZON AVENUE, 
DILIMAN 1100 QUEZON CITY, PHILIPPINES

PROJECTDESIGN. supply, DELIVERY, INSTALLATION, TESTING AND
COMMISSIONING OF SAN PASCUAL SOLAR PV-OIESEL HYBRID 
SYSTEM (WITH ESS)

LOCAHONIbPjGY, SAN PEDRO, SAN PASCUAL, BUHIA8 ISLAND. MASBATE

HUE:

SECTION 'S’
DRAIN FIELD & DISTRIBUTION BOX

(PLAN, SECTION & DETAILS)

PLAN SECTION
h.l^^doza'

SUaffTTHf
ACEACPflSNQPAL

FRINCPAL aCIU ARCKT.
UANAGER, CCAQ

DISTRIBUTION BOX
SoPSp'v-BliC-l 7,014 SCALE

, JR.
CML/AROn

APPROVED;
UANAQER.OOC

specs.no. LuzP24Z173SSeDIW.NCL SaPSPV-BDC-17.014

BID DRAWING rev. 0SCALE: AS SHOWN
NATURE OF RDASKn
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NOTES:

300

oj-1 UNE ALONG TOP OF PIPE

300

PERFORATION PLAN

150 12mm* PERFORATION HOLES (SEE PERFORATION 
PLAN) ON STAGGERED LOCATION

EMSTING (»AVEL SURFACING

. -o
of o o 
OJ

150mm« PERFORATED 
PVC PIPE
WELL COMPACTED 
NATURAL BEDDING

600
200

00

200

00

1. ALL DIMENSIONS ARE IN MILOMETERS UNLESS OTHERWISE 
INDICATED.

2. MINIMUM COMPRESSIVE STRENGTH OF CONCRETE SHALL BE 20.70 
MPa FOR DRAINAGE APPURTENANT STRUCTURES.

3. ALL RQNF0RQN6 STEEL BARS SHALL CONFORM TO THE LATEST 
REQUIREMENTS OF PHIUPPINE NATIONAL STANDARD FOR 0S8 
GRADE 275.

4. WORK THIS DRAWING WITH SITE DEVELOPMENT AND DRAINAGE 
SYSTEM.

-25mm* HOLES

DETAILS

PERFORATED PVC PIPES

PLAN

600
150, 150

i ulf ' iL ,1, ^

ml

-10mm* BARS AS SHOWN

SaPSPV-BBC-17.015 SCALE 1:20 SECTION 'B'

600
600

150 m -50mm* HOLES
5-10mm* BARS 
AS SHOWN \

10mm* LONGITUDINAL BARS AS SHOWN 
'W/ 10mm* TRANSVERSE BARS WOOmm O.C.

CONCRETE COVER

600

00 400

3[

00

-150mm* PERFORATED PVC PIPE 
-10mm* BARS SPACED AS SHOWN 
-10mm* BARS 0 250 O.C. 1

400 IOC SOmm* uPVC RPE SPACED 
0 EVERY 1.5 METER

10mm* BAR SPACED 
O 200mm O.C.
10 mm « BAR SPACED 
SPACED AS SHOWN

100mm* SAND AND 
GRAVEL BEDDING

SaPSPV-BDC-17.015

SECTION W

TYPICAL CATCH BASIN FOR 

INTERSECTING PVC PIPES
SCALE 1:25

ELEVATION

CONCRETE CANAL
SoPSPV-BIlC-17.015 SCALE 1:20

REV. DATE NATURE OF REVBION BY 0*0. RECO. AWO.

CMER NATIONAL POWER CORPORATION
-I GABRIEL Y. ITCHON BLDG., SEN. MIRIAM P. DEFENSOR-SANTIAGO 

AVENUE (FORMERLY BIR ROAO)CORNER QUEZON AVENUE. 
DILIMAN 1100 QUEZON CITY, PHILIPPINES

PR0JECT:DESK3N, SUPPLY. OEUVERY, INSTALLATION. TESTIN(3 AND 
COMMISSONINO OF SAN PASCUAL SOLAR PV-OIESEL HYBRID 
SYSTEM (WITH ESS)

L0C*™MeRGY, SANPEDRO. SAN PASCUAL, BUftlAS ISLAND. MASBATE

HUE;
DRAINAGE APPURTENANCES

{CONCRETE CANAL & CATCH BASIN)

BY CHKD DATE
OESSNHI 4
DRAWN FYsfr
REVemED PRINCFALENGrUAfiOtT,
CMUARorr
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UECK
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APPROVED: JR
UMWGBIDOD

(MG. NO. SaPSPV-BDC'17.015 sPECS.wLLuzP24Z1735Se
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Ii i

/

L
I
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1000

PLAN

100
x120,

SECTION A-A

800
~7

ELEVATION

• 4-12mm0 BAR E.W.

16mm0 BAR UFT HANDLE 
WITH 3/4” PVC BUSHING

A

-MANHOLE COVER

16mm® BAR LIFT HANDLE 
WITH 3/4' PVC BUSHING

12mme BAR SPACED 
'AS SHOWN

•MANHOLE COVER 
CONCRETE COVER

: ✓ TOP OF GRAVEL SURFACING 
...0 o

F.C.L.

10mm® BAR SPACED 
AS SHOWN

10mm® BAR SPACED 
O 200mm O.C.

- 100mm® SAND AND 
GRAVEL BEDDING

MANHOLE
SoPSPV-B6C-1 7.016 SCALE 1:20

W

PAYLINE FOR 
EXCAVATION j

REINFORCED I 
CONC. PIPE j x

■0>

c/);

o

m I

ON STABLE SQL 

W

PAYUNE FOR 
EXCAVATION j

REINFORCED
CONC. PIPE ;;

-F.C.L.

1. 11

<a>- o

>•> -sr--..-.:..w..--..;$r

ON UNSTABLE/YIELOING 
SOIL UNDER ROADWAY

W

CD :

PAYUNE FOB. 
EXCAVATION

REINFORCED. 
CONC. PIPE

-F.G.L.

o

CD;

F.G.L

(i J 0 —/

<J

1.50 0

ON STABLE and 
ROCK FOUNDATION

F.G.L

S ,r If jg iT i' (
piff i®'
'--------II ■■ ,9 J'g-------■' o

7#*—-f ! !
■ B-- J t N.G.L. 1

HS,
i 1.50 0

CD I

ON UNSTABLE 
YIELDING SOIL

B. PROJECTING CONDITION

ON ROCK 
FOUNDATION

A. DITCH CONDITION

DETAILS OF TRENCHING, BEDDING & BACKFILLING

NOMENCLATURE:
CB-DS - CATCH BASIN FOR DOWNSPOUT 

PROPERTIES OF TRENCHING, BEDDING & SACKFILUNG
FIRE SIZE, 0 A e 0 w
100 mm (4*1 so 100 400 600
ISO mm (6*) 50 100 450 650
200 mm (8*) SO 100 500 700
300 mm (12*) 100 ISO 550 600
4S0 mm (18*) 100 200 eoo 1050
600 mm (24*) ISO 300 900 1200

REV. DATE WnjRE OF REVISION BY 0«D.

NOTES: 
1. ALL DIMENSIONS ARE IN MILUMETERS UNLESS OTHERMSE 

INDICATE).
MINIMUM COMPRESSIVE STRENGTH OF CONCRETE SHALL BE 20.70 
MPo FOR DRAINAGE APPURTENANT STRUCTURES.
ALL REINFORCING STEEL BARS SHALL CONFORM TO THE LATEST 
REQUIREMENTS OF PHIUPPINE NATIONAL STANDARD FOR DS0
aE ThI DRAWING WITH SITE DEVaOPMENT AND DRAINAGE 
SYSTEM.

LEGEND:
<D ORDINARY BACKFILL MATERIAL HAND OR 

MACHINE TAMPED IN EVERY ISO mm LAYER.

SELECTED BACKFILL MATERIAL WITH NO 
BOULDERS. VEGETABLE MATTERS Se ETC.. AND 
TAMPED IN EVERY 100 mm LAYER.

SELECTED FILL OR ANY SUITABLE MATERIAL 
WITH NO BOULDERS, VEGETABLE MATTERS * 
ETC.. AND TAMPED IN EVERY 150 mm LAYER.

SANO OR NATURAL SANDY SOL (BEDDING 
MATERIALS) ACCURATQ.Y SHAPED TO FITRPE 
& HAND TAMPED IN EVERY 100 mm LAYER.

13.7 MPa (2000 PSI) CONCRETE CRADLE.

REOO. AfPO.

OMSK national POWER CORPORATION ,
)■) GABRIEL V ITCHON BLDG., SEN. MIRIAM P. DEFENSOR-SANTIAGOj
■ AVENUE (FORMERLY BIRROAD)CORNER QUEZON AVENUE. 1

D1L1MAN 1100 QUEZONCrTY, PHILIPPINES

PROJECT:DESIGN, SUPPLY, DaiVERY, INSTALLATION, JffP,NGL,V^,°I
COMMISSIONING OF SAN PASCUAL SOLAR PV-OIESEL HY0R1D| 
SYSTEM (WITH ESS)

lOOATION^ReY. SAW PEDRO, SAN PASCUAL, BURIAS ISLAND. MAS BATE

TTTl£: DRAINAGE APPURTENANCES
(MANHOLE & DETAILS OF TRENCHING)

BY CKKD DATE

DESIGNED wk
DRAWN
REVIEWS PRINCWLEWn/AROn.

CMVAROFT
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HECK
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2180

1 1/2’ X 1A* FUT BAR 
LADDER GUARD

SEE DETAIL 'C-

GA. 14 STAINLESS STEEL

3' X 3' X 1/4' ANGLE BARS

S
1 1/2- X 1 1/2* X 3/16’ 
ANOE BARS

3’x3’x1/4- 
ANGLE BARS

2’x2'x1/4'
10mm THICK ANGLE 0AftS 
GUSSET PLATE

10mm THICK 
'GUSSET PLATE

5 - 1 1/2’ X 1/4’ FLAT BARS 
SPACED AS SHOWN

SECTION A-A

980

—1

1
1

1/2" tU/T t 3/16*
Ml BARS

o 1 q>,

A
I

/\/\ . iA S1 [
:

1 1 f

SEE OETAH. 'C 
(LADDER RUNG)

S'xTxl/A' 
ANGIE BARS

SEE OCTAL "A

SEE OCTAL "r

C-l PPE LAECER

•hT j

2500

ELEVATED WATER TANK
SaPSP'v-BbC-17.017 SCALE NTS

DETAIL A

1000

DETAIL B

50mm» G,l. PIPE

25mm0 G.l. PiPE'

7-16mmS BOTTOM BARS 
EQUALLY SPACED B.W.

NOTES;
I ALL DlMENSiCNS ARE IN MILLIMETERS UNLESS OTHERWISE INDICATED. 
2. MINIMUMM COMPRESSIVE STRENGTH OF CONCRETE SHALL BE 20.70

MF>q e 28 DAYS PERIOD.
3 REINFWCING BARS MUST CONFORM TO THE LATEST PNS FOR DS9 

GRADE 275.
4. DETAILS OF REINFORCING BARS (SPLICES, BENDS. HOOKS. ETC.) 

SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS OF ACI CODE.
5 AU STRUCTURAL STEa SHALL CONFORM TO ASTM A36 AND SHALL 

HAVE A MINIMUM YIELD STRESS. Fy=248.20 MPo.
6 ALL STRUCTURAL STEEL SHALL BE FABRICATED AND ERECTED IN 

ACCORDANCE WITH THE LATEST AISC SPEClRCATlONS AND CODE OF 
STANDARD PRACTICE.

7. BOLTS SHALL CONFORM TO ASTM A-307 UNLESS OTHERWISE 
INDICATED.

8. WELDS ON ALL GUSSET PLATES AND CONNECTIONS SHALL BE FILLET 
WELD ALL AROUND.

9 WELDING SHALL CONFORM TO E70 SERIES OF THE SPECIFICATIONS 
FOR MILD STEEL ARC WELDING ELECTRODES ASTM A233,

10, ALL GUSSET PLATES SHALL BE 10mm THICK.
II Aa ASPECTS OF CONSTRUCTION SHALL BE IN ACCORDANCE WITH 

THE PROVISION OF NPC SPECIFICATIONS AND AO CODE.
12 ALL STRUCTURAL STEa PAINTING WORKS SHALL CONFORM TO THE 

REQUIREMENTS SPECIFIED IN TECHNICAL SPEOFICATION, CIVIL WORKS, 
SHOP PAINTINGS.

PLAN

DETAIL C 

LADDER RUNG

2'i2'xt/4‘ ANGLE BAR

10mm THK. GUSSET PLATE

3’x3"x1/4’ ANGLE BAR

10mm THK. STIFFENER PLATE

•—250x250x10mm BASE PLATE

4-5/8’» ANCHOR BOLTS 
-W/ STD. NUTS * WASHERS

4-16mm0 MAIN BARS 
‘W/ 1Omm0 TIES SPACED 

3050, 20100. REST 0 200 O.C.

250 -250x250xl0mm 
BASE PLATE

o1m

T
o
if>
cnI

!i56:x

BASE PLATE DETAIL

4-5/8 0 ANCHOR 
BOLTS W/ STD. 
NUTS & WASHERS

100mm THK. SAND 
AND GRAVa BEDDING

7-16mm0 BOTTOM BARS 
EQUALLY SPACED B.W.

SECTION

FOOTING DETAILS
SoPSPV-BDC-17.017 SCALE NTS

WNER: NATIONAL POWER CORPORATION
MTVNI;) GABRIEL V ITCHON BLDG, SEN. MIRIAM P. OEFENSOR SANTIAGO 

AVENUE (FORMERLY BIR ROAD (CORNER QUEZON AVENUE, 
DILIMAN 1100 QUEZON CITY, PHILIPPINES

FKUECT: DESIGN, SUPPLY. DELIVERY. INSTALLATION. TESTING AND
COMMISSIONING OF SAN PASCUAL SOLAR PV-DIESEL HYBRID 
SYSTEM (WITH ESS}

LOCATION BRGY, BAH PEDRO, SAW PASCUAL, BURIAS ISLAND, HAS BATE

HILE: ELEVATED WATER STORAGE TANK

rBY OKD DATE
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DRAWN
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SECTION Y
_ST0. GALVANIZED ^

CYCLONE WIRE SEE DETAIL A ~ 1 5.
960

1 ' tiGiziun ciioririNG i i 1
1 . :rT 1

1 1 i nr.Gl. 1 1

1

Q ! 1 Q b 1
i 0

\ WALL FOOTII^ WALL FOOTING

5Omm0 FVC PIPE 
"WEEP HOLE

VERIFY 1040

SECLUSION FENCE ELEVATION WELDED-
SaPSPV^-^17.018 SCALE 

100

NTS

0|ml

-BLOCKOUT

1 /.
1 /;
1______ 1

O:
mi

GRAVEL SURFACING

4-lOmm® BARS 
W/ 1Omm0 TIES @ 
175mm O.C.

3-lOmm0 BARS 
BOTHWAYS

200

4-lOmm0 BARS 
W/ 1Omm0 TIES 
175mm O.C.

COLUMN PLAN

100mm THK SAND AND GRAVEL 
BEDDING

600 X 600

WELDED

20mmX4mm FLAT BAR 
TO BE PAINTED WITH 
CORROSION PROTECTION

O
m
CD

-12mm0 BOLT

_38mm# G.l. 
PIPE, GR. 40

-16mm0 G.l. 
PIPE

DETAIL 'A'

38mm0 G.l. PIPE 
GR. 40

STD. GALVANIZE 
CYCLONE WIRE

PEDESTAL FOOTING SECTION Y
SqPSPV-BDC-17.018 SCALE NTS

REV- DATE

25mm0 G.l. PIPE 
CASINO

20mm ROUND BAR 
HANDLE WELDED TO 
BOLT

6mm THK SLOTTED 
STEEL PLATE HASP 
W/ 10mID* ROUND 
BAR LOOP

2Omm0 BARREL 
BOLT

DETAIL ’B'

2-LAYER 150mm CHB WITH 12mm0 
VERT. BARS Q 600 O.C. AND 12mm0 
HOR, BAR AS SHOWN WITH MORTAR 
TOPPING

12mm0 TRANS. BARS 
SPACED Q 300 O.C.
3-12mm0 LONG. 
BARS

SqPSPV

WALL FOOTING
17.018 SCALE NTS

NOTES:
1. ALL DIMESIONS ARE IN MILLIMETERS UNLESS OTHERWISE 

INDICATED.
2. PLAN/LAYOUT OF SECLUSION FENCE Se SWITCHYARD TO 

BE CONSTRUCTED ARE INDICATED IN ELECTRICAL 
DRAWING.

3. WORK THIS WITH ELECTRICAL DRAWINGS.

NATURE OF REVISION sr OKJ. RECO. Am).

eMBL NATIONAL POWER CORPORATION
GABRIELY.ITCKON BLDG., SEN. MIRIAM P. DEFENSOR-SANTIAGO 

AVENUE (FORMERLY BIR ROAO)CORNER QUEZON AVENUE. 
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50mm« G.I. PIPE S40 
-GATE FRAMING WITH 37mm® 

G.I. PIPE STIFFENERS
3100

GAUGE #10 CYCLONE WIRE GATE HINGE
. (2-X2' OPENING) WELDEO ON ;—(SEE qETAIL) 
2-25mmX4mm FLAT BAR

1250

. 150mm m CHB WALL 
FINISHEO AT THE FRONT & SACK

3000

BEPUBLIC OF THE PHILIPPINES 
NATIONAL POWER CORPORATION 
SMALL POWER UTILIteS GROUPTubular

SAN PASCUAL SOLAR PV POWER PLANT■-HAND LOCK

MiM
OOTtOC

'V'.N.

LISE THE APPROPRIATE 
COLOR OF NPC LOGO

PLANT IDENTIFICA'nON AND SIGNAGE WALL 
SHALL BE PAINTED IN BLACK AND THE 20 50 
BACKGROUND PAINT MUST BE WHITE

NOTES:
1. ALL DIMENSIONS ARE IN MILLIMETERS UNLESS OTHERWISE INDICATED IN 

THE DRAWING.
2. CHB FENCE MUST BE FINISHED AT THE FRONT ANO BACK.

ENTRANCE GATE ELEVATION
SoPSPV-BDC-17.019 SCALE NTS

FOR DPP WITH FUTURE SOLAR 
PV-DIESEL HYBRID SYSTEM: 
CONCRETE POST TO BE ^ 
PROVIDED (WORK THIS WITH 
ELECTRICAL DRAWINGS) 200 140

FOR DPP WITH FUTURE SOLAR 
PV-DIESEL HYBRID SYSTEM: 
CONCRETE POST TO BE — 
PROVIDED (WWK THIS WITH 
ELECTRICAL DRAWINGS)

1 I ; A

i /
• • I 1

I //

, b'aRBEO ViflRE BARBED WIRE / /
1 SEE SPOT ■ ■ (3 STRANp G^LV. STEEL WfiE) (3'STRAND GALV. STEEL’
1 DETAIL 'A’-'^^L....^ V/ ■ - -
1 1 I 0I /,/ ■ ■

j-----------LLG.L. 1 1

200
-PRECAST CONCRETE POST

2000

200
-PRECAST CONCRETE POSF

2000

200

BARBED WIRE FENCE DETAILS
SaPSPV-BDC-17.019 SCALE 1:40

-PLANT BOX

PRE-CAST 
CONC. POST

10mm® PLAIN BAR 
TIED AT REBARS

DETAIL A PROPERTY SIGNAGE

50mm® BAR DOOR 
FRAME HINGE JAM 
ROUNDED PORTION

200

-6mm THK. DOOR 
FRAME MOUNTING 

-PIVOT 
-WELDEO

in
it____ 16 X 75mm

STRAP BAR
-CONCRETC

GATE HINGE

PLANT BOX

77^55 ~

SOLAR P0WD1 FIANT SIDE

tOmm® VERT. BARS
eeoo o.c.

4-12mm® VERT. BARS W/ 
10mm® TIES © 180 O.C.

EXCAVATION THOROUGHLY 
COMPACTED BACKFILL

4-12mm® BARS 
BOTHWAYS

150mm THK. CHB WALL 
10mm® HOfilZ, BARS

0 EVERY 3RD UYER OF CHB

100mm THK. CHB WALL

THOROUGHLY CCWPACTED 
BACKFILL MATERIAL

EXCAVATION UNE

100mm thk SAND &
GRAVEL BEDDING

3-10mm® LONGITUDINAL BARS 
W/ 10mm® TRANSVERSE BARS 
© 400 O.C.

DETAIL OF CHB WALL W/ PLANT BOX
SqPSPV-BDC-17,019 SCALE NTS

100mm thk SAND 
ic GRAVEL BEDDING

SECTION

700

200

O O' o o 
f" CM □

4-12mm® BARS 
'BOTHWAYS

PLAN

DETAIL OF GATE POST
SoPSPV-8DC-17.019 SCALE 1:40

BID DRAWING REV. 0SCALE AS SHOWNNATURE Of REVISION
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SYSTEM (WITH ESS)
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POLE MARKINGS 
(SAMPLE)

O:
Om.

I F6L
---^---'avV/'/V/> '/'xx ° '

COMPACTED
U '>nA

m o
IN ro
CH DC 
O O

E E
O CM

NGL

se|
Es m o

CO CO

/V/^v
,<\\<\\<\|

6 L

uJ A
HOLE LOCATED AT THE 
CENTER FACE OF OCTAGONAL 
POLE

HOLE PLANES
SqPSPV-86c-17.020 SCALE NTS"

NOTES:
1. ALL DIMENSIONS ARE IN MILLIMETERS UNLESS OTHERWISE 

SPECIREO.
2. DRILL HOLES ON CENTERUNE OF POLE FACES.
3. HOLE LOCATION AND DIAMETER SHALL BE PREFERRED TO 

ELECTRICAL DRAWINGS FOR DIFFERDJT TYPES OF POLE.
4. PCS.es SHALL BE OCTAGONAL ( 8 SIDES ) AND THE 

DIAMETERS ARE MEASURED ON THE OUTSIDE AND ACROSS 
THE FLAT SURFACES.

5. THE MATERIAL FOR POLE SHALL BE 345WPo (SOksl) MINIMUM 
YIELD STRENGTH OF ROLLED STEEL PLATE.

6. ALL POLES ARE HOT OIP GALVANIZED IN ACCORDING WITH 
ASTM AA123M WITH MINIMUM COATING THICKNESS OF 65 
MICRONS.

7. TIP AND BUTT OF POLES SHALL BE COVERED WITH PUTE 
SMILAR TO SHAFT BODY THICKNESS.

8. CROSS BRACES AND CROSS ARM SHALL BE REFERRED TO 
ELECTRICAL DRAWINGS.

9. SPECinCATlONS INDICATED IN THIS DRAWING ARE APPUCABLE 
ONLY TO STEEL POLES THAT WILL BE ERECTED IN THE 
SWITCHYARD AREA.

TOP PLATE COVER

SHAFT INFORMATION
LENGTH

DESCRIPTION'''''-'--^
25 ft. 30 ft. 35ft. 40ft.

TIP DIAMETER 150mm 200mm 200mm 200mm

BUTT DIAMETER 240mm 260mm 300mm 320mm

THICKNESS 4mm 4mm 4mm 4mm

TOP PLATE (SECTION A-A)
SaPSPV-6bC-17.020 SCALE NTS

MANUFACTURER’S
UARKING(SAMPl£) D

IS<\X<vx<v

BOTTOM PLATE 
COVER

•\

i B
SaPSPV-Bt]C-17.020 SCALE

BOnOM PLATE (SECTION B-B)
NTS

ELEVATION OF STEEL POLE
SaPSPV 17.020 SCALE 1:40

REV. DATE NATURE OF REVISION BY OKD. RECO. APFO,

OWBY:
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PR0JECT:DESt6N. SUPPLY, DELIVERY, INSTALLATION, TESTING AND 
COMMISSIONING OF SAN PASCUAL SOLAR PV-OIESEL HYBRID 
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2180

1 1/2' X 1/4* FUT BAR 
LADDER GUARD

SEE DETAIL C1

GA. 14 STAINLESS STEEL

3* X 3* X 1/4* ANGLE BARS

11/2’ X 1 1/2’ X 3/16* 
ANOl BARS

5 - 1 1/2* X 1/4* FLAT BARS 
SPACED AS SHOWN 

3’x3'x1/4’
ANGLE BARS

2*x2’x1/4’
10mm THICK ANGLE BARS 
GUSSET PLATE

10mm THICK 
GUSSET RATE

SECTION A-A

sn OCTAL c 
(LAOOES RUNO)

yxJMA 
AKO£ BARS

SEE OCTAL A

G.I m LADDER

sa OCTAL T

2500

SdPSPV-BDC-17.017 SCAl£

ELEVATED WATER TANK
NTS

DETAIL A

1000

DETAIL B

50mm# G.I. PIPE

25mm# G.I. PIPE-

NOTES:
1. Aa DIMENSIONS ARE IN MILLIMETERS UNLESS OTHERWISE INDICATED.
2. MINIMUMM COMPRESSIVE STRENGTH OF CONCRETE SHALL BE 20.70 

MPa 9 28 DAYS PERIOD.
3. REINFORCING BARS MUST CONFORM TO THE LATEST PNS FOR DSB 

GRADE 275.
4. DETAILS OF REINFORCING BARS (SPUCES, BENDS. HOOKS. ETC.) 

SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS OF ACI CODE.
5 ALL STRUCTURAL STEa SHALL CONFORM TO ASTW A36 AND SHALL 

HAVE A MINIMUM YIELD STRESS Fy»248.20 MPa.
6 ALL STRUCTURAL STEL SHALL BE FABRICATED AND ERECTED IN 

ACCORDANCE WITH THE LATEST AISC SPEOFICATIONS AND CODE OF 
STANDARD PRACTICE.

7. BOLTS SHALL CONFORM TO ASTM A-307 UNLESS OTHERWISE
8. WEL0ST0N all gusset PLATES AND CONNECTIONS SHALL BE FILLET 

WELD ALL AROUND.
9 WELDING SHALL C0NFO1M TO E70 SERIES OF THE SPECIRCATIONS 

FOR MILO STEEL ARC WELDING ELECTRODES ASTM A233.
10. ALL GUSSET PUTES SHALL BE 10mm THICK.
11 ALL A^ECTS OF CONSTRUCT!CW SHALL BE IN ACCORDANCE WITH 

THE PROVISION OF NPC SPECIFICATIONS ANO ACI CODE.
12 ALL STRUCTURAL STEEL PAINTING WORKS SHALL CONFORM TO THE 

REQUIREMENTS SPECIFIED IN TECHNICAL SPECinCATIQN. CIVIL WORKS. 
SHOP PAINTINGS.

500
7-16mm# BOTTOM BARS 
EQUALLY SPACED B.W.

PLAN

DETAIL C 

LADDER RUNG

2*x2’xl/4* ANGLE BAR-

10mm 1HK. GUSSET PLATE-

mm
o ■.o; 
o;

^ =j-

a I °! l2_

3'x3’xl/4’ ANGLE BAR 
10mm THK. STIFFENER PLATE 

-----2S0x25Ox1Omm BASE PLATE

4-5/8’# ANCHOR BOLTS 
'W/ STD. NUTS k WASHERS

250 _250*250x10mm 
BASE PLATE

I e. J
4-1Smm# MAIN BARS 
‘W/ 10mm# TIES SPACED 
3^, 20100. REST 0 200 0.0

! 150 j 4-5/8'# ANCHOR 
-BOLTS W/ STD. 

NUTS k WASHERS

BASE PLATE DETAIL

2)

1000

100mm THK. SAND 
'AND GRAVEL BEDDING

7-16mm# BOTTOM BARS 
EQUALLY SPACED B.W.

SECTION

FOOTING DETAILS
SQPSPV-BljlC-17.017 SCALE NTS

BID DRAWINGSCALE: AS SHOWN
NATURE OF REVISION

OIWER: NATIONAL POWER CORPORATION
):) GABRIEl Y. rrCHON SLOG.. SEN. MIRIAMP. DEfENSOR-SANTIAGO 
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DILIMAN 1 TOO QUEZON CITY. PHILIPPINES

PROJECT: DESIGN, SUPPLY, DELIVERY. INSTALLATION, TESTING AND
COMMISSIONING OF SAN PASCUAL SOLAR PV-OIESEL HYBRID 
SYSTEM (WITH ESS)

LOCATION:BPCY. SAN PEORO. 8AH PASCUAL, BUftlAS ISLAND,MAS BATE

TIRE: ELEVATED WATER STORAGE TANK
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.STD. GALVANIZED 960
SEE DETAIL ASECTION Y

SEE DETAIL
r^fiPAVn jaiBEAClNG

• -.rN-'v' I ''/\-iVon'--,'

WAIL FOOTINGWALL FOOTl

5Omm0 PVC PIPE 
WEEP HOLE

VERIFY

SECLUSION FENCE ELEVATION WELDED-

S0PSPV-BDC-17.D1S SCALE 

,100, 
BLOCKOUT

NTS

Oiml

600 X 600

ofm;

s

(

GRAVEL SURFACING

4-10mm« BARS 
W/ 1Omm0 PES 
175mm O.C.

3-1Omm0 BARS 
BOTHWAYS

200

4-lOmm0 BARS 
ff/ 1Omm0 PES © 
175mm O.C.

COLUMN PLAN

100mm INK SAND AND GRAVEL 
BEDDING

WELDED-

20mmX4mm FLAT BAR 
TO BE PAINTED WITH - 
CORROSION PROTECPON

-12mm0 BOLT

_38mm0 G.l. 
PIPE, GR. 40

-16mm0 G.l. 
PIPE

DETAIL W

38mm0 G.I. PIPE 
'GR. 40

STD. GALVANIZE 
'CYCLONE WIRE

PEDESTAL FOOTING SECTION Y
SoPSPV-BDC-17.018 SCALE NTS

25mm0 G.l. PIPE

20mm ROUND BAR 
HANDLE WELDED TO 
BOLT

6mm THK SLOTTED 
STEEL PLATE HASP 
W/ 1Omm0 ROUND 
BAR LOOP

CASING

2Omm0 BARREL
BOLT

. 150 .

DETAIL 'B'

2-LAYER 150mm CHB WITH 12mm0 
VERT. BARS © 600 O.C. AND 12mm0 
HOR. BAR AS SHOWN WITH MORTAR 
TOPPING

12mm0 TRANS. BARS 
SPACED © 300 O.C.
3-12mm0 LONG.
BARS

WALL FOOTING
SoPSPV-SDC-17.018 SCALE NTS

NOTES:
1. ALL DIMESIONS ARE IN MILLIMETERS UNLESS OTHERWISE 

INDICATED.
2. PLAN/LAYOUT OF SECLUSION FENCE ic SWITCHYARD TO 

BE CONSTRUCTED ARE INDICATED IN ELECTRICAL 
DRAWING.

3. WORK THIS WITH ELECTRICAL DRAWINGS.

NATIONAL POWER CORPORATION
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PROJECT.DESIGH, SUPPLY, DELIVERY. INSTALLATION, TESTING AND 
OOMMISSIONINQ OP SAN PASCUAL SOLAR PV-D1ESEL HYBRID 
SYSTEM (WITH ESS)

LOCATlOW-flRGY. SAN PEDRO, SAN PASCUAL, BURIAS ISLAND, MASBATE 
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SECLUSION FENCE & GATE
(PLAN, SECTIONS & DETAILS)
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LU

Q

GROUNDING BOLT 
"(SEE DETAIL A)

CAP PLATE 
-FULLY WELDED 
TO STEEL POLE

HOLE PLANES
SoPSPV-BDC-17.021 SCALE NTS

25 POLE BODY

PRE-WELOED-

SoPSPV-et)C-17.021 SCALE

TOP PLATE {SECTION A-A)
NTS

POLE MARKINGS 
(SAMPLE)

GL

(/}

Tl

n

-M10x35
- BOTTOM PLATE

-M12

• MANUFACTURER'S 
‘'markings (SAMPLE)

M12 W/ PRE-WELOED NUT ------- 1 = 4MM DETAIL "A"
SqPSPV-BOC-17.021 SCALE NTS

2-13.5MM « HOLES 
FOR 2-12MM « BOLTS

BOTTOM PLATE CONNECTOR
SqPSPV-BOC-1 7.021 SCALE

D + 30
D

NTS

4-50MM « HOLES 
’ FOR DRAINAGE

-t = 4MKI

yz___ 2-13.5MM e HOLES
FOR 2-12MM » BOLTS

BOnOM PLATE (SECTION B-B)

ELEVATION STEEL POLE
SqPSPV-BDC-17.021 SCALE NTS

SoPSPV-BOC-17.021 SCALE NTS

REV. WTE NATURE OF REVaON 8Y

1. ALL DIMENSIONS ABE IN MILLIMETERS UNLESS OTHERWISE
2 Pas'sHAFT MATERIALS SHALL CONFORM TO ASTM A572 WITH 

MINIMUM YIELD STRENGTH OF 345 MPo (50 ksi).
3 DRILL HOLES ON CENTB^UNES OF POLE FACES.
4! HOLE DIAMETER AND LOCATION SHAU BE REFEREED TO
5. ^CTHREAAbsRM^STGBE HAND-TAPPED AFTER GALVANIZING.

6 POLES SHALL BE OCTAGONAL (8 SDES) AND T^
ARE MEASURED ON THE OUTSIDE AND ACROSS THE FLAT 
SURFACE

7. ALL POLES ARE HOT DIP CALVANlZm IN ACCWDANCE WW 
ASTM A123M WITH MINIMUM COATING THICKNESS OF 86 
MICRON^ TIP AND BUTT OF POLES SHALL BE COVERED WITH 
PLATE SIMILAR TO SHAFT BODY THICKNESS.

Lenglh 30 ft 35 ft 40 a 45 a 50 a
T)pe of 9.U m 10.67 m 1119 m 13.71 m 15.24 m

OftC (0-5)

Tp DioniEters (mm) 200 200 200 200 200

Buft Digmeter (mm) 260 270 285 300 320

Thidness (mm) 4 4 4 4 4

Embedded to Ground (m) 1.52 1.66 1.83 1.96 113

RnC(S--30)

Tp Diometen (nvn) 200 200 200 200 200

Suit Diameter (mm) 310 340 365 380 420

Thiekness (mm) 4 4 4 4 4

Embedded to Ground (m) 1.52 1.68 1.83 1.98 113

SHC (30--60)

Tp Diameters (mm) 200 200 200 200 200

Butt Dlometer (mm) 370 400 435 470 510

Thickness (mm) 4 4 4 4 4

Embedded to Ground (m) 1.52 1.68 1.83 1.98 113

TMC (6CT-90)

fp Diameters (mm) 200 200 200 200 200

Butt Diameter (mm) 3M 425 455 495 535

Thidaiesa (mm) 4 4 4 4 4

Embedded to Ground (m 1.52 1.68 1.63 1.98 113

TIE-LINE STEEL POLE DESCRIPTIONS

OfO. RECO. IPPO.

OWNER: ft\ NATIONAL POWER CORPORATION
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SYSTEM (WITH ESS)
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-REBAR A /—REBA? B
//

n ------ T1
/ !

7GRAVEL SURFACE

SECTION A 

W

JOOmm THK. SAND 
& GRAVEL BEDDING

-REBAR B ^EBAR A

_100mm THK. SAND 
& GRAVEL BEDDING

SECTION B

NOTES:
1 ALL DIMENSIONS ARE IN MILLIMETERS UNLESS OTHERWSE 

INDICATED IN THE DRAWING.
2 MINIMUM COMPRESSIVE STRENGTH OF CONCRETE SHALL BE 

20.70 MPa AT 28 DAY PERIOD.
3. REINFORCING STEEL BARS SHALL CONFORM TO THE 

REQUIREMENTS OF THE PNS FOR DEFORMED STEEL BARS
4 mEADDESW OF THE FOUNDATION SHALL BE PREPARED BY THE 

SUPPUER SUBJECT TO NFC'S REVIEW AND APPROVAL FINAL 
^AU. BE IN CONSOERATION OF THE MINIMUM 

REQUIREMENTS.

I

T50
min

1 1
:=:sg miti

^ gl t

'^a! i 1

r-. r'
i EDGE OF TRANSFORMER
Is—BASF !

0 1

Lj

TRANSFORMER PAD
SqPSPV-BDC-17.022 SCALE NTS

REV. DATE NATURE OF REVISION BY CWD. RECO. AJPO.
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PftOJECTiDESlGN, SUPPLY. DELIVERY, INST^TON TSS^NG /^Dl
COMMISSIONING OF SAN PA5CUAL SOLAR PV-OIESEL HYBRIDI 
SYSTEM (WTTH ESS)

LOCATION’SfiGY SAHPEPRO. SAN PASCUAL.BURIAS ISLAND, MASBATE

TTIE: TRANSFORMER PAD
(PLAN, SECTIONS & DETAILS)

BY OH) DATE

DESIGNED
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NOTES:

•REBAR A 4fflm THK, CHECKERED 
STEEL PLATE COVER

.12mme LIFT HANDLE 
BARS (RETRACTABLE)

VARIES / 
3200 MiKi.

LINE OF EQUIPMENT

1 —1
)' Oi 1
-1 '^ ! 1
, r- mi--- yT
T T Ni 1^

9 c:

1 ;

15mm9 HOLE 

-15mm FILLET VCLD

ALL OIUENSIONS ARE IN MILLIMETERS UNLESS QTHERWSE^EaFiro.
MINIMUM COMPRESSIVE STRENGTH OF CONCRETE SHALL BE 20.70 MPo AT

oSsE INDICATED SPECIFIED IN THE PLANS. THE MINIMUM TIELD 
STRENGTH OF RQNFORCEMENT TO BE USED SHALL BE GRME 40 (2’6MPo).
W1 REINFORCING STEEL SHALL BE DETAILED AND PLACED IN CONFORMANCE WTH

THE DESGN OF THE FOINDATION SHAU BE PREPARED BY THE SUPPUER SUB.^CT 
TO NPC'S REVEW ANO APPROVAL FINAL DIMENSION SHALL BE IN CONSIDERATION OF 
THE MINIMUM REQUIREMENTS. onil.Ioir /U,1V ,no
THE DRAWNG FOR ESS PAD FOUNDATION IS APPlJCASLE 0N<^>iir0lllo^^ 
CONTAINERIZED HOUSNG PROPOSAL
CORRESPONDING DESIGN FOR ANY OTHER PROPOSAL TO BE EVALUATED BY THE NPC.

4mm STEEL PLATE- 50, '50
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V ALL DIMENSIONS ARE IN MILLIMETERS UNLESS OTHERWISE INDICATED IN
2 Sf0SGSTEEL bars SHALL CONFORM TO THE REQUIREMENTS OF 

THE PNS FOR DEFORMED STEEL BARS GRADE 275.
2 MINIMUM COMPRESSIVE STRENGTH OF CONCRETE SHALL BE 20.70 MPo 

AT 28 DAY PERIOD.
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THE PNS FOR DEFORMED STEEL BARS GRADE 275.
2. MINIMUM COMPRESSIVE STRENGTH OF CONCRETE SHALL BE 20.70 HPo 
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NOTES:
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THE PNS FOR DEFORMED STEEL BARS GRADE 275.
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REV. DATE NATURE OF REVtSIQN BY CHKD.

NOTES:
1. ALL DIMENSIONS ARE IN MILLIMETD5S UNLESS OTHERWISE 

INDICATED.
2. PROVIDE 75MM t PVC WEEPHOLES AT ONE METER VERTICAL AND 

TWO METERS HORIZCNTAL
3. SAND AND GRAVEL FILTER SURROUNDING uPVC PIPE MUST BE WELL 

GRADED (DIFFERENT SIZES).
4. GROUTED RIPRAP CONSTRUCTION SHALL BE VERIFIED IN THE 

ACTUAL SITE CONDITION.
5. PRIOR TO PLACING THE GROUT, ANY TYPE OF DEBRIS, FINES. 

SMALLER ROCK, OR SILT SHALL BE REMOVED FROM AROUND OR 
UNDER AND ON THE BOULDERS.
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REV. DATE NATURE Of REVISION

NOTES:
1. Aa EQUIPMENT RATINGS EXCEPT FOR THE SPP. ESS AND DRY TYPE 

TRANSFORMER AS SHOWN ARE INDICATIVE AND FOR BIDDING PURPOSES 
ONLY. ACTUAL QUANDTIES. RATING AND SIZES OF PV-ARRAYS, INVERTERS, 
CIRCUIT BREAKERS. WIRES INCLUDING ALL NECESSARY MATERIALS AND 
ACCESSORIES TO FUNCTION AS INTENDED SHALL BE DETERMINED BY THE 
SUPPLIER BASED ON THE ACTUAL SYSTEM REQUIREMENTS,

2. THE DETAILED DESIGN AND NECESSARY CALCULADON FOR THE REQUIRED 
NUMBER AND SIZES OF PV-ARRAYS. INVERTERS, WRES. CONDUITS AND 
CIRCUIT BREAKERS INCLUDING INDOOR AND OUTDOOR LIGHTING SHALL BE 
SUBMITTED FOR NPC'S REVIEW AND APPROVAL

3. ALL ELECTRICAL WORKS SHALL BE DONE IN ACCORDANCE WITH THE LATEST 
PROVISIONS OF THE PHIUPPINE ELECTRICAL CODE AND SHALL COMPLY WITH 
THE RULES AND REGULATIONS OF THE LOCAL CODES AND STANDARDS.

4. PULL BOXES OF APPROPRIATE SIZE SHALL BE PROVIDED TO ACCOMMODATE 
THE NUMBER OF SPLICES OF WRES.

5. EXPOSED NON CURRENT-CARRYING METAL PARTS OF MODULE FRAMES, 
EQUIPMENT, AND CONDUCTOR ENCLOSURES SHALL BE PROPERLY 
GROUNDED.

6. THE SUPPUER SHALL DETERMINE THE VOLTAGE OUTPUT RATING OF THE 
ESS.

7. THE KVA RATING OF THE SPP SERVICE TRANSFORMER FOR SPP AUXILIARIES 
IS WLY INTENDED FOR THE POWER AND LIGHTING LOADS OF THE SOLAR 
PV PLANT.

8. ALL DIGITAL ENERGY METERS INCLUDED IN THE PROJECT SHALL HAVE 
APPROPRIATE TEST BLOCK AND ENaOSED BY STAINLESS STEEL 
HOUSING.

9. THE SUPPUER SHALL PROVIDE ALL NECESSARY UNE HARDWARE FOR THE 
TAPPING OF THE PROPOSED TIE UNE TO THE DISTRIBUTION UNE. DRAWINGS 
SHALL BE SUBMITTED FOR NPC APPROVAL.

10. ALL COMMUNICATION EQUIPMENT (I.e. SOLAR AND ESS CONTROLLERS, 
CONVERTERS, TRANSMITTERS. HMI, AND ETC.) LOCATED IN THE SPP 
SHALL BE INSTALLED WITHIN THE GUARDHOUSE.

11. COMMUNICATION CABLE BETWEEN SOUR PV PLANT AND EXISTING 
DIESEL POWER PLANT SHALL BE STRINGEO/INSTALLED IN THE 
DISTRIBUTION SYSTEM POLES.
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NOTES; 
1. ALL ELECTRICAL WORKS SHALL 8£ DONE IN ACCORDANCE 

WITH THE LATEST PROVISIONS OF THE PHILIPPINE 
ELECTRICAL CODE AND SHAH COMPLY WITH THE RULES 
AND REGULATIONS OF THE LOCAL COOES AND STANDARDS,

2- EXPOSED NCN CURRENT-CARRYING METAL PARTS OF 
EQUIPMENT AND CONDUCTOR ENCLOSURES SHALL 8E 
PROPERLY GROUNDED.

3. THE SOOkW OUTPUT OF S(XAR PV SYSTEM AND THE 
120kWh/120kW OUTPUT OF ENERGY STORAGE SYSTEM 
SHALL BE INTEGRATED TO THE DISTRIBUTION UNE. THE 
SUPPLIER SHALL PROVIDE ALL NECESSARY MODULES 
TO FULLY COMMUNICATE WITH THE EXISTING DIESEL 
GENSETS AT DIFFERENT RATINGS AND MAKE.

4. ALL EQUIPMENT SHADED IN 17777 PORTION ARE EXISTING 
AND EQUIPMENT. AU. OTHERS ARE INCLUDED IN THE 
CONTRACT.

LEGEND;
(?) — DIESEL GENERATOR

3S — VOLTAGE TRANSFORMER 
y, — FUSE DISCONNECT SWITCH 

——UGHTMNG-ARRESTER---------
I

A
@

03

S

GENERATOR ORCUIT BREAKER 
CONTROL/SIGNAL CONNECTIONS 
KILOWATT-HOUR METER 
TRANSFORMER 
GROUND/EARTH 
CURRENT LIMITING FUSE 
CURRENT TRANSFORMER

'0 Diesel generato.r 
SE'S’ CGN'RC-S

t

5-'i =A;CuAL S1? 
(SNGlE LSE O.AGRA\* 72)

ccvvuN:A7a\ PO'.VcR A\D E\ii^GY
TT?A\SVTTL?/:!f;i!V-:!! — VANAGEVEMT

VCOjlF CV“T7\I

REV DATE NATURE OP REVlSCN CHI®. APPO.

NATIONAL POWER CORPORATION
I«I /TX I GABPIEL Y. ITC HON BLDG.. S EN. WHAM P, DEFENSOR-8AMT1AOO AVSMJE 

iPOftlEFlY BIR ROAD) CORNER QUEZON AVE NU£. HUMAN 1100 QUEZON 
CITY. PHUPPI^€S

PRO^CT DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING AND 
COMMISSIONING OF SAN PASCUAL SOLAR PV-DIESEL HYBRID 
SYSTEM (WITH ESS)

LOCAT>D^i 0RCY. SAN PEDRO. SAN PASCUAL. EURIAS ISLAND, MAS0ATE

TITLE SINGLE LINE DIAGRAM (2/2) 
(SOLAR PV-DIESEL HYBRID SYSTEM)

BY Ch® DATE

DESIGNED

DRAWN
REVIEWED PRINCIPAL EICRIAKCRT.

CMUWCRT

ELEC.

MECH

ERAR
AlEICD

DELARECOMUENtED
EEJCD

APPROVED G. B/WAGPOC, JR.
Man^r, L>DO

DM5 w.SaPSPV-BDE-17.002 LuzP24Z1735Se

SCALE NTS BID DRAWING REV.
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1

OPEN AREA FOR SOLAR PV 
CAPAOTY ADDITION

LEGEND:
(D — SPP TRANSFORMER CR

(2) — ESS TRANSFORMER CS

— STRING INVEHTIR EWT

— AC COMBINER BOX FP

— DC BOX ESS

lEl — CONCRETE PULL BOX

ST — SEPTIC TANK

GH — GUARD HOUSE

COMFORT ROOM 
CISTERN

ELEVATED WATER TANK 
FLAG POLE

ENERGY STORAGE SYSTEM 
SOLAR PV ARRAY 
PERIMETER FENCE 
WEATHER MONITORING STATION

SOLAR PV PLANT
SAPSPV-BOE-17.003 SCALE 1:500

R£V

SECluS!0\ r£\C-.

l :
>rg W W « 1 1 Wl 1 1 I“%l \fci^

" r 1

1 .r 7
1

GRAVZ- SU^rACi\G

SWITCHYARD
SAPSPV-BDE-17.003 NTS 1:75

NOTES:
1. REFER TO DRAWING NOS- SoPSPV-BOE-17.004 ANO SoPSPV-0DE-l7.OO5 FOR THE SOLAR PV PLANT AND 

ENERGY STORAGE SYSTEM TAKE OFF STRUCTURE DETAILS.

2. ALL DIMENSIONS INDICATED ARE IN MILLIMETERS UNLESS OTHERWISE SPECIFIED.

3. POWER AND ENERGY MANAGEMENT SYSTEM EQUIPMENT SUCH AS HUI, CONTROLLERS. TRANSMITTER, RECEIVER, CONVERTER, UPS. 
MCCB, SPD ANO ETC. SHALL BE LOCATED INSIDE THE GUARDHOUSE

4. THIS DRAWING IS CONCEPTUAL AND FOR BIDDING PURPOSES ONLY. THE SUPfUER SHALL IDENTIFY THE APPROPRIATE ANO 
SUIT ABLE LOCATION OF EOUIPHENT/STRUCTURES. PULLBOX (P8). COMMUNICATION, ANO POWER UNE ROUTE AS SHOWN TO SUIT 
ACTUAL FIELD REQUIREMENTS AND TO BE SUBMITTED FOR NPC'S REVIEW AND APPROVAL

5. FINAL LOCATIONS OF EQUIPMENT ANO ACCESSOfilES/APPURTENANCES TO BE SUPPUEO, TRANSFERRED, INSTALLED OR 
CONSTRUCTED BY THE CONTRACTOR SHALL BE CLOSELY COORDINATED WITH SPUG MANAGEMENT AND PLANT HEADS/PLANT IN 
CHARGE TO SUIT ACTUAL SITE CONDITIONS PRIOR TO DELIVERY/ INSTALLATION/CONSTRUCTION FOR THE TIMELY ANO EFFICIENT 
IMPLEMENTATION OF THE PROJECT.

MATUREOF REVISION SRPB

NATIONAL POWER CORPORATION
GAEREL T. [TCHON 81DG.. SEN. IHSIAH P. DEFENSOR-SANTIAGO AVENUE 
(TOIUERU SIR ROAD) CORNER QUEZON AVENUE 01 JUAN 11CO QUEZON 

CITV. PHUPPIUES

PROJECT DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING AND 
COMMISSIONING OF SAN PASCUAL SOLAR PV-DIESEL HYBRID 
SYSTEM (VJITH ESS)

LOCATION BRSY. SAN PEORO, SAN PASCUAL. BURIAS ISLAND. MASBATE

TIILE EQUIPMENT LAYOUT AND CONDUIT 
ROUTE PLAN

&T CHKO DATE

DESIGNED

DRAWN
REVIEWED PRINCIPAL ESG'P /ARCHT

CMUARCMT

ELEC.

UECH.

.VERAR
aTeico

DELARRECOW MEROEO

SUBMITTiD

UaAAoer. EEiCO

APMOVSO __G. B-WAGPOC. JR.
Maiager. DOD

Dv.G w SaPSPV-BDE-17.003 specs ra, LuzP24Z1735Se

SCALE AS SHOWN BID DRAWING REV.
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GRAVEL SURFACING
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SEE DETAIL A

TO 1 3.8kV

NOTES:
1. THIS DRAWING IS CONCEPTUAL AND FOR BIDDING PURPOSES ONLY. THE SUPPUER SHALL IDENTIFY THE 

APPROPRIATE AND SUITASlf LOCATION OF EQUIPMENT/SIRUCIURES. COMHUNICATON. AND POWER UNE 
ROUTE AS SHOWN TO SUIT ACTUAL FlQi) REQUIREMENTS AND TO 8E SUBMITTED FOR NPC'S REVIEW AND 
APPROVAL

2. TRANSFORMER LOW VOLTAGE AND HIGH VOLTAGE BUSHINGS SHALL BE PROVOEO WITH 
INSULA TNG SHROUD AND ALL NECESSARY ACCESSORIES FOR TERMINATON OF SINGLE OR 
MULTIPLE CABLES.

3. TRANSFORMER TANKS SHAa BE GROUNDED AT TWO POINTS DIAGONALLY OPPOSITE EACH OTHER. THESE 
CONNECTIONS SHALL BE MADE FROM TWO DIFFERENT POINTS OF THE GROUNDING GRID. TRANSFORMER 
NEUTRAL CONDUCTOR SHALL BE DIRECTLY CONNECTED TO GROUND MAT.

4. THE NUMBER OF LIGHTNING ARRESTER SHOWN IN THE BID DRAWING IS INDICATVE ONLY. THE 
SUPPUER SHALL PROVDE SUFFICIENT NUMBER OF UGHTNING RODS WHICH ARE TO BE 
STRATEGICALLY LOCATED TO PROTECT THE ENTIRE SOLAR PV PLANT FROM UGHTNING 
STRIKES. THE LOCATION OF LIGHTNING PROTECTION SYSTEM SHAa NOT CAUSE SHADING ON 
THE SOLAR PV ARRAYS.

3. ALL DIMENSIONS AS SHOWN ARE IN MILUMETERS UNLESS OTHERWISE INOCATED.

LEGEND:
0 — 1/0 AWG ACSR @
(2) — POWER CABLE, 15kV XLPE ©
® — FUSE DISCONNECT SWTCH WTH LA COMBINATION @
® — STRAIN TYPE, INSULATOR _ ___ ©_

-® ^STRAIN-CLAMP — _ ‘ ©
® — COMPRESSION CLAMP ©
® — TERMINATION KIT ®
® — 110MM DIA. uPVC CONDUIT @
® — CONDUIT SUPPORT @
® — 25FT. STEEL POLE @
© — 35FT. STEL POLE @

- CROSSARU, STEa, HOG
• BRACE. STEEL. HDG
• UGHTNING ROD
• EYE BOLT
- POTENTIAL INSTRUMENT TRANSFORMER
• CURRENT INSTRUMENT TRANSFORMER
- MEDIUM VOLTAGE KWH METER BOX
• PIN TYPE INSULATOR
• GROUND CLAMP
• AUTOMATIC CIRCUIT RECLOSER
• SINGLE PHASE DISTRIBUTION TRANSFORMER

NEUTRAL CABLE
(lASulotM)

FROM SOLAR/PV AND 
ESS CONTROLLER

GROUND MAT -

m
3-1cia30SQMM XLPE CABLE 
IN 110KU DIA ulVC CONDUIT

TO u.akv Bus 
REINFORCED CONCRETE 
PEDESTAL

T T » T DETAIL "A"

SECTION "A-A1
SAPSPV-BDE-17.0W SCALE 1:60

REV. DATE NATURE OF REVISION

OWNER yff NATIONAL POWER CORPORATION
OAiRIEL 1. rrCHON BLDG.. SEN. MRIAM P. OEFENSOR-SANTIAGO AVENUE 
(FOUAERLV BIR ROAD) CORNER QUEZON AVENUE, DIUUAN I1CK1 QUEZON 

CnV, PWUPPINES

PSO£Cr DESIGN, SUPPLY, DELIVERY. INSTALLATION, TESTING AND 
CONMISSIOKNG OF SAN PASCUAL SOLAR PV-DIESEL HYBRID 
SYSTEM (WITH ESS)

LOCATION BRGY. SAN PETRO, SANPASCUAL. CURIAS ISLAND. MASBATE

t,TI£DETAILS of take-off structure (SPP)
(1/2)

0V CMKD DATE

DESIGNED

QRASSN

ReVIEV^O PRINCIPAL PIS'ft./AROfT.

CtVlUARCKT

ELEC.

WECK

DELARReCOMMSNKQ,

APPROVED-

Manager 6EJCD

3.
Wanagef. ODD

JR.

owow, SaPSPV-BDE-17.004 specs no LuzP24Z1736Se

SCALE AS SHOWN BID DRAWING REV.
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0§)

ESS TRANSFORMER

600V THm/IHW-J 
POKER CAEL£

1J*V aPE POKER 
COCUCTCR

OMO. striae

GROUND LEAD WIRE 
TO SPP AUXiLWRY 
PANaBOARD 
GROUNDING MAT

TO ESS

GROUND LEAD WIRE 
TO PEUS EQUIPMENT 

GROUNDING MAT

GROUND LEAD WIRE

GROUNDING MAT

SECTION "B-B1 SECTION "C-C"
SAPSPV-8DE-17.003 SCALE 1:60 SAPSPV-8DE-17.003 SCALE 1:60

REV NATURE OR REVISION

NOTES:
t. THIS DRAWING IS CONCEFIUAL AND FOR BIDDING PURPOSES ONLY. THE 

SUPPLIER SHAil IDENTIFY THE APPROPRIATE AND SUITABLE LOCATION OF 
EQUIPHEMT/STRUCTURES. FULLBOX (P8). COMMUNICATION, AND POWER UNE 
ROUTE AS SHOWN TO SUIT ACTUAL FIELD REQUIREMENTS AND TO BE 
SUBMITTED FOR NPC'S REVEW AND APPROVAL

2. TRANSFORMER LOW VOLTAGE AND HIGH VOLTAGE BUSHINGS SHALL 
BE PROVIDED WITH INSULATING SHROUD AND ALL NECESSARY 
ACCESSORIES FOR TERMNATON Cf SINGLE OR MULTIPLE CABLES.

3. TRANSFORMER TANKS SHAU. BE GROUNDED AT TWO POINTS DIAGONALLY 
OPPOSITE EACH OTHER. THESE CONNECTIONS SHALL BE HADE FROM TWO 
DIFTEREHT POINTS OF THE GROUNDING GRID. TRANSFORMER NEUTRAL 
CONOUCTOfi SHWI BE DIRECTLY CONNECTED TO GROUND MAT.

4. ALL DIMENSIONS AS SHOWN ARE IN MILUMETERS UNLESS OTHERWISE 
INDICATED.

LEGEND:

@

@
®
©
®
®

1/0 AWG ACSR
POWK CABLE, l5kV XLft
FUSE DISCONNECT SWITCH WITH LA COMBINATION
STRAIN TTPE. INSULATOR
STRAIN CLAMP
TERMINATION KIT
J10UM.0IA. uP.VC CONDUU_______________

®
0
©
©
©

25MM QA uPVC CONDUT (FOR CCWMUNiCATION CABLE) 
CONDUIT SUPPORT 
25FT. STEEL POLE 
.T5FT. STEEL PaE 
8FT CROSSARM. STEEL, HOG 
12FT CROSSARM, STEEL HOG 
BRACE. STEEL, HDG 
LIGHTNING ROO 
EYE BOLT
POTENTIAL INSTRUMENT TRANSFORMWER 
CURRENT INSTRUMENT TRANSFORMWB?
MEDIUM WLTAGE KWH IfTER BOX 
PIN TYPE INSULATOR 
AUTOMATIC CIRCUIT REaOSEfi

— ACR CONTROLLER
— SINGLE PHASE DISTRIBUTION TRANSFORMER
— AUXILIARY KWH METER

R£C0 APPC

national POWER CORPORATION
M CAEaei Y. ITCHON BLDG., SEN. MfRtAW P. DEF6NSOR*SANTlAGO AVENUE 

(f Cfi3.1£PlY BJff ROAC) CORNER QUEZON AVE NUB. DtUMAN 1100 OUSZON
errv, PrtupPSKes

PROJzCr DESIGN. SUPPLY. DELI\^RY. INSTALLATION. TESTING ANC 
COMMISSIONING OF SAN PASCUAL SOLAR PV-DIESEL HYBRID 
SYSTEM (WITH ESS)

LOCAT>ON 0RGY. SAN PEDRO, SAN PASCUAL. BUfOAS ISLAND, MAS0ATE

TITLE DETAILS OF TAKE-OFF STRUCTURE (SPP) 
(2/2)

BY CHXD DATE

DESIGN

DRAWN
REVlEYntD PRINCIPAL e>SR/ARCKT.

CMLTA.9CKT

ELfC.

WSCH.

susvmE ERAR
ErSTtiCD

□ELAfi£COWVc\0£a,_______________
Manager ££ICD

WPROVEO G. ^•WGPitC. JR.

OV.GNO SaPSPV-BDE-17.005 specs no LuzP2421735Se

SCALE AS SHOWN BID DRAWING REV,
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NOTES:
I ESS I I ESS; 'Em
I_______ I t____j 1—

SEE DETAII ~.l SEE DETAI) -I - -
V_.

rEE DETAIL-E__ 1 i
--------------! -1' r r * ‘ 1 i ■'mm

• - I*

k ;

jj GHW/
^ OR

F3
SEE DETAIL-G

SEE DETAIL—M
SEE DFTAII -R
----------------------- \

. L i . i . i , I . I 1 I i I i ; . i
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i . I ! 1 ■ ■ I I'V :_r^L ^ t - --iii-i

r,.-

* • ...

j i j ; r

1. EXPOSED NON CURRENT-CARRYNG METAi PARTS OP 
MODULE FRAMES, EQUIPMENT, AND ENCLOSURES SHALL BE 
PROPERLY GROUNDED.

2. DETAIL ’A' SHALL BE APPUEO TO ALL MAJOR EQUIPMENT 
SUCH AS STRING INVERTERS, DC BOXES, AC COMBINER 
BOX, TRANSfORUERS.

3. DETAILS "O' AND ’H* SHALL BE APPLIED TO MOUNTING 
STRUCTURES AND OTHER PROTECTION SUCH AS CT/PT 
FDS. LIGHTNING PROTECTION.

4. DETAIL ’L’ SHALL BE APPLIED TO SOLAR PV MODULE 
FRAMES.

5. GROUNDING CONDUCTOR SHALL BE EMBEDDED AT LEAST 
0.60M.

6. THIS DRAVmC SHALL BE WORKED WTH DRAWING NO 
SaPSPV-8DE-17.007.

7. ALL DIMENSIONS INDICATCO ARE IN MILLIMETERS 
UNLESS OTHERWISE SPECIFIED,

• • • «
-----• • iH- -

1 . 1 -k' i ;

5EE OETAIL-F SEE DETAIL-A

; I

..r !. : i i I

SEE DETAII -K

seclusio.\ fE'MCE

SWITCHYARD 0
SOLAR PV PLANT

:h«»-

DETAIL-D
/TT ~tt>-:

•:G

/-SEE DETAIL-1

>EE DETAIL-H V£EE DETAIL-C
uf

SAPSPV-BDE-17.006 SCALE

LEGEND:
---------------lOO mm’ BARE STRANDED COPPER, UN ANNEALED

-------------- 100 mm* INSULATED STRANDED COPPER CONDUCTOR

............— 50 mm* INSULATED STRANDED COPPER CONDUCTOR

— 22 mm* INSULATED STRANDED COPPER CONDUCTOR

-------------- 3.5 mm’ INSULATED STRANDED COPPER CONDUCTOR
@1 — GROUNDING TEST PIT

— AC COMBINER BOX 
® — DC BOX

1:350

GUARDHOUSE
SWSPVrBDE-IT.OOe NTS 1:100

G
STRING INVERTER 
SPP TRANSFORMER 
ESS TRANSFORMER 
GROUNDING ROD CONNECTION 
HORIZONTAL TEE CONNECUON 
HORIZONTAL 90’ CONNECTION 
HORIZONTAL CROSS CONNECUON

NATIONAL POWER CORPORATION
Uj GAMEL Y. ITCHON BLOC.. SEN. MIRIAM P. DEFENSOR.SANT1AGO AVENUE 
' (FCSWEALY GIR ROAOl CORNER QUEZON AVENUE. OIUMAN 1100 QUEZON 

CITY. PHILIPPINES

PROECi DESIGN, SUPPLY. DELIVERY, INSTALLATION TESTING ANoI 
COMMISSIONING OF SAN PASCUAL SOLAR PV-DIESEL HYBRIdI 
SYSTEM (WITH ESS) 1

lOCATON BRGY. SAN PEtRO, SAN PASCUAL, BURIAS ISLAND. MASBATE

TITLE

SOLAR PV GROUNDING SYSTEM LAYOUtI

SWITCHYARD
SAPSPV-BDE-17.006 NTS 1:100

REV. BATE NATURE OF REVISION BY

SUSMITT ERAR

fiECOWMENBED A. s. cctdelaria, ml
uoraget EEICD

..iAcfec. JR.
Manager,

APPROVEO

0/ASN3 SaPSPV-BDE-17.006 specs no LuzP24Z1735Se
SCALE AS SHOWN BID DRAWING
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DETAILS OF GROUND CONNECTIONS

Wim>9>K CCPPS) CaOJCIW

1M m>rf ME 
COra CCWUCTW

100 IT>T^ HSU/TO
aerat cotojcmt

io miK' Kounm carm caoKicn
22 irttf KUIAIES CWfP COCUCTOR

IDO imf BtfC
atm coMuciw

so ntif OSUIMED 
COPPER COCOCW

ICO im* ME 
COPTOI CONDUCTOR

22 mf nSRAIED CCfPER CCKVOOt 
60 mnf nSUtUED COPPER 0*000*

100 mtf ME 
COPPER CCKXJCT*

I 22 waf KUUED COPPER COPOCI* 
M im^ MSU/IES COPPER CCMOUCTW

II
DETAIL - A
---------------------------------- I

DETAIL - B DETAIL - C DETAIL-D DETAIL • E

.j
I
I ^ Ito wi’ KUATCD atm co*uct*

100 *W ME 
COPPER axmo*

19 frtn M. i 3000 mn 
CMUND ftOO- ----------

DETAIL - F

lOO nnr BMC
ccms cocucTW

19 M Oik. I 3000 m

22 (X 50 w1 KSUUJD 
ccm CCMOUCTtX

19 Rvn M K 3000 mm 
RCD

100 fW BMK 
COPPO? CtKUOQR

19 mm I 3009 mm 
CROWD ROD

sm COUW

S*. ____ I 50 nr^ MSUATED CCm ONOUCrOR

DETAIL - G DETAIL • H DETAIL -1 DETAIL • J

mm. LUC «n smiis
DOLTS wo MJTS

L2 L3 N

TRANSFCnOt GMUNCMC ItRUHM.

lOOnvn1 HSJLATID 
ccmt ccwoucTOfi

RAHSfOaO CONGSTt FtDtSTAL
GfUVC. SURFACtiC

TU^UNAL U>C f-
0

lW/50/22 wr^ ISUUJni 
COPKR CMUCTOS —

su IS im^ MSUUJUl
com ccnductqr

icass TQ cnuo 
COCUCTOR FOR 

VtCWXZ VO 
RCSSTANCt tCSTM. COVER

CftOUNOJNG TEST WT \
100 av£

CVHR CONOUCKA

DETAIL - K DETAIL-L DETAIL - M

oamERuic REums 
CtPfCCIUH

COPPER CEMUCT* 
(CROUIONC CRD]

NOTES:
1. EXPOSED NON CURRENT-CARRYNG METAL PARTS OF MODULE FRAMES, EQUIPMENT. AND ENCLOSURES 

SHALL BE PROPERLY GROUNDED.

2 DETAIL "A" SHALL BE APPLIED TO ALL MAJOR EQUIPMENT SUCH AS STRING INVERTERS. DC BOXES, AC 
COMBINER BOX. TRANSFORMERS,

3. DETAILS ’0 AND 'H* SHALL BE APPUEO TO MOUNTING STRUCTURES AND OTHER PROTECTION SUCH AS 
CT/PT, FOS. LIGHTNING PROTECTION.

4. DETAIL ”L‘ SHALL BE APPUEO TO SOLAR PV MODULE FRAMES.

5. THIS DRAWING SHALL BE WORKED WTH DRAWING NO. SaPSPV-8DE-17.006.

1

EQUIPMENT GROUNDING 

CONNECTION
S APSP V-0OE-17.007 MTS

NATURE CP REVISION 9-T C«®. fPPO

OWNER NATIONAL POWER CORPORATION
■ ) GABRIEL Y rrCKW 0UDO SEN. WRIAM P. OEPENSOR.SAfmACO AVENUE 

(FORMERLY BIR ROAO) CORNER QUEZON AVENUE. OIUMAN 11N QUEZON 
CITY, PHILIPPINES

PROJECT DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING AND 
COMMISSIONING OF SAN PASCUAL SOLAR PV-OIESEL HYBRID 
SYSTEM (WITH ESS)

LOCATION. BROY. SAN PEDRO, SAN PASCUAL. BURIAS ISLAND, MASBATE

TITLE

DETAILS OF GROUNDING CONNECTION

SY CH>0 DATE

DESIGNED

DRAVSN
REV10AED PRINCIPAL ENG'R.IARChT.

CWkPCHT

ELEC.

I'ECH.

DELAR A)

SUBMITTED

RECOMMENDED

APPROVED'

iMvge ESICO

3.^'^GPO^. JR.
Manner, &DO

DPJS NO SaPSPV-BDE-17.007 srecs no. LuzP24Z173SSe

SCALE NTS BID DRAWING REV.
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UCHnMC ROD 
(2000nvni16nvM)

ft

DOWN OmiCTCW ID - 
CftXltCWG SYSTEM «/ 
CASE CLAMPS SPACED 

----- 0 1.20-METERS--------

eOmir* G.I. RPE

END OP C.l. PFE BOLTED 
AT THE TOP OF THE 

STEEL POLE

STEEL POE

TO GROUNDING MAT

LIGHTNING ROD AND 

MOUNTING DETAILS
SAPSPV-BD^17.008 MTS

REV. OATS NATURE Of REVISION CHKD. RECO.

NOTES:
1. THE NUMBER OF LIGHTNING ARRESTER SHOWN IN THE BID 

DRAWING IS INDICATIVE ONLY. THE SUPPLIER SHALL 
PROVIDE APPROPRIATE TYPE AND SUFFICIENT NUMBER OF 
UGHTNING ARRESTERS WHICH ARE TO BE STRATEGICALLY 
LOCATED TO PROTECT THE ENTIRE SOLAR PV POWER 
PUNT FROM UGHTNING STRIKES. THE LOCATION OF 
UGHTNING ARRESTER/S SHALL NOT CAUSE SHADING ON 
THE SOLAR PV ARRAYS.

APPO

NATIONAL POWER CORPORATION
I‘-I GASRIEL Y. ITCHON BLDO.. SEN. MIRIAM P. OEFENSOR-SANTUGO AVENUE

' (FCRWEPLY BIR ROAD) CORICR QUEZON AVENUE. OIUlilAN UOOOUE20M 
CITY, PHILIPPINES

PROJECT. DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING AND 
COMMISSIONING OF SAN PASCUAL SOLAR PV-DIESEL HYBRID 
SYSTEM (WITH ESS)

LOCATION BRGY. SAN PEDRO, SAN PASCUAL, 8URIA9 ISUNO, HASBATE
TIT1.E

LIGHTNING PROTECTION SYSTEM

0V CHXO BATE

DcSlONSD

ORAIVN
RsVISY.tD PRlMlPALEWRIARCHT.

CMUARCKY

ELEC.

VSCK

.VERAR
Hikmib

DELA

SU3UITTED

RSCOMMENDED
UaragirEEiCD

APPROVED G. ^^^^POC, JR.

Uvisjei ODD

owM.SaPSPV-BDE-17.008 s^scs no LuzP24Z1735Se

SCALE NTS BID DRAWING



CABLE TRENCH

CQN7]R0L
Room CABLE TRENCHCABLE TRENCH

STOCK
-ROOM

EXTG. CONC. : 
STRUC.

(3) ; ■ ® (3) ll I (3)
----------------- 3 1

i(3

~

X

X

X

NOTES:
1. THIS DRAWING IS FOR BIDDING PURPOSES ONLY. THE SUPPLIER SHALL SUBMIT THE ACTUAL EQUIPMENT 

LAYOUT FOR NPC APPROVAL

2- THE SUPPLIER SHALL PROVIDE NECESSARY UNE HARDWARE FOR THE PROVISION OF THE PEMS COMMUNICATION UNE FROM 
THE EXISTING DISTRIBUTION TAPPING POLE TO THE SAN PASCUAL DPP SWITCHYARD TAKE-OFF POE

3. RNAL LOaTlONS OF EQUIPMENT AND ACCESSORIES/APPURTENANCES TO BE SUPPUEO, TRANSFERRED. INSTALLED OR 
CONSTRUCTED BY THE CONTRACTOR SHALL BE CLOSELY COORDINATED WITH SPUG MANAGEMENT AND PLANT HEADS/PLANT 
IN CHARGE TO SUIT ACTUAL SITE CONDITIONS PRIOR TO DELIVERY/ IHSTALLATION/CONSTRUCTION FOR THE TIMELY AND 
EFFICIENT IMPLEMENTATION OF THE PROJECT.

4. ALL DIMENSIONS INOICATCD ARE IN MILLIMETERS UNLESS OTHERWISE SPEOflED.

5. THIS DRAWING SHALL BE WORKED WITH CML WORKS BIO DRAWINGS.

6. ALL EQUIPMENT IN BROKEN CID LINES ARE INCLUDED IN THE CONTRACT. ALL OTHERS ARE EXISTING.

DIESEL POWER PLANT (DPP)
SAPSPV-0OE-17.OO9 NTS

NATURE OP REViSCN 8Y

LEGEND:
(T) — DIESEL GENERATOR

(2) — GENERATOR CONTROL AND

PROTECTION PANEL (GCPP)

(3) — GENERATOR TRANSFORMER
0 _ POWER AND ENERGY MANAGEMENT

SYSTEM (PEMS) ENCLOSURE 
OWS — OIL WATER SEPARATOR

°'weR NATIONAL POWER CORPORATION
gAERB.T tICHOSBLOO. SeRMIRlAMP.DEFENSOR-SAWTIACOAVENUS 
(FORMEHLY BJR ROAOl CCK5NER QUEZON AVENUE. CHUMAN I ICfl QUEZON 

CITY. PHUPPINES

PROJECT DESIGN. SUPPLY. DELIVERY, INSTALLATION, TESTING AND 
COMMISSIONING OF SAN PASCUAL SOLAR PV-DIESEL HYBRID 
SYSTEM (WITH ESS)

LOCATION BRSY. SAN PEPKO, SAN PASCUAl., BUMAS IStAND, HASBATS

TrTLE EQUIPMENT LAYOUT 
(SAN PASCUAL DIESEL POWER PUW)

iin::r’v

A. S. CANDELAr\ Hi

BY CHKO DATl

OcSIGNEO

DRAW

REVtEV^O PRINCIPAL ENCR JARCHT.

CMUARCH'T

ELEC.

VECK

SI'S!.

RECOHMENDEQ,

APPROVED G.

EEICD

■GPOC, JR,
Manajer ODU

DW NO. SaPSPV-BDE-17.009 specs no LuzP24Z1735Se

SCALE NTS BID DRAWING REV,

I
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1 THIS DRAWING SHALL BE WORKED MTH DRAWING SoPSPV-BOE-012 AND 
^p|pS-t7^13 FOR THE LEGEND, DETAILS OF LIGHTING FIXTURES. 
SCHEDULE OF LOADS, RISER DIAGRAM AND GENERAL NOTES.

2. ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE LATEST 
PROVISIONS OF THE PHIUPPINE ELECTRICAL CODE. LOCAL ORDINANCES 
AND REGULATION S-

3 CONDUIT RUNS ARE INDICATTVE ONLY. THE ACTUAL LOCATION SHALL BE 
DETERMINED IN THE FIELD.

4 ALL WIRES SHAa BE TYPE THHN/THWN-2 600V INSULATION. 
OPERATING TEMP.. STRANDED COPPER CONDUCTOR.

5. CONDUIT SHALL BE uPVC. SCH.40.

6. THIS DRAWING SHALL BE WORKED WITH OVIL BID DRAWINGS.

LEGEND;
0 — FIXTURE TYPE A

— FIXTURE TYPE C

SA — SIMPLEX POLE SWITCH
(SUBSCRIPT DENOTES LAMP BDNG CONTROLLED)

Sis — DUPLEX POLE SWITCH
(SUBSCRIPT DENOTES LAMP BONG CONTROLLED) _

—Q) ^ 200 VA DUPLEX CONVENIENCE OUTLET

----------------- CIRCUIT RUNNING ON CEILING

__________  CIRCUIT RUNNING UNDERNEATH THE FLOOR

................ - CONTROL CIRCUIT

-----5^ — CIRCUIT HOMERUN

_ SPP LIGHTING AND POWER PANEL BOARD

90'C

I
II

I

LIGHTING LAYOUT
SAPSPV-BDE-17.010 SCALE 1:35

POWER LAYOUT
SAPSPV-BOE-17.010 SCALE 1:35

R£V. NATURE Of REVISION

% NATIONAL POWER CORPORATION
J!| GABRIELY ITCHON BIOS .SEN.MKUAMP.DEFENSOR.SANnAGOAVEMJE 
“y (FORMERLY BIR ROAD) CORNER QUEZON AVENUE. WUMAN 11K QUEZON 

'siwiy ClTY.PrtUPPlJeS

pbhect design, SUPPLY, DELIVERY, INSTALLATION, TESTING ANdI 
COMMISSIONING OF SAN PASCUAL SOLAR PV-OIESEL HYBRID| 
SYSTEM (WITH ESS)

LOCATION BftBY.SAN peOBO. SAN PASCUftU BURIAS ISLAND, MABBATE

,ITl£ lighting AND POWER LAYOUT OF 
GUARDPOST (SPP)

Cmkd. RECD.

RECOWUeNOea. A. S.i
^DELAT^

APPROStO

E£lCC)

S. JR.
Lb-A9e/DK)

OWSNO. SaPSPV-BDE-17.010 SPECS. NO LuzP24Z1735Se

SCALE AS SHOWN BID DRAWING
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OPEN AREA FOR SOLAR PV 
CAPACITY ADDITION

' -

-B0E-H012

: !cS$

I! ESS

SWnCMYARS

SOLAR PV PLANT
WTUREC^RiVlSIM

NOTES:
1. THIS DRAWNG SHALL BE WORKED WITH DRAWING SflPSPV-BE€-17.0l0, 

SoPSPV-BOE-17.012 AND Sd»SPV-BDE-17.013 FOR THE LEGEND. DETAILS OF 
UGHTING FIXTURES. SCHEDULE OF LOADS. RISER DIAGRAM AND GENERAL NOTES.

THIS DRAWING IS CONCEPTUAL AND FOR BIDDING PURPOSES ONLY. THE SUPPUER SHALL 
IDENTIFY THE APPROPRIATE AND SUITABLE LOCATION OF EOUIPMENT/STRUCTURES. 
PULLBOX (PB). COUMUNICADON. AND POWER UNE ROUTE AS SHOWN TO SUIT ACTUAL 
FIELD REQUIREMENTS AND TO BE SUBMITTED FOR NPC’S REVIEW AND APPROVAL.

LEGEND:
--------------- CIRCUIT RUNNING UNDERGROUND

CONTROL CIRCUIT

— CIRCUIT HOMERUN

Sq0 — DULEX POLE SWITCH
(SUBSCRIPT DENOTES LAMP BONG CONTROLLED)

FIXTURE TYPE B

cj; — FIXTURE TYPE C

0 — SPP TRANSFORMER

ESS TRANSFORMER

STRING INVERTER
AC_raMBINER BOX_ __  ____ ___  _________ _____ ___

DC BOX 
SEPTIC TANK 
GUARD HOUSE 
CISTERN 
FUG POLE

ELEVATED WATER TANK 
PULLBOX

I

ENERGY STORAGE SYSTEM 
SOLAR PV ARRAY 
PERIMETER FENCE

ffiVNER NATIONAL POWER CORPORATION
GABRIEL 1. ITCHON BLDG . SEN. MIRIAM P. OEf ENSORGAWTIAGO AVENUE 
(FORMERLY BIR ROAD) CORNER QUEZON AVENUE, HUMAN 1IM QUEZON 

CriY, PrtUPPINES

PROJECT. DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING AND 
COMMISSIONING OF SAN PASCUAL SOLAR PV-DIESEL HYBRID 
SYSTEM (WITH ESS)

LOCATION. BRSY. SAM PEOCO. SAN PASCUAL. BURIAS ISLAND, MASBATE

TITLE PERIMETER LIGHTING AND POWER 
LAYOUT

BY CHKO DATE

DESICN-D

REVISED PRINCIPAL ENG'R, 1 A.RCHT.

CMUtfCrfT

EL=C.

MECR.

ERARsuEumei

RECOMUENOEQ:

aauiroiiMf A EElcff

, A. S. d/WTOELAR^ lit
UaOHei.

MAGPOC, JR.
Vanager. UDU

ovR3.NO. SaPSPV-BDE-17.011

SAPSPV^^-IT.OII SCALE SCALE AS SHOWN

SPECS so Lu2P24Z1735Se

BID DRAWING REV.
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Fl£Xiei£ NCW-UCTAUJC coNOuir

awCRCIE POI

;i( N.G.L

SEE MOUNTING 
DETAIL ‘A’

Bar AND NUT

ao® UCHI CCHDUT 
ADAPTER (WATERTIGHT)

2 ' 8.0mm1 THHN/THWN-2 
IN 2Omm0 uPVC

: X 9 .vA-rs era. Class: olcss -msted 
■;m:sh, tJ7 31SS. cov=«:i lEO lav?

iSLa C0wr05: Ax: Cj*A:-:vE£

MOUNTING DETAIL "A"

,200.
SEE LIGHTING FIXTURE

2 - 8.0mm'THHN/THlW-2 
IN 2Omm0 uPVC

FROM 240 VOLTS 
SUPPLY

3 - 8-Omm8 THHNAHWJ-2 
COPPER CONDUCTOR IN 
2Omm0 uPVC CONDUIT

SEE MOUNTING 
DETAIL ’A*

BARBED WIRE ____
(T STRAND GALV. STEEL WIRE)

PERIMETER LIGHTING 

INSTALLATION
SAPSPVrBOEr 17.012 SCALE 1:25

DATE NATURE OF REVISION SY

—r
cO

-=F I

o
CNJ

m

CHKO, flECO.

i»65 55 Wi-TS itC F..CCO LC«^r, rc^CiD WTh
nIC" C'-A-'^ AUO' 'A'~-
Class e.'.'-n *'ss

APS.’rAa.E i>lK SWthVAaO AKi A sc T»ANS-*05V£fl

U*.\C JO Ai'TS LiO F,C00 jC-i' ?C5CiO 
h;ch OJAjrt fiLuv'.NUV AlLO' 'AITH CLlAR 
GlAS; asO 5. CCO_SC r*.S

A»vi. rT\;r iS2 3.*J>XSv

LIGHTING FIXTURE

APrO.

NATIONAL POWER CORPORATION
<:l GAEBEL V. ITCHON eiDG. SEN. MIRIAM ?. MFENSOfi-SANTliM »VENU£ 

(FORMERLY BIR ROAD} CORNER QUEZON AL^NUE. HUMAN 1100 QUEZON 
CITY.PrtURPINES

PROJECT DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING AND 
COAV41SSION8JG OF SAN PASCUAL SOLAR PV-DIESEL HYBRID 
SYSTEM (WITH ESS)

LOCATION 8RGY. SAN PEORO, SAN PASCUAL. BURIAS ISLAND. UASBATE

ri7l£. DETAILS OF PERIMETER LIGHTING 
FIXTURE AND CONNECTION

BY CHKD DATE

DESI&5D

DRAVA/

PEV1EVVED PRINCIPAL B/GR /ARCHT

CMUA.RCHl

ELEC.

VECK.

.VERAR
eii

DELARIAMII

sus'Ji

RECOMMENDED

APPROVED

EECD

;58a
uanogef ODD'

C^^t^GPOC, JR.

DTVG NO SaPSPV-BDE-17,012 5pecs.no. LuzP2421735Se

SCALE- NTS BID DRAWING REV
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PROVIOEi 50AF/35AT, 2P. MCB
WTH BRANCH CIRCUIT OF: 
3 - 50AF/20AT, 2P. HCB 
3 - 50AF/15AT, 2P, MCB

SCHEDULE OF LOADS
(SPP AUXILIARY PANELBOARD)

TXT DESCRIPTION VA VOLTS AMPS
SWITCH SIZE

NO.
SI S2 S3 BREAKER WRE CONDUIT

}

2 - 9W COMPACT LEO LAMP. TYPE A

2 - 30W aOOD LED ROOD UGHT, TYPE C
78 240 0-33 1 1 50AF/15AT 2 - S.Snxti* THHN/THWN-2 2Oinm0 uPVC

2 12 - 30W aOOD LED aOOD UGKT, TYPE C 360 240 1.50 1 50AF/15AT 3 - aamm1 THHN/THWN-2 2Omm0 uPVC

3
2 - SOW aOOO LED aOOD UGKT. TYPE B

10 - 30W aOOD LED aOOD UGHT. TYPE C
400 240 1,67 1 50AF/15AT 2 - 8,0mm1 THHN/THWN-2 2Omm0 uPVC

4 2 - 2O0VA CONVENIENCE OUTLET 400 240 1.67 50AF/20AT 3 - 3.5mm1 THHN/THWN-2 2Omm0 uPVC

5 1 - 1 HP (SUMP PUMP) 1920 240 8,00 50AF/20AT 3 - 3.5mm1 THHN/THWH-2 2Omm0 uPVC

6 S»ARE 1500 240 6.25 50AF/20AT - -

TOTAL 4658 240 19.41 1 3 — — ---- — — - — — — —

PROVIDE; 2 - aOmrn1 THHN/THWN-2 Copper Conductor and 
1 - 8-0mml THHN/THWN-2 (Grounding) Copper 
Conductor in 25mm# uPVC Conduit

RISER DIAGRAM
FROM 7.62kV/0.24kV, 1#, 60Hz 

Oil. IMUERSEO TRANSFORMER 
AND KILOWATT-HOUR METER

G Li U
v Y 2 - 8.0mm1 THHN/THWN-2 Copper Conductor 

1 - 8.0 THHN/THWN-2 Grounding Conductor 
in 25mmd IMC Conduit

50AF/15AT

50AF/15AT

50AF/20AT

50AF/35AT, 2P. HCB 
9 50AF/15AT

50AF/20AT

@

SPARE

GENERAL NOTES:
1 Ml WORKS SHAU BE DONE IN ACCORDANCE WITH THE LATEST PROVISIONS OF THE PHIUPPINE 

^CTRICAL CODE. lAWS AND ORDINANCES OF THE LOCAL CODE ENFORCING AUTHORITIES.

2 SPP AND ESS TRANSFORMER HIGH VOLTAGE OUTPUT RATING SHALL BE THREE.P^Lnlnlf 
KILOVOLTS 60 HERTZ FOUR (4) WIRE STSTEM TO BE TAPPED AT THE EXCTNG BUS CONDUCTOR. 
THESUPPLIER SHALL SUBMIT THE ACTUAL LAYOUT OF THE CABLE AND RACEWAY ROUTE.

T ucTunn rtF wiring SHALL BE AS INDICATED IN THE BID DRAWINGS WITH PROPER FITTINGS, 3- BOXC aSoII^PPoItS. WORK SHALL BE AS PER PIAN AND SPECIFICATIONS AS TO

LOCATION. TYPE AND USE.

4. CONDUIT RUNS ARE INDICATIVE ONLY. THE ACTUAL RUNS SHAa BE DETERMINED IN THE FIELD.

5 WIBFC WIKPS FI FCTRICAL AS WELL AS NON-ELECTRlCAL MATERIALS NOT INCLUDED IN THE PLANS 5' Z SPkSoK^EcIs^ to complete the JOB SHAU BE FURNISHED AND INSTALLED
BY THE SUPPUER.

6 ALL ELECTRICAL MATERIALS TO BE USED IN THE INSTALLATION SHALL BE NEW. STANDARD AND 
APPROVED TYPE AS TO LOCATION, TYPES AND PURPOSE.

8 MINIMUM SIZE OF AC CONDUCTOR TO BE USED SHALL BE 3.5 mm1 THH.^A™^:2n'Nf3.°rTffl ? 
uPVC, SCH.40 CONDUIT UNLESS OTHERWISE SPECIFIED IN THE PLAN. MINIMUM SIZE OF OC CABLE
TO BE USED SHALL BE 4.0 mm1. _ _

■ 9 “electric works shall BE DONE UNDER-THE wicT SUPERvisiON OF A DULY UCENSEO 
ELECTRICAL ENGINEER.

ADDITIONAL NOTES:
1 ACTUAL QUANTITIES, RATING AND SIZES OF CIPCUIT BREAK^S CONOUCTORS AND 

CONDUITS SHALL BE DETERMINED BY THE SUPPLIER BASED ON THE ACTUAL SYSTEM 
REQUIREMENTS.

2. THE SUPPUER SHAU SUBMIT DETAILED SCHEDULE OF LOADS WITH CALCULATION OF 
THE REQUIRED TRANSFORMER CAPACITY FOR NPC APPROVAL.

3. THIS DRAWING IS FOR BIDDING PURPOSES ONLY.

WNER national power corporation
I-1 rjiaaELY ITCWWStOG . SEN,MJRlAMP.D€f6NSOR*SANTlAGO AVEK^ 
" (FORMERLY SIR ROAD) COft^CR QUEZON AVENUE OCUWAN 11« QUEZON v an.PHiuppiNes

FsoeCT DESIGN SUPPLY DELIVERY INSTALLATION, TESTING ANOl 
'■ CWMISSIONING OF SAN PASCUAL SOLAR PV-DIESEL HYBRIdI 

SYSTEM (WITH ESS)
L0C*TKW BBGV. SAN PEDftO, SAN PASCUAL BURIA8 ISLAND, HASBATC

TIILE SCHEDULE OF LOADS, RISER DIAGRAM 
AND GENERAL NOTES

▼

REV. DATE NATURE Of REVISION BY CHKO. RECD. a?p: !

BY Crt® DATE

DESIGNED

REVTEVSO PRINCIPAL EiNjR/ASCHT.

CIVIUARCM'T

ElEC

HSCH

SU3VS lVERAR

&ErpuucKjncn A. S. CANDELARIA, Ml|
Manger EEICD

■ ..agp6c, JR.
Man^i. uudaPWWVtD Gfl

(MCNO SaPSPV-BDE-17.013

I SCiU NTS

SPECS liO. LuzP24Z1735Se

BID DRAWING
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POLE COORDINATES

j POLE NO. EASTING NORTHING SPAN DEF. ANGLE

TAPPING POLE 498962.921 1446327.632 66.62 1
I
I 1 499028.777 1446337.591 66.61 i

i 2 499094.655 1446347.525 25.02 ; 8‘35'L

NOTES:
1, AU DIMENSIONS ARE IN METERS UNLESS OTHERWSE INDICATED.

2 FINAL TAPPING TO THE EXISTING DISTRIBUTION UNE OF SAN PASCUAL 
' DPP SHALL 0E DETERMINED BY THE SUPPUER TO SUIT ACTUAL HELD

CONDITION SUBJECT TO NPC APPROVAL

3 TYPES OF GUYING AND ANCHOR ASSEMBLY SHALL BE REFERRED TO THE 
' BILL OF QUANTITIES AND STAKING SHEET.

4. CLEARANCES OF THE POIAER CABLES AND COMMUNICATION TO THE 
GROUND ACCORDING TO LOCATION AS SPECIFIEO IN THE TECHNICAL 
SPECIFICATIONS.

5. THIS ORAWNG SHALL BE WORKED WITH CIVIL BID DRAWINGS.

LEGENDS:

1o — POLE / NUMBER

iV. - 
/

—o —

DEFLECTION ANGLE

THREE PHASE DISTRIBUTION UNE

EP(SINGLE PHASE)

I

o

. V Hi £
6‘35'

25.02

PROPOSED SAN PASCUAL 
SOLAR PV POWER PLANT

REV. DATE NATURE OF REVISION BY CHKD. RECa APPO.

NATIONAL POWER CORPORATION
HI GABRIEL y ITCHOM BIOG SEN WIRiLW P. DEFEHSOR-SANTIAGO AVENUE 

(rOHUERir BR ROAD) CORNER CHJE20N AVENUE. DlLllAAN 11M QLTEZOH 
CITl'. PHILIPPINES

poftECT- DESIGN SUPPLY. DELIVERY, INSTALLATION, TESTING ANOl
COMMISSIONING OF SAN PASCUAL SOLAR PV - DIESEL HYBRIdI 
SYSTEM (WITH ESS)

LOCATION: BROY. SAN P60R0, SAN PASCUAL. BURIAS ISLAND. MAS9ATE

TIHE:
ROUTE OF 13.8kV TIE LINE 

(SAN PASCUAL SOLAR PV PLANT)

BY CM) DATE

DESIGNS) >
CRAWN 1
REVIEWED PRINCPALEHCYL/AfiCtTr.

CT/UAROfT
EEC.

UEOI.

.VERARSUBMITTED;

RECOABiPPED: A. S. DELA^tA, ml
Minagcr. EElCO

APPROVED; 3. fAGPo'c, JR,
Utuaer, ODD

cwaNa SaPSPV-BDE-17.014 PR NO. LuzP24Z1735Se

SCALE: NTS BID DRAWING REV.
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GENERAL DESIGN DATA

SINGLE POLE

13.8 kV1. Nominal Voltage
7. Clearances, Values Strictiy Ulnlmum;

2. Conductors and Wires ClcarinccCrowing Over @48.6 •C(IWF), No Wind, Final Sag

32.80 ft.10.00 m.Track Rails of Railroads

24.93 ft.Public Slraal and HighwaysCONDUCTORS PRIMARY
CONDUCTOR

SECONDARY CONDUCTOR GUY WIRENEUTRAL WIRE
21.98 ft.Rural Road 6.70 m.AND WIRES

5.60 m. 19.02 ft.Cultivated Fields, Area Accessible only to Pedestrians318' High Strength
Grade Steel Galvanized

DUPLEX TYPE, #2 AWGACSR, U2 AWGACSR, 1/0 AWGType and Size Refer to DrawingConductor Clearance to Support
Refer to Drawing.strand Conductor Clparancs to Guy

Stranding

Outside Diameter

8. Guy:
3400 Kgs. (7500 lbs.) 
0.8 to 1.0
3,300 Kgs. (7.250 Ibs.)

Maximum Working Load on anchor block (0.4x0.4x0.4m) 
Guy Slope (L/H)
Maximum Design Tension In Guy Wire

Weight
Ultimate Strength

3. Maximum Loading:
Temperature 
Wind Velocity

9. Crossarms and Braces 
Material
Galvanizing According to:

7.22 'C (45 °F)
Galvanized Steel 
ASTM A123

270 KPH

4. Tension Limits (Percentage of Ultimate Tensile Strength):
Refer to Civil Drawings10. Steel Pole Data

Loaded
Final@7.22‘C [45'F)

Unloaded
Final @ 7,22 *C (45'F)

Conductor 11. Pole Setting
Neutral Wire

40 M and EInsulator Assembly
Depth of Pole Setting

In RockIn EarthLength of Pole

5. Span Limitations (Meters):

DeflectionStructure

100 m O'-S’NC1 (CD
Single Pole, 
Three Phase

5° - 30'100 mNC2 (C2)
15.24100 mNC7-2 (C7-2)

S) NATIONAL POWER CORPORATION
ffl GABRIEL r ITCHON BLOG. SEN UIRIAUR DEBENSOR-SAMTIAQO AVENUE 
5/ irORUERLY BIR ROAD) CORNER QUEZON AVENUE. OILIUAN I ICO QUEZON 

Cirv. PHIL«>PINES

PKUECT; DESIGN. SUPPLY. DELIVERY. INSTALLATION. TESTING AND
■ COMMISSIONING OF SAN PASCUAL SOLAR PV - DIESEL HYBRID 
SYSTEM (WITH ESS)

LCCAnON: 6RGY. SAH PEDRO, SAN PASCUAE, BURIAS ISLAND, MASBATE

7.97/13.8kV DISTRIBUTION LINE 
STEEL POLE" GENERAL DESIGN DATA /n/

recOUMEWar A. S.lcANDELARlA IIIPRWCPHlENG'H./AHOn.

lAGPOC, JR.APPROVED;

specs.no, LuzP24Z1735Seom.uo. SaPSPV-BDE-17.015

BID DRAWING
NATIRE OF REVISION



18 mmtf HOLE,
18 mm0 HOLE,

18 mm0 HOLE, 
18 mm^ HOLE. 
GUYING,

GUYING.
GUYING,
GUYING,

18 mm0 HOLE.

18 mm0 HOLE,
18 mm0 HOLE.

18 mm0 HOLE,

GUYING,
GUYING,

18 mm0 HOLE,
18 mm0 HOLE.

GUYING,

18 mm0 HOLE,
18 mm0 HOLE.

18 mm0 HOLE.

GUYING,

18 mm0 HOLE. 
18 mm0 HOLE,

NOTES;
1. REK|;R to CONFjIRUCTION DRAWING 

GTRiJC IURI
2. All. DIMENSIONS ARE IN Mill lMETrRl; 

SPECiriCD
UNI ESS OTHERWISE

NATIONAL POWER CORPORATION
GABRIElV. ITCHON BLDG. SEN. MIRIAMP.OEEENSOR-SANTLAGOAVENUE 
IPORIAERIYSB ROAD) CORNER OUcZONAlENUE. DIUMAN IIMQDEJON

CiTV, PmilPPiNgs

PROiea; DESIGN. SUPPLY. DELIVERY, INSTALLATION, TESTING AND 
=«F SAN PASCUAL SOLAF* PV - DIESEL HYBRIDdro I cM ^Wl In ESS)

LOCATION: brgv.8anPEonn..ranpAqri.A, ...an...BRGY. SAW PEOHO, SAN PASCHAL BURIA8 ISLAND, MASBATE

7.97/13.8kV DISTRIBUTION LINE 
'STEEL POLE" STANDARD HOLE LOCATION

R^. VERAR
DRAWN
REVIEWS) ffiWCPALEHGTl/ARCKT. RECWOBCtt A. S. IDELARIAr,E6CO-----

HECK

0WG.W. SaPSPV-BDE-17.016 specs.no. LuzP2421735Se

BID DRAWINGNATURE OF REVISION
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H----------- ffi-

1:52' 229x

I Sositicr, o'
! '.vf^en rec’d

b J

&

'.I5<

neu;foi ono secD'^oary- 
icidjctci-

ELEVATION

POLE TOP PIN ASSEMBLY

TYPE NC2 (C2)
scMS ms

:,e-;

• tv- i

C

SIDE VIEW

NOTES:
ALL D!'/'MS:C\S AR- i\ V^LL'VETt^S UVLESS ==-f
RE'ES .0 3 L- Or C;JA\T:T'l5 rC3 
lO 9E USED.
T-'S 03AV/:\'0 SHALL 3E cead D3a',v.\3.

BILL OF MATERIALS
i ITEM D E C R I P T I 0 N i QTY.

Three Phase. Crossarm Cons't. Douhk Support Type XC2 (C2) - (5‘-30‘ Anah)
I I ! Holt Corrioge, 10 x 114 (3/8' x 4-1/211) 4

n 1 Bolt, Double Arming, 16 x;559 (5/8' x 22') 3
c Bolt Uochlne, 16 x 305 (5/8‘ x 12') 1

1 c j Bolt Machine, 16 x 254 (5/8’ x 10’) I 2
c 8dt Machine, 13 x 254 (1/2' x lO1) ( 1
cu ' Brace, Steel. Standard 711 (28*) (curve) 1 4
do Bracket, 92 x 117 x 2440 (3-5/8' x 4-5/8' x 8') 1
9

i
Crossarm, 89 x 114 x 2440 (3-1/2' x 4-1/2* B'-O") 2

1 cm Insulator, Spool, 76 (3") d. Groove

, «
f

Insulator, Pin Type 6
: ek Locknut, 16 (S/S'} 13

ek Locknut, 10 (3/8’) 4
ek Locknut, 13 (1/2*) 1
dl Pipe, Spacer, 19 (3/4') dio, x 38 (1-1/2*) 2 i

! b Pin, Pole Top, 508 (20-) ~~2 1
f Pm, Crossarm, Steel, 16 x 273 (5/8’x 10-3/4*) 4 1
trv-1 , Rod armor (Single Support) Neutral ------------- - 1
bv-2;

1
Rod Armor (Double support) Primary 3

tw 1 He Wire 56' ;
d 1 Wosher. 57 x 57 x 5 (2-1/4' x 2-1/4* x 3/16'), 21 (13/16*) 13
d Wosher, 51 x 51 x 3 (2’ x 2' x 1/8*), 14 (9/16)' H.O 1
d Washer round, 32 (1-1/4‘) - O.D,, 11 (7/16') H.D 4

Trit ACjUAl type of pole structure

REV. DATE

)f) NATIONAL POWER CORPORATION
V ITCHQNBIOG.SCN UIRIAMP 0£FENSOR.$AMn«50AVINUE
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CITV. PHILIPPINES

PROJECT DESIGN. SUPPLY. DELIVERY, INSTALLATION TESTING ANol
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oT* I fcM IWI In ESS) "

LOCATION: BRGY. 3ANPEDRO, SAN PASCUAL, BURIAS ISLAND, MASBATE
UIIE:

7.97/13.8kV DISTRIBUTION LINE
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BILL OF MATERIALS
D E C R I P T I 0 N______________

Three Phase. Crossann Cons'l, flouMf Support Type SCI (Cl) - (0’-5‘ ,4nole)
___ Bolt Carrioge, 10 » 1U (3/S' x 4-1/2*), thread 3' from tip j ;
I t Bolt Machine, 13 x 254 (1/2’ x 10"). thread 5’ from Up |
: Bolt Machine, 16 x 254 (5/8' x 10*), threod 5" (ram (Ip i ;

BoK, Single Upset, 16 x 254 (5/8- x I O’), (hreod 5‘ from tip
Bfoce, Steel Crossorm, Standord 711 (28')
Crossarm. 89 x 114 x 2440 (3-1/2’ x 4-1/2’ B’-O*)
Insulator, Pin Type, ANSI doss 56-2
Insulator, Spool, 44 (1- 3/4’) dlo, GRoove, ANSI Closs 53-2
locknut, 10 (3/8’)
Locknut, 16 (5/8”)
Locknut, 13 (1/2’)
Pin, Crossorm, Steel, 16 x 273 (5/8’x 10-3/4")
Pin, Pole Top, 508 (20")

Rod ormor (Single Support) Neutrol
tw I Wire, Tire, Al. Alloy, Soft, /4 AWG

Wosher, 57 x 57 x 5 (2-1/4’ x 2-1/4’ x 3/16'), 21 (13/16’) HO
Wosher, 51 x 51 x 3 (2‘:x 2’ x l/e-), 14 (9/16)’ H.D
Wosher round, 32 (1-1/4*) - 0,0., II (7/16’) H.D

NOTES:
1. ALL D'ViMSlCXS A=E: IL'VETE^S UNLESS CTHE^'.niSE S = EC:E.-D
2. RE'ER TO _3'Ll Or OUANTlT-S 'OR _HE ACTUAL TYPr Q." POLE STRUCTURE 

TO 9E USED,
3. ■'^S :RAW:\G S-A._ 3E '.VCR^ Vr -rf CEAD DRA,Vi\C.

SIDE VIEW

TYPE NC1 (C1) OWSEFt
» NATIONAL POWER CORPORATION
;J 6ABRieiV.irCrtONBIOS . SEN WJRlAMP.OEfENSOfl-SANTlAGOAVtNUE 
/ (PORUEftLY 0lR ROAD) CORNER QUEZON AVENUE, OHIMAN 1100 QUEZON 

CITY. PHILIPPINES

PROJECT; DESIGN. SUPPLY. DELIVERY, INSTALLATION, TESTING ANdI
COMMiSSIONINS^OF SAN PASCUAL SOLAR PV - DIESEL HYBRID

LOCATOR BROY. SAN PEORO.SAH PASCUAL, PURUS ISLAND, MASBATE

7.97/13.8kV DISTRIBUTION LINE 
'STEEL POLE" THREE PHASE (C11 - /

P. VERARSUBMITTED;

PKNCIPAlEHQIL/ABCtfT. RECOMMENDED: A. S.

we.No. SaPSPV-BDE-17.017 SPECS, NO. LuzP2421735Se
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TYPE NC7-2 (C7-2)
SCALE NTS

REV. DATE

mi OF MATERIALS
nt.v DECR/PTIOE j QTY-

Three Phase, Crossarm Cons't. Singte Dead-End Tvve NC7-Z (C7-2I
CU Brace, Crossorm, Stondord 711 (ZB1) 8
' Bolt, Comoge. 10 * 114 (3/8' * 4-1/2"), threotf 3" from tip 8
n

1 Bolt, Double Arming, 16 x 559 (5/8* x 22") 6
1 0 I Bolt, Eye, 16 x 305 (5/8‘ x 12"). thread 5" from lip 2

c i Bolt, Hochine, 16 x 254 [5/8’ x 10"). thread 5’ from tip 12
1 Clomp, Oeodend, Stroln 6
bn i

1 Clamp, Loop, Oeodend 4
s Clews, Secondary, Swinging 2
9 ! Crossorm, 89 x 114 x 2440 (3-1/2' x 4-I/2- x S'-O") 4
cm Insulotor, Spool, 76 (S’) dio. Groove. Class 53 - 4 2 i
y 1

__________ 1_ Insulator. Suspension, 152 (6") Clevis type, Closs 52 - 1 12 I
ek 1 Locknut, 10 (S/S-)
d 1 Locknut. 16 (5/8*) 14 1
ek ; Locknut, 13 (1/2-) 2
00 Nut, Eye. 16 (S/S-) Conventbnol 6 1
t* Wire.Tope, Armor, Ai. Alloy. 13 x 8 (0.5' x 0.3') 3’ 1

bv-2 Rod, Armor (Double Support), primory 3
d i Wosher, 57 x 57 x 5 (2 1/4' x 2 1/4' x 3/16"), 21 (13/16') HD IT^
d Wosher, 51 x 51 x 3 (2' x 2’ x 1/8-), 14 (g/ie") HO 2 1
d Washer, Round, 32 (lX')!0utside diomefer, 11 (7/16*) Hole 8 1
P Connector. Compression, Primory (1/0 AWG run to 1/0 AWG) , As Req'd

NOTES:
1. ALL Dt'/EMSlONS ARE '.'j Ml^u'VETERS UNLESS OThERWJC'^ SPECl'iED
2. P-FE.R TO ='LL OF OUAMiTES FOR Th'E AC'LA' T'P- C- =C'- SiR'-r" r:=r ! ,2“« ' — w.

3. FiNAL CCN-iGURAT:ON/0!R£CT;C.'jS SHALL 8E DETERyN'D 5Y T- = 
CONTRACTO.R BASED ON -HE ACTUAL F'ELD COND'TiONS

A. ALL -\D 0- VURES '.'LST 5E =RO = E=LY ',VRA= £ (2'7 vna-^V ■'NO-^ 
b. : HiS DRAWiNO SHALL BE VVCRX AiTH DEAD O.RA'.VAO,'

NATURE OF REVISION BV CHKD. RECa AFRO.
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PR0*CT: SUPPLY. DELIVERY, INSTALLATION. TESTING ANol
SY^TE(^(WITHES6)F SAN pascual solar pv - diesel hybridI

LOCATION: BRGY. SAN PEDRO, SAN PASCUAL, BURIAS ISLAND, MASBATE
TTTIE:
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J-^O'.ND LEVEL

111

E1-2A
SCALE KTS

75V'/x75WW>;5,.'‘.’ 
•(EXT£N!S:0N FROV 
=0-E, 9i4v‘-0

50VVx50MVx5

PLAN

DETAIL "A1

F2-2A
SCALE MTS

C.d.sk

BILL OF MATERIALS
ITEM D E C R I P T I 0 N QTY.

EI-2A (TRUSS GUY DETAILS)
! c’ Bolt, Thimble Eye. Angle Type, 16 x 254 (5/8’ x 10’), (hreod 5" from tip \ 1
1 u Clomp, Guy Stroight, 3 Bolt Heavy Duty Steel 2

ek Locknut, 16 (S/S’)

1 sl( Locknut, 19 (3/4")

; Locknut, 13 [l/2l
d Wosher 2X’ X 2^ X 3/16’, 13/16' hole 3
y 3/8* guy wire, 7 stomds 50'

7B Truss Guy 1
c Bolt, Moctiine, 19 x 305 (3/4’ x 12'). threod 5’ from tip 1 !
c Bolt, Machine, 13 x 305 (1/2’ x 12'). threod 5’ from tip 1 j

F2-2A (Anchor Block Details] 1
z Anchor Block, 0.40m x 0.40m x 0.40m
X Rod, Anchor, Threoded, Thimble Eye. 3/4’ x 8’ with locknut 1
d Wosher. 13/16 hole, Type 4" x 4‘ x 1/2’ 1 1

NOTES:
1. ALL D'VENSiO^S/CL£A:;aNCES fs SHEVA are V~£3 L'\LESS OT-ERV.'SE \D'CAiEE.

2. ECS BIDDING PURPOSES ONLY. NECESSARY ADJUST.VENT -\:Ci UCl.VG Ai L \fCESSARY 
VATER'AlS TC rUNCPlON AS IN'ENDED SyAI i BE DET-RVIN'O RY T-E ^C\t=AF-''R =ASED 
ON TrE actual PE0» RE'.^ENTS.

3. i-E ANCHOR ROD SUA!.L FRO'RjCE S'X (6) '\CHES VERT'CAL Y CR O'AGCNA ,v A=CVr 
T-:E GROUND L'\E Wr^EN INSTALLED.

A. WORK THIS ORAW'NG W."H CEAO DRA.V.NGS.

O.ADm

cfa,sk

ANCHOR BLOCK 
WITH REBAR

REV- CATE NATURE OF REVISION BY CHCL RECa APfO.

tJiVNBL
national power corporation
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■---- CITY. PHILIPPINES

PftCkECT DESIGN, SUPPLY, DELIVERY. INSTALLATION, TESTING ANo|
COMMISSIONING OF SAN PASCUAL SOLAR PV - DIESEL HYBRIol 
SYSTEM (WITH ESS) 1

LOCATION: BRGY. SAN FEORQ, SAN PASCUAL, BURIAS ISLAND. HASBATE

7.97/13.8kV DISTRIBUTION LINE 
TRUSS GUY & ANCHOR BLOCK DETAIL 
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REV. DATE

! ' BILL OF MATERIALS

ITEM D E C R ! P T I 0 ory.
M2-1I

oj ground rod, demp 1 1
ai Rod, ground 5/8’0 x 8' steel 1
cj Ground lire, f 4AWG 3 strands ol. oilciy i 3’
P Connector, Compression ; 1
oji Ground, clamp I 2

M2-IIA
ci Ground wire, f 4AWG 3 strands ai. olloy I 3' I
P Connector, Compression ! 1

oji Ground, damp. ) 2 I

NOTES:
A'J_ D;VE\S CSS AS S'-iOW\ ARE i\ V'lliWETERS UNCE':S OTHERWISE 
IND'CATEO.

2. ALL END OF sV.RtS VUST BE PROPERLY WRAPPED 50 (2") MINIMUV LENGTH.

3. WORF THIS DRAW-NG W:Tn CEAD DRAVANGS.

NATURE OF REVISION BY CHKD. RECO. Afro.
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^----- CITY, RrtlU^lNES

PROJECT: DESIGN. SUPPLY, DELIVERY, INSTALLATION, TESTING ANdI
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SYSTEM (WITH ESS) *

LOCATTOW: BRGY, SAN PEDRO, SAH PASCUAL, BURIAS ISLAMO, MAS9ATE
TRIE: 7.97/13.8W DISTRIBUTION LINE 
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i ITEM 1 MATERIALS DESCRIPTIOM/SPECIFICATIOSS

1
BOLT, W/fRWjE 10 X 114 [3/8’ * 4-1/2’) THREADED AT HAST 76 (3') FROM DP WITH LOCKNUT AND HASHER, HOI DIP
GALVMEED AS PER ASTU A 1S3 UKUUH COATING 381 C/H* OT SURFACE OR 0054 UU THICK. SIETl AS PER ASIU A-307.

2
BOLT. DOUBLE ARMING 16 A 506 (5/8' i 201) fUi THREAD WIFH AUEAST 4 SETS OF NUT, LOCKNUT AND HASHER - 57 i 57 x 5 
(2 1/4't 2 1/4’ X 3/16T 21 (13/16’) HIX£ OIAUOER, STEE PER ASIU A-307 CSR SIWTOG. HOT OP GN.VANBE0 PER ASTM

: A-153 UMJUU COATING 381 G/U1 OF SURFACE OR aOS4UU THOC
1

3
BOLT, DIXJBIE ARMING 16 x 559 (5/8’ x 22’) FULL THREAD WITH AT LEAST 4 SER OF NUT, LOCKNUT AND WA3IER - 57 x 57 x 5 
(2 1/4’ X 2 1/4’ X 3/16'), 21 (13/10 HOLE CWIEIER. STEEL PER ASIU A-307 CSR 9WTO0, HOI CP GN.VAM2E0 PER ASTM
A-153 MIHUUU COATING 381 G/U1 Of SURFACE OR 0.054MU IHKX,

4
' BOLT, CNAL EYE. 15 X 254 (5/8’ x ID") FULL DREAD WITH A! LEAST 69 (35’) FROU TOP WITH NUT, LOCWJT AND HASHER -

57 X 57 X 5 (2 1/4’ X 2 1/4’ x S/IS1), 21 (13/16’) HOIE DIAMETER, STEE PER ASTM A-307, HOT DIP GALVANI2D PER ASTM
A-153 UINiilUU COATING 381 G/U' OF SURFACE Oft 0054 MU DO.

5

i

BOLT, OVAL Ert, 16 X 305 (5/8’ x 12') FUi DREAD HTTH AT LEAST 140 (S.S1) FROM TOP MTU NUT. LOCKNUT AND HASHER
57 X 57 X 5 (2 1/4’ x 2 1/4’ x 3/16'). 21 (13/16’) HOLE DWJEIER, STEE PER ASTM A-307, HOT (HP GN.VANSED PEft ASTM
A-153 UNWIU COATH; 381 G/U1 OF SURFACE OR 0.054 UU DO.

6
BOLT, OVAL EYE, 16 x 457 (5/8’ x 18’) FULL DREAD HIDI AT LEAST 203 (S’) FROU TOP WIH NUT, LOCKNUT AND HASHER
57 X 57 I 5 (2 1/4’ X 2 1/4' x 3/10, 21 (13/16') HOLE OWffTER, STEE PER ASIU A-307. HOT DP GAIVAWED PER ASTM
A-153 UN8IUU COATING 381 G/U1 OF SURFACE DR 0 054 UU TUCK.

7
BET. RUBLE EYE. 16 X 254 (5/8’ x lO") FUL THREAD HUH AT LEAST 69 (OS’) FROU TOP HUH NUT, LOCKNUT AND HASHER
57 I 57 X 5 (2 1/4’ x 2 1/4’ i 3/I6'), 21 (13/16’) HOLE DHUETER, STEE PER ASIU A-307, HOT DP GALVANI20 PER ASTU
A-153 WNIUUU COATWfi 381 G/U1 OF SURFACE OR 0.054 UU THICK,

8

BET, UACHK, 13 i 254 (1/2’ X 10') DREAOffi HUH AT LEAST 89 (Si1) FROU TOP WTH NUT, umU AND HASHER
57 X 57 I 5 (2 1/4’ x 2 1/4’ x 3/16'), 21 (D/IS1) HOLE DWMEIER, 5IEE PER ASIU A-307 CSR SHAFDNG, HOT DIP GALVANIZED
AS PER ASTU A-153 UMUUU COATHG 381 G/U1 OF SURFACE OR 0.054 UU IHDL BETS STARING FROU ISO (S’) LENGTH
MUST BE FUMSHEO YIITH BUTTER PONT (T3 (1/2’) Of BETS LENGTH), BETS lEHGTH DOES HOT NILE BUFFER POWT.

fi

BET. MACHINE, 16 i 254 (5/8’ X lO1) THREADED KITH AT LEAST 69 (US’) FROU TOP WITH NUT, LOCKNUT A» HASHER
57 I 57 X 5 (2 1/4’ i 2 1/4’ i 3/16}, 21 (13/16’) HOLE tHAMETER, STEEL PER ASTU A-307 CSR SKPDNC, HOT OP GALVANIZED
AS PER ASTU A-153 WNIUUU COATIHO 381 G/U1 Of SURFACE OR 0.054 UU DUCK. BETS STARTING FROU 150 (S’) LENGTH
UUST BE FURNISHED HUH BUFFER POINT (13 (1/2’) OF BETS LENGTH), BETS LENGTH DOES NOT WCLUDE BUFFER POW.

10

BET, UACKNE. 16 x 254 (5/8' X ID") DREADED WTH AT LEAST 140 (55’) FREI TOP YiDH HUT, LOCKNUT AND HASHER
57 X 57 X 5 (2 1/4’ x 2 1/4’ x 3/161), 21 (U/ISl HOLE DIAMETER. STEEL PER ASTU A-307 CSR SHAFDNG, HOT DP GALVANIZED
AS PER ASIU A-153 UHUUU COADNG 381 G/U1 Of SURFACE OR O.LB4 UU THCK, BETS STARTING FROU ISO (S’) LENGTH
MUST BE FURNISHa! YfllH BUFFER POINT (13 (1/2’) OF BETS LENGIH), BETS LENGTH DOES NOT INOJJE BUFFER POIHT.

11

BET, UACHtC 16 x 356 (5/8’ X 14’) THREADED HUH AT LEAST 152 (8’) FROM TOP IDH NUT. LOOOWI AND HASHER
57 X 57 I 5 (2 1/4’ i 2 1/4’ x 3/16’), 21 (13/16*) HOLE DIAMETER, STEa PER ASIU A-307 CSR SHAFDNG, HOI DIP GALVANIZED
AS PER ASTU A-153 WMULIU COATING 381 G/U1 Of SURFACE OR 0.054 UU DOCK. BETS STARING FROU 150 (6*) LENGTH
MUST BE FURNEHEO HTIH BUFFO! PONT (13 (1/2*) Of BETS LDIGTH), BETS LENGTH DOES NOT HCUJDE BUFFER PONT.

12
BET. SNGIE UPST, 16 x 254 (5/8’ x 10*) THREADE) Him AT LEAST 89 (G.S1) FROU TOP WITH NUT. LOCKNUT AND HASHER
57 X 57 X 5 (2 1/4’ i 2 1/4’ x 3/16-). 21 (IS/ie-) HXE OWIEIER, STEEL PER ASIU A-307 CSR SHAFDNC, HOT DP GALVANIZED
AS PER ASIU A-153 UNIUUU COADNG 381 G/U1 OF SLBTACE OR 0.054 UU THCK.

13
BRACE, CROSSARU. 711 (28*) STEE. STEE PER ASTU A36 - 77 A. HOT DIP GALVANLZEIl AS PER ASTU A123-78, UNWUU
COATING 702 G/U1 OF SURFACE OR 6601 UU DOCK

14 BRACKET, EEAVtS DEADEND WITHOUT SPOOL. FIAT STEEL PER ASTU A36, HOT DP GALVAUHI PER ASTU A123

IS CLAMP, HOT UNE /2/0 ACSR UAIN TO /4.

18 CLAMP. HOT LINC, 12/0 ACSR UAN TO (2/0.

17
CLAUP, LOCP DEADEND 5D!AIN (4. HIGH STRENGTH ALUUNUU CASING WITH GALVANIZED STEE U-BCLT, EXTRA

LONG SOFT ALUUINUU SPACER AND CAPS DIAT COffKE STRAWS. HOIDHG STRENGTH USWC TWO DEADEND

CLAUPS EXCEEDS RATED BREAKING STRENGTH Of COWUCTORS.

18

CAMP, KAOENO, STRAH (4 - 4/0 ACSR, CAMP BCOES AND KEEPER flECES ARE CAST IN HGH STRENGTH AUfUMUU

ALLOT THAT S NON COPPER BEARING, U BOLTS, CLEWS PIN AND ASSOCATED COUPO«MI ARE SIEE COTTER STEE

ARE STAINLESS SIEE BALL CHAWS IS DROP FORGE STEE SHANK DLAMEIER OF ANSI CLASS 52-3 ANO 52-5 PW B
ONSISTEHT WITH ANSI NSUATOR U k 1 STRENGTH RATING OF 15000 AW 25000 LBS RESPECDIEY.

19
1

CLAUP. CUT SIRABHT. THRE BOLT HEAW DUTY STEE CAUP STEE ASFERASIUA36, BOLT ANO NUTASPER
ASIU A 307. HOT DP GN.VAM2D AS PER ASIU A 153 UNIUUU CQADNG 3S1 G/U1 OF SURFACE DR DD54UU TUCK

35.1 I 75.2 155.1 1. 38 S ■
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sC6

i

ITEM • 9

:\^.Z I 139.7

:i6

©

ITEM-15 ITEM -16
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203.2 152.d

J mmmmi L J ■» ^ —Rnamnsn ■to 16 I- ' IIIMNIWMWIWB
1 ^ 1
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165.1 j 83.9

T 16
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T

16
.J- 16

164.3 I 139.7------- n----------

ITEM -12

711.2

16 (U 3
ITEM - 5 ITEM -13

ITEM-16

152.d

25d.2 203.2

16

ITEM-19
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165.1 I 88.9

ITEM -14 I

16

ITEM • 7

16f 88.9 J

NOTES:
1. ALL DIMENSIONS AS SHOWN ARE IN 

MILLIMETERS UNLESS OT-ER.v;S£ 
INDICATED.
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MTERIALS DESCRIPTION/SPECIFICATIONS
CUUP. SUSPOQW, ALUmiil AliW CLEVIS, 2 BOLTS / 2/0 ACS* tWaiUW, Aa FERWS TTPE ARE HOI-OP 

20 ! GALVANlZro, All PARTS ARE FREE rUW COROHA IMOUDIJIG SHARP EDGES ANO SURFACE ROUGHNESS, KEEPER
I AND AWIIR ARE DROP FORGED FROU C-IOSa S8Q STEEL

21 CLEWS, SECONDAHT SVIIHGHG WmCH/T SPOOL

22
shackle, anchor, drop forge steel hot dip GALVAH2ED AS PER ASTU A-1S3 UINtUJU COATING 381 G/U*
OF SURFACE OR OOSAUU MCK, SIER AS PER ASIU A-307.

23 CONDUCTOR, BARE ACSR fi AKG. 6/1 (I/IRS)

24 CONDUCTOfi, BARE ACSR /4, AUG, 6/1 (UTRS)

25
1

CONDUCTOR. BARE ACSR (2/0, AUG. 6/1 (UIRS)

26 CONDUCTOR, OlPiiX 12, AWG. (UTRS)

27 CONNECTOR, COliPRESSWH, (2/0 AWG RUN 10 (2/D ACSR

28 CONNECTOR, COUPRESSION, (2 AKC RIM TO (2 MO, ACSR.

29 CONNECTOR. COMPRESSION. (4 AWG ASCR RUN TO (4 AMO, ACSR.

3D CONNECTOR. COUPRESSION, 10 (S/S-), (GROUND WRE) RUN TO (4 AMO, ACSR.

3i CONNECTOR, COUPRESSION. 10 (S/B-), (GROU® WIRE) RUN TO (2 AWG. ACSR.

32
PIN. CROSS ARM. STEEL 16 » 273 (5/8- i 10-3/4"), WfTH NUT, iOCK fWT AND KASHER.STEEL PER ASTU A-307,
HOT DIP CALVAHI2D PER ASTU 1-1S3 IDNUUUU COAIINC 361 O/W OF SURFACE OR 0.DS4 UU IHCK.

33

FUSE. 0;T-OUT. 15 W ( for UWVERSAL 80TT0U HEAD. TTT>E K, FUSE LMK) AND ARRESTER. COUSNATICW 
(WITH U0UNHNG BRACKET). SIRUCIURAL STEEL AS PER ASIU A-36 77A, HOI OP GALVAHZED AS PER ASTU
A-123 76 UHUUU COATING 0.6102 KG/U1 OF SURFACE OR 006699 UU.

1

34 INSULATOR, PIN TTPE. PORCOAJN, ANSI CLASS 55-4

S PCULATOR, SPOOL 44 (1-3/4-), ANSI CLASS 53-2

36 INSULATOR, SPOOL 76 (3"). ANSI CLASS 53-4

37 KSULATOR, SUSPENSION. QEVS 152 (S-), CLEVIS TTPE. ANSI OR NEUA CLASS 52-1

38 UNK. FUSE, UWVERSAL BOTTOU HEAD, TYPE K, 4 AA(P.

39 NUT, EYE. 16 {5/6’), CONTEMIWUL HOT DIP GALVANIZED BOLTS HADE TO EEf-NEUA SPtClFlCATXWS.

40 PIN, POLE TOP, CHANNQ. 25 (I-), THREAD, 506 (20-) LONG.

41

ROD. ANCHOR, TffiEAOED, SWl£ ETE, 19 » 2440 (3/4' x 6) WIIH NUT LOCKNUT AND MASHER - 57 t 57 i 5 
(4’ X 4’ X I/2-), 21 (13/15^HOLE OWJETER STEEL AS PER ASIU A-307 CSR SHAFTING, HOT DIP
GALVANIZED AS PER ASIU A-1S3 UiHUUU COATING 381 G/U1 OF SURFACE OR 0.054 UU TKICX.

42 ROD, ARUOR, PREFDRUED, FW (2 ACSR, SINGLE SUPPORT,

43 ROO, ARUOR. PREFOfiUO. FOR (2/0 ACSR. SMGLE SUPPORT.

44 ROD, ARUOR, PREFORU0, FOR (2/0 ACSR. DOUBLE SUPPORT.

45 SPACOL PIPE, 19 X 38 (3/4* x 1-I/2-)

ITEM - 20

85.72

ITEM • 21

ITEM - 22

ITEM - 23

ITEM - 24

ITEM • 25

ITEM • 26

NOTES:
ALL OlMEVSiOMS A5 SH0'.V\ ARE \ WiLUViTERS UNLESS CThE:RWjSE iNDiCATEi

§2/0 AWG

ITEM-27

S2 A'.VG
S= 16

ITEM • 28

REV.

±A awG

ITEM-29

• =— A'/.G

^SSSZ^^3SSSSSSS2SZ

ITEM-30
I/a-

ITEM-31

f2 au.G

3/S"

203.2 69.35

■~T
I

127 ! 1A6
ITEM - 32

ITEM • 33

98.42

139.7

1 1 4,3

F?= 17.45

ITEM - 34

ITEM - 38 TEM • 39

.508
203.2

y—17.45 Da.' 1 ?7
1

CD 0

ITEM-40

2400

ITEM -41

3 C

ITEM-42

m

ITEM - 43 ITEM - 44

79.37
44.45

(O)
ITEM-45

•I 76.2

ITEM • 35

-17.46

104.77 k- ,6tM
76.2

A
139.7

ITEM-36
152.4

ITEM - 37
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CITY. PHIUPPINES

PROJECT- DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING AND 
■ COMMISSIONING OF SAN PASCUAL SOLAR PV - DIESEL HYBRID 
SYSTEM (WITH ESS)
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C-Q
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M5-2 M5-11

I

>

M5-5 M5-23

REV. DATE

BILL OF MATERIALS

i ITEM D E C R I P TI 0 N QTY.
I M5-2

c Bolt, Mochifie, 5/8' x lO’ 2

a Insulator, Pin Tjpe 1

ek Locknut, 5/8* 2

b Pin, Pole Top. 20’

d Wosher 2 1/2' ,x 2 1/2’ x 3/16', 3/16’ H.O. 2

.V5-)— h 0 Insulotor, Pin Type 1
/ f Pin. Crossorm, Steel, 5/8‘ x 10 3/4’ »/ nut, locknut ond washers 1

~<T$) M5~II
: ek Locknut. 5/8’ 4

I h Brace flat, 1-1/4' x 1-1/4' x 28

i Bolt, corriage, 3/8' x 4-1/2’ 1
\ / M5-i3
\______  P — I ______ / I Clomp, Deadend Strain

NOTES:
1 A' E \ S; C \ S AS S-CvV\ A=?E \ ‘.'■L_VETE.:?S SMESS O'

AO'CA'EO.
-ES'iV SE

NATURE OF REVISION BY CHKD. REDO. APTO.

<mR NATtONAL POWER CORPORATION
151/ T \}^J 5ABRrE1_ f ITCHON BLDG.. SEN MIRIAM P. BEPENSOR-SANTIAGOAVENUE 

EORUERIV BIR ROAOl CORNER OUE20N AVENUE. OlllUAN 11D0QUE2ON 
CITY. PHIllPPlNES

PRCUECT- DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING AND 
■ COMMISSIONING OF SAN PASCUAL SOLAR PV - DIESEL HYBRID 

SYSTEM (WITNESS)
LOCATION; BRGY. SAN PEDRO. SAN PASCUAL, BURIA3 ISLAND. MASBATE

TTTIE; 7.97/13.8kV DISTRIBUTION LINE
MSCELLANEOUS PRIMARY ASSEMBLIES 

(M5-2,MS-5JM5-11.M5-23) , _

BY CHKD DATE
DESKNEO
DRAWN
REVEWED pra«PAereTUARCffT.
CMrAftCtTT
ELEC.
UECa
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BILL OF MATERIALS
D E C R I P T I 0 S: ' QTY.

Connector, Cotr^ress'on

Rod. Armor Topping
c-0

Bolt, Mochine, 5/8' x 10'
Insulator, Pin T)pe
Locknut. 5/8'
Pin, Pole Top, 20'

Wosher 2 1/2' x 2 1/2' x 3/16*. 3/16’ H.D.

Insulotor, Pin T)^je

! Pin, Cfossorm, Steel, 5/8" x 10 3/4" w/ nut, locknut and washers

Bolt, Eye, 5/8' x 10' {Threod 5’ from tip)

Bolt, Eye, 5/8' x 18', locknut 5/8’ - 2, (thread 8' from tip )
350 (vrn.)

Wosher. 2 1/4' x 2 1/4' x 3/16', 13/16' hole
Locknut, 5/8*

M3-I0
Connector, Compression
Jumper

Cutout ond Arrester combination

NOTES:
unless OThE;?WiSE

Source
OWNER:

ft) NATIONAL POWER CORPORATION
W SAERlELV rrCHON BLOG.SEN. UIRHUP OEf ENSOfi-SVmAGO XVENUE 
>/ lEORVERLr en ROAD) cows 0UE2ON AVENUE. OIUUAN11W QUEZON 

Cl rr. PHELippiNEs

PROJECT; DESIGN. SUPPLY, DELIVERY. INSTALLATION, TESTING ANdI
COMMISSIONING OF SAN PASCUAl SOLAR PV - DIESEL HYBRID 
SYSTEM (ViTTH ESS)

lOCHKHC ORGY. SAN PEDRO, SAN PASCUAL, BUSIAS ISLAND, MAS9ATE

7.97/13.8kV DISTRIBUTION LINE 
MISCELLANEOUS PRIMARY ASSEMBLIES 

(HS.1,M5-2.MS-S,MS^,H5-10) *

ERAR
AEEICO

M5-10 PRHCIPABUSLJWCHT, RECOMCNDECC A. S,
CW/AHCKT

APPROVED: ,GPOC. JR.

CTO NO. SaPSPV-BDE-17.024 srecs. NO. LuzP24Z1735Se
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368.3 368.3 381 381 368,3 368.3
1 u 1. b —“

@

•101.6

2440

CROSSARM DRILLING GUIDE
SCALE ms

TOLEPAKCE SIZE OF HOLE
CODE NOUINAL HOLE DIAMETER SIZE OF BOLT

18 (11/16"} 16 (5/8")

i) 12 (T/ie") 10 (3/8")

NOTES:
1. in; VIlL'VETERS unless 

C=50S5A^V

ALU Dl\'ENS:ONS ARE 
OTHERWISE S=-:C'EIED.

2 OR ILL HOLES O'. CEN ER'-'NiS 
rACE5-

3 REMOVE ANY 3URRS T-AT REMA'N. _
A. all THREACS must Si -ANO-'APRED Ai,ES

GALVANIZING.
5. ALL STEEL MEETS OR EXCEEDS ASTM A572M

GRACE 50 SPECIFICATION'S. v.iLD SiRENGTH (YS) 
= > 50 ksi OR 3A5 M?o.

6. CRCSSARMS ARE hqT C;? GALVANiZEC 'N
ACCORDANCE ‘.ViTn AS^V A-23V \,J'n M;\ MUM
COAT'KG THICKNESS OF 85 M.CRONS.

7 CRCSSARM S'ECiFiCATiON' CONSIDERATIONS 'NCLUDt 
THE CONDUCTOR, UNE HARDWARES, SPAN 
DISTANCES, LINE ANGLE, WIND LOAD ON 
OROSSARMS AND CONDUCTORS.

S. CRCSSARM CR S'DEARV CONSTRUC.'ON FOR
S'NGlE PHASS to "hREE-PHASE CiRCU1' 
a=plcat;oin.

BID DRAWINGSCALE:
MATURE OF REVISION
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GABRIEl. V. ITCHON BIDO.. SEN. WlRlAU P. OEFENSOR.SAWTWOO AVENUE 
[FORMERLY BFR ROAO) CORNER QUEZON AVENUE. DlllMAN I too QUEZON 
' OlTY, PHJLIPPrNES

PRAECT-DESIGN. SUPPLY, DELIVERY. INSTALLATION, TESTING AND
' COMMISSIONING OF SAN PASCUAL SOLAR PV - DIESEL HYBRID 

SYSTEM (WITH ESS)
LOCATION: BRGY. SAN PeORO, SAN PASCUAL. BURIAS ISLAND. MASBATE

TIRE:
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(OUTSSIE THE PERiUETER FENCE)

OW-005

DW-20-005 SUPPLY

— 0#-20-007 DW-15-006

GUARD HOUSE
SCALE NTS

ISOLATION VALVE

UMON-

DETA L "A"
S_S*TE SKAuarwa
g_CATEWi«S

NcnAiLroax

taa TO ElfCTTOM. EDAMS m 
STOffiW UTOUT

GUTTED 
(Ml DATED COUECIOi)

100000

iESSi lESSi

SCI CCTAL V
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^'.SOLAR PV POWER PLANT EQUIPMENT PIPING LAYOUT
SflPSPV-BOM-17,001 SCALE NTS

REV. DATE NATURE OF REVISION BY CHKD.

s j 1 ; j"
1 1 1 : 1 : 1

: 1 !
. 1 -

1

: A.\ T 1 ' . 111
1 1 1 1

CPBi 1MW

RECO.

NOTES:
1. THIS DRAWNG IS FOR BIDDING PURPOSES ONLY.
1 AU. DIWENaONS ARE IN MILLIMETERS UNLESS OTHERWISE SPE0F1ED
1 THE SUPPUER SHAH. SUBMIT DESIGN CALCULATIONS AND 

FOUNDATION DETAILS FOR ALL EQUIPMENT TO BE SUPPUEO UNDER 
THIS SCOPE FOR APPROVAL OF NPC INaUOJNG STRUCTURAL 
SUPPORT OF WATER TANK.

*. ONE (1) SET OF 20MM DIAMETER GARDEN HOSE. 30M LONG 
OUTFITTED SJTH FEMALE THREAD HOSE CONNECTION FOR THE 20MM 
HOSE BIBS MTH FREE STANDING HOSE REEL SHAU. BE SUPPUEO BY 
THE SUPPUER.

5, THE DIMENSION SHOWN MAY BE ADJUSTED BASED ON THE ACTUAL 
DIMENSION Of THE EQUIPMENT TO BE SUPPUEO BY THE SUPPUER

6. FIRE EXTINGUISHERS SHALL BE INSTALLED ON VARIOUS LOCATIONS 
SUCH AS; INSIDE OR NEAR THE ENERGY STORAGE SYSTEM (ESS). 
GUARD POST AND FOR EACH INSTALLED STRING INVERTER. FINAL 
LOCATION AND OUANDTY OF FIRE EXTINGUISHERS SHAU BE 
INDICATED ON THE EQUIPMENT LAYOUT AND TO BE SUBMITTED TO 
NPC FOR REVIEW/APPflOVAL

LEGEND

EWT ELEVATED WATER TANK

HP HANOPUMP

CT aSTERN TANK

FP FUG POLE

DOMESTIC WATER UNE

ESS ENERGY STORAGE SYSTEM

t HOSE BIBB

Q FIRE EXTINGUISHER

HI ENO PLUG

D REDUCER

£X3 GATE VAL\^

ISOLATION VALVE

APPO

(MNER: NATIONAL POWER CORPORATION
l-j GABRIEL Y. ITCHON 8LDG., SEN. MIRIAM P. DEFENSOR-SANTIAGO 

AVENUE (FORMERLY 6!RR0AD)C0RNER QUEZON AVENUE 
DILIMAN 1100 QUEZON CITY, PHILIPPINES

WCUECT DESIGN. SUPPLY, DELIVERY, INSTALLATION. TESTING AND COMMISSIONING OF
SAN PASCUAL SOLAR PV-DIESEL HYBRID SYSTEM (WITH ESS)

LOCATKM BRGY, SAN (BORO, SAN PASCUAL BURIAS ISLAND, UASBATE

TRIE; EQUIPMENT AND PIPING LAYOUT
(SAN PASCUAL SOLAR PV POWER PLANT)
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ISOLATION VALVE
UNION—. U1E

t£VD- SWTCH NOZZLE 
WITH PLUG

tWoujiet
NTH SCREEN

WWI rwi intxinwu asTFRN

POLTITHYLENE 
T.OOO UTERS

CTERTLOW OUTLET

TOP VIEW GATE VALW,

25* DRAIN 
PLUG

32* iPVC 
PIPE

ouTin

SIDE VIEW

NOZZLE FOR 
LEVEL SWITCH

- FOR FUTURE INSTALLATION 
Of LETB. SWTCH

- FROWDE M UU «
NOZZLE NIH PLUG

25mm « Pvc PIPE

FROU HAW 
PUMP

WATER STORAGE TANK

PIPE DESIGNATION LEGEND; 

SYSTEM (DOMESTIC WATER UNE)- 

NOMINAL PIPE SIZE (DIA.) _ 

SEQUENCE NO. -----

DETAIL "A
S—GATE MITE IS 

WMuurafo 
□ _UTE VALVES 
l3 MOMITCUS

ovERaowr ELEVATED 
VERTICAL 

WATER TANK 
1,000 UTERS

TO £1£VAT£D WATER TANK
OW-OOl

OW-32-004

NOSE eee 
OOTSIOE THE PEHUETER fEfjcO

SEE BETAS. -A

GUARD HOUSE !

0-007 low-15'0061

0W-2O-0O9 CISTERN
(SEE CIVIL WORKS DRAWINGS 

FOR DETAILS)fv DW-20-010

OW-20-011

■f> DW-20-012

OW-20-014

•p OW-20-015

DW-20-017

NOTES:

^ sp£onED- 

SP™
A (except other«se show? or approveo equivalent

NOT^RsIwS) SuDffT^ENERALJ'Y B£ INSTAii£0 INDERGROUND 
5- are in * D[AWET^«

3.

5CMM (Z') 
32UM (1 1/4-) 
2SUM (1")
2CUM (3/0 
1SUM (1/2-)

= 63HH 0,0. (outside DIAMETER) 
B «MU O.D. ■’
= 32UM O.D.
= 25MM O.D.
= 20HM 0,0.^ _ iammm 11/^ I s ^nuu r\n 

• this ORAWNG iS FOR BIDDING PURPOSES ONLY.

DW-20-008

------------- LEGEND
----- DOMESTIC WATER LINE

M GATE VALVE (NORMALLY OPEN)

M GATE VALVE (NORMALLY CLOSE)

NJ CHECK VALVE

D) REDUCER

HOSE BIBB

HI BUND FLANGE OR END PLUG

1,1 nWAVQ SURFACE

, IMmm « rf>VC PW£ 
MIN. SLOPE: tX

OWNER:

waiprT ngrr----------------------- - 1100 QUEZON CITY, PHILIPmes

^TTON BRGY.5ANFE0R0,SWPASCUALBtmiAglsmmU.«.T,
Tm£- --------------- ------------- -------------------

DOMESTIC WATER SYSTEM
TP AWn ) ninr'OA...
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