

Division  
 Assistant Department  
 MAR 25 2009  
 MODE: OCB LSB SH OC RO  
 PROJECT CHIEF: [Signature]

REPUBLIC OF THE PHILIPPINES  
 NATIONAL POWER CORPORATION  
 Technical Maintenance Services  
 Asset Preservation Department

PR NO.  
 EO-HPE09-013  
 Use this Number  
 in all communication

PP0909M - HC 6212

**PURCHASE REQUISITION**

0/0 D. 1

Requisitioning Office : NAVOTAS 1 GAS TURBINE POWER PLANT  
 Cost Center Number : 5200712 Local : 5614  
 GL No. : \_\_\_\_\_ OE No. : \_\_\_\_\_  
 WO No. : \_\_\_\_\_ JO No. : A001935

Date : 03/04/09  
 Date Needed : 11 3/26/09  
 Deliver to : Nav-GTTP  
 Date PR Rcvd. by Proc Office: \_\_\_\_\_

ITEM NO.	NSN	COMPLETE DESCRIPTION/SPECIFICATION	QUANTITY	U/M	ESTIMATED COST	ASSIGNED PO/IO NO.
1	NC0000008	Supply of labor, materials and supervision for rehabilitation of Administration and Control Building Roofs and its Accessories at Navotas Gas Turbine Power Plant	1	LOT	980,000.00	
					PHP	<u>980,000.00</u>

**Scope of Work:**

- 1.0 Total replacement of defective roofing with pre-painted long span G.I. sheet, gauge 24, rib type and its accessories:
  - 1.1 Defective rafters
  - 1.2 Defective purlins
  - 1.3 Replacement of gutters, painted gauge 24 G.I. sheet
  - 1.4 Replacement of defective flashing, gauge 24 G.I. sheet
  - 1.5 Replacement of defective downspouts, 3" diameter PVC
- 2.0 Repair and re-painting of ceilings
- 3.0 Construct divider between ground floor and 2<sup>nd</sup> floor of the administration building
- 4.0 Repair and re-painting of casement windows

**Warranty:**

6 months upon acceptance

CERTIFIED FUNDS AVAILABLE  
 BY 2/19 CC NO 5200712  
 OPEX NO. \_\_\_\_\_  
 ID NO. A001935

Certification of Funds Availability  
[Signature]  
 T. C. DAMES  
 Manager, DCMD

Certification of Stock Non-Availability  
[Signature]  
 R. T. REMOLACION  
 Property Officer A, NGTTP

Included in the PPMP  
[Signature]  
 D. P. ALARILLA  
 O&M Tech. A, NGTTP

PURPOSE/REMARKS: For the repair of administration and control bldg roofs and its accessories at Nav-GTTP

Attachments :  
 PPMP

Requisitioned by :  
[Signature]  
 ELEAZAR L. LATOSA  
 Print Name & Position  
 Plant Superintendent, NGTTP/MTTP

Approved for Purchase :  
[Signature]  
 MAURO L. MARCELO, JR.  
 Print Name & Position  
 Department Manager, NGTTP