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1.

National Power Corporation 
INVITATION TO BID 

PUBLIC BIDDING - BCS 2023-0205

The NATIONAL POWER CORPORATION (NPC), through its approved Corporate Budg 5t 
of CY 2023 intends to apply the sum of tPlease see schedule below) being the Approved Budg it 
for the Contract (ABC) to payments under the contract. Bids received in excess of the ABC shall ke 
dutomaticaily rejected at Bid opening.

PR NOS./PB Ref No. & 
Description Similar Contracts Pre-bid

Conference
Bid

Submission 
/ Opening

ABC/ Amt. of 
Bid Docs

S2-VOD23-009 /
HO-FFW23-002
PB230606-NA00129

Two (2) Years Supply of Janitorial 
Services for Various NPC Offices, 
Plants and Installations in SPUG 
Visayas and Caliraya FFWSD 
Office in Cavinti, Laguna

• Note: The ABC advertised / 
posted is for One (1) Year Only

Supply of Janitorial
Services, Lawn
and Garden
Maintenance 
and/or Allied
Services

24 May 2023 
9:30 A.M

06 June 2023 
9:30 A.M.

P6,961,121.81 / 
P 10,000.00

S1-TIN23-006 /
PB230606-RD00131

Supply and Delivery of
Mechanical Spare Parts for 2 x 
600kW Cummins Diesel Engine, 
Model No. KTA38-G1
Chongquing China, Serial Nos. 
41235682 & 41235684 for Tingloy 
DPP

Supply and
Delivery of Diesel 
Generating Sets or 
Mechanical and/or 
Electrical Parts / 
Components /
Equipment for
Diesel Generating 
Sets

24 May 2023 
9:30 A.M

06 June 2023 
9:30 A.M.

PI ,586,400.00/ 
P 5,000.00

HO-PIG23-008/
PB230424-JL00091 (PB2)

Design, Supply, Delivery,
Installation, Testing and
Commissioning of Batan Island 
Solar PV-Diesel Hybrid System 
(with 6SS)

Design, Supply,
Delivery,
Installation, Test 
and
Commissioning of 
Solar PV Plant / 
Hybrid PV-Diesel 
of at least 300kWo

24 May 2023 
9:30 A.M

06 June 2023 
9:30 A.M.

P 49.085,200.00 
P 25,000.00

'

Venue: Kafiao Function Room, NPC Bldg. Diliman, Quezon City

The NPC now invites bids for Items listed above. Delivery of the Goods is required (see table below) 
specified in the Technical Specifications. Bidders should have completed, within (see table below) fror i 
the date of submission and receipt of bids, a contract similar to the Project. The description of an eligibi 
bidder is contained in the Bidding Documents, particularly, in Section II. (Instruction to Bidders).

PR No/s./PB Ref No/s. Delivery Period / Contract 
Duration

Relevant Period of SLCC reckoned from 
the date of submission & receipt of bids

S2-VOD23-009 / HO-FFW23-002 Two (2) Years Five (5) Years
S1-TIN23-006 Sixty (60) Calendar Days Ten (10) Years
HO-PIG23-008 Two Hundred Fifteen (215) 

Calendar Davs Ten (10) Years

' AFG-LOG-002.F03 
Rev.No.O 
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Invitation to Bid - BCS 2023-026:

3. Bidding will be conducted through open competitive bidding procedures using a non-discretionai/ 
u0ass/fair criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of 
Republic Act (RA) No. 9184.

Bidding is restricted to Filipino citizens/soie proprietorships, partnerships, or organizations with at lea it 
sixty percent (60%) interest or outstanding capital stock belonging to citizens of the Philippines, and o 
citizens or organizations of a country the laws or regulations of whidi grant similar rights or privileges o 
Filipino citizens, pursuant to RA 5183.

4. Prospective Bidders may obtain further information from National Power Corporation, Bids and Contrac 
Services Division and inspect the Bidding Documents at the address given below during office hou 
(8:00AM to 5:00PM), Monday to Friday.

5. A complete set of Bidding Documents may be acquired by interested Bidders from the given address ar - 
websites) and upon payment of the applicable fee for the Bidding Documents, pursuant to the late it 
Guidelines issued by the GPPB. Bidding fee mav be refunded in accordance with the guidelines based c n
the grounds provided under Section 41 ofR.A. 9184 and its Revised IRR

6. The National Power Corporation will hold Pre-Bid Conference (see table above) and/or through video 
conferencing or webcasting which shall be open to prospective bidders.

Only registered bidder/s shall be allowed to participate for the conduct of virtual pre-bid conferenw: 
Unregistered bidders may attend the Pre-Bid Conference at the Kanao Room. NPC subject to ths 
following: r

'■ a. Only a maximum of two (2) representatives from each bidder / company shall be allowed tL 
participate during the virtual pre-bid conference.

b. A “No Face mask / No Entry” policy shall be implemented in the NPC premises. Face mask sha II 
be 3-ply surgical or KN95 mask type.

c. The requirements herein stated including the medium of submission shall be subject to GPP J 
Resolution No. 09-2020 dated 07 May 2020

d‘ P1® ?uide,ines on the lmPlernentation of Early Procurement Activities (EPA) shall be subiect t) 
GPPB Circular No. 06-2019 dated 17 July 2019

7. Bids rnust be duly received by the BAC Secretariat through (i) manual submission at the office addresi
indicated below; (ii) online or electronic submission before the specified time stated in the table abovr 
for opening of bids. Late bids shall not be accepted. ^

8' in^'lTB ClausebAaGCOmPan'ed ty 3 bid Sa°Urity in any °f 'he accep,able forms and in the am°ant statei

9‘ SnoPerJi««ShaJl 0n Kafiao ^unction Room- NPC Head Office. Diliman. Quezon City and/or vir 
online platform to be announced by NPC. Bids will be opened in the presence of the bidders’ 
representatives who choose to attend the activity.

1 °' orhnort awls' thaSnrnf0U0^ti0n^eSerVeS the right t0 reject any and aN bids- declare a fail|jre of bidding 
then20?^^wisSjC|RRr^<? R^A nNoin<M ft4°r award in accordance with Sections 35.6 and 41 o
bidders16 d RR f R A‘ N 9184’ thout thereby Incurrin9 any liability to the affected bidder o

AFG-l6g-002.F03
Rev.No.O
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Invitation to Bid - BCS 2023-02C S

11. Por further information, piease refer to:
Bids and Contracts Services Division, 
logistics Department
BIR Road cor. Quezon Avenue 
Diiiman, Quezon City
Tel Nos.; 8924-5211 and 8921-3541 local 5564/5211
Fax No.; 8922-1622
Email: bcsd@napocor.gov.ph /

12. You may visit the following websites;

For downloading of Bidding Documents: https://www.napocor.gov.ph/bcsd/bids.php

j
JNE B. BARRUELA

Vice President, Corporate Affairs Group and 
Chairman, Bids and Awards Committee

AFG-L06-002.F03 
Rev.No.O 
Page 3 of 3
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SECTION II - INSTRUCTION TO BIDDERS

DESIGN, SUPPLY, DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)
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BID DOCUMENTS

SECTION II - INSTRUCTIONS TO BIDDERS

DESIGN. SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
OISSEL HYBRID SYSTEM (WITH ESS)
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SECTION II - INSTRUCTIONS TO BIDDERS
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BIO DOCUMENTS

SECTION II - INSTRUCTIONS TO BIDDERS

DESIGN. SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

SECTION II - INSTRUCTIONS TO BIDDERS

1. Scope of Bid

The National Power Corporation (NPC or NAPOCOR) wishes to receive Bids for the 
DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING 
OF BATAN ISLAND SOLAR PV-DIESEL HYBRID SYSTEM (WITH ESS), with 
identification number LuzP22Z1382Se.

The Procurement Project (referred to herein as “Project") is composed of one (1) lot and 
will be awarded to one (1) Bidder in one complete contract, the details of which are 
described in Section VI (Technical Specifications).

2. Funding Information

2.1. The GOP through the source of funding as indicated belov/ for CY 2023 in the 
amount specified in the Invitation to Bid.

2.2. The source of funding is the Corporate Operating Budget of the National Power 
Corporation.

3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 
its 2016 revised IRR, including its Generic Procurement Manuals and associated 
policies, rules and regulations as the primary source thereof, while the herein clauses 
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only 
to the ongoing posting, advertisement, or IB by the BAC through the issuance of a 
supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have verified and 
accepted the general requirements of this Project, including other factors that may affect 
the cost, duration and execution or implementation of the contract, project, or work and 
examine all instructions, forms, terms, and project requirements in the Bidding 
Documents.

4. Corrupt, Fraudulent, Collusive, and Coercive Practices

The Procuring Entity, as well as the Bidders and Suppliers, shall observe the highest 
standard of ethics during the procurement and execution of the contract. They or 
through an agent shaii not engage in corrupt, fraudulent, collusive, coercive, and 
obstructive practices defined under Annex‘T’ of the 2016 revised IRR of RA No. 9184 
or other integrity violations in competing for the Project.

5. Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially capable will 
be evaluated.

NATIONAL POWER CORPORATION ll-lTB-1



BID DOCUMENTS

SECTION II - INSTRUCTIONS TO BIDDERS

DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AMD COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

5.2. Foreign ownership exceeding those allowed under the rules may participate when 
citizens, corporations, or associations of a country, included in the list issued by 
the GPPB, the laws or regulations of which grant reciprocal rights or privileges to 
citizens, corporations, or associations of the Philippines.

The foreign bidder claiming eligibility by reason of their country's extension of 
reciprocal rights to Filipinos shall submit a certification from the relevant 
government office of their country stating that Filipinos are allowed to participate 
in their government procurement activities for the same item/product. The said 
certification shall be validated during the post-qualification of bidders.

5.3. Pursuant to Section 23.4.1.3 of the 2016 revised IRR of RA No.9184, the Bidder 
shall have an SLCC that Is at least one (1) contract similar to the Project the value 
of which, adjusted to current prices using the PSA’s CPI, must be at least 
equivalent to at least fifty percent (50%) of the ABC.

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.1 of the 
2016 IRR of RA No. 9184.

Origin of Goods

There is no restriction on the origin of goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN, subject to
Domestic Preference requirements under ITB Clause 18.

Subcontracts

7.2.

U

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 
Procuring Entity as stated herein, but in no case more than twenty percent (20%) 
of the Project.

The portions of Project and the maximum percentage allowed to be subcontracted 
are indicated in the BDS, which shall not exceed twenty percent (20%) of the 
contracted Goods.

The Supplier may identify its subcontractor during the contract implementation 
stage. Subcontractors identified during the bidding may be changed during the 
implementation of this Contract. Subcontractors must submit the documentary 
requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 
comply with the eligibility criteria specified in ITB Clause 5 to the implementing or 
end-user unit.

Subcontracting of any portion of the Project does not relieve the Supplier of any 
liability or obligation under the Contract. The Supplier will be responsible for the 
acts, defaults, and negligence of any subcontractor, its agents, servants, or 
workmen as fully as if these were the Supplier’s own acts, defaults, or negligence, 
or those of its agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity vyill hold a pre-bid conference for this Project on the specified date 
and time and either at its physical address and/or through videoconferencing/webcasting 
as indicated in paragraph 6 of the IB.

7.3.

NATIONAL POWER CORPORATION ll-ITB-2



BID DOCUMENTS

SECTION II - INSTRUCTIONS TO BIDDERS

DESIGN. SUPPLY. DELIVERY. INSTALLATION, TESTING 
AMD COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of 
the Bidding Documents. Such requests must be in writing and received by the Procuring 
Entity, either at its given address or through electronic mail indicated in the IB, at least 
ten (10) calendar days before the deadline set for the submission and receipt of Bids.

10. Documents comprising the Bid: Eligibility and Technical Components

10.1. The first envelope shall contain the eligibility and technical documents of the Bid 
as specified in Section VIII (NPCSF-GOODS-01 - Checklist of Technical and 
Financial Documents).

10.2. The Bidder's SLCC as indicated in ITS Clause 5.3 should have been completed 
within Ten (10) Years prior to the deadline for the submission and receipt of bids.

10.3. if the eligibility requirements or statements, the bids, and all other documents for 
submission to the BAC are in foreign language other than English, it must be 
accompanied by a translation in English, which shall be authenticated by the 
appropriate Philippine foreign service establishment, post, or the equivalent office 
having jurisdiction over the foreign bidder’s affairs in the Philippines. Similar to the 
required authentication above, for Contracting Parties to the Apostille Convention, 
only the translated documents shall be authenticated through an apostille pursuant 
to GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation shall 
govern, for purposes of interpretation of the bid.

10.4. The Statement of the bidder’s Single Largest Completed Contract (SLCC) 
(NPCSF-GOODS-03) and List of all Ongoing Government & Private Contracts 
Including Contracts Awarded but not yet Started (NPCSF-GOODS-02) shall 
comply with the documentary requirements specified in the BPS.

11. Documents comprising the Bid: Financial Component

11.1 The second bid envelope shall contain the financial documents for the Bid as 
specified in Section VIII (NPCSF-GOODS-01 - Checklist of Technical and 
Financial Documents).

11.2. If the Bidder claims preference as a Domestic Bidder or Domestic Entity, a 
certification issued by DTI shall be provided by the Bidder in accordance with 
Section 43.1.3 of the 2016 revised IRR of RA No. 9184.

11.3. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted.

11.4. For Foreign-funded Procurement, a ceiling may be applied to bid prices provided 
the conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184.

12. Bid Prices

12.1. Prices indicated on the Price Schedule shall be entered separately in the following 
manner:

a. For Goods offered from within the Procuring Entity’s country:

NATIONAL POWER CORPORATION i ll-ITB-3
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LuzP22Z1382Se

The price of the Goods quoted EXW (ex-works, ex-factory, ex- 
warehouse, ex-showroom, or off-the-shelf, as applicable):

II.

III.

The cost of all customs duties and sales and other taxes already paid or 
payable;

The cost of transportation, insurance, and other costs incidental to 
delivery of the Goods to their final destination; and

iv. The price of other (incidental) services, if any, listed in the BPS. 

b. For Goods offered from abroad:

i. Unless otherwise stated in the BPS, the price of the Goods shall be 
quoted delivered duty paid (DDP) with the place of destination in the 
Philippines as specified in the BPS. In quoting the price, the Bidder shall 
be free to use transportation through carriers registered in any eligible 
country. Similarly, the Bidder may obtain insurance services from any 
eligible source country.

ii. The price of other (incidental) services, if any, as listed in the BPS.

13. Bid and Payment Currencies

13.1. For Goods that the Bidder will supply from outside the Philippines, the bid prices 
may be quoted in the local currency or tradeable currency accepted by the BSP at 
the discretion of the Bidder. However, for purposes of bid evaluation, Bids 
denominated in foreign currencies, shall be converted to Philippine currency based 
on the exchange rate as published in the BSP reference rate bulletin on the day 
of the bid opening.

13.2. Payment of the contract price shall be made in Philippine Pesos.

14. Bid Security

14.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in 
the amount indicated in the BPS, which shall be not less than the percentage of 
the ABC in accordance with the schedule in the BPS

14.2. The Bid and bid security shall be valid for One Hundred Twenty (120) calendar 
days frorri the date of opening of bids. Any Bid not accompanied by an acoeptable 
bid security shall be rejected by the Procuring Entity as non-responsive.

15. Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a ground
for disqualification.

If the Procuring Entity allows the submission of bids through online submission or any
other electronic means, the Bidder shall submit an electronic copy of its Bid, which must

NATIONAL POWER CORPORATION ll-ITB-4



BID DOCUMENTS

SECTION II - INSTRUCTIONS TO BIDDERS

DESIGN, SUPPLY, DELIVERY. INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

S

c

II
i

be digitally signed. An electronic copy that cannot be opened or is corrupted shall be
considered non-responsive and, thus, automatically disqualified.

16. Deadline for Submission of Bids

16.1. The Bidders shall submit on the specified date and time and either at its physical 
address or through online submission as indicated in paragraph 7 of the IB.

17. Opening and Preliminary Examination of Bids

17.1. The BAG shall open the Bids in public at the time, on the date, and at the place 
specified in paragraph 9 of the IB. The Bidders' representatives who are present 
shall sign a register evidencing their attendance. In case videoconferencing, 
webcasting or other similar technologies will be used, attendance of participants 
shall likewise be recorded by the BAG Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 
9184 shall prevail.

17.2. The preliminary examination of bids shall be governed by Section 30 of the 2016 
revised IRR of RA No. 9184.

18. Domestic Preference

18.1. The Procuring Entity will grant a margin of preference for the purpose of 
comparison of Bids in accordance with Section 43.1.2 of the 2016 revised IRR of 
RANo. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAG shall immediately conduct a detailed evaluation of all 
Bids rated “passed," using non-discretionary pass/fail criteria. The BAG shall 
consider the conditions in the evaluation of Bids under Section 32.2 of the 2016 
revised IRR of RA No. 9184.

If the Project allows partial bids, bidders may submit a proposal on any of the lots 
or items, and evaluation will be undertaken on a per lot or item basis, as the case 
maybe. In this case, the Bid Security as required by ITB Glause 14 shall be 
submitted for each lot or item separately.

The descriptions of the lots or items shall be indicated in Section VI (Technical 
Specifications), although the ABGs of these lots or items are indicated in the 
BDS for purposes of the NFGG computation pursuant to Section 23 4 2 6 of the 
2016 revised IRR of RA No. 9184. The NFGG must be sufficient for the total of 
the ABGs for all the lots or items participated in by the prospective Bidder.

19.4. The Project shall be awarded to one (1) Bidder in one complete contract.

19.2.

19.3.

19.5. Except for bidders submitting a committed Line of Gredit from a Universal or 
Gommercial Bank in lieu of its NFGG computation, all Bids must include the 
NFGG computation pursuant to Section 23.4.1.4 of the 2016 revised IRR of RA 
No. 9184, which must be sufficient for the total of the ABGs for all the lots or 
items participated in by the prospective Bidder. For bidders submitting the

NATIONAL POWER CORPORATION IMTB-5
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committed Line of Credit, it must be at least equal to ten percent (10%) of the 
ABCs for all the lots or items participated in by the prospective Bidder.

20. Post-Qualification

20.1. Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, 
the Bidder shall submit its latest income and business tax returns filed and paid 
through the BIR Electronic Filing and Payment System (eFPS) and other 
appropriate licenses and permits required by law and stated in the BDS.

21. Signing of the Contract

21.1. The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 
shall foim part of the Contract. Additional Contract documents are indicated in 
the BDS.

II

ll
I
[J
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5.3

7.1

10.4

SECTION III - BID DATA SHEET
ITB

Clause
For this purpose, similar contracts shall refer to Design, Supply, Delivery, 
Installation, Test, and Commissioning of a Solar PV Plant/Hybrid PV-Diesel of 
at least 300kWp.

The Single Largest Completed Contract (SLCC) as declared by the bidder shall 
be verified and validated to ascertain such completed contract. Hence, bidders 
must ensure access to sites of such projects/equipment to NPC representatives 
for verification and validation purposes during post-qualification process.

It shall be a ground for disqualification, if verification and validation cannot be 
conducted for reasons attributable to the Bidder.

Subcontracting may be allowed on transport, local/rion-skilled labor under the 
supervision of the Bidder. The Bidder shall not be relieved from any liability or 
obligation that may arise from the performance of the Subcontractor.

The list of on-going contracts (Form No. NPCSF-GOODS-02) shall be supported 
by the following documents for each on-going contract to be submitted during
Post-Qualification:

1. Contract/Purchase Order and/or Notice of Award

2. Certification coming from the project owner/client that the performance is 
satisfactory as of the bidding date

The bidder shall declare in this form all his on-going government and private 
contracts including contracts where the bidder (either as individual or as a Joint 
Venture) is a partner in a Joint Venture agreement other than his current joint 
venture where he is a partner. Non declaration will be a ground for 
disqualification of bid.

The Statement of the bidder’s Single Largest Completed Contract (SLCC) 
similar to the contract to be bid (Form No. NPCSF-GOODS-03) shall be 
supported by the following documents to be submitted during Bid Opening:

1. Contract/Purchase Order

2. Certificate of Acceptance; or Certificate of Completion; or Official Receipt 
(O.R): or Sales invoice

Any single bidder/s who already procured/securedIhe bidding documents but 
want to avail the Joint Venture Agreement (JVA) shall inform the BAC in writing 
prior to the bid opening for records and documentation purposes.
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19.5

20.1

Bidders shall also submit the following requirements in their first envelope, 
Eligibility and Technical Component of their bid:

1. Drawings and documents to be submitted v/ith the Bid as specified in 
Clause GW-12.2 of Section VI - Technical Specifications (GW-Generai 
Works)

2. Complete eligibility documents of the proposed sub-contractor, if any

The price of the Goods shall be quoted DDP Project Site or the applicable 
International Commercial Terms (INCOTERMS) for this Project.

The bid security shall be in the form of a Bid Securing Declaration, or any of the 
following forms and amounts:

a) The amount of not less two percent (2%) of ABC, if bid security is in cash, 
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 
credit: or

b) The amount of not less than five percent (5%) of ABC. if bid security is in 
Surety Bond.

The goods are grouped together in one (1) lot and will be awarded to one (1) 
bidder in one complete contract. Partial bid is not allowed.

The lot is further divided into sub-lots for the purpose of bid evaluation. The 
sub-lots are as follows:

DESCRIPTION ABC (PhP)
a. Architectural Works 219.900.00
b. Civil Works 8,493,200.00
c. Electrical Works 39,528,500.00
d. Mechanical Works 633,800.00
e. Other Works/Supply/Services 209.800.00

TOTAL. ABC 49,085,200.00.

The bidders bid offer must be within the ABC of the lot/sub-lots. Bid offers that 
exceed the ABC of the lot/sub-lots, or with incomplete price, shall be rejected.

If the Bidder opted to submit a Committed Line of Credit (CLC), the bidder must 
submit a granted credit line valid/effective at the date of bidding.

Additional documents to be submitted during Post-Qualification:

a. Contract/Purchase Order and/or Notice of Award for the contracts stated in 
the List of all Ongoing Government & Private Contracts including Contracts 
Awarded but not yet Started (NPCSF-GOODS-02);

b. Certification coming from the project owner/client that the performance is 
satisfactory as of the bidding date for all ongoing contracts stated in Form 
NPCSF-GOODS-02;
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c. Drawings and documents to be submitted during post-qualification process 
as specified in Section VI - Part II (Technical Data Sheets - Electrical 
Works, EW)

Manufacturer's brochures, manuals and other supporting documents of 
equipment, materials, hardware and tools proposed by the bidders must 
comply with the technical specifications of such equipment, materials, 
hardware and tools. It shall be a ground for disqualification if the submitted 
brochures, manuals and other supporting documents are determined not 
complying with the specifications during technical evaluation and post- 
qualification process.

Equipment, materials, hardware and tools proposed by the winning bidder to 
be supplied, which were evaluated to be complying with the technical 
specifications, shall not be replaced and musi be the same items to be 
delivered/installed/used during the contract implementation. Any proposed 
changes/replacement of said items may be allowed on meritorious reasons 
subject to validation and prior approval by NPC.

The licenses and permits relevant to the Project and the corresponding law 
requiring it as specified in the Technical Specifications, if any.

Notice to Proceed.

NATIONAL POWER CORPORATION lll-BDS-3
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SECTION IV - GENERAL CONDITIONS OF CONTRACT

Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can 
be reasonably inferred as being required for its completion as If such items were 
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 
IRR, including the Generic Procurement Manual, and associated issuances, constitute 
the primary source for the terms and conditions of the Contract, and thus, applicable 
in contract implementation. Herein clauses shall serve as the secondary source for 
the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 
activities, the advertisement, posting, or invitation of which were issued after the 
effectivity of the said amendment.

Additional requirements for the completion of this Contract shall be provided in the
Special Conditions of Contract (SCC).

Advance Payment and Terms of Payment

2.1.

U
u

2.2.

Advance payment of the contract amount is provided under Annex “D” of the 
revised 2016 IRR of RA No. 9184.

The Procuring Entity is allowed to determine the terms of payment on the partial 
or staggered delivery of the Goods procured, provided such partial payment 
shall correspond to the value of the goods delivered and accepted in 
accordance with prevailing accounting and auditing rules and regulations. The 
terms of payment are indicated in the SCC.

Performance Security

3.1.

3.2.

Within ten (10) calendar days from receipt of the Notice of Award by the Bidder 
from the Procuring Entity but in no case later than the signing of the Contract 
by both parties, the successful Bidder shall furnish the performance security in 
any of the forms prescribed in Section 39 of the 2016 revised IRR of RA No 
9184.

The performance bond to be posted by the Contractor must also comply with 
additional requirements specified in the SCC.

Inspection and Tests

The Procuring Entity or its representative shall have the right to inspect and/or to test 
the Goods to confirm their conformity to the Project specifications at no extra cost to 
the Procuring Entity in accordance with the Generic Procurement Manual. In addition 
to tests in the SCC, Section VI (Technical Specifications) shall specify what 
inspections and/or tests the Procuring Entity requires, and where they are to be 
conducted. The Procuring Entity shall notify the Supplier in writing, in a timely manner, 
of the identity of any representatives retained for these purposes.

NATIONAL POWER CORPORATION
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All reasonable facilities and assistance for the inspection and testing of Goods, 
including access to drawings and production data, shall be provided by the Supplier to 
the authorized inspectors at no charge to the Procuring Entity.

Warranty

tl

u

5.1 In order to assure that manufacturing defects shall be corrected by the Supplier, 
a wamanty shall be required from the Supplier as provided under Section 62.1 
of the 2016 revised IRR of RA No. 9184.

5.2 The Procuring Entity shall promptly notify the Supplier in writing of any claims 
arising under this warranty. Upon receipt of such notice, the Supplier shall, 
repair or replace the defective Goods or parts thereof without cost to the 
Procuring Entity, pursuant to the Generic Procurement Manual.

Liability of the Suppiier

The Supplier’s liability under this Contract shall be as provided by the laws of the
Republic of the Philippines.

If the Supplier is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

L
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SECTION V- SPECIAL CONDITIONS OF CONTRACT
GCC

Clause
1 Delivery and Documents -

The delivery terms applicable to the Contract is DDP delivered to the project 
Site specified in the technical specifications, in accordance with INCOTERMS. 
Risk and title will pass from the Supplier to the Procuring Entity upon receipt 
and final acceptance of the Goods at their final destination.

Delivery of the Goods shall be made by the Supplier in accordance with the 
terms specified in Section VI - Technical Specifications. The details of 
shipping and/or other documents to be furnished by the Supplier are as follows:
For Goods supplied from within the Philippines

Upon delivery of the Goods to the Project Site, the Supplier shall notify the 
Procuring Entity and present the following documents to the Procuring Entity;

(i) Original and four copies of the Supplier’s invoice showing Goods’ 
description, quantity, unit price, and total amount;

(ii) Original and four copies of Supplier’s factory test/inspection report;

(iii) Original and four copies of the certificate of origin (for imported Goods);
(iv) Delivery receipt detailing number and description of items received 

signed by the Procuring Entity’s representative at the Project Site;

(v) Certificate of Completion/lnspection Report signed by the Procuring 
Entity's representative at the Project Site;

(vi) Original and four copies of the Inspection Receiving Report signed by the 
Procuring Entity’s representative at the Project Site;

(vii) Original and four copies of the Manufacturer’s and/or Supplier’s warranty 
certificate; and

(viii) Documents specified in the Technical Specifications, if any.

For Goods suppiied from abroad:

Upon shipment, the Supplier shall notify the Procuring Entity and the insurance 
company by e-mail the full details of the shipment, including Contract Number, 
description of the Goods, quantity, vessel, bill of lading number and date, port 
of loading, date of shipment, port of discharge etc. Upon delivery to the Project 
Site, the Supplier shall notify the Procuring Entity and present the following 
documents as applicable with the documentary requirements of any letter of 
credit issued taking precedence:

NATIONAL POWER CORPORATION 1 V-SCC-1
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(i) Original and four copies of the Supplier’s invoice showing Goods’ 
description, quantity, unit price, and total amount;

(ii) Original and four copies of the negotiable, clean shipped on board bill of 
lading merited “freight pre-paid” and five copies of the non-negotiable bill 
of lading;

(iii) Original and four copies of Supplier’s factory test/inspection report;

(iv) Delivery receipt detailing number and description of items received 
signed by the Procuring Entity’s representative at the Project Site;

(V) Certificate of Completion/Inspection Report signed by the Procuring 
Entity’s representative at the Project Site;

(Vi) Original and four copies of the Inspection Receiving Report signed by the 
Procuring Entity's representative at the Project Site;

(vii) Original and four copies of the certificate of origin (for imported Goods); 
and

(viii) Original and four copies of the Manufacturer’s and/or Supplier’s warranty 
certificate including all other documents specified in the Technical 
Specifications, if any.

For purposes of this Clause the Procuring Entity’s Representative at the Project 
Site is Vice President - Power Engineering Services (PES) and/or its 
representative/s.

Incidental Services -

The Supplier is required to provide all of the following services, including 
additional services, if any, specified in Section VI. Schedule of Requirements:

a. performance or supervision of on-site assembly and/or start-up of the 
supplied Goods;

b. furnishing of tools required for assembly and/or maintenance of the 
supplied Goods;

c. furnishing of a detailed operations and maintenance manual for each 
appropriate unit of the supplied Goods;

d. performance or supervision or maintenance and/or repair of the supplied 
Goods, for a period of time agreed by the parties, provided that this 
service shall not relieve the Supplier of any warranty obligations under 
this Contract; and

e. training of the Procuring Entity’s personnel, at the Supplier’s plant and/or 
on-site, in assembly, start-up, operation, maintenance, and/or repair of 
the supplied Goods.
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f. Additional requirements specified in Section VI - Technical 
Specifications, if any.

The Contract price for the Goods shall include the prices charged by the 
Supplier for incidental services and shall not exceed the prevailing rates 
charged to other parties by the Supplier for similar services.

Spare Parts -

The Supplier is required to provide all of the following materials, notifications, 
and information pertaining to spare parts manufactured or distributed by the 
Supplier;

1. such spare parts as the Procuring Entity may elect to purchase from the 
Supplier, provided that this election shall not relieve the Supplier of any 
warranty obligations under this Contract; and

2. in the event of termination of production of the spare parts:

i. advance notification to the Procuring Entity of the pending 
termination, in sufficient time to permit the Procuring Entity to 
procure needed requirements; and

ii. following such termination, furnishing at no cost to the Procuring 
Entity, the blueprints, drawings, and specifications of the spare 
parts, if requested

The spare parts and other components required are listed in Section VI 
(Technical Specifications) and Section VH (Schedule of Requirements/Bid 
Price Schedule) and the costs thereof are included in the contract price.

The Supplier shall carry sufficient inventories to assure ex-stock supply of 
consumable spare parts or components for the Goods for the period specified 
in the Technical Specifications.

Spare parts or components shall be supplied as promptly as possible, but in 
any case, within three (3) months of placing the order.

Packaging -

The Supplier shall provide such packaging of the Goods as is required to 
prevent their damage or deterioration during transit to their final destination, as 
indicated in this Contract. The packaging shall be sufficient to withstand, 
without limitation, rough handling during transit and exposure to extreme 
temperatures, salt and precipitation during transit, and open storage. 
Packaging case size and weights shall take into consideration, where 
appropriate, the remoteness of the Goods’ final destination and the absence of 
heavy handling facilities at all points in transit.

The packaging, marking, and documentation within and outside the packages 
shall comply strictly with such special requirements as shall be expressly 
provided for in the Contract, including additional requirements, if any, specified 
below, and in any subsequent instructions ordered by the Procuring Entity.
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The outer packaging must be clearly marked on at least four (4) sides as 
follows:

Name of the Procuring Entity 
Name of the Supplier 
Contract Description 
Final Destination 
Gross weight
Any special lifting instructions 
Any special handling instructions 
Any relevant HAZCHEM classifications

A packaging list identifying the contents and quantities of the package is to be 
placed on an accessible point of the outer packaging if practical. If not practical 
the packaging list is to be placed inside the outer packaging but outside the 
secondary packaging.

Transportation -

Where the Supplier is required under Contract to deliver the Goods CIF, CIP, 
or DDP, transport of the Goods to the port of destination or such other named 
place of destination in the Philippines, as shall be specified in this Contract, 
shall be arranged and paid for by the Supplier, and the cost thereof shall be 
included in the Contract Price.

Where the Supplier is required under this Contract to transport the Goods to a 
specified place of destination within the Philippines, defined as the Project Site, 
transport to such place of destination in the Philippines, including insurance 
and storage, as shall be specified in this Contract, shall be arranged by the 
Supplier, and related costs shall be included in the contract price.

Where the Supplier is required under Contract to deliver the Goods CIF, CIP 
or DDP, Goods are to be transported on carriers of Philippine registry. In the 
event that no carrier of Philippine registry is available. Goods may be shipped 
by a carrier which is not of Philippine registry provided that the Supplier obtains 
and presents to the Procuring Entity certificaticn to this effect from the nearest 
Philippine consulate to the port of dispatch. In the event that carriers of 
Philippine registry are available but their schedule delays the Supplier in its 
performance of this Contract the period from when the Goods were first ready 
for shipment and the actual date of shipment the period of delay will be 
considered force majeure.

The Procuring Entity accepts no liability for the damage of Goods during transit 
other than those prescribed by INCOTERMS for DDP deliveries. In the case 
of Goods supplied from within the Philippines or supplied by domestic Suppliers 
risk and title will not be deemed to have passed to the Procuring Entity until 
their receipt and final acceptance at the final destination.

NATIONAL POWER CORPORATION

u
V-SCC-4



BID DOCUMENTS

SECTION V - SPECIAL CONDITIONS OF CONTRACT

DESIGN. SUPPLY. DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

I
I

111

ii
I

y

2.0

2.2

Intellectual Property Rights -

The Supplier shall indemnify the Procuring Entity against all third-party claims 
of infringement of patent, trademark, or industrial design rights arising from use 
of the Goods or any part thereof.

The applicable Terms of Payment for this Contract is Clause 2.2, Item No. 3.

Advance payment not to exceed fifteen percent (15%) of the contract amount 
shall be allowed and paid within sixty (60) calendar days from effectivity of the 
contract and upon the submission to and acceptance by the Procuring Entity 
of an irrevocabie letter of credit or bank guarantee issued by a Universal or 
Commercial Bank. The irrevocable letter of credit or bank guarantee must be 
for an equivalent amount, shall remain valid until the goods are delivered, and 
accompanied by a claim for advance payment.

All progress payments shall first be charged against the advance payment until 
the latter has been fully exhausted.

The terms of payment shall be as follows:

1) For Supply and Delivery Pay Items:

(a) On Contract Effectivity: Advance payment of Fifteen percent (15%) of 
the total Contract Price shall be paid within sixty (60) days from 
effectivity of the Contract and upon submission of a claim and an 
irrevocable letter of credit or bank guarantee issued by a Universal or 
Commercial Bank for the equivalent amount valid until the Goods are 
delivered and in the form provided in Section VIII- Bidding Forms.

(b) On Delivery: Eighty percent (80%) of the Contract Price of the 
delivered Goods shall be considered for payment, less the total 
amount of advance payment, if any and other deductions. If the amount 
is sufficient to fully recoup the advance payment, the remainder after 
deductions shall be paid to the Supplier within sixty (60) days after the 
date of receipt of the Goods and upon submission of the documents (i) 
through (vi) specified in the SCC provision on Delivery and Documents. 
Otherwise, the total delivery payment shall be charged against the 
advance payment and the remaining advance payment will be fully 
recouped from the succeeding claims.

(c) On Acceptance: The remaining twenty percent (20%) of the Contract 
Price of the delivered Goods shall be paid to the Supplier within sixty 
(60) days after the date of submission of the acceptance and 
inspection certificate for the respective delivery issued by the 
Procuring Entity’s authorized representative, in the event that no 
acceptance certificate Is issued by the Procuring Entity’s authorized 
representative within forty five (45) days after successful test and 
commissioning, if required, the Supplier shall have the right to claim 
payment of the remaining twenty percent (20%) subject to the 
Procuring Entity’s own verification of the reason(s) for the failure to 
issue documents (vii) and (viii) as described in the SCC provision on 
Delivery and Documents.
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2) For Supply, Delivery, Installation, Test and Commissioning Pay Items:

(a) On Contract Effectivity: Advance payment of Fifteen percent (15%) of 
the total Contract Price shall be paid within sixty (60) days from 
effectivity of the Contract and upon submission of a claim and an 
irrevocable letter of credit or bank guarantee issued by a Universal or 
Commercial Bank for the equivalent amount valid until the Goods are 
delivered and in the form provided in Section VIM- Bidding Forms.

(b) On Delivery: Eighty percent (80%) of the price of the delivered Goods, 
excluding price for inslaliation, test and commissioning shall be 
considered for payment, less the total amount of advance payment, if 
any and other deductions. If the amount is sufficient to fully recoup the 
advance payment, the remainder after deductions shall be paid to the 
Supplier within sixty (60) days after the date of receipt of the Goods 
and upon submission of the documents (i) through (vi) specified in the 
see provision on Delivery and Documents. Otherwise, the total 
delivery payment shall be charged against the advance payment and 
the remaining advance payment will be fully recouped from the 
succeeding claims.

(c) On Acceptance: The remaining twenty percent (20%) of the price of 
the delivered Goods plus price for installation, test and 
commissioning shall be paid to the Supplier within sixty (60) days after 
the date of submission of the acceptance and inspection certificate for 
the respective delivery issued by the Procuring Entity’s authorized 
representative. In the event that no acceptance certificate is issued by 
the Procuring Entity’s authorized representative within forty five (45) 
days after successful test and commissioning, the Supplier shall have 
the right to claim payment subject to the Procuring Entity’s own 
verification of the reason(s) for the failure to issue documents (vii) and 
(viii) as described in the SCC provision on Delivery and Documents.

3) For Supply, Delivery, Installation, Test and Commissioning Contracts
where Installation, Test and Commissioning prices are included in the
supply price:

(a) On Contract Effectivity: Advance payment of Fifteen percent (15%) of 
the total Contract Price shall be paid within sixty (60) days from 
effectivity of the Contract and upon submission of a claim and an 
irrevocable letter of credit or bank guarantee issued by a Universal or 
Commercial Bank for the equivalent amount valid until the Goods are 
delivered and in the form provided in Section VIII- Bidding Forms.

(b) On Delivery: Sixty percent (60%) of the price of the delivered Goods 
shall be considered for payment, less the total amount of advance 
payment, if any and other deductions. If the amount is sufficient to fully 
recoup the advance payment, the remainder after deductions shall be 
paid to the Supplier within sixty (60) days after the date of receipt of 
the Goods and upon submission of the documents (I) through (vi) 
specified in the SCC provision on Delivery and Documents. Otherwise,

______ the total delivery payment shall be charged against the advance
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payment and the remaining advance payment will be fully recouped 
from the succeeding claims.

(c) On Acceptance: The remaining forty percent (40%) of the price of the 
delivered Goods shall be paid to the Supplier within sixty (60) days 
after the date of submission of the acceptance and inspection 
certificate for the respective delivery issued by the Procuring Entity’s 
authorized representative. In the event that no acceptance certificate 
is issued by the Procuring Entity’s authorized representative within 
forty five (45) days after successful test and commissioning, the 
Supplier shall have the right to claim payment subject to the Procuring 
Entity’s own verification of the reason(s) for the failure to issue 
documents (vii) and (viii) as described in the SCC provision on Delivery 
and Documents

1. The following must be indicated in the performance bond to be posted by 
the Contractor

i. Company Name
ii. Correct amount of the Bond
iii. Contract/Purchase Order Reference Number
iv. Purpose of the Bond:

“To guarantee the faithful performance of the Principal’s obligation to 
undertake (Contract/Purchase Order Description) in accordance with 
the terms and conditions of (Contract No. & Schedule/Purchase Order 
No.) entered into by the parties."

2. The bond shall remain valid and effective until the duration of the contract 
(should be specific date reckoned from the contract effectivitv) plus sixty 
(60) days after NPC’s acceptance of the last deiivery/final acceptance of 
the project.

3. In case of surety bond, any extension of the contract duration or delivery 
period granted to the CONTRACTOR shall be considered as given, and 
any modification of the contract shall be considered as authorized, as if 
with the expressed consent of the surety, provided that such extension or 
modifications falls within the effective period of the said surety bond. 
However, in the event that the extension of the contract duration or 
delivery schedule would be beyond the effective period of the surety bond 
first posted, it shall be the sole obligation of the CONTRACTOR to post 
an acceptable Performance Security within ten (10) calendar days after 
the contract duration/delivery period extension has been granted by NPC.

4. Other required conditions in addition to the standard poiicy terms issued 
by the Bonding Company:

i. The bond is a penal bond, callable on demand and the entire amount 
thereof shall be forfeited in favor of the Obligee upon default of the 
Principal without the need to prove or to show grounds or reasons for 
demand for the sum specified therein;

I
L
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ii. The amount claimed by the Obligee under this bond shall be paid in 
full and shall never be subject to any adjustment by the Surety;

ill. In case of claim, the Surety shall pay such claim within sixty (60) days 
from receipt by the Surety of the Obligee’s notice of claim/demand 
letter notwithstanding any objection thereto by the Principal.

The inspections and tests that will be conducted are specified in the Technical
Specifications.

Guarantee for Additional Equipment Warranties are also specified in Section 
VI - Part I, Technical Specifications, Clause 19.0 - General Works (GW) and 
Clauses 2.5 & 3.8 - Electrical Works (EW)

Aside from the Liquidated Damages, the PROCURING ENTITY shall also 
implement the following additional penalties:

1. Penalty for Failure to Meet Transformer Guarantees

Aside from the Liquidated Damages, the PROCURING ENTITY shall also 
impose a penalty in case the supplier fails to meet Transformer 
Guarantees.

The penalty to be imposed to the Supplier shall be in accordance with 
Section VI - Part I, Technical Specifications, Clauses 1.10.9 and 2.4.7.9 - 
Electrical Works (EW).

2. Penalty for failing to attend the requested maintenance/repair service

Aside from the Liquidated Damages and Penalty for Failure to Meet 
Transformer Guarantees, the PROCURING ENTITY shall also impose a 
penalty in the event that undue delay is being caused by the Supplier for 
failing to attend the requested maintenance/repair services within ten (10) 
calendar days during the warranty period.

The penalty to be imposed to the Supplier shall be in accordance with 
Section VI - Part I, Technical Specifications, Clause 19.0 - General Works 
(GW).
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PART I - TECHNICAL SPECIFICATIONS

GW -GENERAL WORKS

GW-1.0 PROJECT DESCRIPTION

This specification covers the general technical and associated requirements for 
the Design, Supply, Delivery, Installation, Testing and Commissioning of Batan 
Island Solar PV - Diesel Hybrid System with Energy Storage System (ESS). 
Also included in this document are the specifications for, but not limited to, the 
13.8kV tie line, solar panels, string inverters, energy storage system, 
monitoring system, control & instrumentation system, telecommunication and 
conduit, lighting system, lightning protection and grounding system, structural 
support including designed typhoon protection, appropriate interconnection 
lines and its appurtenances and metering systems for the safe and reliable 
operation of the Solar Hybrid Power System.

Other materials and parts which are not specifically mentioned herein but are 
necessary for the proper assembly, installation, and safe operation of the 
equipment shall be furnished Including special tools and all required spare parts 
and consumables during the warranty period.

Equipment shall essentially be the standard products of the manufacturer which 
best meets the applicable international and regulatory standards. The Supplier 
shall accept full responsibility for its work in the design, installation, 
performance, qualifications, specifications, documentation, reports, fabrication, 
corrosion protection, shop testing and materials tiandling. Field testing and 
commissioning including the warranty provisions shall comply with the 
applicable standards and the requirements of this specification.

Workmanship shall be of first-class quality and in accordance with the best 
modern design practice for the manufacture, installation, assembly and tesfof 
all equipment and materials, notwithstanding any omissions from the 
specifications and drawings. Only qualified technicians shall be emploved bv 
the Supplier.

All necessary corrections and deviations from the specifications of the 
equipment arising either from error in the workmanship or design made by the 
Manufacturer/Supplier with the resulting extra expenses and related damages 
shall be solely charged to the account of the Suppliar.

GW-2.0 PROJECT LOCATION

The Solar PV-Diesel Hybrid System (with ESS) is located in Brgy. 
Bagaobawan, Batan Island, Rapu-Rapu, Albay.

Table 1.0 below shows the existing mode of transport from Manila to project 
site, subject to verification by the supplier.
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GW-3.0

GW-4.0

GW-5.0

GW-5.1

TABLE 1.0

EXISTING MODE OF TRANSPORT TO BATAN SOLAR PV PLANT
PLANT 1 2 3

1. Batan Solar PV-
Diesel Hybrid System, 
Batan Island, Albay, 
Bicol

L
Manila to 
Bacacay 

Port, Albay

S
Bacacay Port, 

Albay to 
Batan Port, 

Albay

L
Batan Port, 

Albay to 
Batan Solar 

PV Plant Site
NOTES: L - Land Travel; S - Sea Trave ; S-S - Special Trip Sea Travel

PROJECT DURATION

The contract period shall be two hundred fifteen (215) calendar days 
reckoned from the receipt of Notice to Proceed inclusive of Twenty (20) 
unworkable days considered unfavorable for the execution of the works. The 
equipment shall be delivered, installed, tested, and commissioned at Batan 
Solar PV site and Batan DPP. The Supplier shall be responsible for taking 
reference to its accessibility, means of transportation and all other factors that 
could hamper the smooth execution of the contract.

Any and/or all expenses arising through the lack of knowledge of the Supplier 
regarding the existing conditions of the delivery point shall be his responsibility 
and no additional payment thereof shall be made by NPC.

SITE INSPECTION

The Supplier shall be required to conduct site inspection to verify the actual 
condition of solar plant site, existing NPC power plant and its diesel generators 
and controls.

Schedule of the site inspection shall be coordinated with the DPP Plant-in- 
Charge of Batan and/or its duly authorized NPC personnel. The Supplier 
shall secure Certificate of Site Inspection duly signed by the aforementioned or 
his authorized NPC personnel. The certificate shall be submitted during post 
qualification.

DESIGN AND DUTY CONDITIONS 

Site Condition and Design Consideration

The Supplier shall be responsible for visiting the project sites and thoroughly 
investigate and familiarize himself with all the site conditions, the surrounding 
area and take particular reference to its accessibility, means of communication 
and transportation, and all other factors that could hamper the smooth 
execution of the contract.

Any and/or all expenses arising through the lack of knowledge or understanding 
regarding the existing conditions of the sites shall oe the responsibility of the 
Supplier and no additional payment thereof shall be made by NPC.
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The conditions stated below shall be taken into consideration in the design, 
manufacture and selection of the equipment and materials to be supplied by 
the Supplier, unless othenA/ise specifically indicated in the relevant technical 
specifications.

I

I GW-5.2

Elevation above sea level 
Ambient temperature 
Barometric pressure 
% Relative humidity 
Design for seismic loads 
Max. wind velocity

0 to 18m 
20-35‘C
95.52- 101.01 kPa abs 
up to 100%
Seismic zone factor 0.4 
300 km/hr

The prevailing atmospheric condition is generally warm, humid, and salt laden.

Plant and equipment may be subjected to both horizontal and vertical seismic 
induced accelerations of 0.40g. or more depending on:

a) Natural period and mode of vibration
b) Damping (inherent or specifically provided)
c) Manner of failure (ductile or brittle)
d) Location (at ground level or at a higher level)

The plant and equipment required under this contract shall meet the seisrriic 
design requirement for earthquake conditions.

It is evident from the design response spectra that the degree of response 
varies markedly with the period of vibration. It is essential, therefore, that any 
equipment, or its supporting structure which has modes of vibration or 
components with modes of vibration with a natural period longer than 0.1 
second be identified.

Provision shall be made for seismic movement by providing seismic movement 
joints between components which are interconnected and may have different 
vibratory characteristics. These joints shall be capable of withstanding the sum 
of the maximum deflection of each component resulting from a design 
earthquake.

All support and building structures under this contract shall meet the wind 
velocity requirements specified in the latest edition of NSCP. The 
recommended wind loading for tie line shall be based on the latest edition of 
the Philippine Electrical Code and/or other applicable codes and standards.

Design Requirements

The Supplier shall undertake the following design requirements relative to the 
provided site conditions and design considerations:

a) The Supplier is responsible forthe design as well as the implementation 
plan under this contract. The detailed design shall be based on the 
following minimum requirements:

1.1 Design Drawings included in this Document;
1.2 Technical Data Sheet for Solar Panel;
1.3 Technical Data Sheet for String Inverter;
1.4 Technical Data Sheet for DC Box/AC Combiner Box;
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I

I

I

1.5 Technical Data Sheet for Cables:
1.6 Technical Data Sheet for Solar PV Plant and Energy Storage 

System transformer;
1.7 Technical Data Sheet for Energy Storage System and its 

appurtenances; and
1.8 Technical Data Sheet for Power and Energy Management 

System and if applicable Its appurtenances.

b) The Solar PV System must be designed in accordance to the latest 
edition of lEC 62548 with minimum service life of twenty (20) years;

c) The Supplier shall design, supply and size all necessary electrical 
protections for the Solar PV System in accordance to the provisions of 
the Philippine Electrical Code (PEC) and other applicable regulatory 
agencies;

d) The Supplier shall design the structural support of the solar PV system 
based on the latest National Structural Code of the Philippines (NSCP);

e) Design of the telecommunication system installation shall be in 
accordance with latest applicable codes and standards for Outside 
Plant (OSP):

f) Design installation for solar PV system output circuit shall be in 
compliance with the minimum requirement specified in Philippine 
Electrical Code (PEC) and/or other applicable standards or local codes;

g) Design standards shall be in accordance with appropriate standards 
and accepted detailed design practice as required by existing laws and 
regulations:

h) Design standards for structures shall consider, among other things, the 
optimum safety of structures to minimize possible damages from 
tropical typhoons, cyclones and wind gustiness prevailing in the area;

i) Calculation method for the Output and Performance Ratio shall be 
determined using the latest version of PVSyst software reckoned from 
the bid opening date;

j) All the equipment to be supplied including spares of the same class 
shall bear the same manufacturer's name and model.

k) The ground mounted array structure shall be arranged to have optimum 
solar power collection. It shall have adequate strength to support the 
Solar PV modules at a given orientation;

l) The metal structures shall be corrosion resistant and designed to allow 
easy replacement of any module and shall be in line with site 
requirements. All metal members of the solar PV mounting structures 
shall be made of hot-dipped galvanized steel compliant with the latest 
edition of ASTM A123 or as directed by the NPC;

m) In addition, the materials for mounting structure of the PV system shall 
conform with the requirements of NPC, as stated in Section VI - Part I 
-CW-Civil Works;

n) Minimum clearance between the finished ground level and lowest part 
of the module structure shall be at least one meter;
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I

o) All members of the module structure shall be designed to match the 
inclination angle of 10°. The structure shall be facing east or as shown 
in the bid drawings;

p) The mounting structures shall be designed in consideration of 
earthquake, wind, dead loading, and other forces that will affect the 
stability and rigidness of the structures. The structural design shall 
comply with the requirements stated in this section;

q) The support structure and related installation shall consider and prevent 
different metal reaction which will cause degradation to the materials. 
Appropriate protection and standard method shall be conducted to 
prevent such cause;

r) The height of the column for the mounting structures shall be adjusted 
based on the natural terrain of the site as shown in the bid drawings.

s) All nuts and bolts for the PV mounting structure, especially the ones to 
be used to fasten the solar PV panels to the mounting structures, shall 
be made of good quality stainless steel 304 conforming to ASTM A240;

t) The solar PV layout shall take into consideration the optimization of the 
available land area. The Supplier shall layout the whole hybrid system 
that shall occupy the property with consideration of the specified 
capacities of the hybrid system, civil works/structures including the 
typhoon protection/reinforcement and future expansion of the solar 
plant; and

u) The Supplier, during construction, shall avoid any interruption to the on
going operations or activities of BATAN DPP. In case of damage to 
existing properties/structures during construction/installation, the 
Supplier, at his own expense, shall restore the damaged 
properties/structures into equivalent or better conditions prior to the 
occurrence of the damage of structures/properties with NO 
ADDITIONAL PAYMENT TO NPC.

GW-6.0 SUPPLIER’S SCOPE OF WORKS 

General

The scope of works shall cover the Design, Supply, Delivery, Installation. 
Testing and Commissioning of Solar PV- Diesel Hybrid (with ESS) and the 
integration to the existing and planned additional supply of genset(s) (if any) in 
Batan Diesel Power Plant including telecommunication system.

It is not the intent of this specification to specify all technical requirements or to 
set forth those requirements covered by applicable codes and standards. The 
Supplier shall furnish manpower and supervision, high quality works, materials 
and equipment meeting the requirements of this specification and industry 
standards.

The Supplier’s scope of works under this Contract shall generally consist of 
provisions stipulated hereunder.

All works and materials which are not specifically mentioned herein but are 
deemed necessary for the safe and reliable operation of the Batan Hybrid 
System shall be performed, identified and furnished by the Supplier at no 
additional cost to NPC,
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I

GW-6.1 Hybrid System

a) Solar PV Plant

• Design, supply, delivery, installation, testing and commissioning of 
Solar PV Plant with a total installed capacity of at least 300kW Solar 
PV System consisting of solar panels, string inverters with PV/Solar 
Controller, DC boxes/AC combiner box, control and monitoring 
system, lighting system, lightning protection and grounding system, 
structural support, interconnection lines and its appurtenances, 
metering system, harmonic & surge filter, electro-mechanical 
equipment and all other necessary components and associated 
auxiliaries;

• Supply, delivery, installation and testing of 400kVA Solar PV Plant 
transformer complete with the necessary protections and 
accessories as well as the construction and testing of the 
corresponding transformer pad;

• Design, supply, delivery and installation of guard post in reference 
to the material specification requirements in the Civil Bid Drawings;

• Design, supply, delivery, installation and testing of water piping 
system and its accessories;

• Supply, delivery, installation and testing of power, control and 
instrumentation cables including ground conductors, conduit and 
other appurtenances required to power and interface the supplied 
equipment which form part the Solar PV System, Energy Storage 
System (ESS) and Power and Energy Management System 
(PEMS);

• Design, supply, delivery, installation and testing of grounding 
system to be located at Solar PV Plant (SPP), ESS and at the newly 
installed facility(ies) included in this contract;

• Supply and erection of take-off struclure(s) complete with line 
materials and protection;

• Design, supply, delivery, installation and testing of lighting and 
power system including perimeter lighting as described in Electrical 
Works;

• Supply. Delivery, installation. Testing and Commissioning of Three 
(3) Phase 15.5kV solid dielectric, vacuum interrupter Automatic 
Circuit Recloser for Batan SPP incluriing necessary laptop for 
training and its other auxiliary equipment accessories;

• Supply and delivery of all the required and necessary tools and 
accessories for the safe and reliable operation and maintenance of 
the Hybrid System and its sub-systems; and

• Supply and delivery of all the required spare parts, special tools and 
lappliances including labor and all associated expenses necessary 
for any repair works in the Solar PV System, ESS and PEMS during 
the warranty period.
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b) Energy Storage System

o Design, supply, delivery, installation, testing, and 
commissioning of Energy Storage System (ESS) with at 
least 120 kW power capacity and at least 120kWh 
usable energy. The ESS shall consist of battery 
modules/rack(s), Battery Management System, Power 
Conversion System with ECS/ESS Controller, control 
and monitoring system, ESS housing and its 
corresponding foundation, built-in redundant cooling 
system, lighting system, grounding provision, 
system/electrical protection, interconnection lines and its 
appurtenances, metering system and other associated 
auxiliaries; and

• Supply, delivery, installation and testing of 150kVA Energy Storage 
System transformer complete with the necessary protections and 
accessories as well as the construction and testing of the 
corresponding transformer pad.

c) Power and Energy Management System

• Design, supply, delivery, installation, testing and commissioning of 
Power and Energy Management System (PEMS) complete with 
necessary communication equipment/devices such as transmitters, 
receivers, transceivers, modems, switches, hubs, routers, adapters, 
connectors and other necessary auxiliaries for the safe and reliable 
operation/communication between solar PV system, ESS, existing 
and planned additional installation of genset(s);

• Supply, delivery, installation, testing and commissioning of Hybrid 
Controller in the Diesel Power Plant Control Room, PV/Solar 
Controller, ECS/ESS Controller and Human Machine Interface 
(HMI) complete with the necessary ad.apters and appurtenances 
which are responsible to interface with the major equipment to 
perform monitoring and control;

• Supply, delivery, installation, testing and commissioning of at least 
six (6) units of genset Controllers to be interfaced and integrated 
with the controllers of the existing gensets. Retrofitting/replacement 
of existing controllers shall be done whenever deemed necessary;

• Supply, delivery, installation and testing of digital metering system 
complete with necessary protection and instrument transformer(s) 
for the solar PV system and ESS to measure the system energy 
generation and utilization as shown in the Bid Drawings. The 
supplied energy meters shall be integrated with the PEMS via 
Modbus. Furnisli of 13,8kV kilowatt-hour meter, including the 
instrument transformers shall be determined in the Schedule of 
Requirements; and

• Supply, delivery, installation, testing and commissioning of data 
communication cables designed to optjrate and interface all the 
existing and newly supplied equipment such as controllers, energy 
meters, gensets. String Inverters, Power Conversion System and 
other components which are not specifically mentioned into this 
scope but requires controlling, monitoring and data acquisition. 
Cable splices and all protective hardware such as splice enclosures
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and covers, grounding and bonding hardware, etc. shall also be 
provided, installed, and tested.

d) 13.8kV Overhead Tie Line

• Design, supply, delivery, installation and testing of 13.8kV overhead 
tie line and necessary communication line complete with cables and 
conduits for the interconnection and/or integration of the solar PV 
system to the nearest existing three phase tapping point going .to 
Batan DPP.

Table 2.0

SUMMARY OF MAIN EQUIPMENT TO BE SUPPLIED/INSTALLED BY
SUPPLIER

Capacity 
of Solar 

PV
System

(kW)

No. &
Capacity of 

Solar PV 
Plant

Transformer
(KVA)

Capacity
and

Energy of 
ESS

(kW/ kWh)

No. & 
Capacity 
of ESS 

Transfor 
mer 

(KVA)

Power, 
Control & 

Instrument 
ation 

Cables 
(Lot)

13.8kV 
over

head tie 
line 
(Lot)

Water
Piping

System
(Lot)

300
1 X 400; 

13.8/0.48 kV, 
30. 60 Hz

120/120
1 X 150; 
13.8kV, 

30. 60 Hz
1 1

GW-6.2 Operation and Maintenance

I

1. Provide at least one (1) year Operation and Maintenance (O&M) and 
supervision to ensure compliance to warranty requirements with regular 
diagnostics and monitoring of the supplied equipment/system covering 
all areas reckoned from the final acceptance date; and

2. The Supplier shall submit seven (7) sets of hard copy of approved 
Operation and Maintenance Manual includirig two (2) sets of electronic 
copies in DVDs to be submitted ten (10) cakmdar days afterthe testing 
and commissioning. Operation and Maintenance Manuals shall include 
Paris List and Preventive Maintenance Schedule of all 
components/equipment during the operating life of the Solar PV power 
system.

GW-6.3 Other Allied Services

a) Conduct actual inspection of the project site and make assessment on 
its physical condition, and determine the e>tent of the scope of works 
required for the solar PV power system;

b) Inspection, testing and commissioning of all major equipment and their 
auxiliaries for the verification of their compliance to the set minimum 
functions, features, capabilities, limitations in accordance to technical 
specifications, contract provisions and guarantees;

c) Provide a comprehensive operation and mamtenance training at site to 
NPC plant personnel who will be assigned to operate and maintain the 
whole hybrid power plant. The training program shall be supported with 
a training manual related to design application, operation and 
maintenance, system emergency restoration, trouble shooting of the
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I

Supplier’s supplied major equipment and system, as well as the 
integration of future genset(s), battery modules, PV modules and other 
relevant equipment necessary for the expansion of DPP, ESS and solar 
PV system as specified in these documents;

d) On-call service support system and equipment breakdown during the 
warranty period as specified in GW-19,0 Guarantee, The Supplier shall 
have an established service center with experienced personnel that will 
promptly and efficiently cater the repair and maintenance requirements 
of the supplied equipment during the warranty period. Supplier shall 
provide contact details & response/resolution time for service/parts 
replacement requests;

e) Supply and delivery of Special Tools and Equipment as specified in the 
Specifications and as recommended by the manufacturer including 
toolbox required for start-up, test and commissioning, operation and 
normal maintenance of Solar PV-Diesel Hybrid System {with ESS). It 
shall include the supply of back-up copies of control programs (firmware 
and other configuration software) for the ESS and PEMS;

f) Delivery of labor and supervision, materials and supplies, tools, and 
equipment for the construction of civil works including detailed design 
of associated civil/structural works for all equipment to be supplied by 
the Supplier and as specified herein;

g) Construction of temporary storage facilities for electrical and 
construction materials, drainage system, perimeter fence, foundations 
and other civil works, including demobilization, removal of temporary 
facilities and clean-up work, shall conform with all the requirements 
stated in Section VI - Part I - CW- Civil Works;

h) Design, supply, construction and installation of concrete anchors 
/typhoon protection intended for future heavy duty net anchorage;

i) Supply, delivery, and installation of Job Site Cameras including its 
mounting support as specified in EW-1.11 Job Site Cameras; and

I) The contract shall also include the inventory of trees to be cut, if any.

k) The Supplier shall design all structures thav include, but not limited to 
Guard Post with Comfort Room, Rainwater Collector with Gutter 
Support. Zocalo Wall, Perimeter Barbed Wire Fence, Drainage System 
Appurtenances, ESS Control Room Foundation, Mounting Structure 
including foundation. Concrete Anchors, Elevated Water Tank Storage, 
Cistern, Switchyard Appurtenances and all other structures and 
appurtenances that are not specifically mentioned herein but are 
required to complete the project subject to MFC’s review and approval.

Document and Drawing RequirementsGW-6.4

a) The Supplier shall submit system configumtion of the Solar Plant for 
approval of NPC (e.g. number of solar panels in series/parallel, number 
of solar panels per string/MPPT/array);
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GW-7.0

I

b) The Supplier shall submit drawings and documents for NPC’s approval 
of major materials and equipment such as schematics and wiring 
diagrams, dimensioned drawings, solar PV system layout, 
interconnecting diagrams identifying by terminal numbers, among 
others;

c) The Supplier shall submit all proposed designs and methodology of 
installation within seven (7) calendar days after the kick-off meeting and 
prior installation works. Refer to the list in Section VI, Part II, Technical 
Data Sheets, Annex H;

d) Erection/detail drawings not shown in the bid drawings shall be 
submitted by the Supplier to NPC for approval; and

e) The Supplier shall submit other documents and drawings relevant for 
the project Including those described and identified in GW-12 
Documents/Drawings and Instruction Manuals.

SPARE PARTS

General

The Supplier shall have an established service center with experienced 
technical personnel that will promptly and efficiently cater to the repair and 
maintenance requirements of the supplied equipment during the warranty 
period. Supplier shall provide the contact details & response/resolution time for 
service/parts replacement requests.

Spare parts shall include all the items that are expected to be consumed or 
replaced during the test and commissioning stage. However, should the 
Supplier borrow any items from the supplied Spar(} Parts during the test and 
commissioning, a replacement shall be ordered immediately.

All the spare parts shall arrive at plant site before the start of test and 
commissioning, complete with markings showing the description or code 
numbers to facilitate identification and retrieval.

All spare parts shall be delivered into storage areas nominated by NPC and the 
delivery will be deemed to be complete when the packages have been opened 
by the Supplier, their contents checked by NPC, ard articles re-protected and 
replaced by the Supplier to the satisfaction of such representatives or 
assembled into units at NPC’s option and stoied as directed by NPC. 
Damaged cr incorrect item shall be replaced by the Supplier at his own cost.

All bidders are required to submit in their proposs-.l the detailed list of spare 
parts to be supplied with its corresponding costs. This list is preliminary and 
subject to changes in order to conform with the final design without any 
additional cost. The final list of spare parts shall be submitted to NPC for 
approval not later than one (1) month prior to the delivery of the equipment.
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GW-8.0 TOOLS AND APPLIANCES 

General

The tools and appliances recommended by the manufacturer and are deemed 
required for the following specific purpose of the equipment to be supplied 
under this Contract shall be provided. The Supplier shall include the tools that 
are specified below.

a) One (1) lot of manufacturer’s standard and special tools and 
Instruments required for start-up, test and commissioning, operation, 
maintenance of the equipment and auxiliaries furnished by the Supplier 
including all equipment and devices for telecommunication facility.

b) Any special tools or appliances required solely for erection purposes. 
Special tools are defined as all tools required for installation, 
assembling, dismantling and adjustment of all the works and usually not 
available in a standard machine shop or retailing store.

Each tool or appliance is to be clearly marked with its sign for purposes of 
identifying the function of each tool and the specific item(s) for which it is used. 
Each set of tools and appliances listed above shall be fitted into a custom built 
lockable box that is clearly marked with the name of the item or equipment for 
which they are used and with a list of the tools contained and stamped on a 
metal tab to be attached on the box.

If the weight of any box, or its size, is such that it cannot be conveniently carried, 
it shall be supported on steerable rubber-tired wheels. All large tools and 
wrenches shall be mounted on a suitable shadow board arranged for wall 
mounting.

Every special tool and instrument shall be accompanied or furnished with 
maintenance or instruction manuals in English language.

All tools and appliances supplied shall be handed over to NPC in perfect 
condition at the time of taking over.

All bidders are required to submit in their proposal the detailed list of special 
tools to be supplied. This list is preliminary and subject to changes in order to 
conform with the final design without any additional cost. The final list with the 
corresponding brochures/catalogues shall be submitted to NPC for approval 
not later than one (1) month prior to the delivery of the equipment.

All brochures/catalogues shall be written in English. If in foreign language other 
than English, it must be accompanied by a translation of the documents in 
English. The documents shall be translated by the relevant foreign government 
agency, the foreign government agency authorized to translate documents, or 
a registered translator In the foreign bidder’s country; and shall be 
authenticated by the appropriate Philippine foreign service establishment/post 
or the equivalent office having jurisdiction over the foreign bidder’s affairs in the 
Philippines,
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Tools for Solar PV System

Tools for Solar PV System shall be supplied by the Supplier which shall consist
of the following;
1, One (1) unit - Toolbox
2, One (1) set - Insulation Resistance Tester (with rated voltage at 

250V/500V/1OOOV
3, One (1) set - Earthing Resistor (0 - 1000 ohms)
4, One (1) set - Voltmeter (with a minimum rated voltage of 600VAC and

1.1kVDC)
5, One (1) set - Clamp Meter (with minimum rated current of 500A)
6, One (1) unit - PVC hose, flexible and robust. 20mm 0, at least 30m

length with drum or reel assembly,
7, One (1) unit-Extendable/telescopic panel cleaning pole with squeegee 

and sponge, at least 12ft (fully extended) length with hose attachment 
(20mm 0 hose)

Tools for Power and Energy Management System (PEMS) and Energy
Storage System (ESS)

Tools for PEMS and ESS shall be supplied by the Supplier which shall consist
of the following;

a) One (1) Desktop computer (Minimum of Intel 17 Processor, 16 GB RAM, 
1-TB HDD, 2Ghz, 32” screen size and with the latest pre-installed 
windows operating system compatible with manufacturer’s or supplier’s 
software) needed in programming the PEMS and ESS control setting 
complete with licensed CD-ROM drive dongles including other digital 
components that require exclusive programs from the manufacturer 
with free update throughout the operating life of the equipment. The 
desktop shall also have an uninterruptable power supply (UPS).

b) Back-up copies of control programs (firmware and other configuration 
software)

GW-9.0 FIRE FIGHTING SYSTEM

This section provides the essential information for the design, manufacture, 
fabrication, supply, installation, delivery to site and test of the specified Fire 
Fighting System.

All equipment and materials necessary for the complete installation shall be 
furnished complete, even though not necessarily mentioned in this specification 
but are necessary for the safe and reliable operation of the Fire Fighting 
System.

All the Fire Fighting System equipment shall be supplied by the Supplier 
complete with their corresponding technical brochures written in English that 
would aid in the installation, operation, and maintenance of the equipment.

The Fire Fighting System shall be designed, installed, and tested in accordance 
with the requirements of the Underwriter Laboratorios/Factory Mutual (UL/FM).
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All materials and equipment which are not specifically mentioned herein but 
necessary for the proper installation and operation of the fire fighting system 
shall be furnished at no additional cost to NPC.

GW-10.0 INSTALLATION REQUIREMENTS

Prior to installation of the Solar PV-Diesel Hybrid System (with ESS) and 
associated electrical equipment, the Supplier shall submit construction 
drawings of foundations for all the supplied equipment for NPC’s review and 
approval. The Supplier shall ensure that all relative materials to be used shall 
be tested in accordance with the requirements specified in the relevant Clauses 
of the Civil Works Specifications.

The installation of the PV arrays, inverters and other components shall be as 
per lEC 61173, lEC 62548, lEC 61140, and lEC 62109-1 & 2 standards.

All electro-mechanical equipment and associated structures shall be installed, 
tested, and commissioned in accordance with the manufacturer’s drawings, 
instruction manuals, and drawings provided thereto. In the event of conflict 
within these documents, the Supplier shall inform NPC of the conflict in writing 
for written resolution prior to the execution of the Work.

Materials and equipment shall be handled with care at all times to prevent 
damage and defects during handling, hauling, packing/crating, loading, 
transportation, unloading, assembly, erection and any such damage and 
defects shall be repaired, replaced or otherwise make good by the Supplier to 
the satisfaction of and at no cost to NPC.

Assembly, erection and installation of all materials, equipment and its 
associated structures shall be carried out by skilled and qualified personnel 
with special training and experience in the appropriate trade.

During installation, the Supplier shall provide adequate lifting gears and other 
protective devices that may be required to prevent damage to the equipment 
during and after installation. The Supplier shall be responsible for the correct 
positioning and leveling of the equipment and auxiliaries, and any checking 
made by NPC during the course of the work shall not relieve the Supplier from 
his responsibility. The equipment shall be carefully lifted or glided on their 
respective foundations by using only approved methods and devices on a 
manner that will prevent damage during erection/installation. They shall be 
positioned on locations as shown on the drawings.

The equipment shall be set level and checked true to grade and alignment. 
Foundation bolts/bed plates of the number and sizes required shall be supplied 
and installed by the Supplier. The cost of which shall be included in the cost for 
the installation of respective equipment.

Welding works for structural steels and piping system shall be by electric arc 
process. The procedure, testing and inspection shal; conform generally with the 
relevant a[)proved standards and to the approval of NPC. Weld joint 
preparations shall be in accordance with approved standard and to NPC’s 
approval. Approval of the welding procedure, etc. shall not relieve the Supplier 
of his responsibility for correct welding, electrodes and for minimizing distortion 
in the finished structure and piping systems.
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The Supplier shall identify the most convenient access and manner of moving 
the equipment out of a fixed structure/s. The Supplier shall provide temporary 
shelter/cover (tarpaulin or equivalent type of cover) on the torn down part until 
it is properly packed and crated. Any part of fixed structures that has to be torn 
down or damaged shall be brought back to its original form to the satisfaction 
of NPC.

The access area identified or used during the removal of any affected existing 
equipment and facilities shall be utilized in mounting and installation of the new 
equipment. Any part of fixed structures that has been torn down and used as 
temporary access during the removal of the existing facilities/equipment may 
be left open and provided with temporary tarpaulin or equivalent type of cover 
until the new equipment have been unloaded and installed. Such temporary 
access shall be brought back to its original form by the Supplier to the 
satisfaction of NPC.

GW-11.0 PACKING, SHIPMENT AND STORAGE

GW-11.1 Packing/Crating

The Supplier shall effect proper packing/crating to ensure that the equipment 
and components are adequately protected from damage during shipment and 
subsequent storage. Utmost care shall be observed in packing/crating delicate 
equipment and electronic devices such as control panels, instruments, and 
other sensitive parts or components.

Equipment shall be completely drained of all water and thoroughly dry prior to 
shipment. V\flien such draining requires removal of plugs, drain valves, etc., the 
Supplier shall make sure that these parts are re-inserted or reassembled prior 
to shipment. Other fluids (coolant, fuel oil, lube oil, etc.) shall be drained only if 
the Supplier deems it necessary.

All openings and machined surfaces shall be p.rovided with protection to 
prevent damage, corrosion, and entrance of foreign matter during shipment and 
storage.

Flanged connections shall be protected by a V2. inch (13mm) or thicker plywood 
disc, or suitable alternate, bolted to the face of the tiange.

Threaded or socket weld connections shall be protected with screwed or snap 
on type, securely held plastic protectors. Cast iron plugs are not acceptable for 
protection unless part of the permanent assembly.

Butt-weld connections shall be protected by wooden disks that cover the entire 
weld end area and shall be secured by metal straps and fasteners.
Covers, straps or fasteners shall not be welded to equipment.

Equipment shall be adequately supported for shipment. All loose parts shall be 
crated or boxed for shipment and appropriately identified. Where shipment is 
braced internally, it shall be marked conspicuously, “Remove internal braces 
before testing and operating”.
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All large and heavy shipping units shall have suitable skids for moving. Crating 
shall also be adequate for lifting with slings. If location of slings is critical, these 
locations shall be marked accordingly.

As the shipment may be left in open storage at the designated place, the 
Supplier shall ensure that the delivered items have appropriate protection from 
water and other elements. All delicate electrical and mechanical parts 
susceptible to damage from moisture shall be packed in hermetically sealed 
container or other approved containers within their packing cases, with all 
machined surfaces coated with a rust preventive compound. All sealed 
packages shall Include bags of silica or equally moisture absorbing chemical. 
When electric space heaters or air conditioners are provided for that purpose, 
these should be wired to the outside of the equipment so that energization 
immediately upon receipt is possible without disassembly of crates, etc. This 
also requires that no combustible material be left Inside the equipment.

All equipment belonging to the same system/skid shall be properly marked and 
packed in the same crate as much as practicable. The Supplier shall not mix 
equipment and parts of one system with another to avoid confusion during 
assembly.

Valves, including its bolts, nuts, and washers, shall be separately packed and 
properly marked according to plant system, size, and number of pieces.

All temperature gauges, pressure gauges, switches, transmitters, and other 
instruments shall be properly marked and carefully packed so as not to break 
the associated glass and undue damage to the threaded portion.

All spare parts shall be packed in a sealed container Including special and 
standard tools in their separate sealed toolboxes.

All packages, crate boxes, drums, bags, bundles, or other containers or any 
loose pieces shall carry the following identification marks on the two (2) sides 
in black with a stencil proof ink or paint by means of block letters not less than 
30mm high, i.e,

NATIONAL POWER CORPORATION

CONTRACT NO. ; 
ITEM NO. :
PORT OF DISCHARGE: 
DESCRIPTION 

OF CONTENT 

NET WEIGHT 

GROSS WEIGHT 

DIMENSION 

CRATE NO.

.kgs.

.kgs.
m'3
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All packages shall be forwarded with a copy of packing list placed inside the 
package and another copy thereof contained in a waterproof envelope placed 
outside the package. The packing list shall give all information on the package 
such as package no., packing appearance, net weight, gross weight, 
dimension, measurement, and description of the equipment including storage 
and handling instructions with descriptions for periodic inspection and/or 
storage maintenance to ascertain that no deterioration will occur during 
storage.

Prior to shipment, the Supplier shall furnish NPC advance copies of all packing 
lists and other pertinent documents.

The Supplier shall employ methods that will warrant safe delivery of equipment 
to its ultimate destination, with careful consideration given to the type of 
commodity, method of transportation, destination, storage time, and storage 
facilities at point of destination.

GW'11.2 Shipment/Transport

The Supplier shall be responsible for the sea and land transportation of the 
equipment, materials and supplies required under this Specification and shall 
ensure that they are safely and timely delivered to the specified site. Supplier 
shall be deemed to have visited the site and other area on the route of delivery, 
including port facilities, inter-island shipping facilities, island transport, access 
roads and bridges and to have acquainted themselves with all factors that will 
affect the cost of shipping and freight to Site. Any damages to the roads, 
bridges, railways, ports, etc. arising out of neglect of Supplier shall be the 
responsibility of the Supplier. Likewise, any additional claim attributable to 
Supplier's lack of knowledge or understanding on existing conditions of the site 
shall not be given due credence.

The Supplier shall ship the materials and equipment on clear commercial bill of 
lading and the cost of all freight, insurance, shipping, handling and road 
transport charges shall be included in the Bid Price.

Upon arrival of equipment and materials at site, NPC and the Supplier or their 
authorized representatives, shall jointly verify the plant equipment to be stored 
at site following the steps below:

a) Inspection and verification of the packing list;

b) Visual inspection of the condition of the packing and its surfaces; and

c) Partial opening of the crates and plastic sheet protection of the plant 
auxiliary equipment and diesel generating sets to verify the content and 
its physical condition and to check pilferage or damage during shipment 
and storage.

A record shall be prepared carefully noting all eventual shortages, defects or 
damages, signed by the Supplier and concurred kty NPC. All shortages and 
damages noted shall be immediately replaced by the Supplier at his own cost 
and shall ensure the timely delivery of replacement without affecting the agreed 
overall project implementation schedule.
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Shipment of equipment and materials to be supplied by the Supplier should be 
through carriers of Philippine registry. However, goods may be shipped by a 
carrier which is not of Philippine registry, provided a certification of its non
availability is issued by the nearest port authority within ten (10) calendar days 
from the date the goods are ready for shipment

GW-11.3

I

GW-12.0

GW-12.1

Storage

If the equipment and materials to be supplied by the Supplier will not be 
immediately required for installation at the specified site, the materials and 
equipment shall be carefully stored and maintained at such place and in such 
a manner as NPC may direct until such time as they are ready for 
installation/erection. If the Supplier desires to use any storage area other than 
those designated by NPC, he may do so at his own expense and subject to the 
approval of NPC.

The Supplier shall treat the wooden equipment crates/packages and the soil 
under the equipment and immediate surroundings to make it impervious and 
toxic to subterranean termites, often referred to as white ants or ‘'anay" by 
application of soil poison solutions. Materials to be used shall be a solution 
commonly used by licensed companies or entities engaged in pest control or 
pest eradication. Banned solutions must never be applied. Applications of the 
solution shall be in accordance with the manufacturer’s recommendation.

The Supplier shall provide temporary shelter/cover such as tarpaulin or 
equivalent type of cover for protection of the equipment during the storage

DOCUMENTS/DRAWINGS AND INSTRUCTION MANUALS 

Drawings Contained in the Tender Document

The drawings contained in relevant section of this tender document shall be the 
Bid Drawings and/or Reference Drawings which shall be utilized for bidding 
purposes only unless otherwise stated. They are considered as defining the 
minimum requirements for the design of the equipment to be furnished and to 
show the general layout and equipment arrangement which indicate limiting or 
mandatory dimensions and elevations. However, if such indicated dimensions 
are found deemed inadequate during the implementation stage, changes or 
adjustments may be made subject to NPC’s review and approval.

Bid drawings which show the work to be done as definitely and in as much 
detail as possible may be used as guide by the Supplier in the performance of 
his works. Bid drawings particularly plant layout, equipment layout and piping 
layout, which require changes or adjustments to suit with actual site conditions 
or which may be modified in design/details to conform with the configuration of 
the supplie<t equipment shall be prepared/submitted by the Supplier for NPC’s 
review and approval. Accoidingly, soft copies of said bid drawings may be 
furnished upon receipt of request by the Supplier for their ready 
reference/perusal.

Anything mentioned in the specifications and not shown on the drawings, or 
shown in tfie drawings but not mentioned in the specifications but which are
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obviously necessary to make a complete installation shall be 
considered/included under the Supplier’s Scope of Works,

Discrepancies between the drawings and actual field conditions or between 
drawings and specifications shall immediately be brought to the attention of 
NPC for proper resolution. All works involving discrepancies shall not be started 
without NPC’s formal approval.

All drawings submitted by the Supplier or by any Sub-Supplier shall contain in 
the lower right-hand corner, in addition to the Supplier’s name with signature, 
the date, drawing scale, drawing number and title, and contract number as 
given in the Specification. Drawing Title Blocks per NPC standard 
specifications shall be provided to the Supplier during the contract stage.

The drawings shall be adequate to demonstrate full compliance with the 
Contract requirements and provide NPC complete understanding of the 
equipment and its associated auxiliaries and associated works.

All data and information to be submitted shall be in the English language and 
all drawings shall be drawn using the metric system as unit of measurement.

GW-12.2 Drawings and Documents to be Submitted with the Bid

The Supplier shall submit with his Bid the required copies of all the documents 
specified in Section VI - (Part II) Technical Data Sheets, under the Section IX 
- Bid Drawings and other documents specified in the relevant Clauses of the 
bid documents (Refer to Form No. NPCSF-GOODS-01-Checklist of Technical 
and Financial Envelope Requirements for Bidders, Section Vlll-Bidding 
Forms).

Drawings and other data or information that the Bidders may deem useful in 
the evaluation of their bids may be submitted with the bid.

GW-12.3 Supplier’s/Manufacturer’s Drawings

Prior to the procurement of all equipment to be supplied, the Supplier shall 
submit for NPC’s review, approval, and/or reference, five (5) copies of prints of 
drawings (outline/arrangement drawings of equipment and its auxiliaries, wiring 
diagrams), plans calculations as required, codes and standards, operation and 
maintenance instructions, training program, and all other documents necessary 
for rendering the Works, prior to fabrication, manufacturing and/or purchasing 
all equipment and materials to be supplied under this Contract. The sequence 
of submission shall be such that information is available for checking or 
approval of each drawing or document received.

To provide the basis for programming the checking of the Supplier’s drawings, 
the Supplier shall, within fifteen (15) calendar days from effectivity date of the 
contract, prepare and submit to NPC for approval a drawing and document lists 
summarizing the drawings he proposes to submit in accordance with the 
requirements specified herein, together with the dates on which he proposes 
to submit such drawings. These lists shall be updated monthly to show the 
status of the drawings and documents submitted and any additional proposed 
drawings. NPC shall have the right to require the Supplier to submit additional 
information as may reasonably be required.
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The name and signatures of the Supplier/Manufacturer’s designer and 
approving officer who process the drawing for NPC’s approval shall be included 
in the title block for each drawing/document submitted.

Drawings approved by NPC shall in no way relieve the Supplier from entire 
responsibility for engineering, design, workmanship, material and all other 
liabilities under the Contract.

Any manufacturing, test, installation of equipment and appurtenances and 
construction of any particular structure or portion thereof prior to the approval 
of drawings pertinent thereto shall be at the Supplier's risk. The Supplier shall 
be responsible for any extra cost that may arise in consequence to such risks 
or in correcting the work already done to conform with the drawings as revised 
and approved.

The Supplier shall be responsible for any discrepancies, errors or omissions in 
the drawings and other particulars supplied by him whether such drawings and 
particulars have been approved by NPC or not, provided that such 
discrepancies, errors or omissions are not due to inaccurate information or 
particulars furnished in writing to the Supplier by NPC.

NPC shall have the right to require the Supplier to make any changes to the 
drawings necessary to make the works conform to the intent of the Contract.

Should an error be found in the Supplier's drawings during approval, or during 
construction/erection, the correction including any field change considered 
necessary shall be noted on the drawings and shall be resubmitted for 
approval.

NPC reserves the right to reproduce any drawings or prints received from the 
Supplier as may be required despite any notice protiibiting the same appearing 
on the drawing or the print. All drawings are preferred in a computer-aided 
format. However, if unable to comply with this requirement, manual drafted 
drawings will be acceptable. All CAD produced drawings are to be submitted in 
AutoCAD formats. All other computer-generated documents are to conform to 
Microsoft Office.

GW-12.3.1 General and Detailed Drawings and Specifications for Electrical 
Equipment

Before proceeding with the manufacture/procurennent of the equipment, the 
Supplier shall submit for approval the applicable designs, design computations 
as required, brochures, detailed specifications or equipment data sheets, 
general assembly drawings, outline/arrangement drawings, system drawings 
(flow diagrams), and sufficient sub-assembly drawings, schematic and control 
wiring diagrams, site training program, test and commissioning procedures, 
test reports and details to demonstrate fully that all parts will conform with the 
provisions and intent of the Specifications and with the requirements of their 
installation, operation and maintenance. The drawings shall show all necessary 
dimensions and tolerances, field joints, and sub-assemblies in which the 
equipment will be shipped, terminal boxes and wire sizes for electrical circuits 
and wiring diagram for power and control circuits.
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Formats and symbols for electrical drawings and logic diagram shall be 
standardized for all the plant systems under this Contract subject to MFC’s 
approval.

GW-12.3.2 General and Detailed Drawings and Specifications for Civil works

The above drawings shall Indicate, besides relative calculations and 
instructions, all data necessary for the design of supporting structures such as 
dimensions, weights, loads and stresses under operating conditions, 
dimensions and weights for installation, assembly and maintenance.

in addition, these drawings shall indicate ail necessary details such as 
foundations, anchor, tie rods, raceways for cables and pipes, supports and any 
other data used in the design of Civil Works.

The structures shall not substantially differ from those shown in the bid 
drawings.

GW-12.3.3 As-Built Drawings

The Supplier shall provide and keep up to date "As-Built" drawings of all 
equipment and accessories erected, installed, or modified during the works. 
These drawings shall show all changes or revisions from original location, sizes 
and kinds of equipment and accessories, miscellaneous metal works, 
embedded piping and electrical systems, and other concealed items of work.

Within thirty (30) calendar days after completion of works, the Supplier shall 
furnish NFC the complete and duly checked and approved "As- Built" drawings 
in five (5) prints, one (1) reproducible copy of approved quality and one (1) 
electronic copy in a write-once recordable CD. Such CDs shall be suitable for 
CD ROM/WRITE drive of computer system.

All drawings shall be clearly marked "As-Built”.

All “As-Built" drawings shall be signed and dry-sealed by the Supplier’s 
Frofessional Mechanical, Electrical or Civil Engineer as applicable.

GW-12.3.4 Processing of Drawings/Documents

All documents and drawings to be prepared by the Supplier for NFC's review 
and approval shall be on A4 size and A3 size folded to A4 respectively, and 
submitted to, except otherwise mutually agreed during the implementation 
stage;

The Manager, Design and Development Department
National Fower Corporation
BIR Road corner Quezon Avenue,
Diliman, Quezon City 1100

NFC shall review, comment or note corrections to l)e made and return two (2) 
copies to the Supplier within twenty (20) calenda.1- days after receipt of the 
drawing, if corrections are required, the Supplier shall make all necessary 
corrections and re-submit within fourteen (14) calendar days for NFC’s review 
and approval.
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GW-12.4

Five (5) prints with dark iines on a white background shail be furnished to NPC 
for each drawing submitted for approvai. Two (2) copies will be returned to the 
Supplier either marked "Approved", “Approved with Corrections Indicated", or 
Returned for Corrections”, Prints marked “Approved" or “Approved with 
Corrections Indicated” authorize the Supplier to proceed with the 
procurement/fabrication, assembly and construction of the works shown on the 
drawings, with corrections, if any, indicated thereon.

When prints of drawings are marked “Approved with Corrections Indicated” or 
“Returned for Con-ections", the Supplier shall finalize the drawings and re
submit it in five (5) copies each for final approval, E-very revision shall be shown 
by number, date and subject in a revision block.

If minor revisions are made after a drawing has been approved, the Supplier 
shall incorporate the corrections on the as-built drawings to be submitted by 
the Supplier. No major revision affecting the design shall be made after a 
drawing has been marked “Approved" without re-submitting the drawing for 
formal approval of said revision.

Drawings and documents marked “Noted” without comments are deemed 
approved. If comments/corrections are indicated thereon, the Supplier shall 
finalize the drawings/documents and resubmit for NPC review and reference.

Failure of the Supplier to submit the approved “As-Built" Drawings and 
Operation and Maintenance Manuals to NPC on the respective dates specified 
in this section, NPC shall withhold Five percent (t5%) of contract amount from 
payments due to the Supplier.

Drawings approved by NPCJ shall in no way relieve the Supplier from entire 
responsibility for engineering, design, workmanship, material and all other 
liabilities under the Contract.

Instruction Manuals

Supplier shall submit five (fl) sets of the draft of Operation and Maintenance 
Manuals required for all equipment supplied under this Contract, at least forty- 
five (45) days prior to test and commissioning for NPC review and approval. 
Upon approval, the supplier shall submit seven (7) final hard copies and one 
(1) electronic copy of the Operation and Maintenance Manuals.

The distribution of approved manuals are as follov;s:

AREAS FOR DISTRIBUTION QTY
1 Batan Diesel Power t^lant 3
2 Workshop Maintenance Technical Services Division - 

LOD 2

3 Bicol Operations Division Office 1
4 Luzon Operations Department Office 1

The Manuals shall include f’arts List, and Preventive Maintenance Schedule/ 
Procedure and Troubleshooting during the life span of the Solar PV System 
and its components.
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The manuals shall be furnished by the Supplier and assembled on standard 
metric A4 sheets. Drawings and schedules which are to be bound into the 
manual shall be printed in A3 folded to A4. Covers and binders to be used for 
the manuals shall be robust and oil-resistant.

Detailed Instruction Manuals shall contain data relevant to the device or system 
design and its installation, start-up, operation, preventive maintenance, 
troubleshooting, testing and repair. The descriptions shall not be general or 
applicable to any type and size of Supplier’s equipment but shall be specific 
with (whenever possible) references to drawings submitted by the Supplier.

The following requirements shall be included but not limited to;

a) List of all equipment and systems supplied and its accessory 
components including associated line equipment complete with 
respective descriptions, operating requirements at all processes and 
ambient conditions, storage requirements, reference codes and 
standards. Supplier's/manufacturer's specification or technical data 
sheets supported with illustrative catalogues and brochures as 
applicable;

b) Applicable drawings including equipment outline drawings, assembly 
drawings, system flow diagrams, single line diagrams, schematic and 
control circuit diagrams (alarm and trip), interconnection diagrams of 
integral devices and other relevant drawings;

c) Electrical Parts lists itemizing type, number, rating, performance limits, 
and services required including electric power;

d) Instrument lists (including switches and probes) itemizing function, set 
points, type, catalogue number, and range;

e) Piping Line, size, material, and ANSI class;

f) Lists of trips and alarms complete with set points;

g) Operating procedures and instructions on when and how to operate the 
equipment, including precautions, limitations and set points. 
Procedures listed in step-by-step sequence shall include start-up, 
shutdown, normal operation and load varisition. Troubleshooting charts 
and tables shall be used to list likely evidence of malfunction and what 
could be responsible. The effect of loss or normal power and effect of 
electrical supply frequency drop shall be addressed;

h) Preventive Maintenance Schedule for all equipment with servicing 
procedures including instructions for dismantling and/or replacing 
components, routine electrical and communication interface checking 
procedures, performance check and tests, checks for cleaning, 
lubricating and otherwise caring for equipment. These procedures shall 
include instrument calibration and maintenance of interlocks and other 
safety features;

i) Maintenance instructions with step-by-step procedures for all 
anticipated equipment repairs including control system troubleshooting, 
alignment and calibration, assembly and disassembly. Dimension 
record with clearances and tolerances and torque values for all bolts 
shall be provided for reference;
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GW-I2.5

GW-12.6

j) Special and standard tools list stating the item’s purpose and operating 
manual as well as other procedures/instructions needed for the care 
and maintenance of the tool/equipment such as calibration;

k) Emergency Restoration Procedure for the telecommunication facility as 
well as the Demand and Routine Maintenance Procedures;

l) Parts list including ASTM designation (if applicable). The spare parts 
list shall be in the form of a report that provides sufficient data necessary 
for computerized information processing. T he set of data for a particular 
piece of equipment shall include, but not limited to the following:

1.
2.
3.
4.
5.
6.
7.
8.
9.
10.

Working Plan

Equipment identification number oi SPIN 
Description of part 
Manufacturer/Supplier part number 
Manufacturer's drawing number 
Self-life
Ordering lead time 
Unit cost 
Weight
Quantity required 
Outline sketch diagram

The Working Plan to be submitted shall include the organization, working 
system, temporary yard installation, construction method, overall construction 
schedule, a list of Construction Equipment/Temporary Facilities to be used, etc.

Bar Chart

A Bar Chart must be submitted by the Supplier/Contractor within fifteen (15) 
calendar days from the effectivity of the Contract for NPC review and approval 
indicating the schedule of various activities for the project such as design, 
engineering, approval (brochures/drawings), manufacturing, testing, delivery, 
erection, site test and commissioning.

The "Agreed Bar Chart” stial! not be revised or modified without the prior 
approval/confirmation of NPC or except where extension of the contract period 
is approved in accordance v/ith relevant provisions of the specification.

If the Works is not being adequately or properly performed in any respect, NPC 
shall require the Supplier to submit a new “Agreed Bar Chart” providing for the 
proper and timely completion of the Works covered by this Contract.

The Supplier shall see to it that the “Agreed Bar Chart” is followed as much as 
possible. The percentage wnich will be the basis for judgment of the progress 
of the Works shall be computed in percent of progress in each different item of 
work and integrated on the "Agreed Bar Chart”. The actual value or quantity of 
work done divided by the value or quantity of the total work, respectively, and 
multiplied by 100 shall be the Contractor’s percentage of accomplishment.

The percentage of accomplishment subtracted frorr anticipated percentage on 
the “Agreed Bar Chart" is thes percentage the Supplier is behind or ahead in his 
work.
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The Supplier shall submit to NPC on the seventh (7th) day of every month or 
as agreed prior to project implementation, written detailed progress report, in 
an approved form, indicating the stage reached and anticipated completion 
dates for the design, ordering, procurement, manufacture, delivery and erection 
of the components. The report should be forwarded promptly so that on receipt 
by NPC the information is not unduly out of date.

From the commencement of manufacturing works, the Supplier shall provide 
color photographs of the Works which will be attached to the monthly progress 
reports. Each photographic print shall bear a printed description, a serial 
number and the date when taken. Inscriptions shall be in English. Each 
photograph shall record or illustrate specific events.

GW-12.8 Documents for NPC’s Records

The Supplier shall furnish five (5) copies of the following documents for NPC’s 
records;

a) Material Data, Material Certifications and Test Reports required by 
governing Codes and Standards; and

b) Factory/Performance Test Results

GW-13.0 INSPECTION AND TESTS

GW-13.1 General

The Supplier shall perform at his own expense all tests required to ensure 
adequacy of material, workmanship, and conformance of equipment to the 
guaranteed data and other requirements of the Specifications and standards.

The Supplier shall submit five (5) copies of test procedures for NPC’s 
review/approval for ail equifiment covered by the Contract at least thirty (30) 
calendar days prior to the conduct of actual test.

NPC and/or its duly authori2:ed representatives shall be entitled to attend and 
witness all applicable tests detailed in the relevant sections. NPC shall be 
notified by the Supplier thirty (30) days in advance about any tests requiring the 
presence of NPC or at least sixty (60) calendar liays for factory test to be 
conducted outside the country. NPC's acceptance of the work by waiving the 
inspection of tests and receipt of the Supplier's Certified Test Reports and 

‘ Inspection & Testing Certificate shall in no way relieve the Supplier of his
responsibility in accordance with the requirement oJ the Specifications.

Tests not requiring the presence of NPC shall be, in any case, notified in 
advance. In such case, the Supplier shall then proceed with the tests and shall 
submit test reports in five (6) copies to NPC at least two (2) weeks after the 
conduct of the tests.
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For inspected or tested goods that fail to conform with the Specifications, the 
Supplier shall either replace or make any alterations necessary to meet the 
requirements of the Specifications at no costs to NPC.

During the site test and commissioning period, the Supplier may request NPC 
to provide plant operations and maintenance personnel to assist in the 
performance of the required tests under the direct supervision and coordination 
of the Supplier.

Consumables required during site test and commissioning shall be borne by 
the Supplier.

The Supplier shall carry out all tests in accordance with the requirements of the 
Specifications and test procedures duly approved by NPC.

GW-13.2 Tests at Supplier’s Premises

GW-13.2.1 Inspection at Supplier’s Premises

NPC reserves the right to inspect all shop and assembly work associated with 
the Works, verify quantities consigned to stores and inspect quality control and 
assurance records as well as shop and purchase order records. When 
scheduled, and as often as NPC deems appropriate, progress will be monitored 
with respect to Milestone Dates in the Contract Schedule and the sequence of 
events and activities on the Supplier’s Detailed Contract Schedule.

GW-13.2.2 Factory Tests

Prior to shipment and final inspection, each equipment supplied by the Supplier 
shall be given the manufacturer’s standard factory test and/or as required in 
the relevant sections of the technical specifications.

The Supplier shall carry cut tests, as may be required by the specified 
Standards and the Quality Control and Assurance Program, as well as the 
entire test program approved by NPC. Prior to the witnessing of Factory Test, 
the Supplier shall remove all faults found and correct all failures noted to the 
best of his knowledge such that no functional or procedural errors will occur 
during the test.

At the commencement of the witnessing of Factory Test, all applicable 
equipment and materials sfiall be brought together in one place, integrated, 
and the configuration/set-up at the factory shall be identical to that to be 
installed at the site and any equipment and software necessary for the proper 
operation of the equipment shall have reached its Final form, not to be changed 
during the Factory Test and until commencement of commissioning at site.

The Supplier shall immediately advise NPC whenever failures occur, take 
remedial action subject to NPC’s approval, and proceed with the Factory Test 
as and when directed by NPC. it shall be NPC’s prerogative to order a repeat 
of all such tests that he deems may have been affected by the failure. The 
Supplier shall ensure that during the test, all hard copies from output devices 
are retained and that no outside parties interfere in any way with testing, 
equipment or test instruments, fixtures and jigs for the entire duration of the

NATIONAL POWER CORPORATION Vl-GW-25



BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP2221382Se

GW-13.3

GW-13.3.1

Factory Test. Only Supplier’s personnel who are needed on the testing of the 
equipment shall be allowed in the test area.

The Supplier shall also be responsible that an accurate record of tests is kept 
and each individual test is duly initialed and dated by the Supplier and stamped 
or marked either '‘passed’’ or "failed" with annotations of antecedents and 
observations concerning the test. For each day of testing, the Supplier shall 
submit to NPC the proposed disposition of each criterion that failed during the 
previous day of testing, prior to commencement of the tests scheduled for that 
day. Tests witnessed by NPC will be initialed accordingly by him on the test 
record. The test record and dispositions, and any other pertinent supporting 
data and documents shall form part of a test report to be submitted in 
accordance with the specification.

SOLAR PV POWER SYSTEM

Each equipment/component of the (Automatic Circuit Recloser, Solar PV 
Module, String Inverter, AC Combiner and DC Boxes) Solar PV System 
supplied by the Supplier shall be given the manufacturer's standard factory test 
and in accordance with specified codes and standards.

ENERGY STORAGE SYSTEM

The Energy Storage System as defined in section EW-2.1 shall be given the 
manufacturer's standard factory test and performance test that shall be 
submitted to NPC for approval. The ESS shall be tested as a whole system and 
not by the system's components or sub-systems.

The testing procedures shall perform the required functionalities stated in 
Section EW-2.4.3. Power Conversion System/Battery Inverter including 
functionalities listed in EW-2.4.1 Battery Management System.

POWER AND ENERGY MANAGEMENT SYSTEM

The Power and Energy Management System shall be given manufacturer's 
standard factory test and performance test in accordance with national codes 
and standards.

The testing procedures shall perform the required functionalities stated in 
Section EW-3.0 Power and Energy Management System and EW-3.2 
Technical Requirements.

Pre-Commissioning/CommIssioning Test

General

After installation of the equipment and its associated auxiliaries, the Supplier 
shall notify NPC of the date when the plant is ready for pre
commissioning/commissioning test at site. The timing and duration of the test 
shall be as mutually agreed by NPC and Supplier and shall be satisfactorily 
completed as required under the Contract.

The Supplier shall submit Persona! Data Sheet of the proposed Commissioning 
Engineer/s for NPC’s evaluation and approval at k:ast one (1) month prior to
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testing, AN tests shall be carried out in accordance with the approved 
procedures submitted by the Supplier or as directed by NPC.

During the test and commissioning period, the Supplier may request NPC to 
provide operations and maintenance personnel who shall assist in the 
performance of the commissioning test under the direct supervision of the 
Supplier/Commissioning Engineer,

The Supplier shall be responsible in compiling, recording, and submitting the 
test reports to NPC,

Measuring and testing instruments, tools, and devices shall also be furnished 
by the Supplier, The cost of all tests shall be borne by the Supplier.

GW-13.3.2 Pre-Commissioning Test for Supplied Equipment

The typical Pre-Commissioning Test shall include but not limited to the 
following:

a) Alignment of equipment;
b) Wiring continuity test;
c) Megger testing of equipment and power cables;
d) Checking of settings for switches and instrument transmitters;
e) Calibration of C & I equipment and measuring instruments;
f) Checking and testing of electrical relays, CT’s and PT’s;
g) H.V. test for relevant equipment;
h) Functional test of all supplied equipment;
i) Setting/calibration of relays and other LV and HV protective devices

GW-13.3.3 Commissioning Test

The Commissioning Test shall be carried-out after the Pre-Commissioning Test 
has been conducted to ascertain its fitness for operation and shall include the 
following minimum functionalities:

a) Trial run of individual auxiliary equipment;
b) Visual and Audible Alarm System;
c) Human Machine Interface remote functionalities;

1. Database and Security Management;
2. Metering Instrument;
3. Data Logging / Event Recording;
4. Scheduling and Dispatching Functions;
5. Start/stop of Diesel Generator(s) and ESS;
6. Engine Ramp Up/Down Control;
7. Generator Breaker Open/Close Convrol;
8. Control of Solar PV Array/Inverter or PV Output Curtailment;
9. High level control of ESS functions (i.e. charging, discharging);
10. Emergency Stop;

d) Voltage and Frequency Regulation;
e) Diesel Generator Parallel Operation/Synchronization;
f) Load Sharing;
g) Generator and ESS Protection;
h) Automatic Fail over Features/ System Redundancy.;
i) Unit tripping device tsst;
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GW-13.4

j)
k)

l)

Test of other control systems safety and operating functions;
Unit load test and load rejection test (at 25%, 50%, 75%, and 100%); 
and
Reliability Test (lOdays).

Other functionalities that are not listed here but are essentia! to the operation 
of the hybrid power plant shall be included in the commissioning test.

Performance Tests

The performance test shall be carried out during the period of commissioning 
test of the plant to verify the guaranteed or specified values of the supplied 
equipment in accordance with the requirements of the Specifications which 
include the guaranteed power output and others as required or specified in the 
relevant clauses of the Technical Specifications. All instruments, materials, and 
devices necessary to perform the required testing as well as to measure and 
analyze data shall be furnished by the Supplier. The Supplier shall provide key 
test personnel who will supervise the tests and collaborate closely with NPC's 
representatives who are duly designated to participate in the 
conduct/performance of the test and commissioning.

All tests shall be coordinated with NPC and shall be timed to conform with the 
grid requirements. Correction factors for variations of test conditions from the 
specified design conditions shall be stated in the Test Procedure to be 
submitted by the Supplier for NPC's review and approval.

Performance Test Procedures to be submitted by the Supplier shall include the 
following:

a) Introduction;
b) Purpose of Test;
c) Procedure for the Test;
d) Simplified diagrams indicating test envelope, test points and measuring 

equipment;
e) Test data and parameters to be measured;
f) Step by step calculations indicating how the test data are used to arrive 

at the final results;
g) Forms to be used; and
h) Correction curves and other curves or tables to be used in the test

(correction curves shall be submitted with the Bid)

Acceptance of the equipment shall be based on the satisfactory results of the 
performance tests meeting the guaranteed values.

GW-13.4.1 Solar PV Power System

Performance test of the Solar PV Power System shall be carried-out in 
accordance with the manufacturer’s instructions and specified codes and 
standards.

The test shall be performed and lead by a qualified PV System installer who is 
knowledgeable regarding PV system and its associated electrical equipment to 
ensure safety during the conduct of test.
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Testing

Testing of PV system should be conducted 
Electrical Safety in the Workplace, published 
Association. To mitigate electrical hazards, 
protective equipment commensurate with the 
proper procedures and use appropriate tools, 
circuits be tested first, then the following six 
preferably in this order:

in accordance with NFPA 70E, 
by the National Fire Protection 

workers must employ personal 
electrical energy present, follow 
lEC 62446 requires that the AC 
DC circuit tests be performed.

a) Test continuity of equipment grounding conductors and system 
grounding conductors (if applicable).

b) Test polarity of all DC cables and check for correct cable identification 
and connection.

c) Test open-circuit voltage [Voc] for each PV source circuit.
d) Test short-circuit current [Isc] for each PV source circuit.
e) Test functionality of major system components (main panelboard, 

controls, inverter, etc.)
f) DC conductor Insulation resistance test.

Equipment tests which are listed below shall be perfomied and conducted 
during performance testing accompanied by the representative/s of NPC. The 
equipment testing shall be comprised with the following minimum 
requirements:

a) Verification of the proper operation of disconnecting means and 
component connection and disconnection sequences;

b) Verification that interactive inverters de-energize their outputs to utility 
grid upon loss of grid voltage;

c) Verification the automatic function of the inverter to reconnect to the grid 
once the reference voltage has been restored.

GW-13.4.2 ESS Performance Test

Performance test for the ESS together with the SPP, PEMS and existing 
gensets shall be conducted to test the smooth and satisfactory functioning of 
Solar PV-Diesel Hybrid System (with ESS) in evei7 aspect and to verify the 
guaranteed or specified valiies of the supplied equipment in accordance with 
the requirements of the Specifications. The performance test shall confirm the 
compliance of the equipment to the functionalities stated in EW 2.0 Energy 
Storage System, EW-2.4.3 <:,ower Conversion System (PCS)/Battery Inverter 
and EW-2.4.1 Battery Management System and other relevant clause stated in 
the tender. The performance test shall verify the following minimum 
parameters:

a. Nominal Rating (kW);
b. Usable Energy (kWh);
c. Power Swing(kW);
d. Reverse Power Swing(kW);
e. Power Swing Response time(milliseconds)
f. Reverse Power Swing Response Time (milliseconds);
g. Power factor;
h. Overloading;
i. Nominal Charge/Discharge (A);
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j. Maximum Charging Current (A);
k. Maximum Discharge Current (A);
l. Nominal Terminal Voltage (Vdc);
m. Minimum Operating Voltage {VDc):
n. Maximum Operating Voltage (Vdc);
0. Maximum Normal State of Charge (%):
p. Minimum Normai State of Charge (%);
q, Round-Trip Efficiency {%);
r. Battery Management Functionalities; and
s, ESS Power Consumption.

GW-13.4.3 PEMS Performance Test

Performance test of the PEMS shall confirm the compliance of the equipment 
and components to the functionalities listed in EW 3.0 Power and Energy 
Management System and other relevant clause stated In the tender.

GW-13.5 Reliability Test (10 days)

After the Supplier has notified NPC that the Solar PV-Diesel Hybrid System 
(with ESS) is ready for commercial service provided NPC is satisfied that the 
plant is ready for commercial service, the systems with all its associated 
auxiliaries are required to operate under the normal working conditions of the 
power plant and within the limits of output specified and operating continuously 
without major failure for a period of 10 days.

The plant will be operated by the NPC staff under the supervision of the 
Supplier’s Commissioning Engineer during the reliability test period.

The Reliability Test shall be carried out in accordance with the applicable codes 
and standards and the approved test procedures.

Should any major failure occur in the plant or any portion of the supplied 
associated equipment due to, or arising from, faulty design, materials, sufficient 
to prevent safe and full commercial use of the plant, the reliability test shall be 
considered void and the reliability test period of 10 days shall be recommenced 
after the Supplier has remedied the cause of defect.

Reliability Test would be considered a failure for any one of the following major 
causes;

a)
b)

c)

d)

Plant tripping due to above causes;
Failure to start-up/shut-down as and when required according to normal 
procedure;
Major defects to warrant plant shut-down or interruption for repair which 
would otherwise affect safety of personnel and/or plant and equipment: 
and
Failure to respond during the run back or emergency trip when initiated.

In case of the above failure, the reliability test period of ten (10) days shall 
recommence after the Supplier has remedied the cause of defect.
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If any equipment or component fails to pass any test, NPC may, direct the 
Supplier to make any necessary corrections or alterations for defects or order 
equipment/component replacement, as maybe deemed appropriate. Any and 
all expenses due to additional tests or retests made necessary by failure of 
Supplier's supplied equipment/component, i.e. failure to meet the guarantees 
and other requirements of the specification, shall be borne by the Supplier. The 
costs of witnessing the Factory Tests by NPC or its representative(s) as a result 
of re-test to be conducted on the equipment shall also be borne by the Supplier.

If the results of the performance test at site show that the equipment failed to 
meet the technical specifications and or guarantees, the Supplier shall be given 
two (2) weeks maximum from the completion date of the performance test to 
make any necessary corrections or alterations of defects before conducting the 
retest. The Supplier may request time extension for any corrections subject to 
NPC’s evaluation/approval of corresponding justification for such extension. 
One (1) retest is allowed only during the required two (2) weeks maximum 
period including trial runs. If the results of the latest test/retest failed to meet 
the guarantees, then these results shall become the basis in applying the 
applicable penalties, if any.

Penalties specified in the relevant sections of tlie Specifications shall be 
applied in case tests or retests at site for the solar PV, PEMS, ESS, 
transformers and associated equipment failed to meet the guaranteed data.

GW-13.7 Test Reports/Certificates

Five (5) certified copies of the reports of all NPC’u specified tests and other 
manufacturer standard tests shall be furnished to NPC within a maximum of 
fifteen (15) days following the completion of the tesv.s.

Test certificates shall include, in addition to the test results, the following 
information:
a) Date of the performance of test;
b) Equipment data; ana
c) The equipment serial number.

The Supplier shall bear the cost of furnishing these records and reports.

GW-13.8 Waiver of Factory Tests Witnessing/lnspectiori by NPC for Equipment to 
be Furnished by the Supplier

If NPC opted not to witness the Factory Tests, NPC will issue a Certificate of 
Waiver of Tests Witnessing/Inspection for the equipment and materials. In such 
case, the Supplier shall proceed with the Factory Tests in accordance with the 
requirement of the specification and the manufacturer's test procedures as 
approved by NPC.

Issuance of the Certificat€i of Waiver of Tests Witnessing/Inspection for 
equipment required to be witnessed by NPC or its authorized representative(s) 
however, shall in no way relieve the Supplier of his responsibility to conform to 
the approved test procedures and the requirements of the Specifications.
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GW-14.0 TRAINING OF NPC PERSONNEL

GW-14.1 General

The Supplier shall extend all possible assistance and cooperation to NPC 
regarding the transfer of technology and developing expertise in the area of 
engineering, operation, and maintenance of the Plant.
The cost of training of all involved NPC personnel at Plant Site shall be borne 
by the Supplier and shall be included in the bid price.

GW-14.2 Operation and Maintenance Training at Site

The Supplier shall conduct training at Plant Site of NPC's personnel who will 
be assigned to operate and maintain the plant. At least eight (8) NPC Personnel 
shall participate in the training program. The Supplier shall provide a 
comprehensive training program related to design application, operation and 
maintenance, including trouble shooting of the Supplier’s supplied system and 
equipment starting from Start of Pre-Commissioning/Commissioning and 
thereafter up to the issuance of Certificate of Acceptance.

The contents of the training program shall include but not limited to:

a)

b)

Plant principles in management and practices for operators, technicians 
and in maintenance personnel; and

Operation and Maintenance training program covering electrical, 
mechanical and instrumentation and control.

The Supplier shall provide training material in the form of drawings, instructions 
and/or audio visuals. The training material shall include but not limited to the 
following topics:

a) Handling and Storage
b) Application
c) installation. Operation and Maintenance
d) Environmental Performance
e) Electrical and Mechanical Performance
f) Basic Troubleshooting

The following subject shall be discussed thoroughly with SPUG End-users and 
Technical Services Group:

a) Basic Solar PV-Diesel Hybrid system features and operation;
b) Field and remote control operation;
c) Interrogation for access of event data, status, fault records and 

metering data;
d) Fault finding;
e) Application of protection and control settings/reconfigurations,

including integration of supplied controllers;
f) Integration of additional equipment for the expansion of the 

system (DPP, ESS and SPP); and
g) Basic procedures to be conducted during routine and demand 

maintenance as well as the emergency restoration procedures 
for the telecommunication facility.
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Said training program shall be submitted to NPC for approval. The timing of the 
training should be such that the participants will be equipped with sufficient 
know-how to participate in the pre-commissioning and commissioning tests of 
the Plant.

During pre-commissioning, commissioning, and performance test period, the 
Supplier may request NPC to provide operations and maintenance personriel 
to assist the Supplier in the operation and maintenance of his supplied 
equipment under the direction of the Supplier for the purpose of on-the-job 
training.

NPC shall have the right to send to the Site its personnel intended to operate 
and maintain the equipment supplied under this Contract. The Supplier shall 
use his staff to instruct these personnel relative to the operation and 
maintenance of the equipment.

GW-14.3 Operating and Configuration Editor Software Program

Ail software and configuration editor software program including licenses shall 
be supplied and included in the cost of the equipment in the Bid Price Schedule. 
A set of each type of software including licenses plus instruction manuals shall 
be provided by the Supplier.

GW-15.0

GW-15.1

CORROSION PROTECTION AND PAINTING

General

The Supplier shall apply corrosion protection and painting to all equipment and 
materials to be furnished in accordance with the minimum requirements 
specified in this section.

Generally, the equipment shall be shop primed and finish coated in accordance 
with the Manufacturer’s standard practice. An adequate supply of touch-up 
paint shall be supplied by the Manufacturer/Supplier which shall be used for 
painting surfaces that will be damaged during transport and installation works 
including surfaces that show signs of corrosion. Color of final painting shall 
preferably be similar to the existing final color of the equipment and structures 
or as approved by NPC.

The Supplier shall be responsible for the adoption of preparation procedures 
and protective coating systems which are suitable for the environment 
experienced by the various components/elements of the Plant.

Where a specific coating system is mentioned elsewhere in the Specifications, 
the Supplier shall accept responsibility for the suitability for such system. The 
Supplier has the option to nominate an alternative coating system for the 
approval of NPC.

Within sixty (60) calendar days from the award of the Contract, the Supplier 
shall submit for the approval of NPC, a full schedule of coating systems 
including the following information:

a) Plant item name;
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b) Protective coating systems including number and thickness of coats;
c) Short list of protective coating manufacturers and applicators;
d) Surface preparation;
e) Workshop action; and
f) Final color schedule which NPC will provide during the Contract stage 

or as specified in the relevant sections of this Specifications.

GW-15.2 Treatment for Shipping

The various items which do not fall under the paintings or lining specifications 
in the documents shall be surface treated for shipping.

The various items to be shipped shall be thoroughly cleaned before shipment 
so as to eliminate dirt, rust and grease, all welding slugs and spatters, and 
loose metals.

All metallic machined surfaces shall be covered with a protective coating. This 
coating shall be effective against salty air and shall be easily removable at site.

All iron or steel external surfaces shall be covered with two (2) coats of 
protective anti-rust paint.

All internal surfaces of tanks shall be coated with an easily washable corrosion 
preventive compound.

Piping, valves and other parts that have undergone hydraulic tests and which 
cannot be completely dried should be treated with water-absorbing corrosion 
inhibitor before the application of protective coating.

GW-15.3 Application of Paint

Before any painting is made, all surfaces must be prepared properly by 
removing all rusts, scales, welding slugs and spatters, grease and encrustation 
of any nature. Steel surfaces shall be white blasted in accordance with Steel 
Structures Painting Council Standard. The various paints to be used shall be 
of approved quality and type.

No painting shall take place outdoor during the presence of rain, fog, dew or 
where the surfaces may be otherwise damp; in particular, and no application of 
paint should be made on plaster surfaces that are not completely dry. No 
coating shall be applied unless the surface is at minimum of 3°C above dew 
point.

For successive coats, first coat shall be dried hard before the second coat. The 
color of successive coats must be sufficiently different to allow easy 
identification of the sequence of painting of surfaces for control purposes.

Paint shaii not be appiied to machined surfaces, corrosion resistant materiais 
or linings, unless otherwise specified in the relevant sections of the 
specifications.

All contact surfaces of field-welded connections shall be masked at a distance 
of 100mm back from the weld joint and shall be suitably protected against 
corrosion.
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For non-insulated surfaces exposed to high temperature two (2) coats of 
aluminum modified silicone with a volume solid of 42% + 2% high temperature 
paint shall be applied.

All other equipment and piping shall be prime coaled with 80 microns DFT zinc 
rich epoxy paint and 80 microns DFT of ciilorinated rubber for each 
intermediate and top coat.

Exposed fabrication, erection, or shipping marks shall be cleaned off and the 
areas touched-up shall be painted to match the adjacent surfaces.

For surfaces where blast cleaning and a wash primer are specified, touch-up 
painting shall include application of the wash primer before the touch-up coats.

Equipment and auxiliaries which are shop-fabricated/assembled and have 
already been provided with final painting shall no longer require painting at the 
site except for painted surfaces which have been damaged during transport 
and/or installation works, shall require touch-up painting. Color of final painting 
shall be as designated and approved by NPC.

Final tests and inspection shall be carried out by the Supplier to ascertain the 
correspondence of the paintwork to the prescribed color and treatment. These 
tests will indicate whether or not the paintwork is correctly applied and is free 
from wrinkles or roughness which might affect the adhesion of the protective 
coating.

Should the measured dry film thickness result to lejss than the specified one, 
the Supplier shall apply additional paint to the coat inspected or shall increase 
the thickness of succeeding coat, as applicable, to assure the specified total 
dry film thickness.

GW-15.4 Hot Dip Galvanizing

The zinc protective coat shall be adherent, smooth and free from discontinuity 
and imperfections such as bubble, porosity, cracks, or other irregularities of the 
protective layer.

The thickness of applied layer shall conform with the minimum values as 
specified in the latest edition of ASTM A123 and/or as directed by the NPC.

GW-16.0 QUALITY ASSURANCE REQUIREMENTS

GW-16.1 General

The Supplier shall have a well-organized Quality Management System which 
is relevant for the Works covered under the contract to assure that items and 
services, including subcontracted items and services, will comply with this 
specification.

Within thirty (30) days of the Effective Date of Contract, the Supplier shall 
submit six (6) copies of his complete quality control and assurance procedures, 
and manuals for review and approval by NPC. The manual shall include pro-
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forma checklists for all requirements of the Supplier's quality control and 
assurance program and those called for in this Specification.

GW-16.2 Quality Assurance Program

The Supplier shall, for all work covered by the Contract:

a) Establish procedures for adequate planning and resourcing of all quality 
related activities including the preparation of quality plans;

b) Establish measures for the identification and control of items throughout 
all stages of the Contract. This shall include measures to maintain 
traceability as identified in agreed quality plans;

c) Arrange for the protection of the quality of the product to include delivery 
to the specified destination; and

d) Control their measuring and test equipment in accordance with the 
established procedures for measurements and calibration systems and 
ensure that such equipment that may be used by Sub-Suppliers to verify 
work is similarly controlled.

Where installation, test, and commissioning work are involved, the Supplier 
shall prepare contract-specific quality assurance procedures in agreement 
with NPC prior to commencement of such works.

The Supplier shall ensure ttiat all computer systems and software to be utilized 
on the project is qualified for the application under consideration and such 
qualification is documented.

GW-16.3 Quality Plan

The Supplier shall establish and implement quality plans detailing the specific 
activities, design reviews, operations, control procedures, inspections, testing, 
approvals and certification requirements applicable. All procedures, which 
support the quality plan shall be referenced and distributed to NPC together 
with the quality plan. Quality plans shall be submitted to NPC for review and 
approval.

GW-16.4 Records

The Supplier shall generate records as required by the quality assurance 
system and quality plans. Records, including audit reports shall be made 
available for inspection by NPC.

All records shall be concisely compiled, indexed and cross-referenced to the 
project contract number and the relevant subcontract numbers. They shall be 
clearly identifiable to the individual parts and assemblies to which they refer.

All records generated during the course of the Contract, including those 
generated as evidence of effective implementation of the quality assurance 
program of the Supplier and his Sub-Suppliers, shall be retained by the 
Supplier for a minimum period of five (5) years from the date of contract 
completion. These records shall be made available to NPC on request during 
the retention period.
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GW-16.5 Reporting and Corrective Action

The Supplier’s quality assurance program shall provide for prompt detection 
and correction of ail conditions adversely affecting quality, including failures, 
malfunctions, incidents, trends, deficiencies, deviations, non-conformances, 
and defective materials.

GW-17.0 MEASUREMENT OF PAYMENT

Measurement of payment for all works shall be based on the requirements 
specified in the relevant clauses of the technical specifications or the bid price 
of each item as shown in the Schedule of Requirements. The cost shall cover 
all works required and described in the pertinent provisions of the specifications 
and for the satisfactory completion of each work.

GW-18.0 CERTIFICATE OF COMPLETION AND ACCEPTANCE

When all the works and services have been satisfactorily completed as required 
in the Contract, the Supplier may give notice to this effect to NPC. Such notice 
shall be deemed to be the basis for NPC to issue a Certificate of Completion in 
respect of the Works within fifteen (15) days of receipt of such notice. If defects 
had developed, said defects should have been corrected to be the satisfaction 
of NPC and have undergone another warranty period reckoned after correction.

The warranty period for the completed works shall commence on the date of 
issuance of the Certificate of Completion.

After the lapse of the warranty period, provided that there are no defects found 
and/or pending repair works (including completion of the required Supplier's 
Service Personnel specified in Clause GW-19.0 as certified by Plant Manager), 
NPC shall issue the Certificate of Final Acceptance.

The issuance of Final Acceptance Certificate shall entitle the Supplier to Final 
Payment and to full release of retention money.

GW-19.0 GUARANTEE

The Supplier shall guarantee that he will repair, and/or replace, at his own 
expense, equipment and machineries, against defect in design, 
workmanship and materials and shall include labor, parts and travel time for 
necessary repairs at the plant site effective from dale of issuance of Certificate 
of Completion for a period of twelve (12) months. However, the manufacturer’s 
warranty against defect in design, workmanship and materials for solar panels 
array and mounting structure shall be ten (10) years while the Inverters, 
Batteries, Supervisory, Communications, and Energy Storage System (ESS) 
shall have a minimum warranty of five (5) years.

The Power and Energy Management System (PEMS) shall also have a 
minimum warranty of five (5) years including the hybrid controller, PV/solar 
controller, ECS/ESS controller and Genset controller. The warranty shall also 
include the converters, wiring and interfacing of the PEMS.
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The Supplier shall provide on-call support for issues beyond the technical 
capability of NPC personnel as specified in the scope of works. If issues cannot 
be fixed or solved by telephone support, the Supplier must be able to send to 
the plant site their appropriate staff within ten (10) calendar days after NPC’s 
notification.

One (1) year Operation and Maintenance (O&M) supervision shall also be 
provided by the Supplier to ensure compliance to warranty requirements. For 
a period of one (1) year, the Supplier shall also provide a quarterly diagnostics 
and monitoring of the supplied equipment/system in all areas during the 
warranty period at no cost to NPC to perform the following, but not limited to;

a) Checking/inspection of the installed equipment;

b) Conduct evaluation and assessment of operating parameters;

c) Make necessary adjustment/updates on instruments, controls, system 
configurations and firmware/software;

d) Perform/supervise necessary cleaning, repair, trouble shooting, parts 
replacement; and

e) Provide training and/or informative instructions similar to items “a)" to "d)” 
to NPC Plant Operation and maintenance Personnel. Such 
training/instruction shall be conducted (hands on) in such a way that NPC 
Plant O&M Personnel would be able to perform reliably and satisfactorily.

This shall include any maintenance/repair services rendered upon request of 
NPC In the event of any abnormality occurs within the warranty period. For the 
minor repairs/replacements/adjustments as determined by the supplier, plant 
maintenance personnel who had undergone training conducted by the supplier 
may perform the necessary repairs/replacements/adjustments, if authorized by 
the supplier through any means of available communications, provided that 
such repair shall not relieve the supplier of its obligation under the contract if 
such repair is not done properly.

The applicable guarantee period shall be exclusive of any downtime 
attributable to the Supplier. In case of equipment downtime occurs during the 
warranty period due to fault of the Supplier, the downtime hours shall be added 
to the required warranty period. Hence, the warranty period is extended with 
the equivalent downtime attributable to the Supplier.

Provided further that the release of the warranty bond/security is without 
prejudice to the terms provided by GW-19.0 and shall be done after the 
warranty period plus downtime attributable to Supplier, if any as certified by the 
concerned end-user.

Accordingly, the warranty bond shall be extended.

In the event that undue delay is being caused by the Supplier for failing to 
attend the requested maintenance/repair services within ten (10) calendar 
days, a penalty shall be charged to the Supplier as follows;
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Penalty = Prevailing electricity rate in pesos per kW-hour x Produced 
Energy based on the approved Annex H.51 in kWh/day x 
number of shutdown days counted from 11th day of supplier’s 
receipt to NPC’s request without action.

The Supplier guarantees that when the equipment and/or materiai are placed 
in operation and/or use, it wiil perform in the manner as set forth in the Contract.

1 Approved Annex H.5 "Computation of Performance Ratio and Annual Yield using PVsyst Software”
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PART 1 - TECHNICAL SPECIFICATIONS

I

I
I

I

III

AW- ARCHITECTURAL WORKS

AW-1.0 GENERAL ARCHITECTURAL REQUIREMENTS

AW-1.1 General

The work to be done under this section shall include the furnishing of all labor, 
materials, equipment, tools, storage and stockyards of the pertinent materials 
and structural components and other incidentals for all architectural works 
enumerated hereunder, as shown on the accompanying drawings or as 
otherwise directed.

The work shall be performed and completed with high quality workmanship, in 
accordance with generally accepted modern practice in carpentry 
fenestrations, tin smiting, plumbing, painting, landscaping and masonry work, 
etc. notwithstanding any omission from these Specifications or drawings.

Materials and structural parts that the Supplier shall supply and Install and 
which will be incorporated in the structure shall be new and unused. They 
shall be suitable for their intended purpose and appropriately matched to 
each other complying with all applicable regulations, quality and dimensions 
standards. Defective work is not acceptable.

AW-1.2 Submission of Drawings

In accordance with GW- Supplier’s/Manufacturer's Drawings the Supplier 
shall submit construction drawings for evaluation and approval, within fifteen 
(15) calendar days from effectivity date of the contract. No work shall be done 
until after drawings are approved by the NPC. All work must strictly conform 
to approved drawings.

AW-1.3 Substitution of Materials

The Supplier shall submit a written request for substitution of materials in lieu 
of those specified when deemed very necessary and urgent. Such request 
shall indicate the reasons for substitution. No substitute material shall be used 
without written authorization from the NPC Representative.

The Supplier shall submit written request for substitution at least one (1) 
month before such materials are actually needed. Such request shall be 
accompanied by samples to be substituted and corresponding certification.

No price increase will be allowed for a better kind of material.

AW-1.4 Certification of Materials

The Supplier shall submit to the NPC Representative signed certificates from 
manufacturer or sole distributor of equipment and materials to be furnished
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and installed by the Supplier, certifying as to the kind, quality, rated capacity, 
quantity, performance and other descriptions of the equipment and materials 
delivered under a receipt number and date. No equipment or materials shall 
be erected, installed or applied such as electrical fixtures and accessories, 
concrete reinforcing steel, cement, G.l. and C.l. pipes, valves and fittings, 
plumbing and sanitary fixtures, building materials and finishes, paint and 
waterproofing, etc., without the required certificates.

AW‘1.5 Other works which even if not specifically mentioned in the Section and 
Schedule of Requirements shall be included:

The measurements for the execution and payment of the Works, including 
provisions of the measuring equipment and the engagement of labor 
Connecting up of water, gas and electricity from the mains of the site 
indicated by the NPC Representative to the points of use 
Provision of small equipment and tools
Safeguarding the Works against surface water, which shall normally be 
reckoned with, and its possible necessary removal 
Protecting the Works from heat, wind and rain 
Protection and safety measures required
Protecting the executed works and the items handed over the execution of 
same from damage and theft up to the time of acceptance 
Supplying of the operational materials 
Supplying of consumable stores 
Supplying of fitting dowels
Supplying of simple type pipe covering, e.g., in the shape of pipe 
sheathings with corrugated cardboard and the like
Supplying and fitting of pipe fastening elements, e.g., pipe clips, hangers, 
etc.
Installing and dismantling as well as providing all framework and scaffolds 
Making blackouts on concrete 
Chemical preservation of timber 
Instructing the operating and maintenance personnel

NOTE: The above provisions are general for all types of buildings. The
Supplier shall be guided accordingly by the applicable provisions 
in the specifications and what is shown in the drawings for each 
type.

AW-1.6 Measurement and Payment

Measurement for payment for different items in Architectural Works will be 
based on the areas, lengths, volumes and quantity placed and accepted by 
the NPC Representative.

Payments for each architectural item will be made at the corresponding 
contract unit price per square meter, linear meter, cubic meter and number of 
pieces/sets, for the pertinent items under Architectural Works in the Schedule 
of Requirements.

Payment shall constitute full compensation for all labor, materials, equipment, 
tools and incidentals necessary for the completion of each work.
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AW-2.0 GUTTER FOR RAINWATER COLLECTOR

AW>2.1 General

The Supplier shall furnish all labor, materials, and operations including tools, 
other implements and accessories for the complete installation of gutter as 
indicated in the drawings.

Installation shall be performed by skilled workmen in accordance with the 
construction and shop drawings and the manufacturer’s standard.

Shop drawings and manufacturer’s catalogue showing product standards and 
technical data will be provided by the Supplier to the NPC Representative for 
approval.

AW-2.2 Materials

Material for gutter shall be weather, rust free and non-flammable, it shall be 
metallic plastic sheet. Thickness shall be 2.0mm thick as specified in the 
drawing.

AW-2.3 Workmanship

Gutter shall be securely fastened on steel support by rivet or as required. 
Fasteners shall have a maximum distance of 0.50m O.C. along support.

Special care shall be given to the joints, lapping, bolting and setting of 
closers.

AW-2.4 Measurement and Payment

Measurement and payment for Gutter Rainwater Collector will be based on 
the corresponding contract unit price under architectural work’s Schedule of 
Requirements.

Payment shall be made at the contract unit price, which payment shall cover 
costs of furnishing all materials and labor including equipment and tools 
required to complete the work and all associated costs including transport to 
site.

AW-3.0 PAINTING AND VARNISHING

AW-3.1 General

The work to be executed under this section shall include the furnishing of all 
materials, labor, tools and ladders, scaffolding and other facilities necessary 
for the satisfactory performance of all work necessary to complete all painting 
and finishing of all surfaces throughout the interior and exterior of the building, 
except as otherwise specified.

The Suppliers, providing the labor, materials or both for this project are 
specifically referred to the General Contract plans, to the General Conditions
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of the specifications, to all the Sections of the Specifications and to the 
various other sub-contract documents which may affect the completion of any 
sub- contract work. In the absence of a complete agreement between sub- 
Suppliers, supply dealers or others affected by the construction of this project, 
the General Supplier shall be held responsible for the co-ordination of all the 
work.

The Supplier shall examine all sections of this specification and perform all 
paintings called for therein.

AW-3.2 Inspection of Surfaces

Before starting the work, the Supplier shall inspect all surfaces to be painted. 
If the surfaces cannot be put in proper condition to receive paint by customary 
cleaning methods or sanding or sparkling, the Supplier shall notify the NPC 
Representative in writing. The NPC Representative will cause these defects 
to be reminded. The commencing of the work by the Supplier indicates his 
acceptance of the surfaces to be painted and assumes responsibility for the 
rectification of any unsatisfactory finishing, resulting from his negligence.

AW-3.3 Materials

All paint materials shall meet the requirements of the Philippine National 
Standard Specifications for Paintings.

Paints shall be brought to the Site in tightly closable, convenient, original 
containers, if nothing to the contrary is stipulated in the Specifications. The 
containers shall be marked in a durable manner with the following particulars:

• Maker
• Paint and relevant thinner
• Gross and net weights
• Date of supply by the maker’s factory

The openings of the containers shall leave enough room for a stirring 
appliance.

All containers shall be kept tightly closed until the contents are to be used. 
Immediately prior to use of the contents and before pouring into smaller 
containers for working purposes, any skin shall be removed and the contents 
stirred thoroughly, if necessary with a stirring appliance.

Paints, thinners and filling cements which are not required for immediate use 
shall be protected against the action of frost and heat.

Only thinners supplied by the makers of the paint or those described by them 
as suitable shall be use for adjusting paints to working consistency. The 
Instructions of the maker shall be followed in this respect.

Paint and filling cements shall be used in accordance with the maker's 
instructions.
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The Supplier shall obtain from the manufacturer and shall submit to the NPC 
Representative a paint manufacturer's guarantee for the quality of each 
painting material and that each coat of paint is compatible with previous and 
subsequent coats.

Paints which do not have to be prepared by mixing several constituents just 
prior to use shall be brought to the Site in such a state of readiness that they 
need only be adjusted to brushing or spraying consistency to meet the 
relevant working conditions (e.g., temperature), by adding the particular 
thinners in accordance with the maker’s instructions.

With the exceptions of ready-mixed materials in original containers, all mixing 
shall be done at the job site. No materials are to be reduced or changed 
except as specified by the Manufacturer of said materials.

The quality of the paints shall be such that they form no solid sediment and at 
most a slight skin in unopened original containers within 6 months - calculated 
from the marker’s delivery date. A paint which has formed a solid sediment or 
more than just a slight skin in the unopened original containers by the time of 
use or which cannot be processed satisfactorily shall not be used. A 
sediment shall be regarded as solid if it cannot be dispelled quickly and 
completely by stirring.

The use of white zinc (lithophones) will not be allowed.

A place will be designated by the NPC Representative for the storage of paint 
materials and tools. Whenever it may be necessary to change the location of 
this storage place, the Supplier shall promptly move to the newly designated 
place. The storage space floor shall be adequately protected from damage 
and from paint. Paint shall be covered at all times, safeguards taken to 
prevent fire.

AW-3.4 Colors and Samples

All colors shall be subjected to the approval of the NPC Representative. 
Tinting of matching colors shall be done under the supervision of the NPC. 
Representative. In all cases, a sample shall be applied on the job and the 
NPC Representative must give his approval before work is commenced. If 
required, three panels, 200 mm x 250 mm (8” x lO”) of each color and finish 
shall be prepared in advance, with the NPC Representative. “Of color 
selected” shall be understood as all coats specified herein.

AW-3.5 Workmanship

All work shall be done by skilled workers with high quality workmanship. All 
paints shall be evenly applied so as to be free from sags, runs, crawls or other 
defects. All painting materials shall be meet the requirements of stress and 
shall be in accordance with the relevant standards. All coatings shall be of 
proper consistency and well brushed out so as to show the minimum of brush 
marks, except varnish and enamel which shall be uniformly flowed on. All 
brushes shall be clean and in good condition, with heavy brushes preferred. 
Light brushes shall not be permitted.
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Paint shall be thoroughly stirred so as to keep the pigment evenly in 
suspension when paint is being applied.

No painting shall be done under conditions that are unsuitable for the 
production of good results. No oil painting shail be done in damp weather.

Application of succeeding coats shall strictly follow the over-coating times 
specified by the paint manufacturer. If no specific data are available, all coats 
shall be thoroughly dry before painting shall be applied. At least twenty-four 
(24) hours shall be allowed between coats. Exterior painting under damp/wet 
conditions is not allowed.

Painting coat as specified are intended to cover the surfaces perfectly, if 
surfaces are not fully covered, further coat shall be applied to attain the 
desired evenness of the paint application.
All parts of moldings and ornament shall be left clean and true to details.
All finish shall be uniform as to sheen, color and texture, except when glazing 
is required.

AW-3.6 Protection

The Supplier shall protect the work of all other trades against damage or 
injury by his employees, or by his materials, tools or utensils used in 
connection with this contract. Any damage done by him shall be repaired at 
his own expense, without additional compensation beyond the contract price.

The Supplier shall note that some damage to paint-work during shipment, 
storage, and building-in and particularly during grouting of the steel lining is 
unavoidable and the application of all protective treatment shall be 
programmed accordingly. Care shall be taken to remove salt crystal liable to 
become deposited during the sea transport and/or storage at seaport by 
thorough washing with clean fresh water. Before any coat of paint Is applied, 
the surface shall be prepared as hereunder described, so that it is clean and 
free from all deleterious matter and completely dry.

The Supplier shall be responsible for the complete shop and field coats. Shop 
coats shall be checked for good quality and where necessary, before 
proceeding with the painting or coating operations at Site, the Supplier shall 
clean and repair, including smooth trowel, all shop coats which are defective 
or damaged.

Protect all parts of the building from paint drops by using clean drop cloths 
and remove all paint inadvertently placed or dropped on exposed surfaces 
without damage to same. Close various spaces while painting and exclude 
dust until finish is dry.

Plumbing systems shall not be used to wash paint brushes or containers.

Temporary or permanent welding shall not be permitted on areas where the 
welding will damage paint or other protective coatings, unless the areas of 
coatings which would be damaged thereby are accessible for repairing and 
inspection. Materials which have been painted shall be handled with care and 
protected as necessary to preserve the coating in good conditions.

NATIONAL POWER CORPORATION VI-AW-6I
LJ



I
BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN. SUPPLY. DELIVERY. INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
OIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

I
I
I

I
I

AW-3.7 Paint Application

Materials, which are subject to working Instructions, shall be treated according 
to these instructions, unless stipulated differently by the relevant paint 
manufacturer:

Paint, gloss and coating may be worked manually or by machines, unless a 
particular execution has been stipulated in the Specifications.

Paint, gloss and coat shall be bond firmly and be of even surface without 
scars and strips.
The surface shall be smooth, if not othenwise stipulated in the Specifications, 
such as finely or coarsely granulated.

Any paint, gloss or coating shall be applied without filling to create a uniform 
surface or, when gloss is being applied, a flowing surface with the required 
materials according to Instruction manuals, of white or light shade, unless 
otherwise stated in the Specifications.

Top finish shall be high-gloss, unless otherwise stated in the Specifications.

If flat levels are to be formed, the prime coated surfaces shall be completely 
being covered with suitable undercoat filler ribbed and smoothed.

Primer protective coating shall be applied on woodwork according to 
manufacturer's instruction. If several coats are requested, the preceding coat 
shall need to be dried before applying the subsequent one. This does not 
apply for wet-on-wet techniques.

Primer protective coating requirements for all structural steel shall be refer to 
Technical Specification, Civil Works, Shop Painting or otherwise directed.

Drying periods prescribed by the manufacturer shall be observed, for open 
surfaces, as well as for edges or irregular surfaces. All edges at doors, 
windows, skirting, sockets, etc., shall be of sharp and straight line.

New concrete and masonry surfaces must be thoroughly naturalized either by 
brush or spray with a solution of 2 kg. of zinc sulfate to each gallon of water.

Surfaces so treated shall be tested to ascertain that alkalinity Is removed, 
otherwise a second treatment with the same solution shall be applied. Within 
24 hours after drying, all crystals on the surface must be brushed off applying 
the prime coat.

Metal works shall be kept clean and free from corrosion following installation. 
Abraded surfaces shall be retouched prior to finish painting, using the same 
type of paint as prime coat. Galvanized metals shall be weathered or pickled 
with the approved metal primer in accordance with printed instruction of the 
manufacturer.

Where components parts of steel or aluminum alloys meat, joints shall be 
sealed so that no moisture can penetrate between the contact surfaces.

NATIONAL POWER CORPORATION
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Rivet and bolt heads, protruding corners, sharp section edges and places of 
difficult access shall be pre-treated.

The paint shall be applied in coats which are as uniform as possible.

The first priming coat shall be applied by brush. Further coats shall be 
applied by brush if nothing to the contrary is stipulated in the Specifications. 
Smaller and specially shaped brushes shall be used for rivet and bolt heads, 
protruding corners, sharp section edges and places of difficult access.

When applying paints by spray-gun, the object to be sprayed shall not be 
contaminated by water or oil in the compressed air.

AW-3.8

In paint systems involving coats, the various coats of paints shall 
distinguishable from each other by their shade.

be

All coats of print shall be applied only to clean, dry and non-greasy surfaces. 
In multi-coat paint systems, the coat last applied shall always be sufficient dry. 
free from any superficial moisture and from dust and dirt before applying the 
next text coat; only when using the moist oil type of paints may it be 
necessary for the previous coat to be hard dry.

The Supplier shall inform the NPC Representative in good time before starting 
to apply the next coat so that the NPC Representative shall have the 
opportunity of approving the previous coat.

Painting work shall not be carried out at a temperature below +5 °C and 
above 50 0C. In addition, painting work shall not be carried out on surface 
affected by the action of rain, fog and moisture or water of condensation; work 
started on such surfaces may not be continued until the surfaces to be 
painted are completely dry.

Painting Systems

All surfaces which are required by the Finish Schedules or specifications to be 
painted, or otherwise finished, shall be given coats of paints or varnish as 
specified herein, individual directions printed on the label of the approved 
paint and varnish shall be strictly followed. Paint thinner or linseed oil of the 
same brand as the paint to be thinned shall be used.

All materials, supplies and articles furnished shall be the standard products of 
superior quality. All constituent materials shall conform to the applicable 
provisions of the latest edition of ASTM Specifications.

The following list indicates painting materials 
considered suitable for various parts of the works.

Concrete and Plastered Surface

of special compositions

Any concrete, cement plaster exposed to high humidity 3 coats of a highly 
weather-resistant synthetic resin-based paint. The first coat shall contain 
from 5% to 20% thinner as the surface requires.

All concrete (walls, foundations, etc.) backfilled with soil or submerged.
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• 1 coat of coal-tar epoxy.
• 2 coats of a mineral-filled water resistant coat-tar epoxy.

Concrete, cement plaster, etc. exposed to oil, surface shall be dry, if possible 
sandblasted, clean and slightly roughened.

• 1 coat with a plastic-modified hydraulic mortar.
• 2 coats of an oil-resistant synthetic resin based paint.

Concrete exposed to Mechanical and Chemical attack.

• 1 coat of colorless 2- pack epoxy based paint; this shall contain from 
10% to 20% thinner as the surface requires.

• 2 coats of 2-pack epoxy-based paint.

Concrete flooring exposed to mechanical wear and oil.

• 3 coats of chlorinated rubber-based paint. The first coat shall contain 
15% thinner.

Internal concrete, plastered walls exposed to abrasion.

• 3 coats of an oil-free, synthetic resin-based, dust-binding paint. 

Concrete flooring subject to minor mechanical wail.

• 2 coats of an oil-free, synthetic resin-based, dust-binding paint.

Internal plastered ceilings and walls.

• 2 coats of a polyvinyl-acetate dispersion type, non-chalking paint. First 
coat shall contain up to 30% thinner of clean, fresh water as the 
surface requires.

Wooden Surfaces

a) Exterior Parts - Application of coatings such as enamels, varnishes, 
pigments and solvents on wooden exterior surfaces shall be based on 
the standards specified in ASTM D1006 for appropriate coatings 
application.

b) Surface shall be smoothed down with adhesive; if machine sanding is 
involved, a sanding is involved, a sanding sealer to bind the fibres 
shall be applied; the surface shall also be dry and free from dust.

• 1 coat of fungicide and bactericide ingredients after first coat.
• 2 coats of synthetic resin-based lacquer with white active 

pigments.

c) interior Parts - Application of varnish on wooden interior walls, 
partitions, T&G ceiling panelling and closets/cabinets.
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All materials, supplies and articles furnished shall be the standard
products of a known manufacturer approved by the NPC
Representative.

1. First Coat. Fill open grained wood with natural wood paste 
fillers, as Is, or mixed with oil-wood stain to obtain desired 
shade. Apply along the grain within 30 minutes. Let dry 
overnight and sand lightly.

2. Second Coat. Apply any one (1) of the colors of oil-wood 
stain: oak, walnut, marble, and mahogany. Dry overnight and 
sand lightly.

3. Third Coat. Spray required coats of lacquer sanding sealer.
Let dry for 30 minutes and sand to smooth.

AW-3.9

AW-4.0

AW-4.1

ill
1

AW'4.2

4. Choice of any of the following topcoats:

Clear flat lacquer - for standard flat effect.
Clear dead flat lacquer - for complete flat lacquer. 
Super dead flat lacquer - for complete flat lacquer. 
Clear gloss lacquer - for standard gloss effect. 
Water while gloss lacquer - for brilliant crystal clear 
effect.
Versatile spar varnish - for glossy thick coating also 
applicable for exterior wood surfaces.

When spraying under high humid conditions, add up to ten per cent 
(10%) by volume of lacquer thinner retarder to prevent blushing of 
lacquer products.

Steel Surfaces

Details are given in Technical Specification, Civil Works, Shop Painting.

Measurement and Payment

Measurement for payment for painting and varnishing will be based on what is 
required on the Schedule of Requirements.

PLUMBING FIXTURES AND FITTINGS

General

The work covered by this section of the Specifications consists in furnishing 
ail plant, labor, equipment and tools, articles, appliances and materials and in 
performing all operations in connections with the installation of all plumbing 
fixtures, fittings and accessories, complete, in strict accord with this section of 
the Specifications or indicated on the drawings, are included in this work.

Make

The model numbers herein given are intended to illustrate the quality and 
design of fixtures that will be required. American standard fixtures specified
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herein and any substitution made to any item of fixtures specified must first be 
approved by the NPC Representative.

AW-4.3 Trade Marks

All plumbing fixtures and fittings must bear the trademarks of the 
manufacturer.
Maintenance Manual shall be submitted including complete instructions for 
replacing valve washers and strainers and give manufacturer’s recommenda
tions as to cleaning finish fixture surfaces.

Submit samples of valves, faucets, trims and others for approval of the NPC 
Representative.

AW-4.4 Fixtures

Water Closet - as shown in the drawings or as specified in the Schedule of 
Requirements

Bibbs - Nickel Plated Copper or Brass Alloy 

Floor Drain - Stainless or Brass Alloy 

Clean-outs - Unplasticized Polyvinyl Chloride

AW-4.5 Installation

Plumbing fixtures shall be installed free and open in a manner to afford 
access for cleaning. All brackets, cleat, plates and anchors required to 
support the fixtures shall be furnished in a rigidly manner. Water closets shall 
be sat on Boll-Wax.

Installed plumbing fixtures shall be kept clean and in working order for 
adequate protection so as not be used by anybody until issuance of 
Certificate of Completion.

All fixtures shall be provided with individual control stop so that each fixture 
may be separately controlled without affecting any other fixture.

All flush valves shall be equipped with vacuum breaking devices.

AW-4.6 Toilet Accessories

Soap Holders - colored, vitreous China to match fixtures quality, brand and 
wainscoting color.

Tissue Paper Holder - colored, to follow Water Closet brand and quality. 
Provide and fit, ready for use, on most convenient side of wall inside each 
water closet compartment, 750mm (30”) above the finish floor.

Liquid Soap Dispenser

j
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AW-4.7 Measurement and Payment

No separate measurement and payment will be made for Plumbing Fixtures. 
The entire cost thereof shall be included in the pay item as shown on the 
Schedule of Requirements.

AW-5.0 WATERPROOFING

AW-5.1 General

The work includes the laying/installation of waterproofing membrane at the 
roof slab of the guard post. Integral water proofing shall be applied to the 
cistern to prevent water seepage.

Waterproofing materials shall be delivered to the site in their original sealed 
containers or packages bearing manufacturer’s name and brand designation.

The work shall be performed by the manufacturer’s certified applicators and 
only the best quality of materials and workmanship shall be used in strict 
accordance with the standard practice for this type of work.

AW-5.2 Materials

I

i\
ii

The waterproofing material shall be a complete system of bitumen layers 
supplied by a manufacturer of reputable corporate existence. Waterproofing 
materials shall be heat resistant preformed reinforced bituminous membrane 
which has good elongation and recovery characteristic when subjected to 
expansion and contraction movements.

AW-5.3 Surface Preparation

All concrete or masonry surfaces shall be cured for minimum of seven (7) 
days. It must be wood-trawled, smooth, firm, dry, clean and free from rubbish, 
lose or foreign materials and imperfections.

Surfaces shall be properly graded to drain water freely into drain lines. 
Drainage connections shall be set up to permit free flow of water. There shall 
be provisions for mortar cants in the angle formed by the area.

AW-5.4 Execution of Work

The waterproofing membrane shall be installed according to the 
manufacturer’s instruction. Apply material “patching compound" reinforced 
with “patching fabric” on cracks and other surface imperfections.

The membrane application shall be commenced from the lowest point when 
applied on a surface to fall line to ensure weathered overlaps.

After installation of membrane, careful inspection shall be made for accidental 
damage. Damaged area shall be cleaned and patched with fresh membrane 
waterproofing (minimum patching material of 152mm x 152mm).
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Prior to acceptance of the job, all waterproofed surfaces shall be given a 48- 
hour flooding and the Contractor shall remedy at once any evidence of 
leakage. Flooding test shall be done by plugging all drains, building 
temporary dams at opening so that water will be 25.4mm (1") deep at high 
point of waterproofing.

Concrete topping to be used shall be 20.70MPa as per ACI specifications and 
50mm (2”) thick (minimum) excluding the finish and reinforced with welded 
steel wire fabric as per ASTM A185-73 specifications.

In particular, the Contractor shall verify conditions such as the following do no 
exist:

• extensive unevenness of the bed

• too rough, too porous, too smooth surfaces

• sharp edges of boarding and ridges
• variation from the horizontal or fall stipulated in the Specifications or dictated 

by circumstances

• incorrect level of the surface of the bed

• non-rounded corners, edges and channeling

• stress and settlement cracks, holes

• too moist surface

• non-sealing of voids (e.g. in concrete)

« inadequate firmness of the bed

• oily surface

• unsuitable type or portion of penetrating structural members
• lack of parts for connecting structural members which penetrate the 

waterproofing

AW-5.5 Guarantee

The Contractor shall guaranty that the work specified in this section will be 
free from defects of materials, workmanship and leakage for a period of five 
(5) years from the date of final acceptance. This obliges the Contractor to 
make good the defective work.

AW-5.6 Measurement and Payment

Measurement for payment for Membrane Waterproofing will be based on 
what is required on the Schedule of Requirements.

u
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CW-1.0 GENERAL CONSTRUCTION FACILITIES

CW-1.1 Scope

This section covers the construction and/or maintenance of access roads, 
drainage system and other appurtenant structures, moving-in of the Suppiier’s 
construction equipment, setting up of the Supplier’s camp and the disposition 
of the Suppiier’s various facilities at the end of the Contract.

CW-1.2 Moving-in

The Supplier shall bring to the site all his necessary construction equipment 
and plant and install ail stationary construction equipment and plant at 
location and in the manner approved by the NPC. The Supplier shall submit 
detailed plans showing the proposed location of such stationary equipment 
and plant and other pertinent data. No installation of such stationary 
equipment shall be undertaken unless the corresponding plans have been 
approved by the NPC.

CW-1.3 Supplier’s Camp Facilities

The Supplier shall provide and grade his camp site, construct his camp, 
employee housing, warehouse, machine and repair shops, fuel storage tanks 
and provide such related facilities and sanitary conveniences that the Supplier 
deems necessary for maintaining health, peace and order in the camp and 
work areas. The areas that may be used by the Supplier within the plant site 
shall be designated by the NPC.

The Supplier shall provide, maintain and operate, such camps and facilities 
as are necessary for the housing, feeding and accommodation of his 
employees.

CW-1.4 Water Supply

The Supplier shall, at his own expense, be responsible for the supply, 
installation, operation and maintenance of a safe and adequate supply of 
drinking and domestic water. Whenever there is a possibility of oontamination 
of the water supply for drinking and domestic purposes, chlorination or some 
other approved methods of sterilization shall be carried out.

The installation and maintenance of these services shall be subject to the 
approval of the NPC.

CW-1.5 Sewerage Disposal and Sanitation

The Supplier shall, at his own expense, be responsible for the installation 
operation and maintenanoe of an adequate sewerage disposal and sanitation

NATIONAL POWER CORPORATION 1 VI-CW-1
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CW-1.6

CW-1.7

CW-1.8

CW-1.9

system and shall provide adequate toilet and wash-up facilities for 
employees at his camp and in the areas where work is being carried out.

his

The Supplier shall execute the work with due regard to adequate sanitary 
provisions and applicable codes and shall take all necessary steps to prevent 
the pollution of water in any spring, river, or other sources of water supply. All 
toilets or wash-up facilities shall be subject to the prior and continuing 
approval of the NPC.

Fire Protection

The Supplier shall observe all necessary precautions against fire, shall 
provide and maintain at his own expense, portable fire-fighting equipment he 
may deem necessary, and shall comply with all applicable laws of the 
Philippines relating thereto.

In the event of an uncontrollable fire occurring in the area of the Supplier’s 
operation, the Supplier shall have to extinguish the fire immediately at his own 
expense, to the full extent of the manpower and equipment employed under 
the contract at the time of the fire.

The Supplier shall indemnify NPC against al 
and/or lawsuits arising thereto.

Construction Power

liabilities, claims, damages

The Supplier shall be responsible for providing his own electric power supply 
required for construction and erection/installation.

if power is available from NPC and should the Supplier choose to utilize the 
NPC’s power supply, he shall make an arrangement with NPC concerned 
group as to the billing rates and other requirements needed for direct 
connection to NPC.

Camp Security

The Supplier shall provide his own security force to the extent that he deems 
necessary for maintaining peace and order In the camp and work areas and 
to safeguard materials and equipment. Nothing under the provisions of this 
paragraph shall relieve the Supplier from full responsibility for the 
maintenance of peace and order and protection of life and property in all 
areas where he operates.

Construction Material Storage

The Supplier is required to put up warehouse(s) with capacities sufficient to 
store the construction materials required in the work. The warehouse(s) shall 
be specifically for this contract, notwithstanding his other facilities in the site 
that may serve the purpose.

L
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CW-1.10 Removal of Camp and Construction Facilities

After the completion of the work covered by the contract and prior to 
acceptance of the completed work, the entire camp facilities of the Supplier, 
including its water supply system, electric distribution system, quarters, 
warehouses, shops, dining halls, commissaries, temporary shed and other 
facilities therein shall be removed by the Supplier. The site shall be cleared 
and cleaned as directed by the NPC.

CW-1.11 Measurement and Payment

No separate measurement and payment will be made for the Supplier's 
Construction Facilities. The entire cost thereof shall be included in the various 
pay items in the Schedule of Requirements.

CW-2.0 CARE OF WATER DURING CONSTRUCTION

CW-2.1 Scope

In accordance with the specifications contained in this section or otherwise 
directed, the Supplier shall construct and maintain all necessary temporary 
drainage ditches and other temporary protective works and he shall also 
furnish, install, maintain and operate necessary pumping equipment and other 
devices to protect construction operations free from water coming from any 
source, including rain.

CW-2.2 Drainage and Dewatering

The Supplier shall be responsible for dewatering foundation areas so that 
work can be carried out on a suitably dry condition. The Supplier shall 
construct drainage ditches, holes, culverts, furnish, maintain and operate at 
his own expense all necessary pumps and other dewatering devices to keep 
all work areas free from water.

After the work is completed and before it is accepted by the NPC, the 
Supplier shall remove all pumping equipment and shall remove, fill or plug all 
temporary drainage structures as directed, all at his expense.

CW-2.3 Measurement and Payment

No separate measurement and payment will be made for the Care of Water 
During Construction operations. The cost of furnishing, constructing, 
maintaining, operating and removing of temporary drainage structures, 
pumping system and other dewatering devices necessary to keep 
construction operations free from water, shall be included in the various pay 
items in the Schedule of Requirements for structures where such care of 
water is required.
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CW-3.0 ENVIRONMENTAL REQUIREMENTS FOR CIVIL WORKS

CW-3.1 Scope

This section pertains to the environmental and safety provisions, 
requirements and conditions that shall govern during the execution of all civil 
works under this project.

CW-3.2 General Conditions

The Supplier shall ensure compliance with the applicable environmental and
safety regulations, as well as ECC conditions, during installation/construction 
of this project through the implementation of measures that include, but not 
limited to, the following:

a) Designate a Safety Officer and a Pollution Control Officer who shall 
respectively handle all safety and environmental concerns of the 
project.

b) Prepare and submit Construction Safety and Health Plan (CSHP).

c) Properly manage debris and various waste generated during 
installation/construction, such as the following:

• Dispose of demolition and construction debris in a designated 
or NPC approved disposal area(s);

• Stockpile (and cover if possible) or haul to the designated 
and/or pre-deveioped dump sites (spoil disposal areas) that 
shall be provided with suitable drainage - equipped with 
sediment traps, stripped top soil, spoils from quarry/borrow 
sites and excavated materials;

• Segregate solid wastes, such as empty cement sacks, scraps 
of tin or wood, used wires and other domestic garbage, for 
recycling or storage in NPC-approved temporary storage areas 
and further disposal to LGU-designated disposal sites.

• Properly handle, store and dispose-off, through DENR- 
accredited transporter/treater, hazardous wastes i.e. used oils, 
paints, thinner, etc.

d) Limit construction activities that generate excessive noise to daytime 
works only to prevent nuisance to nearby residents during rest hours.

e) As far as practicable, undertake site stripping, grading and 
excavations during dry weather.

f) Construction/Installation shall be carried-out in a manner where 
landslides and erosions are minimized.

NATIONAL POWER CORPORATION VI-CW-4



BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY, DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN SOLAR PV-DIESEL 
HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

I

[j

IJ
II

g) Avoid unnecessary opening/clearing of areas outside construction 
sites or destruction of vegetative cover, especially cutting of existing 
trees; and to re-vegetate disturbed areas.

h) Implement biological control measures such as maintenance of 
vegetation buffers (i.e. sodding of grass, planting of creeping vines, 
herbs, shrubs and trees) to shield streams/rivers from sedimentation; 
planting of vegetative cover over erodible surfaces; and planting of 
exposed sloping areas with shallow-rooted species like grasses, herbs 
or creepers.

i) Locate fill slopes and spoil heaps away from drainage routes and 
properly remove/dispose the same as soon as practicable.

j) Preserve or replace, if practicable, natural drainage patterns (when 
disturbed by civii works) with appropriate drainage channels.

k) Convey oil-contaminated wastewater from workshops, garages, or gas 
filiing stations through an oil trap (i.e. improvised oil-water separator) 
prior to discharge.

l) Spray water, wherever and whenever necessary, to minimize dust 
generation.

m) Provide PPEs and other safety provisions required by DOLE, for its 
project/site works.

n) Take all necessary steps to prevent the pollution of groundwater 
and/or water bodies in the vicinity of the project site.

CW-3.3 Measurement and Payment

No separate measurement and payment will be made for the Supplier’s
compliance to the foregoing. The entire cost thereof shall be included in the
various pay items in the Schedule of Requirements.

CW-4.0 SITE GRADING

CW-4.1 Scope

In accordance with the specifications contained herein and in conformance 
with the lines, slopes, grades and extent shown on the plans or otherwise 
directed by the NPC, the Supplier shail furnish all equipment, labor and 
materials and shall perform the required grading work.

CW-4.2 Clearing, Grubbing and Miscellaneous Work

CW’4.2.1 Clearing and Grubbing

The Supplier shali perform clearing and grubbing on the project site. The site 
shall be cleared and grubbed of ail trees and brush except particular trees, 
which may be retained by the NPC for preservation. Particular trees to be left

LJ

L
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in place shall be protected from scarring and/or other injuries during clearing 
and grubbing work and other construction operations.

All stumps, roots and brush shall be removed to a depth of thirty (30) cm 
below original ground surface and disposed of in a place designated by the 
NPC. Downed timber, which may be ordered saved by the NPC for future 
use, shall be cut into logs as directed and neatly piled in a place designated 
by the NPC, othenwise they shall be disposed of same as above.

CW-4.2.2 Miscellaneous Works

Where shown on the drawings or if not shown but directed by the NPC, the 
Supplier shall perform miscellaneous work like demolition, removal, chipping, 
replacement or transfer of existing structures and other miscellaneous work. 
All demolished structures shall be disposed of as directed by NPC.

CW-4.3 Grading

CW-4.3.1 General

The word “grading” as defined herein means bringing to required grades all 
areas in accordance with the lines, slopes, elevations and grades shown on 
the drawings or as directed by the NPC.

CW-4.3.2 Classification of Materials

All materials in grading work shall be unclassified regardless of the nature of
materials encountered during grading excavation and of materials used in 
grading fill, it is based on unclassified material that Supplier shall determine 
his unit bid price for grading excavation and grading fill.

CW-4.3.3 Stripping

CW-4.3.4

Fill areas to be brought to grade shall first be stripped of their top soil as 
directed but in no case less than twenty (20) centimeters in depth and 
disposed of properly in spoil areas designated by the NPC. Only materials 
from grading excavation and intended to be used for filling or backfilling 
purposes shall be stripped of top soil in the same manner as above.

Excavation and Fill

I
L.

iJ

J
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Areas required to be brought to grade shall be excavated or filled as the case 
may be. Grading work shall be carried out in such a manner that the free 
drainage is maintained at all times and nowhere shall pondage be found in 
any part of the work.

The NPC may require the modification of slopes and grades according to the 
conditions actually encountered during excavation, but such change or 
modification shall not be construed to mean by the Supplier as a basis for 
additional compensation over and above the contract unit prices.

Any over-excavation performed by the Supplier for any purpose or reason, 
except as may be ordered by the NPC, shall be at the Supplier’s expense and

NATIONAL POWER CORPORATION
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any excess of excavation shall be refilled, where required, with approved 
materials that shall be furnished, placed and properly compacted at the 
expense of the Supplier.

Unsuitable materials, as determined by the NPC, which may be encountered 
below established grade, shall be removed to a depth as directed and 
accordingly replaced with suitable materials approved by the NPC. The 
removal and proper disposal of such unsuitable materials shall be paid for at 
the contract unit price for the item. Grading Excavation, and payment for 
placing and compacting suitable material be made at the contract unit price 
for the item, Grading Fill, in the Schedule of Requirements.

Fill work shall not be started until the area has been inspected and approved 
by the NPC after stripping. Grading fill shall be spread and compacted in 
layers of 15 cm. loose volume and compacted with approved roller weighing 
not less than 10 tons. Each layer shall be moistened or dried as directed for 
maximum compaction. No succeeding layer shall be placed thereon unless 
the preceding layer has been tested for compaction and approved by the 
NPC.

CW-4.3.5

L

In the event that construction of concrete footing or other concrete 
foundations is on fill, the fill shall be compacted efficiently and thoroughly so 
that when the fill is tested for compaction at the required foundation elevation 
for the structure, the required bearing capacity is attained but in no case less 
than 17.24MPa. In no case shall filling and compaction work to be done 
without the presence of NPC’s inspectors. The Supplier shall be held liable for 
any structural instability or damage that might result in consequence to non- 
compliance of this requirement. The Supplier shall institute corrective 
measures to bring the foundation base to a condition or state that will conform 
to the required bearing capacity: and also to repair and make good any 
damage on the structure to the satisfaction and at no cost to NPC.

Slides

In the event that slides occur along excavated slopes during grading 
operations or after completion of grading but prior to acceptance of the work, 
the Supplier shall remove and dispose the slide materials and also to trim the 
slopes as directed to leave the slopes in a safe and neat condition all at no 
additional cost to NPC, unless occurrence of such slides is occasioned by 
causes beyond control of the Supplier. In such event, payment for the 
satisfactory removal and proper disposal of slide material and finishing and 
rounding of slopes will be paid for at the equivalent of thirty percent (30%) of 
the contract unit price per cubic meter for the item Grading Excavation.

CW-4.3.6 Slip-Outs

In the event of slip-outs in any part of the grading fill prior to final acceptance 
of the work, the Supplier shall rebuild such portion of the fill. In the case it is 
determined that the slip-outs was caused through the fault of the Supplier, the 
rebuilding of the fill shall be performed by the Supplier at no extra cost to 
NPC; otherwise, the reconstruction of the fill will be paid for thirty percent 
(30%) of the contract unit for the item. Grading Fill.
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CW-4.4 Disposal

All excess materials from grading work (including excess materials in 
structural excavation and miscellaneous work) shall be disposed of the by the 
Supplier. The acquisition of the right-of-way for the area of disposal including 
the access thereto, permits, and other requirements, shall be the 
responsibility of the Supplier at no cost to NPC. The Supplier shall be held 
solely liable for any claim by third parties that may arise from improper 
transport and disposal of excess materials. The cost of acquisition of the

above-mentioned right-of-way shall be included in the unit bid price for 
excavation.

CW-4.5 Sources of Fill Materials

When suitable materials from grading excavation are deficient to meet the 
quantity required for grading fill, additional fill materials shall be obtained from 
other sources proposed by the Supplier and approved by the NPC. Cost of 
excavating, hauling, placing and compacting additional materials from borrow 
sources shall be included in the unit price bid for the item. Grading Fill. 
Acquisition of right-of-way to these sources shall be the responsibility and 
account of the Supplier.

CW-4.6 Environmental Requirements

All construction activities to be performed by the Supplier shall be in 
accordance with the restrictions stated in the approved Environmental 
Clearance Certificate (ECC) and the conditions set forth in Clause 3.0 - 
Environmental Requirements for Civil Works.

CW*4.7 Measurement and Payment

CW-4.7.1 Clearing and Grubbing

Measurement for payment for Clearing and Grubbing shall be made on a lot 
basis. Corresponding cost hereof shall be included in the unit bid price of 
Site Development item in the Schedule of Requirements.

CW-4.7.2 Miscellaneous Works

Measurement for payment for miscellaneous works such as demolition, 
restoration, etc., shall be made on a lot basis unless otherwise specified in 
the Schedule of Requirements. Payment shall cover all cost for furnishing 
labor, equipment and incidentals necessary for demolition and restoration, 
disposal, and other related works required to complete the item.

CW-4.7.3 Stripping

Unless otherwise specified in the Schedule of Requirements, no separate 
measurement and payment will be made for Stripping. Corresponding cost 
hereof shall be included in the unit bid price of relevant item(s) in the 
Schedule of Requirements.

NATIONAL POWER CORPORATION vi-cw-a
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CW-4.7.4 Grading Excavation

.J

Measurement for payment for Grading Excavation shall be based on the 
number of cubic meters excavated and properly disposed. Volume shall be 
computed by the average end area method which shall be the volume 
between the original ground (as determined by survey to be made by 
representatives of both NPC and the Contractor) and graded surface on the 
drawings or as established by NPC. To this volume shall be added, for 
purpose of payment, all authorized excavations below grade.

Payment will be made at the contract unit price for the item Grading 
Excavation in the Schedule of Requirements, which payment shall constitute 
full compensation for furnishing of all labor, construction equipment and 
incidentals necessary excavate, dispose and other related work required to 
complete the work item.

CW-4.7.5 Grading Fill

Measurement for payment for Grading Fill shall be based on the number of 
cubic meters of the materials placed, graded, compacted and accepted. 
Volume shall be computed by the average end area method which shall be 
the volume between the ground surface after stripping and the finished grade 
surfaces on the drawings or as established by NPC.

Payment will be made at the contract unit price for the item Grading Fill in the 
Schedule of Requirements, which payment shall constitute full compensation 
for furnishing of all materials, labor, construction equipment and incidentals 
necessary to complete the work item.

CW-5.0 STRUCTURAL EXCAVATION, FILL AND BACKFILL 

CW-5.1 Scope

In accordance with the specifications contained herein and as shown on the 
drawings and otherwise directed, the Supplier shall perform all the required 
structural excavation, fill and backfill for the entire project, including the proper 
disposal of excess excavated materials.

CW-5.2 Materials

CW-5.2.1 Structural Excavation

No classification will be made on the materials excavated. The Supplier shall 
determine his/her unit bid price for structural excavation based on unclassified 
material regardless of the nature of the materials actually encountered and 
excavated.

NATIONAL POWER CORPORATION
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CW-5.2.2 Structural Fill

a. Sand and Gravel Fill

The material shall be of the same classification as the sand and gravel base 
consisting of river sand and gravel as approved by the NPC. The composite 
material shall be free from vegetable matter and lumps or balls of clay, and 
shall be uniformly graded from coarse to fine in accordance with the grading 
requirements shown below:

Sieve Designation 
(Square Mesh Sieves)

50.0 mm (2")
25.4 mm (1”)
9.5 mm (3/8'’)

4.76 mm (No. 4) 
2.08 mm (No. 10) 
0.42 mm (No. 40) 

0.074 mm (No. 200)

Percentage by 
Weight Passing

100
55-85
35-60
25-50
20-40
8-20
2-8

b. Structural Earth Fill

i ,

L
I
l..-

Structural earth fill shall consist of filling with suitable materials obtained from 
grading excavation or from borrow areas approved by the NPC.

CW-5.2.3 Special Foundation, if any

CW-5.2.4

The NPC shall have the option to use one or both of the following materials 
for special foundations, whether or not shown on the drawings:
a. Lean Concrete

The strength of lean concrete shall be 13.79MPa or as designated by the 
NPC.

b. Selected Materials

Selected materials shall consist of compactable material which, when 
compacted, shall attain the required bearing capacity. The material could be a 
combination of earth and rock particles not greater than 8 cm including sandy 
clay, gravelly clay, or shale, all approved by the NPC.

Bed materials for water pipes and/or drainage culverts shall use sand fills.

Structural Backfill

Backfill for Structures Other Than Pipes - Material for backfill shall consist of 
compactable and approved material taken from grading and structural 
excavations. Any additional material needed shall be obtained from borrow 
areas proposed by the Supplier and approved by the NPC.

Backfill for Sewerage and Drainage Pipes - The layer of backfill materials 
immediately above, up to 60 cm. from the top of pipe, and on the sides of the 
pipe shall consist of selected material consisting of clay soil and/or other fine
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materials that are free from stone particles, roots, debris. The upper layer
shall consist of compactable materials taken from pipe trench and other 
structural excavation.

Backfill for Water Supply Pipes - Backfill for water supply pipes shall consist 
of compactable materials taken from trench excavation and approved by the 
NPC.

CW-5.3 Construction

CW-5.3.1 Excavation

a. General

The Supplier shall notify the NPC sufficiently in advance before the 
beginning of any excavation so that a joint survey for baseline data 
and cross-sectional measurements can be undertaken on the 
undisturbed/natural ground surface. All excavation shall be carried out 
according to the lines, slopes and grades shown on the drawings. In 
case an increase or decrease in quantities occur as a result of 
changes made by the NPC to such lines, slopes, and grades, the 
provisions on Variation Orders under the General Conditions of 
Contract (GCC) shall apply.

After each excavation is completed or where replacement of 
unsuitable material below required foundation grade has been 
undertaken, the Supplier shall notify the NPC so that proper inspection 
and confirmatory test on the bearing capacity of the foundation 
material can be made. In no case that concrete, sewer, drainage or 
water supply pipe can be placed unless a written approval has been 
issued by the NPC.

Over-excavation performed by the Supplier due to his carelessness 
shall be filled and properly compacted with the suitable material 
approved by NPC, at no additional cost to NPC.

b. Structural Excavation. Structure Other Than Pipes

The Supplier shall excavate the foundations to the specified side 
slopes and depths shown on the drawings, after which the NPC will 
conduct tests on the underlying material below foundation grade to 
determine the actual bearing capacity at such depth. If the required 
bearing capacity is not attained, the NPC shall instruct the Supplier to 
excavate further down until, in the opinion of the NPC, the bearing 
capacity is adequate to sustain the applied load on the foundation.

Compliance to such instruction shall not entitle the Supplier for 
additional compensation over and above the unit prices for excavation 
regardless of the nature of material excavated. For purposes of 
measurement, the applicable paylines for the excavation under this 
condition or situation shall be as shown on the drawings that show the 
paylines for excavation and special foundation materials.
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c. Drainage and Sewerage Pipes and Cable Trench

The width of trench excavation for drainage and sewerage pipes and 
cable trench shall be as indicated on the drawings. All trench bottoms 
shall be excavated to the foundation grade indicated, regardless of the 
foundation material classification.

d. Water Supply Pipes

Trenches for main or feeder lines shall be excavated to the depth of 
no less than 0.25 meter on open ground and 0.60 meter under 
roadways and parking areas, both depths measured from the finished 
grade surface.

Service pipes shall be buried to a depth of at least 0.15 meter below 
grade line.

CW>5.3.2 Structural Foundation Fill

No fill materials shall be placed in any part of the fill foundation unless the 
foundations have been inspected and approved by the NPC. Fill materials 
shall be placed and spread in layer covering the entire length and breadth of 
the section under construction, each layer not to exceed 15 cm. in loose 
volume thickness and compacted thoroughly to the desired compaction as 
determined by the NPC. No succeeding layer shall be placed until the 
previous layer has been tested and approved, as to compaction, by the NPC.

CW-5.3.3 Special Foundations

L.

CW-5.3.4

If unsuitable material is encountered or if the foundation material is unsuitable 
such that the required bearing capacity of the foundation cannot be attained 
at the required elevation, further excavation shall be performed by the 
Supplier as stated in CW-5.3.1b.

Excavated materials below foundation grade shall be replaced at the direction 
of the NPC, either by lean concrete or by selected materials as mentioned in 
CW-5.2.3.

Selected materials shall be placed in 15-cm layers and compacted until the 
required bearing capacity is attained.

Backfill

B

1. Structures. Other Than Pipes

Excavated areas around structures for backfilling shall be backfilled 
with approved materials in horizontal layers, each not exceeding 
15cm. (6") in loose volume thickness. Each layer shall either be 
moistened or dried as directed and thoroughly tamped with tampers 
having no less than 160 cm2of tamping area and weighing not less 
than 20 kg. The last layer shall be neatly brought up to the level of the 
adjoining finished grade surface.

NATIONAL POWER CORPORATION VI-CW-12
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CW-5.4.1

In no case shall backfill be placed around concrete structures until 
after fourteen (14) days from placement of the concrete.

2. Drainage and Sewerage Pipes

After the pipes have been installed and grouted joints sufficiently 
cured, but in no case less than seven (7) days allowed for curing as 
specified in NSCP and the whole pipeline inspected, backfill materials

specified herein shall be placed in layers as directed, each layer either 
dried or moistened as directed and thoroughly tamped. The backfill 
shall be brought up evenly on both sides of the pipe up to the top of 
the pipe and finally up to the finished grade surface.

3. Water Supply Pipes

After the pipeline has been Installed and tested it shall be backfilled in 
layers as directed and compacted to the satisfaction of the NPC.

Measurement and Payment

Structural Excavation

No separate measurement and payment will be made for Structural 
Excavation. Corresponding cost hereof shall be included in the unit bid price 
of relevant item(s) in the Schedule of Requirements.

Structural Foundation Fill

No separate measurement and payment will be made for Structural Fill. 
Corresponding cost hereof shall be included in the unit bid price of relevant 
item(s) in the Schedule of Requirements.

CW-5.4.3 Special Foundations

No separate measurement and payment will be made for Special
Foundations. Corresponding cost hereof shall be included in the unit bid price 
of relevant item(s) in the Schedule of Requirements.

CW-5.4.4 Structural Backfill

No separate measurement and payment will be made for Structural Backfill. 
Corresponding cost hereof shall be included in the unit bid price of relevant 
item(s) in the Schedule of Requirements.

CW-5.4.5 Trench Excavation and Backfill for Sewerage, Drainage and Water
Supply Pipes and Cable Trench

No separate measurement and payment will be made for trench excavation 
and backfill for all sewerage, drainage and water supply pipes. The entire cost 
thereof shall be included in the various pay items in the Schedule of 
Requirements.

CW-5.4.2
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CW-6.0 CONCRETE

CW-6.1 Scope

In accordance with the specifications contained in this section, the Supplier 
shall furnish all materials, labor, equipment and tools and perform all 
concreting works in accordance with the drawings, or as otherwise directed.

CW-6.2 Class of Concrete

Class of concrete or strength shall be as indicated on the drawings, which 
shall conform to the minimum requirement for compressive strength indicated 
on the provision of NSCP for Concrete and, in no case, shall not be less than 
20.7 MPa.

CW-6.3

CW-6.3.1

Materials

Cement

r ,

I

I

Cement for concrete works shall be furnished by the Supplier and shall 
conform to the requirements of the latest edition of the Standard 
Specifications for Portland Cement (ASTMC150).

Unless otherwise specified, cement shall be ordinary Portland Cement. Type 
IP for general construction which concrete is not in contact with soils or 
ground water and Type II for concrete in contact with soil or ground water.

Changing of brand or type of cement within the same structure will not be 
permitted unless with prior permission and approval obtained from the NPC.

CW-6.3.2 Reinforcing Steel

The Supplier shall furnish all reinforcing steel of the sizes shown on the 
drawings and in accordance with the herein specifications for reinforcing 
steel.

CW“6.3.3 Water

Water for use in concrete shall be subject to the approval of the NPC. It shall 
not be salty and shall be reasonably clear and free from oil, acid, injurious 
alkali or vegetable matter.

CW-6.3.4 Aggregates

All coarse and fine aggregates shall consist of hard, tough, durable and clean, 
uncoated particles. All foreign materials and dust shall be removed by 
processing. Aggregates shall generally be rounded and reasonably free from 
thin, fiat and elongated particles in all sizes and well graded from coarse to 
fine.

NATIONAL POWER CORPORATION VI-CW-14
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CW-6.3.5 Formwork

Timber, lumber and plywood to be used for falsework and formwork shall be 
sound and shall comply with the requirements of this specifications. Use 
forms where a smooth form finish is required. Lumber shall be square-edged 
or tongue-and-groove boards, free or raised grain, knotholes and the other 
surfaces defects. Steel when used shall conform to the requirements of the 
ASTM A36. Steel form surfaces shall not contain irregularities, dents, or sags.

Forms shall be wood, plywood, or steel. Wood forms for surfaces exposed to 
view in the finished structure and requiring a smooth form finish, shall be

plywood. For unexposed surfaces, undressed square-edge lumber may be 
used. Forms for surfaces requiring special finishes shall be plywood, or shall 
be lined with plywood, a non-absorptive, hard-pressed fiberboard, absorptive- 
type lining or other suitable material. Plywood, other than for lining, shall be 
concrete-form plywood free of raised grain, torn surfaces, worn edges, 
patches, or other surface defects, which would impair the texture of the 
concrete surface. Surfaces of steel forms shall be free from irregularities, 
dents, and sags.

CW-6.4 Storage of Materials

CW-6.4.1 Cement and Aggregates

All cement shall be stored, immediately upon delivery at the Site, in 
weatherproof building that will protect the cement from dampness. The floor 
shall be adequately raised from the ground and in buildings placed in the 
locations approved by NPC. Provisions for storage shall be ample, and the 
shipments of cement as received shall be separately stored in such a manner 
that allows the earliest deliveries to be used first and to provide easy access 
for identification and inspection of each shipment. Storage buildings shall 
have capacity for storage of sufficient quantity of cement to allow sampling at 
least twelve (12) days before the cement is to be used. Bulk cement, if used, 
shall be transferred to elevated airtight and weatherproof bins. Stored 
cement shall meet the test requirements at any time after storage when NPC 
orders retest. At the time of use, all cement shall be free flowing and free of 
lumps.

Handling and storing of concrete aggregates shall be such that segregation or 
inclusion of foreign materials is sufficiently prevented. NPC may require that 
aggregates be stored on separate platforms at satisfactory locations.

In order to secure greater uniformity of concrete mix, NPC may require that 
the coarse aggregate be separated into two or more sizes. Different sizes of 
aggregates shall be stored in separate bins or in separate stockpiles and 
relatively away from each other to prevent the material at the edges of the 
piles from intermixing.

\
L

CW-6.4.2 Reinforcing Steel

Reinforcing steel shall be stored in accordance with the specifications for 
reinforcing steel.
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CW-6.5 Concreting

CW-6.5.1 General

The written approval of the NPC shall be secured prior to any concreting 
work. All concrete shall be poured on dry and cleaned surfaces.

CW‘6.5.2 Formwork Construction

Forms shall be installed mortar and watertight, true to the dimensions, lines 
and grades of the structure and with the sufficient strength, rigidity, shape and

surface smoothness as to ieave the finished works true to the dimensions 
shown on the drawings or required by NPC and with the surface finish as 
specified.

The inside surfaces of forms shall be cleaned of all dirt, mortar and foreign 
material. Forms, which will subsequently be removed, shall be thoroughly 
coated with a release agent or coating prior to its use. The release agent shall 
be commercial quality form oil or other approved coating which will permit the 
ready release of the forms and will not discolor the concrete.

Formwork for concrete placed underwater shall be watertight.

Forms shall be constructed so that the form surface of the concrete does not 
undulate excessively in any direction. Undulations exceeding either 2 mm or 
1/270 of the center distance between studs, joints, form stiffeners, form 
fasteners, or wales will be considered to be excessive. Should any form of the 
forming system, even though previously approved for the use, produce a 
concrete surface with excessive undulations, its use shall be discontinued 
until modifications, satisfactory to NPC’s Representative, have been made. 
Portions of concrete structures with surface undulations in excess of the limits 
herein stated may be rejected by the NPC.

Form fasteners consisting of bolts, clamps or other devices shall be used as 
necessary to prevent spreading of the forms during concrete placement. The 
use of ties consisting of twisted wire loops to hold the forms in position will not 
be permitted.

All formworks shall be provided with adequate clean-out openings to permit 
inspection and easy cleaning after all reinforcement has been placed. Where 
forms for continuous surfaces are placed in successive units, the forms shall 
be fitted over the completed surface to obtain accurate alignment of the 
surface and to prevent leakage of mortar. Panel forms shall be constructed so 
that they can be removed without damaging the concrete. All exposed Joints, 
edges, and external corners shall be chamfered a minimum of 20 mm unless 
specified otherwise herein. Forms for heavy girders and similar members 
shall be constructed with a proper camber.

Coating: Before placing the concrete, the contact surface of forms shall be 
coated with a non-staining mineral oil or suitable non-staining form coating 
compound or shall be given two coats of nitrocellulose lacquer, except as 
specified otherwise. Mineral oil shall not be used on forms for surfaces, which

NATIONAL POWER CORPORATION m Vl-CW-16



BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY, DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN SOLAR PV-DIESEL 
HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

I

are to be painted. For surfaces not exposed to view in the finished structure, 
sheathing may be wetted thoroughly with clean water. All excess coating shall 
be removed by wiping with cloths. Reused forms shall have the contact 
surfaces cleaned thoroughly. Those that have been coated shall be given an 
additional application of the coating. Plaster waste molds shall be layered with 
two coats of the thin shellac or lacquer and coated with soft or thinned non
staining grease.

Tolerance and Variations: The Supplier shall set and maintain concrete forms 
to ensure that, after removal of the forms and prior to patching and finishing, 
no portion of the concrete work will exceed any of the tolerances specified. 
Variations in floor levels shall be measured before removal of supporting

shores. The Supplier shall make the necessary corrective measures for the 
variations resulting from deflection, or when the latter affects concrete quality 
or curing. The tolerances specified shall not exceed by any portion of the 
concrete surfaces; the specified variation for one element of the structure 
shall be considered unacceptable when it permits another element of the 
structure to exceed its allowable variations. Except as otherwise specified 
herein, tolerances shall conform to ACI 347.

CW-6.5.3 Placing Reinforcement

Ii"
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Reinforcing steel and embedded items shall be properly and securely 
installed prior to the placing of concrete.

In no case shall concreting start without prior inspection and approval by the 
NPC of the placed reinforcement and other embedded items.

CW-6.5.4 Mixing Concrete

Mixing of concrete shall conform to the requirements of ACI Code for 
Concrete Construction.

CW-6.5.5 Placing Concrete

Concrete shall be conveyed from mixers to the forms or to the place of 
deposit as rapidly as possible and by methods that will prevent segregation or 
loss of ingredients. There shall be no vertical drop greater than 1.5 meters 
except where suitable equipment like metal pipe or tremie is used. The pipe 
or tremie shall be kept full of concrete and its end shall be kept buried in the 
newly placed concrete. Chutes through which concrete is delivered to the 
structure in a thin, continuously exposed flow will not be permitted except for 
very limited or isolated sections of the work.

Earth surfaces, upon which concrete shall be placed, shall be cleaned, dry 
and thoroughly compacted before placing the concrete.

Rock surface, upon which concrete shall be placed, shall be thoroughly 
cleaned of loose or semi-detached or unsound rock particles. Before placing 
concrete, all surfaces shall be wetted thoroughly to keep them in a completely 
moist condition, after which leveling mortar of the same cement ratio as the 
concrete mix complete contact between concrete and the leveled surface.
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CW>6.5.6 Finishing Concrete

After the concrete has been deposited, distributed and vibrated, the concrete 
shall be struck off and screened by mechanical means approved by the NPC. 
The finishing machine shall be of the screening and troweling type designed 
and operated both to strike off and to consolidate. Hand finishing may be 
employed when suitable finishing machines are not available. Finishing of 
concrete shali be done, as directed, to the satisfaction of the NPC.

I

I

I

L-!

CW-6.5.7

CW-6.5.8

All finished surfaces shall be tested with 3 meters straight edge and any 
variation of the surface from the desired crown or cross section shail be 
properly corrected.

Removal of Forms

Formwork shall not be removed without the permission of NPC; where such 
permission, however, shall not relieve the Supplier of its responsibility for the 
safety of the work. Blocks and bracing shall be removed at the time the forms 
are removed and in no case shall any portion of the wood forms be left in the 
concrete.

Falsework removal for continuous structures shall be as directed by NPC but 
in which case shall be temporarily supported such that the structure is 
gradually subjected to its working stresses. False work shall not be released 
in any span until the strength specified hereunder is attained.

When concrete strength tests are to be used as basis for the removal of forms 
and supports, the compressive strength of concrete must meet the following 
minimum requirements:

Min. Time Min.% Strenqth
Centering under girders and 
beams

14 days 80%

Sides of beams and all vertical
surfaces

1 day 70%

Floor Slabs 14davs 80%

Ui

The site shall be cleared of all debris and refuse resulting from work.

Curing and Protection

Concrete shall be cured for a period of not less than fourteen (14) 
consecutive days by keeping the surfaces of concrete continuously (not 
periodically) wet. Where tongue and groove forms were used and left in place 
of curing, they shall be kept wet at all times prevent opening at the joints and 
drying out of the concrete.

CW-6.5.9 Sampling and Testing of Concrete

The Supplier shall furnish ail materials, either separately or mixed, as 
required by NPC. Selection of materials and the making of test specimens 
shall be made under the supervision of NPC and delivered to NPC laboratory 
or any NPC-accredited testing agency at the Supplier's expense.

L
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The expense of making and curing all concrete specimens including the 
materials comprising the concrete specimens shall be borne by the Supplier. 
The cost of shipping and testing the concrete shall likewise be at the expense 
of the Supplier.

No concreting work on the project will be permitted to be done until NPC 
signifies in writing that, following the performance of the necessary tests, he 
gives his approval to the use of all materials involve in making the concrete.

As work progresses, test cylinders shall be fabricated from the concrete 
samples and tested in accordance with ASTM C31 and ASTM C39. At least 
one set of four (4) cylinders shall be made from each 10 cu.m of the concrete

placed of each class. Also at least one set shall be made per day for each 
class of concrete placed each day.

Two (2) cylinders shall be tested at 28 days for specification compliance and 
one shall be tested at 7 and 14 days respectively for information. The 
acceptance test result shall be the average of the strength of the two 
cylinders tested at 28 days.

The compressive strength of the concrete shall be deemed acceptable if the 
averages of the three consecutive strength test results is equal to or exceeds 
the specified strength and no individual test falls below the specified strength 
by more than 3.50 MPa.

Concrete deemed to be not acceptable using the above criteria maybe 
rejected unless the Supplier can provide evidence, by means of core tests, 
that the quality of concrete represented by the failed test result is acceptable 
in place. Three (3) cores shall be taken in accordance with ASTM C42 and 
soaked for 24 hours prior to testing. Concrete in the area represented by the 
cores will be deemed acceptable if the average strength of the cores is equal 
to at least 85% of and no single core is less than 75% of the specified 
strength.

CW-6.5.10 Tolerances and Repair for Concrete Construction

Concrete structures shall be constructed to the lines shown on the drawings 
or where so required to suit actual field requirements. Any structure that does 
not conform to such lines shall be repaired or removed and made anew by 
the Supplier at no additional cost to the Corporation.

Repairs shall be made at surface imperfections due to faulty placing of 
concrete and cuts on the structures due to the removal of excess concrete on 
the lines shown on the drawings. Such repairs shali be made immediateiy 
after early stripping of the forms, after the imperfections have been identified 
and the methods of repair appropriateiy established.

CW-6.5.11 Second Stage Concrete

The second stage of concrete finishing shall be done only after the final 
installation of all pertinent equipment, anchorages, pipings, conduits and 
other embedded items as may be required for ail electromechanical works.

NATIONAL POWER CORPORATION

L EBi VI-CW-19



BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN. SUPPLY, DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN SOLAR PV-DIESEL 
HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

il

I
I

CW'6.6 Measurement and Payment

No separate measurement and payment will be made forconcreting works 
that are associated to various construction and/or installation/erection works. 
The corresponding cost thereof shall be included in the unit bid price of 
relevant pay item(s) in the Schedule of Requirements.

No separate measurement for payment will be made for formworks of which 
the cost shall be included in concreting works.

CW-7.0 REINFORCING STEEL

CW-7.1 Description

This work shall consist of furnishing, fabricating, and placing of steel 
reinforcement of the type, size, shape and grade required in accordance with 
these specifications and in conformity with the requirements shown on the 
Drawings or as directed by the NPC.

CW-7.2 Material Requirement

All material shall conform to the requirements hereinafter given. Certified test 
reports (mill test or other) shall be submitted to the NPC for all reinforcement 
steel used. These tests shall show the results of all chemical and physical 
tests made.

I
1...
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CW-7.2.1 Bar Reinforcement

Reinforcement bars for concrete shall be hot-rolled, weld able, deformed 
billet-steel bars conforming to the requirements specified in ASTM A615 and 
PNS 49 unless shown on the Drawings or as required by the NPC. The use of 
the cold twisted bars is not permitted. Bar reinforcement shall be shipped in 
standard bundles, tagged and marked in accordance with the Code of 
Standard Practice of the Concrete Reinforcement Steel Institute.

CW-7.2.2 Sampling

The NPC’s Representative will sample reinforcement bars at the source of 
supply or at the point of distribution, and the Supplier shall notify the NPC in 
sufficient time in advance to permit sampling and testing before shipment is 
made. Three (3) samples from each size shall be taken at random 
representing five (5) tons or fraction thereof of each size.

CW-7.3 Construction Requirement

CW-7.3.1 Order List for Bent Bars

Before materials are ordered, the Supplier shall furnish all order lists and 
bending diagrams for the approval of the NPC. The approval of order lists and 
bending diagrams by the NPC shall in no way relieve the Supplier of 
responsibility for the correctness of such lists and such lists and diagrams. 
Any expenses incident to the revisions of materials furnished in accordance
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with such lists and diagrams to make them comply with the drawings shall be 
borne by the Supplier.

Shop Drawings for Reinforcing Steel fACI 315): Indicate bending diagrams, 
assembly diagrams, splicing and laps of bars, shapes, dimensions and details 
of bar reinforcing, accessories and concrete cover. Do not scale dimensions 
from structural drawings to determine lengths of reinforcing steel.

CW-7.3.2

CW-7.3.3

CW-7.3.4

Fabrication

Bent bar reinforcement shall be cold bent as shown on the drawings or as 
required by the NPC. Bars shall be bent around circular pin having the 
following diameters (D) in relation to the diameter of the bar (d):

Bars 6mmO to 20mm(t' inclusive 
Bars 25mmcp and 28mmcp 
Bars 32mmct' and greater

D=6d
D=8d

D=10d

Bends and hooks in stirrups and lateral ties may be bent to the diameter of 
the principal bar enclosed therein.

Protection of Material

Steel reinforcement shall be protected at all times from injury. When placed in 
the work, it shall be free from dirt, detrimental scale, paint, oil or other foreign 
matter. However, when steel has on its surface easily removable and 
detrimental rust, loose scale or dust, it shall be cleaned by a satisfactory 
method, approved by the NPC.

Store reinforcement of the different sizes in racks raised above the ground 
with accurate identification. Protect reinforcing steel from contaminants such 
as grease, oil and dirt.

Placing and Fastening Reinforcement & Miscellaneous Material (ACi- 
301)

All reinforcement bars, stirrups, hanger bars, wire fabric, spirals and other 
reinforcing materials shall be provided as indicated in the drawing or required 
by the specification, together with all necessary wire ties, chairs, screws, 
supports, and other devices necessary to install and secure the reinforcement 
properly. All reinforcement, when placed, shall be free from rust, scale, oil, 
grease, clay, and other coatings, and foreign substances that would reduce or 
destroy the bond. Rusting of reinforcement shall not reduce the effective 
cross sectional area of the reinforcement to the extent that the strength is 
reduced beyond specified values. Heavy, thick rust or loose, flaky rust shall 
be removed by rubbing with burlap or other approved method, prior to 
placing. Reinforcement that has bends not shown on the project drawings or 
on approved shop drawings, or is reduced in section by rusting such that its 
weight is not within permissible ASTM tolerances, shall not be used. Ail 
reinforcement shall be supported and wired together to prevent displacement 
by construction loads or by the placing of concrete. Unless directed othenvise 
by the NPC, reinforcement shall not be bent after being partially embedded in 
hardened concrete. Detailing of reinforcing shall conform to ACI 315. Where
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cover over reinforcing steel is not specified or indicated, it shall be in 
accordance with ACI 318.

All steel reinforcement shall be accurately placed in position shown on the 
drawings or as required by the NPC and firmly held there during the placing 
and setting of the concrete. Bars shall be tied at all intersections except 
where spacing is less than 30 mm in each direction, when alternate 
intersections shall be tied. Ties shall fasten on the inside.

Distance from the forms shall be maintained by means of stays, blocks, 
hangers or other approved supports. Blocks for holding reinforcement from 
contact with the forms shall be pre-cast mortar blocks of approved shape and 
dimensions or approved chairs. Layers of bars shall, be separated by pre-cast 
mortar blocks or by other equally suitable devices. The use of pebbles, pieces 
of broken stone or brick, metal pipe and wooden blocks or metal chairs shall 
not be permitted. Unless otherwise shown on the Drawings or required by the 
NPC. the minimum distance between bars shall be 40mm. Reinforcement in 
any member shall be placed and then inspected and approved by the NPC 
before the placing of concrete commences. Bundled bars shall be tied 
together at not more than 1.80 meters intervals.

Reinforcement shall be placed accurately and secured. It shall be supported 
by suitable chairs and spaces or by metal hangers. On the ground, and where 
otherwise subject to corrosion, concrete or other suitable non-corrodible 
material shall be used for supporting reinforcement. Where the concrete 
surface will be exposed to the weather in the finished structure or where rust 
would impair the appearance or finish of the structure, ail reinforcement 
supports, within specified concrete cover, shall be galvanized or made of a 
suitable non-corrodible material.

All placement or movement of reinforcing steel after placement, to positions 
other than indicated or specified, shall be subject to the approval of the NPC.

Concrete protection for reinforcement shall be as indicated, or if not indicated, 
in accordance with ACI 318.

The minimum concrete cover for reinforcement specified in the bid documents 
shall takes precedence over all permissible reinforcement placement 
variations: nothing in the variations listed below is to be constructed as 
permitting violation or compromise thereof:

a. Height of bottom bars ±6mm above form
b. Lengthwise positioning ±50mm of bars
c. Spacing bars in walls and 

solid slabs
±25mm

d. Spacing bars in beams and 
footings

±6mm

e. Height of top bars ±6mm
f. Stirrup spacing:

(1) For any one stirrup ±25mm
(2) For over-all group ±25mm of stirrup
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Anchors and bolts; including but not limited to those for the machine and 
equipment bases: frames or edgings, hangers and inserts, door bucks, pipe 
supports, pipe sleeves, pipe passing through walls, metal ties, conduits, 
flashing reflects, drains and ail other materials in connection with the concrete 
construction shall, where practicable be placed and secured in position when 
the concrete is placed. Anchor bolts for machines shall be set to templates, 
shall be plumbed carefully and checked for location and elevation with an 
instrument, and shall be held in position rigidly to prevent displacement while 
concrete is being placed.

I
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CW-7.3.5 Splicing

Splicing of reinforcement shall be in accordance with ACi 318, except as 
indicated otherwise or modified herein. Where splices in addition to those 
indicated on the drawings are necessary, they shall be approved by the NPC 
prior to their use. Splices shali not be made in beams, girders, and slabs at 
points of maximum stress. Butt Splicing shall preferably be used over lapping 
for bar sizes larger than 32 mmcb. Splices to be welded shall conform to AWS 
D1.4; certification of weld ability of the reinforcement by the manufacturer, 
shall be submitted to the NPC. If the Supplier elects to use butt splicing of 
reinforcing, he shall submit complete details of the process to be used by the 
NPC. If the butt splices are used the Supplier shall ensure that the splice 
meets the requirements specified herein by performing at least three splices 
which shall be submitted for tests to a testing laboratory that has been 
approved for such testing by the NPC. The cost of these shall be borne by the 
Supplier.
All reinforcement shall be furnished in the full lengths indicated on the 
Drawings. Splicing of bars, except where shown on the Drawings will not be 
permitted without the written approval of the NPC. When allowed, splices 
shali be staggered as far as possible and with a minimum separation of not 
less than 40 bar diameters. Not more than one-third of the bars may be 
spliced in the same cross section, except where shown on the Drawings.

Unless otherwise shown on the Drawings, bars shall be lapped a minimum 
distance of:

Splice Type Grade 40 Min.Lap

Tension
Compression

24d
20d

But Not Less Than

300mm
300mm

Where d is the diameter of the bar. In lapped splices, the bars shall be placed 
in contact and wired together. Lapped splices will not be permitted at 
locations where the concrete section is insufficient to provide a minimum clear 
distance of one and one-third the maximum size of coarse aggregate 
between the spiice and the nearest adjacent bar. Welding of reinforcing steel 
shall only be done if detailed on the Drawings or if authorized by the NPC in 
writing. Spiral reinforcement shall be spliced by lapping at least one and half 
(11/2) turns or by butt-welding unless otherwise shown on the drawings.

LI
w
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CW-7.4 Measurement and Payment

No separate measurement and payment will be made for reinforcing steel. 
The corresponding cost thereof shall be included in the various pay items in 
the Schedule of Requirements.

I
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CW-8.0 STRUCTURAL STEEL

CW*8.1 General

This section covers the fabrication, erection, and shop painting of structural 
steel in accordance with the AISC “Manual of Steel Construction" referred to

herein. In the AISC “Manual of Steel Construction” referred to herein, the 
Specification for Design, Fabrication, and Erection of Structural Steel for 
Buildings," and “Structural Joints using A325 or A490 Bolts" shall be 
considered a part thereto.

CW-8.1.1 Submittals

Shop Drawings of ali structural steel in five (5) copies for approval prior to
fabrication of structural steel with complete information necessary for the 
fabrication and erection of the component parts of the structure including the 
location, type and size of all bolts and welds, member sizes and lengths, 
camber & connector details, blocks, copes, and cuts. Include all welds by 
standard welding symbols.

Erection Plan consists of descriptive data to illustrate the structure steel 
erection procedure including the sequence of erection and temporary shoring 
and bracing, and written description of the detailed sequence of all welding, 
including each welding procedure to be performed.

Certificates of Conformance for the following:

• Bolts, Nuts and Washers
• Welding Electrodes and Rods
• Paint
• Steel
• Certified Test Reports

Chemical Analysis and Tensile Strength Test of structural steel in accordance 
to ASTM A53.

For high strength bolts and nuts, the Supplier shall also submit chemical 
analysis, including tensile strength and hardness tests as required bv ASTM 
A325.

CW-8.1.2 Delivery and Storage

All materials shall be handled, shipped and stored in a manner that will 
prevent distortion or other damages. Materials shall be stored in a clean and 
properly drained location and out of contact with the ground. Damaged
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materials shall be replaced or, when permitted by NPC, may be repaired in an 
approved manner at no additional cost to NPC.

Materials

All the materials shall be of the best quality of their kind, well graded and 
within the allowable distortions. They shall be free from flakes, corrosion, 
scale of fragments that could reduce the resistance and durability or injure the 
external appearance.

Except as modified herein, blast clean surfaces in accordance with SSPC 
SP6. Wash clean surfaces that become contaminated with rust, dirt, oil, 
grease or other contaminants with solvents until thoroughly clean. Ensure that

steel to be embedded in concrete and surfaces when assembled, are free 
from rust, grease, dirt and other foreign matter.

Steel

Materials shall conform to the respective specifications specified herein. 
Materials not otherwise specified herein shall conform to the AISC “Manual of 
Steel Construction".

Structural Steel: 

Steel Pipe:

Steel W-Shape Piles 
(Soldier Piles):

ASTM A36

ASTM A53, Type E or S, Grade B, 
ASTM A501

ASTM A328

CW-8.2.2 Bolts, Nuts and Washers:

All bolts, nuts and washers shall be of hot-dip galvanized steel, in accordance 
with the following:

Bolts:

Nuts:

Washers:

ASTM A307, Grade C or ASTM A36 
for Anchor Bolts; ASTM A325 for 
Fastening Bolts

ASTM A563, Grade A, heavy hex 
style, except nuts less than 38mm 
may be provided in hex style

ANSI B18.22.1, Type B
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CW-8.2.3
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CW-8.3

CW-8.3.1

Accessories:

Welding electrodes and steel structural members shall use: 

Rods E70XX electrodes

ASTM C827, non-metallicNon-shrInk Grout

Execution

Fabrication

Structural steel fabrication shall be in accordance with the applicable 
provisions of the Specification for the Design, Fabrication, and Erection of 
Structural Steel for Buildings as set forth in the AISC “Manual of Steel 
Construction".

L 
I .

CW-8.3.2 Welding of Structural Steel Work:

All welding works shall be as indicated in the drawings and shall conform to 
AWS D1.1 - 77 "Structural Welding Code". Unless specified on the drawings, 
fillet welds shall be a minimum of 5 mm (3/16”) and welding electrodes shall 
be with a tensile strength of 485 MPa.

All welding works shall be executed by the AWS D1.1 qualified welders, 
welding operators and trackers, whose workmanship shall be subject to the 
approval of NPC.

CW-8.3.3 Shop Painting

Except as otherwise specified, shop prime surfaces of all structural steel, 
except steel to be embedded in concrete or mortar. Surfaces to be welded 
shall not be coated within 12 mm from the specified top of the weld prior to 
welding. Ensure that the surfaces are thoroughly dry and clean when the 
paint is applied. Do not paint on wet weather except under cover. Do not 
apply paint to steel, which is at a temperature that will cause blistering or 
porosity or will othenvise be detrimental to the life of the paint. Apply paint in a 
high-quality workmanship manner and coat all joints and crevices thoroughly. 
Prior to assembly, paint all surfaces that will be concealed or inaccessible 
after assembly.

Shop prime coat surfaces as soon as possible after cleaning. Apply one coat 
of inorganic zinc to a minimum dry film thickness of 100 microns.

• Field painting: When the erection work is complete, the heads 
of field bolts, all welds and any surface from which the shop 
coat of paint has become worn off or has otherwise become 
defective, shall be cleaned and thoroughly covered with one 
coat of shop coat paint. When the paint applied for touching up 
bolt heads and abraded surfaces has become thoroughly dry, 
apply two field coats of marine epoxy paint subject to the 
approval of NPC.

L
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Markina: Prior to erection, members shall be provided with a 
painted erection mark. In addition, connecting parts assembled 
in the shop for remaining holes in field connections shall be 
matched marked with scratch and notch marks. Do not locate 
erection markings on areas to be welded. Do not locate 
erection markings in areas that will decrease member strength 
or cause stress concentrations.

CW-8.3.4 Erection

Except as modified herein, erect steel in accordance with the AISC “Manual 
of Steel Construction". Where parts cannot be assembled or fitted properly as 
a result of errors in fabrication or of deformation due to handling or 
transportation, report such condition immediately to the NPC’s Representative 
and obtain approval there from for the methods of correction for straightening, 
including members of steel conforming to ASTM A514.

Drain Steel work properly; fill pockets in structures exposed to the weather 
with an approved waterproof material.

Provide safety belts and lines for workmen aloft on high structures unless 
safe working platforms or safety nets are provided.

When calibrated wrenches are used for tightening bolts, calibrate them at 
least one each working day using not less than three typical bolts of each 
diameter. Do not use impact torque wrenches to tighten anchor bolts set in 
concrete.

Connections: Connections shall be executed as shown on drawing. In case, 
connections are not detailed, it shall be designed in accordance with AISC 
“Manual of Steel Construction". Build connections into the existing work. 
Punch, sub-punch and ream, or drill bolt holes.

Tolerances: Structural steel shall be furnished and installed to the lines and 
levels as shown on the drawings.
Any structure that does not conform shall be repaired, removed and/or 
erected anew by the Supplier at no additional cost to NPC.
Tolerances on structural steel shall be in accordance with the “Code of 
Standard Practice” of the AISC “Manual of Steel Construction".

CW-8.3.5 Tests and Inspections

Visual Inspection of Welding: After the welding is completed, hand or power 
wires brush welds, thoroughly clean them before the inspector makes the 
check inspection. Inspect welds with magnifiers under strong, adequate light 
for surface cracking, porosity, and slag inclusions: excessive roughness; 
unfilled craters; gas pockets; undercuts: overlaps: size and insufficient throat 
and concavity. Inspect the preparation of groove welds for adequate throat 
opening and for snug positioning of backup bars.
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Non-Destructive TestingIn accordance with AWS D1.1 Twenty-five percent 
(25%) of the total number of joints, as selected by the NPC, shall be tested. If 
more than 20 percent of welds contain defects identified by testing, then all 
welds shall be tested by radiographic or ultrasonic testing, and to be 
approved by the NPC. When all welds made are required to be tested, 
magnetic particle testing shall be used only in areas inaccessible to either 
radiographic or ultrasonic testing. Retest defective areas after repair.

CW-8.4 Measurement and Payment

No separate measurement and payment will be made for Structural Steel. 
The corresponding cost thereof shall be included in the various pay items in 
the Schedule of Requirements.

I.i

CW-9.0 REINFORCED CONCRETE FOUNDATION FOR ENERGY STORAGE
SYSTEM AND SOLAR POWER PLANT TRANSFORMER AND OTHER 
ASSOCIATED STRUCTURES (DESIGNED/CONSTRUCTED BY 
SUPPLIER)

CW-9.1 Scope

In accordance with the specification contained in this section, the Supplier 
shall design and furnish all materials, labor, equipment and tools to construct 
all reinforced concreting and relevant works based on the approved drawings 
or as directed by NPC.

CW-9.2 Design and Construction

The design and construction of reinforced concrete foundations and other
elements for equipment and related component to be furnished by the 
Supplier shall be the responsibility of the Supplier. Reinforced concrete 
foundations shall be designed based on the actual weights, dimensions and 
relevant design parameters of the equipment and structures subject to NPC’s 
evaluation and approval. No foundation and structural elements shall be 
constructed unless its design is duly approved in writing by NPC.

The minimum design parameters to be considered by the Supplier are as 
follows:

1.
2.

3.
4.

5.
6.

7.

Compressive strength of concrete shall be 20.7 MPa at 28 days 
Reinforcing steel shall conform to Philippine National Standards grade 
DSB 275
Compacted sand and gravel bedding shall be 150 mm thick 
Soil bearing capacity shall be subject to the Supplier's determination 
and verification at the site 
Wind velocity: 300 kph
Concrete pad or pedestal shall extend 150 mm beyond the equipment 
skid/base on ali sides or at least 50 mm beyond the base plate of 
equipment supports
Top of foundations/pedestals shall be 300 mm above the finished 
ground elevation

^Not applicable on non-critical structures/joints and as directed/required by NPC Design Engineer.
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8. Anchor bolt materials shall be A325 with nuts and washers. Sizes and 
number of anchor bolts shall be designed to safeiy withstand all forces 
acting on the equipment/structures Anchor bolts and other embedded 
items shall be properly and securely installed prior to the 
placing/pouring of concrete.

All works and materials shall be constructed, installed and/or erected to 
conform with the relevant sections of this Specifications and in accordance 
with the generally accepted engineering techniques and methodologies.

CW-9.3 Measurement and Payment

Unless otherwise indicated in the Schedule of Requirements, no separate 
measurement and payment will be made for the design and construction of 
reinforced concrete foundation and/or other structural elements of the 
equipment and their related components. The entire cost of furnishing of all 
materials, labor, equipment and tools for the entire works shall be included in 
in the item as specified in the schedule of requirements.

CW-10.0 DRAINAGE SYSTEM AND APPURTENANT STRUCTURES 

CW-10.1 Scope

Jl
IJ

CW-10.2

CW-10.2.1

i

In accordance with the specifications contained herein, the Supplier shall 
furnish all materials, labor, equipment and tools, perform all required 
excavation and backfill, install all pipes and construct canals and ditches, as 
the case may be, where indicated on the drawings or where directed 
conforming with the lines and grades as established in the field by the NPC. 
The Supplier shall also construct or install, where required, appurtenant 
structures like street inlet, street inlet-catch basin combination, manhole, 
catch basin for downspouts, catch basin for intersecting perforated PVC 
pipes, septic tank, drainage outlets, etc. as well as joints and connections as 
may be required to complete the system.

Materials

Non-Reinforced Concrete Drainage Pipes

Non-reinforced concrete drainage pipes shall meet the requirements of ASTM 
C14-68.

One pipe length shall be taken at random representing a group of fifty (50) 
pipes or fraction thereof of the same size and shall be submitted for test. Any 
group represented by corresponding test specimens that do not meet the 
strength and other test requirements shall not be used in the work.

CW-10.2.2 Reinforced Concrete Drainage Pipes

Reinforced concrete drainage pipes shall meet the design and test 
requirements for Class II Reinforced Concrete Pipes in accordance with 
ASTM C76-68 and ASTM C497-67.

U
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One (1) pipe length shall be taken at random representing a group of fifty (50) 
pipes or fraction thereof of the same size and shall be submitted for test. Any 
group represented by corresponding test specimens that do not meet the 
strength and other requirements shall not be used in the work.

CW-10.2.3 PVC Pipes

Polyvinyl Chloride (PVC) Pipes shall be unplasticized conforming to IS04435 
or equivalent. Details/scheme of perforation shall be as indicated in the bid 
drawing or as directed by NPC.

CW-10.2.4 Concrete Covered Rectangular Ditch

Cement, reinforcing steel, aggregate and water to be used for the 
construction of concrete covered rectangular ditch and open rectangular 
canal shall conform to the requirements set forth in Section CW-6.0 - 
Concrete. Foundation base material for concrete canal shall be sand and 
gravel as described in Section CW-5.0.

CW-10.2.5 Bedding Material

A. For Stable Soil and Rock Foundation

Bedding material for sewerage and drainage pipes in stable soil and 
rock foundation, as determined by NPC, shall consist of sand or 
natural sandy soil in which all the materials passes a 9.5 mm (3/8”) 
sieve but not more than 10% passes a 0.074 mm (No. 200) sieve.

B. For Unstable Foundation

Bedding for sewerage and drainage pipes in soft and unstable 
foundation as determined by the NPC, shall consist of 13.79MPa 
concrete cradle in conformity with the dimensions shown on the 
drawings, or as determined by the NPC.

C. Foundation under Roadways and Parking Areas

Bedding for sewerage and drainage pipes crossing under roadways 
and parking areas with pipe cover (excluding concrete or asphalt 
pavement) of 60.9 cm (2 ft.) or less shall consist of 13.79MPa 
concrete cradle in conformity with the dimensions shown on the 
drawings, or as determined by the NPC.

CW-10.3 Construction

CW-10.3.1 Trench Excavation and Backfill

Trench excavation and backfill work shall be done in accordance with the 
pertinent provisions of Section CW-5.0.
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CW'10.3.2 Concrete Canal

I
s..

u

Concrete canal, open or covered, shall be constructed in accordance with the 
lines and grades shown on the drawings. Class of concrete shall be as 
indicated on the drawings or directed by the NPC.

CW-10.3.3 Appurtenant Structures

Appurtenant structures like street inlet, street inlet-catch basin combination, 
manhole, catch basin for downspouts, catch basin for intersecting perforated 
PVC pipes, septic tank, drainage outlets, etc. shall be constructed at locations 
indicated on the plans or at the other convenient locations designated by the 
NPC. All appurtenant structures shall be of 17.30 MPa concrete unless 
otherwise shown on the drawings.

CW-10.4 Pipe Installation

CW-10.4.1 General

Before any drain pipe is installed, the sand or concrete bedding shall have 
been prepared and approved in accordance with the grade, shape, and 
dimensions shown on the drawings, or as directed by the NPC. No pipe over

45.7 cm (18”) in diameter shall be laid on concrete bedding until seven (7) 
days have been elapsed after placing the concrete bedding. Pipes under 
45.7 cm (18”) in diameter may be laid after five (5) days elapsed after placing 
the concrete bedding.

All drain pipes shall be laid carefully, hubs upgraded, ends fully and closely 
jointed, and true to the lines and grades given. Succeeding pipe shall be 
jointed to the previously laid pipe, correct in alignment and grade. Any pipe, 
which has been damaged during installation or before acceptance of the 
work, shall be replaced and laid by the Supplier at his expense.

CW-10.4.2 Non-Reinforced and Reinforced Concrete Drainage Pipes

Whenever possible, concrete pipes shall be handled and installed with the aid 
of mechanical equipment and not just rolled or pushed into the trench from 
the bank. For small pipes, rope slings may be placed at both ends of the 
pipes and the rope slowly paved out until the pipe rests on the trench bed. 
Proper and careful handling and laying should be observed at ail times to 
prevent unnecessary structural damage to the pipe, especially at the pipe 
ends.

For pipes on sand bedding, before joining the next pipe length to the last pipe 
already laid, the bottom of the trench shall be excavated to the shape, size 
and location of the collar below the joint. The next pipe section shall then be 
securely attached to the previously laid pipe seeing to it the correct alignment 
and grade is always attained. Same procedures shall be observed for the 
remaining pipes.

All pipe joints shall be filled with stiff mortar composed of one (1) part cement 
and two (2) parts clean sand and enough water. The inside part of the joint
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shall be plastered properly to bring the inside surfaces of jointed pipe ends 
flush even. Sufficient mortar shall be placed on the outside surface of joint to 
form a bead around the joint. Plastering work shall be as directed and 
approved by the NPC. After initial set, the mortar on the outside surface shall 
be protected from air and sunlight with a cover thoroughly wetted earth or 
burlap. Curing of the joint shall be done for a period of at least seven (7) days 
within which no backfill shall be placed on the installed pipeline.

CW>10.5 Measurement and Payment

CW-10.5.1 Concrete Rectangular Ditch

No separate measurement and payment will be made for rectangular ditch 
and other channels. The entire cost thereof shall be included in unit bid price 
of relevant item(s) in the Schedule of Requirements.

CW«10.5.2 Concrete Drainage Pipes and PVC Pipes

No separate measurement and payment will be made for concrete drain 
pipes, and perforated PVC pipes in place and accepted. Corresponding cost 
hereof shall be included in the unit bid price of relevant item(s) in the 
Schedule of Requirements.

CW-10.5.3 Appurtenant Structures

Measurement and payment for appurtenant structures like open RC canal, 
septic tank, oil water separator, drain pit, catch basin, 50mm dia. and 100mm 
uPVC shall be included in the unit bid price of specified in the Schedule of 
Requirements.

CW-10.5.4 Bedding

No separate measurement and payment will be made for Sand Bedding for 
Pipes, and item, Concrete Cradle for Pipes. Corresponding cost hereof shall 
be included in the unit bid price of relevant item(s) in the Schedule of 
Requirements.

CW-11.0 PERIMETER FENCE

CW-11.1 Scope

In accordance with the specifications contained herein, the Supplier shall 
furnish all labor, materials, equipment and tools for the construction of 
perimeter fence with to the length or extent shown on the drawing or as 
established in the field.

NATIONAL POWER CORPORATION
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CW-11.2 Materials

CW-11.2.1 Cement and Reinforcing Steel

Cement and reinforcing steel shall conform to the requirements set forth in 
Section CW-6.0 - Concrete. Class of concrete shall be 20.7MPa or as shown 
on the drawings.

CW-11.2.2 Concrete Hollow Blocks (CHB)

Concrete hollow blocks shall be 150 mm x 200 mm x 400 mm (6"x 8,,x 16") 
non-load bearing with a compressive strength of S.IOMPa. CHB units shall be 
free of chips, splits or other defects, which in the opinion of the NPC, might 
impair their strength and durability. At the option of the NPC, CHB units 
delivered to the site shall be tested to check on their specified strength. One 
specimen taken at random representing 500 units shall be tested. Sampling 
shall be done by the NPC. The group represented by a specimen that fails the 
compression test shall not be used in the work.

CW-11.2.3 Fine and Coarse Aggregates and Water

Fine and coarse aggregates and water shall conform to the requirements 
stated in CW-6.0 - Concrete.

CW-11.2.4 Galvanized Barbed Wire

Barbed wire shall consist of three (3) strands of 2.7mm0 heavy galvanized 
wire with 2.2mm0 four-point barbs. It shall be of the coating class as 
specified In the drawings.

Individual wire specimen shall stand being bent cold through 180° without 
fracture on the wire and without flaking off of the zinc coating.

CW-11.3 Construction

Excavation, backfilling and concreting work shall be in accordance 
with the applicable provisions of Section CW-5.0 - Structural 
Excavation, Fill and Backfill and Section CW-6.0 - Concrete, 
respectively.

CHB Construction

Laying - All masonry units shall be plumbed, leveled and accurately 
spaced. All units shall be wetted before laying. The block should be 
laid on full mortar bedding and in such a way that no cracks are 
formed between the blocks and the mortar at the time it is laid. Any 
horizontal and vertical CHB wall reinforcements shall be anchored to 
concrete works by means of 10 mm (3/8”) round by 609 mm (24") long 
dowels. Embedding of anchor bolts, expansion shields, conduits, etc. 
shall be done as the erection progresses.
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Cutting and Patching - Cutting and patching of masonry required to 
accommodate the work of other trades shall be performed by masonry 
mechanics.

Finishing - All hollow block wall surfaces to be applied with cement 
plaster will be cleaned, evenly wet slushed with a wash of neat 
cement and sand followed by 1:2 cement mortar mix 10 mm (3/8n) 
thick which shall be applied with a wooden float.

Mortar Proportions

1) Cement mortar for laying concrete hollow blocks shall consist of 
one (1) part Portland cement, one-fourth (1/4) part lime and three 
(3) part sand. Only sufficient water to make a workable mix will be 
permitted.

2) Masonry grout for filling cells of concrete hollow blocks shall 
consist of one (1) Portland cement, one-fourth (1/4) part lime, 
three (3) parts sand to which three (3) parts gravel is added by 
volume. Mortar materials shall be accurately measured by volume 
and thoroughly mixed until evenly distributed throughout the batch 
mechanical mix. The actual mixing time shall not less than two 
minutes.

3) All horizontal reinforcement shall be tied to vertical reinforcement.

Fabrication and installation of vehicular and pedestrian gates shall 
conform to the requirements of the drawings or as directed bv the 
NPC.

All welding work shall conform to the Specifications for Welded 
Highway and Railway Bridges of the American Welding Society 
(AWS). y

Galvanized surfaces to be painted, in addition to being cleaned with 
mineral spirits or other solvents, will require surface treatment to which 
paint will adhere. The galvanized surfaces, therefore, shall be coated 
with a solution of 7.5 grams of copper sulfate to a liter of water, 
allowing the coating to remain on the surface of at least twelve (12) 
hours, and dusting off with stiff brushes.

Surfaces to be painted shall be clean, dry, smooth and free from dust, 
rust, grease or oil. Sufficient time shall be allowed between coats of 
paints to insure complete drying but in no case less than 24 hours. No 
painting shall take place during the presence of rain, fog, dew or 
where the surfaces may otherwise be damp. All work shall be done in 
a high quality workmanship manner, leaving finished surfaces free 
from runs and sags.

d.

e.
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CW-11.4 Measurement and Payment

CW-11.4.1 Perimeter Barbed Wire Fence

Unless Otherwise specified in the Schedule of Requirements, measurement 
for payment shall be based on the number of linear meters of perimeter 
barbed wire fence including barbed wire installed, vehicular and pedestrian 
gates constructed and accepted.

Payment for perimeter barbed wire fence shall be made at the corresponding 
contract unit price for perimeter barbed wire fence, shown on the Schedule of 
Requirements, which payment shall include the cost of furnishing all labor, 
materials, equipment and tools necessary for the construction of seclusion 
fence including reinforced concrete posts, CHB wall and footing, excavation 
and backfill.

CW-12.0 SECLUSION FENCE

CW-12.1 Scope

In accordance with the specifications contained herein, the Supplier shall 
furnish all labor, materials, equipment and tools and shall construct the 
seclusion fence including vehicular and pedestrian gate to the length or extent 
shown on the drawings or as established in the field.

CW-12.2 Materials

CW-12.2.1 Cement and Reinforcing Steel

Cement and Reinforcing steel shall conform to the requirements set forth in 
the Section CW-6.0 - Concrete. Class of concrete shall be 20.7MPa or as 
shown on the drawings.

CW-12.2.2 Heavy Galvanized Cyclone Wire

The material shall be made from steel wire helically wound and interwoven in 
such a manner as to provide a continuous mesh without knots or ties except 
in the form of knuckling or of twisting and barbing the ends of the wires to 
form the selvage of the fabric. The base metal shall be steel of such quality 
and purity that, when drawn to the size of wire specified and coated with zinc 
either before or after fabrication, the finished fencing shall be or uniform 
quality and have the properties and characteristics conforming to ASTM 
Designation A392. Fabric that is zinc coated after weaving and produced in 
accordance with this specification shall be hot-dip galvanized. Fabric that is 
zinc coated before waving may be either electronically or hot-dip galvanized.

At the option of NPC, Heavy Galvanized Cyclone wire delivered to the site 
shall be tested. One roll from every fifty (50) rolls or fraction thereof shall be 
taken at random as a sample for test purposes, except in no case shall less 
than two (2) samples be tested. To determine compliance with the 
requirements of this specification, the test specimens for each of the test 
specified shall be taken from the outside end of the sample rolls representing
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the lot. If any specimen tested fails to meet the requirements of this 
specification, the roll represented by the specimen shall be rejected and two 
(2) additional rolls shall be tested, both of which shall meet the requirements 
in every respect, otherwise the lot represented by the sample may be 
rejected.

CW-12.2.3 Fine/Coarse Aggregates and Water

Fine and coarse aggregates and water shall conform to the requirements 
stated in Section CW-6.0 - Concrete.

CW-12.2.4 G.l. Pipes

Galvanized iron pipes for the seclusion fence and gates shall conform to 
ASTM A120-68A.

CW-12.2.5 Structural Steel

All structural steel (rolled shapes and plates) for the fabrication of the 
vehicular and pedestrian gates, unless otherwise specified on the drawings, 
shall conform to ASTM A36.

CW-12.3 Construction

s
I.

CW-12.4

CW-12.4.1

IFJ

lJ
I
I

L

y

a) Excavation, backfilling and concreting work shall be in accordance 
with the applicable provisions of Section CW-5.0 - Structural 
Excavation, Fill and Backfill and Section CW-6.0 - Concrete.

b) Fabrication and installation of the heavy galvanized cyclone wire 
seclusion fence and gate shall be in accordance with the drawings or 
as directed by the NPC.

c) All welding work shall conform to the Specification for Welded 
Highway and Railway Bridges of the American Welding Society 
(AWS).

Measurement and Payment

Seclusion Fence Including Vehicular and Pedestrian Gate

Unless otherwise specified in the Schedule of Requirements, measurement 
for payment shall be based on the number of linear meters of seclusion fence 
including pedestrian gate constructed and accepted.

Payment for seclusion fence shall be made at the corresponding contract unit 
price for seclusion fence, shown on the Schedule of Requirements, which 
payment shall include the cost of furnishing all labor, materials, equipment 
and tools necessary for the construction of seclusion fence including 
reinforced concrete posts, CHB wall and footing, excavation and backfill.
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CW-13.0 STEEL POLE WITH CROSS-ARMS AND BRACES

CW-13.1 Description

This specification covers the technical and associated requirements for the 
supply and erection of steel pole complete with cross arms and braces.

CW-13.2 Pole Requirements

The poles shall be manufactured and supplied with the required holes, rigging 
accessories, insulator attachment plates, lugs for bolted steps, guying 
attachments, ground clamps complete with bolts, nuts, washers and 
miscellaneous fittings, whenever necessary, and shall have the following 
properties of steel poles;

[J

[J
CW-13.3

L

Description 40’ (12.20 m) 35’ (10.65 m) 30’ (9.15 m) 25’ (7.62 m)

Steel Material ASTM A572 ASTM A572 ASTM A572 ASTM A572
Tip Diameter 200 mm 200 mm 200 mm 150 mm
Butt Diameter 320 mm 300 mm 260 mm 240 mm
Thickness 4 mm 4 mm 4 mm 4 mm
Shape Octaaonal Octagonal Octagonal Octagonal
Minimum Yield 
Strenqth

345 MPa 345 MPa 345 MPa 345 MPa

The tip and butt shall be covered with plate similar to body thickness.

Cross arm and brace members shall be of the same material as pole body 
and shall conform to MFC’s general arrangement drawings. The strength of 
the attachment of cross arms to the body shall be sufficient to develop the full 
capability of the cross arm.

Hole location and diameters for steel poles and cross-arms/braces shall be 
referred to Electrical drawings.

All structural steel, bolts, nuts and washers shall be hot-dip galvanized after 
fabrication in accordance with ASTM A123 with minimum zinc thickness of 85 
microns. Exposed welds shall be mechanically cleaned.

Pole Erection

The Supplier shall use standard and accepted practice and method of 
erecting the poles depending on their location. The Supplier shall excavate 
holes for poles setting to a depth indicated below:

Depth of Pole Setting
Length of Poles In Earth In Rock

Meter Feet Meter Feet Meter Feet
12.20 40 1.80 5.9 1.22 4.0
10.67 35 1.65 5.4 1.22 4.0
9.15 30 1.52 5.0 1.22 4.0
7.62 25 1.40 4.6 1.22 4.0
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All holes shall be dug in the correct locations and shall be large enough to 
provide for the use of tamping bars all around the poles to the full depth of the 
holes.

All poles shall be set truly vertical and exact in alignment. After the poles have 
been set and aligned properly, the holes shall be backfilled with materials 
consisting of 20% sand and 80% gravel. The gravel and sand material shall 
be filled around the holes and compacted thoroughly at 30 cm (12 inches) 
layer by tamping tools before placing the next 30 cm layer of gravel and sand, 
until the backfill material reaches the ground surface level. Materials from the 
excavated holes shall be placed and tamped around the poles to a height of 
30 cm. (12 inches) above ground line and shall be spread sloping radially 
outward until it intersects with the ground surface.

The cross-arms and hardwares shall be assembled and installed properly in 
accordance with the drawings. All nuts and locknuts shall be adequately 
tightened.

Braces such as flat and x-braces, shall be attached where required. The 
braces shall be attached by the Supplier in accordance with the drawings. All 
nuts shall be tightened adequately.

CW-13.4 Measurement and Payment

Measurement for payment for steel pole shall be based on the total quantity 
of steel pole supplied, erected and accepted by NPC.

Measurement for payment for cross-arms and braces shall be on lot basis of 
cross-arms and braces supplied, installed to the respective poles and 
accepted by NPC.

Payment will be made at the contract unit price for the items. Steel Pole and; 
Steel Cross-arms and Braces in the Schedule of Requirements, which 
payment shall constitute full compensation for furnishing of all materials, labor 
and hardwares and accessories necessary to complete the items.
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PART I - TECHNICAL SPECIFICATIONS 

EW - ELECTRICAL WORKS

SOLAR PV SYSTEM

Technical Specifications of the PV Components

This section provides the definition, functional/performance requirements, 
technical specifications and standards for the Solar PV modules, Mounting 
structures. Inverters, AC and DC switches and protections, etc.

Solar PV Modules

EW-1.0

EW-1.1

EW-1.2

ii

II

IJ

a) Rated Capacity of the Solar PV Power Plant shall be based on the AC 
power output of the String inverters.

b) The modules to be supplied shall have the same manufacturer and 
model for all installations required in this document, including .required 
number of spares.

c) The Solar PV modules shall be monocrystalline silicon type. The 
Supplier shall provide PV modules of the same type, brand, capacity 
and specifications to avoid mismatch losses. PV modules stiall have a 
minimum efficiency of 21%.

d) The Solar PV modules shall be designed, manufactured and tested in 
accordance with, but not limited to, the latest issue of the following 
codes and standards;

Crystalline silicon (c-Si) terrestrial PV 
modules - Design qualification and 
type approval

PV module safety qualification - 
Requirements for construction

PV module safety qualification - 
Requirements for testing

Salt mist corrosion testing of 
photovoltaic (PV) modules

A copy of the type qualification/test certificates of the PV module 
issued by authorized international organization in accordance with the 
abovementioned standards shall be submitted during post
qualification. Use of other standards shall be subject to the approval of 
the National Power Corporation.

e) Solar PV Module shall be manufactured by a Tier 1 category listed by 
Bloomberg New Energy Finance. The bidder shall submit a copy of 
the Latest list of Tier 1 manufacturer by Bioomberg New Energy

I EC 61215

lEC 61730-1

I EC 61730-2

lEC 61701

NATIONAL POWER CORPORATION VI-eW-1.0-1
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Finance latest report during post-qualification reckoned from the bid 
opening date.

f) The Solar PV modules shall be mounted on structures that are 
specified in this document and shall comply with NPC requirements.

g) In accordance with EN 50380 - Datasheet and nameplate information 
for photovoltaic modules, each module shall carry the following 
minimum information:

1. Name and logo of original manufacturer or supplier
2. Type designation and serial number
3. Maximum system voltage
4. Rated nominal power (Pmax) at STC
5. Short circuit current (Isc) at STC
6. Open circuit voltage (Voc) at STC
7. Voltage at maximum power point (Vmax) at STC
8. Current at maximum power point (Imax) at STC

h) Protective devices against surges at tfie PV module shall be provided.
By-pass diodes shall be provided in the PV modules. ‘

i) Module Junction box shall be designed for long life outdoor operation 
and compliant to IP65 protection or approved equivalent.

j) The manufacturer of the Solar PV module shall be ISO 9001 and ISO 
14001 certified. A copy of the valid ISO certification shall be submitted 
during post-qualification.

k) The SPV modules shall have one make / model. Its outputs shall be 
within the tolerance of +/- 3%in each string to avoid array mismatch 
losses.

EW-1.3 String Inverters 1
I

a) Each string inverter shall have at least one (1) Maximum Power Point 
Tracker (MPPT). The MPPTs shall automatically operate the Solar PV 
plant. It shall be microprccessor/microcontroller-based to minimize 
power losses and maximize energy utilization.

b) The inverter shall match the solar PV plant capacity while achieving 
optimum system efficiency. The total harmonic distortion shall not be 
more than 5%.

c) The efficiency of the inverter shall not be less than 95% at rated 
capacity.

d) The inverter shall be equipped with a Modbus Interface.

e) Inverter shall be transformerless and IP65 degree of protection and 
shall comply with lEC 60529/UL50E. Climatic category shall comply 
with IEC60721-3-4 or lEC 60068.

NATIONAL POWER CORPORATION VI-EW-1,0-2
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f) The furnished inverters shall have built-in or installed controller or 
control functionalities that has provisions for integrations with higher 
levels of control/management systems.

g) The string inverters shall be of the grid-interactive type. It shall have 
protection against overvoltage and unintentional islanding that detects 
islanding conditions and automatically disconnects the system from 
the grid. The solar PV system will be automatically reconnected to the 
grid when the power has been restored.

h) The string inverters shall conform with, but not limited to, the latest 
issue of the following codes and standards.

lEC 62109-1 Safety of power converters for use in
photovoltaic power systems - General 
Requirements

lEC 62109-2 Safety of power converters for use in
photovoltaic power systems - Particular 
Requirements for inverters

lEC 62116 Utility-interconnected photovoltaic inverter
- Test procedure of islanding prevention
measures

A copy of the certification and approvals in accordance with the 
abovementioned standards shall be submitted during post- 
qualification. Use of other standards shall be subject to the approval of 
the National Power Corporation.

i) The inverter shall be rated for outdoor operation. It shall be placed 
away from direct sunlight and shall be provided with necessary 
housing or protection, if necessary, to ensure its maximum service life.

j) The inverter shall be able to provide logged data on power generated 
per period (configurable). The inverter shall have a minimum display 
parameters of AC output power, AC output voltage, AC output current, 
frequency. PV Array voltage, PV Array current (A). AC energy yield 
and Events/Errors.

k) The inverter load ratio shall be within 0.9 - 1.1 otherwise within the 
limits recommended by the manufacturer of the string inverter to avoid 
under and oversizing of the inverter.

l) Inverters shall have output curtailment functionalities. In the event that 
the Solar PV system production is at optimum, the energy storage 
batteries are fully charged, and the load demand is low. the inverter 
shall be able to control its output to match the prevailing demand.

EW-1.4 DC Boxes

a) The DC Boxes shall be dust proof, vermin and waterproof and sturdy 
and shall have at least 1P65 Protection. It shall be mounted on the PV 
module support structures.

NATIONAL POWER CORPORATION VI-EW-1.0-3
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b) The DC Boxes shall have suitable cable entry points fitted with cable

glands of appropriate sizes for both incoming and outgoing cables. 
Proper markings shall be provided on the bus bar for easy 
identification and cable ferrules shall be fitted at the cable termination 
points. The bus bars shall be made of copper of appropriate capacity 
with adequate safety factor.

c) The DC Boxes shall have suitable arrangement for the following;

1. incoming DC cables from the solar array
2. DC isolation switch/circuit breaker per String
3. At least type II DC surge protection device (SPD)
4. Outgoing DC cables to the string inverter
5. Provision for earthing

d) The DC Boxes shall be permanently marked and labeled. It shall have 
swinging doors or covers and shall be accessed by a lock or other 
approved means.

e) If the string inverters have a built-in DC protection/disconnect switch 
and DC SPDs (at least type II) per string, the Supplier may opt to 
supply a separate DC combiner box, DC SPDs and disconnects.

f) The DC circuit breakers shall be Compact with Thermal Magnetic Trip 
Unit Type, Miniature Circuit Breaker (MCB). Rating of the circuit 
breakers shall be appropriate for the proposed design of the supplier. 
The rating of the breaker shall be verified by NPC for approval.

AC Combiner BoxesEW-1.5

I

a)

b)

U

t\
u
J
i

L

C)

d)

NATIONAL POWER CORPORATION

The AC Combiner box shall be dust proof, vermin proof, waterproof, 
sturdy and shall be IP65 rated.

The AC Combiner box shall have suitable cable entry points fitted with 
cable glands of appropriate sizes for both incoming and outgoing 
cables. Proper markings shall be provided on the bus bar for easy 
identification and cable ferrules/terminal lugs shall be fitted at the 
cable termination points. The bus bars shall be made of copper of 
appropriate capacity with adequate safety factor.

The AC combiner box shall have suitable arrangement for the 
following:

1. Incoming cables from each string inverter
2. AC circuit breakers of each string inverter
3. Main AC circuit breaker
4. At least type II AC surge protection devices (SPD)
5. Digital Metering System
6. Outgoing cables to the low voltage side of the SPP 

Transformer
7. Provision for earthing

The AC combiner box shall be permanently marked and labeled. It 
shall have swinging doors or covers and shall be accessed by a lock 
or other approved means.

VI-EW-1.0-4
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e) The AC combiner box shall be provided with digital metering system 
with display window capable to measure single and three phase 
electrical parameters through respective control switches. It shall be 
able to interface with the hybrid controller. Digital meter to be used 
shall meet the minimum specifications requirement stated in EW-1.6 
SPP Digital Energy Meter.

f) The supplier shall provide adequate surge protection devices. If the 
string inverters have a built-in AC SPDs (at least type II), the Supplier 
may opt to supply a separate AC SPDs per inverter in the AC 
combiner box.

g) The AC circuit breakers shall be Compact with Thermal Magnetic Trip 
Unit Type, Molded Case Circuit Breaker (MCCB). Rating of the circuit 
breakers shall be appropriate for the proposed design of the supplier. 
The rating of the breaker shall be verified by NPC for approval.

EW-1.6 SPP Digital Energy Meter

This specification covers the technical and associated requirements for the 
SPP digital energy meter including instrument transformer and accessories 
required for the electric generating plants.

EW-1.6.1 Technical Characteristics and Requirements

The SPP digital energy meter shall be furnished and installed by the Supplier 
as shown on the bid drawings complete with housing and associated 
metering instruments transformers (current transformers) of appropriate 
burden and accuracy and other accessories for outdoor metering purposes. It 
shall be capable to measure the power generated and received by the Solar 
PV Plant. It shall be designed to operate continuously for the normal life of the 
meter. The digital energy meter shall meet the following minimum 
requirements:

■
S ITEM DESCRIPTION j REQUIREMENTS

1 Number of Wires ! 4
2 Voltaqe. V ! 120-480
3 Current Ranqe 1 Classic
4 Frequency, Hz 60
5 Register Type LCD
6 Soft Switches Available
7 LCD Display Proqrammable

8
The Kilowatt-hour meter 
to be provided is certified 
and approved by ERC

Yes

9 Communication Pert for 
Kilowatt-hour meter To be Provided

10 Metering Current
Transformer

a. Application 
(Indoor/Outdoor) Indoor

b. Insulation tvoe Full cast epoxv resin
c. Primary rated 400

NATIONAL POWER CORPORATION VI-EW-TO-5
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current, A
d. Secondary rated 

current for all 
windinas. A

5

e. No. of cores One (1) core Secondary CT
f. CT ratio 400:5 A
q. Accuracy class 0.3 or better
h. Burden, VA 2.5
i. BIL, kV 10

I

i=W-1.7

The SPP digital energy meter shall have but not limited to the following 
features:

1. Pilferage proof
2. Tamper Proof
3. Wrong Wiring Alarm
4. Current Flow display
5. Can withstand the temperature of -20°C to +70°C and Humidity of up 

to 95% non-condensing
6. With back light display
7. With built-in battery for LCD display and back-up battery
8. TOU Programmable Ready
9. Measure display (Energy, RMS voltage & current per phase, Reactive 

& Apparent Power, Power factor. Frequency, Calendar, Time and etc.)

The Solar PV Plant (SPP) digital energy meter with the required metering 
instruments shall be enclosed by the distribution panel/AC combiner box or, if 
needed, by a separate enclosure for proper protection and safety against 
water droplets, dust, exposure of energized conducting material and the like 
without additional cost to NPC.

For SPP digital energy meter, communication ports shall be provided or 
available in the energy meter exclusively intended for electronic reading, 
hence reading the data determined from the computer remotely from the 
meter. Electronically gathering of data can logged parameters to the 
computer such as instantaneous parameters, billing information, load survey, 
events or tampers, transactions, etc.

DC and AC Switches

a) DC Side

1. Each siring of the Solar PV shall be provided with a circuit 
breaker for isolarion and maintenance purposes. Circuit 
breakers shall be listed for use In DC circuit and shall have the 
appropriate voltage, current and interrupting capacity ratings.

2. DC Circuit breakers shall be sized to carry not less than 125 
percent of the total rated short circuit current of the 
string/array.

b) AC Side

1,

NATIONAL POWER CORPORATION

Main Circuit Breaker of appropriate rating shall be provided for 
connection and disconnection of Solar PV plant and tlie grid.
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2. Each inverter shall be provided with circuit breakers. The rating 
of the circuit breakers shall be based on the output rating of 
the inverter.

EW-1.8 Power Cables and Accessories

I

L
L

l-

EW-1.9

a) Power cables of adequate current and voltage insulation rating shall 
be required for the interconnection of:

• Modules/panels within the PV array
• PV array and Inverter
• Inverter
• AC combiner box

b) DC Power cables shall be suitable for outdoor installation, stranded 
copper/aluminum conductor, UV resistant, flame retardant, halogen 
free crosslinked type insulation.

c) AC Power cables shall be suitable for outdoor installation with 
adequate abrasion, UV and water resistance. It shall have polyvinyl 
chloride insulation and covered with tough proteotive sheath of nylon 
complying to UL standard or any equivalent. It shall be THHM/^THWN- 
2 type with sizes intended for its use.

d) Size of all cables shall be selected to keep the voltage drop and 
losses to the acceptable minimum level. The permissible voltage drop 
on the DC side shall be <1% at full power.

e) The ampacity of the conductors shall be equal to or greater than the 
rating of the overcurrent protection device.

t

0 DC Cables shall be terminated with tinned copper end-ferrules to 
prevent fraying and breaking of individual wire strands. A1 marking 
near the terminals to indicate the destination of each cable' shall be 
provided for future maintenance. It shall be designed for heavy duty 
operation, 1.5kV grade, insulated and stranded copper conductor. Its 
insulation shall be UV and moisture resistant. MC4 connectors shall 
conform with EN 50521 and Philippine Electrical Code

g) AC conductor shall be either of Class 1 or Class 2 of plain or metal- 
coated annealed copper of plain aluminum alloy, or of class 5 plain or 
metal-coated copper in accordance with lEC 60228. AC conducto'-s 
shall be constructed and tested in accordance lEC 60227 Fart I & it.

h) All cables installation shall be provided with protective raceway. 
Proper cable management shall be observed to ensure maximum 
service life of the cables.

Grounding and Surge Protection

a)

NATIONAL POWER CORPORATION

The Solar PV power system & structures shall be grounded properly 
using adequate number of earthing kits. All metal casing or shielding. 
PV module frame and mounting structure of the Solar PV povyer 
system shall be grounded to ensure safety. _ Grounding

” vi-ETv’roT/"
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materials/equipment and design shall comply in accordance to 
governing standards and regulations in grounding system (PEC, 
NEMA, lEC and IEEE standards).

b) All grounding and lightning conductors shall observe safe distance to 
prevent any damage to the equipment and property.

c) The Solar PV power system shall be provided with lightning & surge 
protection. The purpose of this protection is to reduce the over voltage 
to a tolerable value before it reaches the PV or other sub-system 
components. Lightning and surge materials/equipment shall comply in 
accordance to governing standards and regulations, (PEC. NEMA, 
lEC and IEEE standards).

d) The specification of lightning and surge protection shall provide 
optimum filtering in relation with the specification required by the 
proposed inverter and PV panels. The surge protection device must 
be compact and shall comply in accordance to the UL 1449 3rd edition 
testing, ANSI/IEEE C62 and ANSI/IEEE Std. 1100-1999.

e) Surge protection device shall be marked with a short circuS current 
rating and shall not be installed at a point on the system wnere the 
available fault current is in excess of that rating.

f) The Solar PV power plant shall be provided with an automatic ground- 
fault protection device or system. The ground - fault orolecHon shall 
be capable of detecting a ground fault, providing an indication of the 
fault, interrupting the flow of fault current and aulcmatically 
disconnects the conductors and/or shuts off the inverter for that 
portion faulted array.

EW-1.10 Solar PV Plant (SPP) Transformer

EW-1.10.1 General [

This specification covers the technical and associated requirements for the 
SPP transformer and accessories for use in electric generating plants. The 
rating of this transformer is specified in the Technical Data Sheets and in 
GW-6.0 Supplier’s Scope of Works. The supplied transformer shall be in 
accordance with the latest revision of IEEE Std. C57.12.00.

II
I
!i

EVV*1.10.2 Technical Requirements

The supplied SPP transfoimer for Batan Solar PV Plant shall meet the 
following minimum requirements:

ITEM DESCRIPTION REQUIREMENTS
1 Type of Cooling ONAN

Mineral Oil with its 
electrical and chemical

2 Insulation characteristics is 
compliant with lEC and is 
Polychlorinated Biphonyls

(PCB) free
NATIONAL POWER CORPORATION v:-ew-i.o-8
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3 Type Two-winding Transformer

4 Audible Sound Level
Refer to Table specified

under EW-1.10.3.8
5 Vector Group YNdl 1
6 Temperature

a. Ambient Temperature 40°C
b: Temperature Rise 65 °C

7 Winding Connection

• H-Winding Wye with Neutral 
Grounded

• X-Winding Delta
8 Insulation Level

a. Nominal Voltage Level, kV
■ H-winding 13.8
■ X-winding 0.48

b. Highest Voltage Level, kV
■ H-winding 15
■ X-winding 1.2 ,

c. Basic insulation level, kV \
■ H-winding 95
■ X-winding 30

9 Winding Material 100% Copper
10 Bushing Material Porcelain
11 % Impedance at Rated kVA Manufacturer’s Data
12 Efficiency

a. At 100% load By Supplier
b. At 75% load By Supplier

13 Tap Changer No-Lcad
14 Taps

a. H-Winding 13.8 kV ±2x2.5%
b. X-Winding N/A

15 Transformer Losses
a. No-Load Loss, W By Supplier
b. Load Loss, W By Supplier

16 Tolerances

a. No-Load & Load Loss
Not more than 10% of the 
manufacturer’s specified 

value

b. Total Loss
Not more than 6% of the 
manufacturer’s specified 

value

c. Impedance
+ 10% of the 

manufacturer's specified 
value

17 Ground Terminal Connection Suitable for 100 innT^
copper conductor

18 Weight of oil, kg By Supplier
NATIONAL POWER CORPORATION VI-EW-1.0-9
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19 Total Weight, kg By Supplier
20 Test and Experience Requirements

20.1 Test Requirements1
a. Routine Test to be performed Yes
b. Certified Design and Routine Test 

Reports to be submitted Yes

EW-1.10.3 Design Requirements 

EW-1.10.3.1 Rating

U

IJ

The transformer rating specified in the Technical Data Sheets shall be the 
basis of the Supplier’s guarantee as to perfoimance and temperature rise. 
The ratings indicated are based on actual load requirements at the service 
and operating conditions specified herein.

EW-1.10.3.2 Voitage

The transformer to be supplied shall be designed to withstand the over 
voltages for the duration of voltage excursions which may be expected as a 
result of full load rejection of the inverters.

EW-1.10.3.3 Frequency

Frequency for operation shall be 60 Hz.

EW-1.10.3.4 Overload Requirement

The overload rating and operation shall be in accordance with all cyclic 
loading duties as specified in lEC 60076-7. The overload capability of any 
auxiliary equipment such as bushings, LTC’s, CT’s, oil expansion tanks, 
leads, etc. shall not be less than the transformer overload rating. If other 
considerations will limit the overload capability of the transformer, the Supplier 
shall specify these limitations in his proposal.

EW-1.10.3.5 Short Circuit Withstand Capability

The transformer shall withstand the mechanical and thermal stresses 
produced by external short-circuit currents specified in IEEE Std. 57.12.00 
(latest revision)

EW-1.10.3.6 Transformer Loss Evaluation

Depending on the requirement stated in the Technical Data Sheets, the 
Supplier is required to fill-in ail the information for the transformer losses in 
the Technical Data Sheets for the SPP transformer and station service/dry- 
type transformer in order for the NPC to fully determine the most cost 
effective of the proposed transformer(s) to be supplied considering both cost 
of losses and first cost.

^ Test Report of a licenser instead of the Supplier's Manufacturer shall not be accepted.

u NATIONAL POWER CORPORATION VI-EW-1,0-10



BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN. SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se
The transformer shall be designed for the most economical loss ratio (copper 
loss/iron loss) for the application as specified in the Technical Data Sheets for 
the transformer.

EW-1.10.3.7 Impedance and Reactance

The impedance and reactance shall be stated in the Proposal.

EW-1.10.3.3 Audible Sound Level

Sound levels decibels (dB) at rated voltage and frequency for liquid immersed 
SPP transformer shall be as below. The average sound level of the 
transformer shall not exceed these values when measured in accordance with 
the conditions outlined in the latest ANSI/IEEE C57.12.90 or lEC 60076-10 for 
oil-immersed transformers or ANSI/IEEE C57.12.91 or lEC 60726 for dry-type 
transformers.

Equivalent Two-winding, kVA Average Sound Level, dB

1-50 48

51-100 51

101-300 55

301-500 56

750 57

1000 58

1500 60

2000 61

2500 62

EW-1.10.3.9 Tolerances

The transformer shall be designed and manufactured with tolerances in 
accordance with applicable ANSI/IEC/IEEE standards.

EW-1.10.3.10 Electrical Insulating Oil

The Supplier shall furnish oil with quality suitable as an insulant and coolant 
for transformers. The oil shall be new naphthenic based mineral oil meeting 
the requirements of the latest ASTM D3487 (Specification of Mineral 
Insulating Oil Used in Electrical Apparatus).

contain more than 2PPM of Polychlorinated 
as “PCB free". The Supplier shall submit a

Insulating liquid must not 
Biphenyl (PCB), classified 
certification from the manufacturer of the transformer that the transformer oil 
does not contain PCB and the laboratory analysis shall be conducted by a 
DENR-Accredited Laboratory.

The Supplier shall state the commercial name and specifications of the oil to 
be furnished. NPC reserves the right in the future to use any oil wtiich meets

NATIONAL POWER CORPORATION Vl-EVV-1.0-11
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the above specifications and the use of such oil shall not affect the Supplier’s 
guarantee.

EW-1.10.4 Design and Construction Features 

EW-1.10.4.1 General

The transformer design, manufacture and assembly shall minimize vibration 
and shall prevent damage by inherent vibration and stress during operation, 
transportation and short circuits.

EW-1.10.4.2 Cores

Cores for the transformers shall be constructed of the highest quality, non
aging high permeability grain oriented silicon steel. The steel shall be in thin 
laminations, annealed after cutting and rolled to ensure smooth surface at the 
edges.

The laminations must be free from impurities and must receive stress relief 
treatment after punching. The laminations shall be accurately flattened, 
especially at the edges and insulated by suitable procedures with long life 
heat resistant insulating coat.

Both sides of each sheet shall be insulated with a durable, heat resistant 
insulation. The cores shall be held firmly by core clamp and brace lo ensure 
adequate mechanical strength to support the winding and to withstand without 
damage or deformation, the forces, caused by short circuit stresses, 
transportation or handling to prevent shifting of the core laminations.

The core shall be solidly grounded to the tank and shall be provided with 
approved lifting devices or lifting tugs at suitable points of the core assembly 
for core lifting.

EW-1.10.4.3 Windings

Windings for transformer shall be of the best modern design of conductor 
having constant cross-section and uniform insulation or graded insulation as 
required. The coils shall be wound and supported in a manner to provide 
sufficient oil ducts which will be maintained without constriction.

End coils shall have extra insulation. Coils shall be made up, shaped and 
braced to provide for expansion and contraction due to temperature changes 
in order to avoid abrasion of insulation and provide rigidity to resist movement 
and distortion caused by abnormal operating conditions.

Adequate barriers shall be provided between windings and core and between 
high and low voltage windings. End coils shall have extra protection against 
abnormal line disturbances. Permanent current-carrying joint for splices shall 
be welded or brazed, properly formed and finished, and insulated to conform 
to the basic insulation.

Winding conductor shall be free from scars, burrs and splinters and shall be 
uniformly insulated.

NATIONAL POWER CORPORATION m VI-EW-1.0-12
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The completed assembly of core and coils shall be vacuum dried, 
immediately impregnated and immersed in dry oil. They shall be adequately 
braced to withstand ocean shipment, short-circuit forces and earthquakes.

EW-1.10.4.4 Bushing

All porcelains used in bushing shall be wet process, homogenous, and free 
from cavities or other flaws. The glazing shall be uniform in color and free 
from blisters, burrs and other defects. All porcelain parts shall be one piece. 
The bushings of the same rating shall be interchangeable.

Bushing up to 110 kV BIL shall be porcelain bulk type whereas bushings 
above 110 kV BIL shall be condenser-type. In the latter case, the bushing 
shall be provided with capacitance test tap.

Bushings shall have the continuous current-carrying capacity necessary to 
carry the full 65°C temperature rise. The bushings shall also be capable of 
carrying overload currents as required by EW-1.10.3.4.

The terminal pads shall be of high conductivity bronze or copper and shall be 
plated with hot flowed electro silver or electro-tin. Whenever a larger terminal 
pad is required for higher current rating, the mounting holes shall conform to 
NEMA Standards.

The HV and LV terminations of the SPP transformer shall be fitted with 
suitable insulating shroud. The insulating shrouds shall be manufactured 
through dip moulding process and shall be made from flexible polyvinyl 
chloride (PVC) material, suitable for low voltage to high voltage applications. 
The insulating shroud shall be flame retardant, conforming with the UL 94 
Standards. They shall be type tested for electric strength in accordance with 
lEC 60243-1 or approved equivalent standards.

EW-1.10.4.5 Gasket

tj
u
y

Gaskets shall be unaffected by hot insulating oil, retain their resiliency during 
the life of the associated equipment, and be unaffected by weather while 
maintaining oil and gas tightness. Nitrile rubber gaskets are acceptable. 
Gaskets of neoprene and/or any kind of impregnated/bonded cork or cork 
only are not acceptable. Gasket flanges shall have grooves or metal stops to 
prevent over compression of gaskets. All bolted transformer tank or 
accessory openings shall be gasketed.

EW-1.10.4.6 Tank

The transformers shall be housed in a steel tank with all permanent joints 
molded, backed up by a sturdy steel structure as required to obtain the 
desired rigidity and strength. The material shall be of high grade steel plate 
having good welding qualities. All seams, flanges, lifting and jacking lugs, 
braces and other parts attached to the tank shall be welded. No rivets shall be 
used. The cover shall be bolted type. The tank shall be able to withstand an 
internal pressure with oil at operating level.

All openings such as joint between the case and cover, bushings, insulation 
mountings, etc., shall have welded on flanges to provide gaskets surfaces 
and allow for bolt holes. No bolts shall pass to the inside of the case and
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cover. Flanges shall have gaskets which will remain oil-tight and will not 
deteriorate under severe conditions. The tank with radiator fitted shall be 
tested for leaks before painting.

EW-1.10.4.7 Radiators

Radiators, if to be provided, shall be bolted to the main transformer tank and 
readily detachable. Isolation valves shall be fitted to the tank to permit radiator 
removal without draining the main tank. Separate filling plugs, air bleed plugs 
and drain plugs shall be fitted to each radiator section. Radiators shall be 
galvanized externally prior to etching and painting. Particular attention shall 
be given to their internal cleaning and painting to ensure that the radiators 
arrive in a serviceable condition. All radiators shall be completely sealed with 
blanking plates and neoprene seals for transport. They shall be thoroughly 
dried before shipment.

EW*1.10.4.8 Hardware

III

All energized hardware, i.e., bolts, nuts and washers shall be made of tinned 
copper alloy material such as silicon bronze or equivalent. All other hardware 
shall be hot-dip galvanized.

EW-1.10.5 Fittings and Accessories

The following transformer accessories shall be included:
a) HV Bushing
b) Oil Level Indicator
c) Oil Sampling Plug
d) Oil Drain Valve
e) Oil Temperature Indicator
f) Pressure Relief Valve
g) Lifting Lugs
h) Anchor Bolts
i) Earthing Terminals
j) HV/LV Insulating Shroud

EW-1.10.8 Equipment and Marking

L.

J
LJ
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The transformer shall be provided with a stainless steel nameplate in 
accordance with the latest standard of IEC60076-1, fitted in a visible position 
showing the information indicated below. The entries on the plate shall be 
indelibly marked.

a) Kind of transformer
b) Number of this standard
c) Manufacturer’s name
d) Manufacturer's serial number
e) Year of manufacture
f) Number of phases
g) Rated power (in kVA or MVA)
h) Rated frequency (in Hz)
i) Rated voltages (in V or kV) and tapping range
j) Rated currents (in A or kA)
k) Connection symbol
l) Short circuit impedance (in %Z)

tJATlONAL POWER CCRPORATiON Vl-EW-I.O-U
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m) Type of cooling (i.e. OA, OMAN, etc.)
n) Insulation voltage (withstand voltages)
o) Insulating liquid
p) Temperature rise (in °C)
q) Total mass, kg
r) Mass of insulating oil

The minimum recommended dielectric strength of oil filling the transformer 
shall also be engraved on this plate. The rating plate and any other 
instructions or designations shall be in the English language.

EW-1.10.7 Standard and Common Tools

The Manufacturer of transformer shall provide standard/common tools for use 
in the installation/maintenance of transformer.

EW-1.10.8 Tests

Ail tests shall be performed as per latest revision of ANSI C57.12.9() Factori' 
Test shall include, but not limited to the following: ’

EW“1.10.8.1 Routine Test

1. Ratio, Polarity and Phase Relation Test
2. No Load Losses and Excitation Current at rated Voltage and 

Frequency
3. Induced Potential Test (Low-frequency Dielectric Test)
4. Mechanical (Leak Test)

EW-1.10.8.,2 Design Test

1. Winding Resistance Measurement Test
2. Impedance Voltage and Load Loss Measurement
3. Temperature Rise

• 4. Lightning Impulse
5. Audible Sound Level
6. Mechanical (Lifting & Moving Devices, Pressure Test)

EW*1.10.8.3 Miscellaneous Test

1. Insulation Power Factor
2. Insulation Resistance
3. Short Circuit Capability

EW-1.10.8.4 Site Test

The Supplier shall perform all tests specified by the equipment Manufacturer, 
applicable standards and as necessary to verify the proper operation of the 
equipment in the presence of NPC representatives.

1. Check level and alignment of the installed transformer;
2. Check tightness of connections and fastenings:
3. Check proper grounding:
4. Check oil level monitors, nameplate, vent plugs:
5. Check wire and cable connections;
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6. Check cable glands and entrance;
7. Check on the proper installation of transformer accessories;
8. Winding resistance;
9. Insulation Resistance;
10. Transformer Turns Ratio; and
11. Dielectric Test.

EW>1.10.9 Failure to Meet Guarantees

Depending on the requirement stated in the Technical Data Sheets, the 
transformer will be tested for compliance with the Manufacturer’s guaranteed 
losses. If the transformer losses, as determined by test, at rated voltage, 
frequency and 100% rated kVA exceed the guaranteed total losses, the 
excess in losses shall be evaluated at the following rated cost and the 
resulting amount shall be deducted from the contract price.

S =2 [(NuO (Nlm - Nlg) + (Ll) (Llm - UG)]

Where:

S = Amount to be deducted from the Contract Price

11

Nl.l

Nlm

Nlg

Ll

Llm

Llg

Price in PhpAA/att for the no-load losses as stated in the 
Technical Data Sheets
Measured no-load losses expressed in Watt
Guaranteed no-load losses as stated on the Technical Data 
Sheets
Price in Php/Watt for the load losses as stated in the Technical 
Data Sheets
Measured load losses expressed in Watt
Guaranteed load losses as stated on the Technical Data 
Sheets

ll

When the excess of the total losses reaches five percent (5%), NPC shall 
have the right to reject the transformer for which such excess is verified 
during the factory acceptance test.

Successful Bidder shall promptly provide NPC one (1) original and three (3) 
certified copies of all test data and reports on the transformer.

EW-1.10.10 Data and Documentation Requirements

The following documents shall be submitted after award of contract for NPC’s 
review and approval prior to procurement and installation of ttie supplied 
equipment and materials;

1. Outline drawings of transformer and accessories showing the 
following;

a) General Dimensional Drawing
b) Sectional Drawing
c) Nameplate Drawing
d) Marshaling box with connection diagram

i.l

U
NATIONAL POWER CORPORATION VI-EVV.1.0-16



BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN. SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM pA'ITH ESS)

LuzP22Z1382Se

!J
•J
L

J

J
L

2. Description and instructions covering the installation, operation and 
maintenance of the transformer and accessories;

3. Duly signed Routine Test Results; and

4. Field Test to be Performed and Certified Test and Inspection Reports 
duly signed and witnessed by NPC representative

EW-1.11 Job Site Cameras

This specification covers the supply, delivery and installation of Job site 
cameras for the use in monitoring and documenting the construction of Solar 
PV Plant and Energy Storage System.

The materials to be furnished shall be in accordance with, but not limited to, 
the latest issues of the Applicable Codes and Standards, including all 
addenda, in effect at time of purchase order unless otherwise stated herein.

EW-1.11.1 Technical Characteristics

The job site cameras to be supplied shall be DC supply operated anci battery- 
operated cameras. It shall be designed to monitor the construction of SPP, 
ESS and access areas for a routine documentation.

At least two(2) sets of Job site cameras must be installed before works shall 
be done in the project sites. Exact placement/location of cameras shall be 
approved by NPC.

The Supplier shall define the focusing ranges and allowable minimum 
distance in accordance with the layout at site.

In normal operation, the job site camera provides monitoring of the 
construction sites. For full coverage of the cameras, the job site cameras shall 
be installed in an elevated area within the site while is out of reach of the 
construction equipment. It shall include supports and mounting poles (if 
required) for the ease of the installation.

The job site cameras must have the functionality and adaptability in the 
construction site. It shall have 100% reliability without affecting the 
implementation.

The Supplier shall ensure that the job site cameras they supply, functions 
correctly and safely. In principle, the installation shall follow that latest modern 
engineering practice, ensure optimum functionality of supply and ensure the 
safety of the construction staff.

Job site cameras shall be subject to the approval of NPC.

All Job site cameras shall meet the technical requirements in the 
specifications. It shall have a dust proof and weather resistant protective 
enclosure complying with the technical requirements.
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EW‘1.11.2 Technical Requirements

The supplied Job Site Cameras shall meet the following minimum technical 
requirements:

DESCRIPTION NPC
REQUIREMENTS

1 Type Time-Lapse Camera

2 Quantity As specified in the
TDS and SOR

3 Control Display Thin-Film-Transistor (TFT) 
Liquid Crystal Display (LCD)

4 Image Sensor Resolution At least 1.3
Megapixel CMOS

5 View Anqie At least 110 degrees
6 Still Imaqe Resolution 1280 x720.
7 Time Lapse Inten/al 15 minutes/ 

User-proqrammable

8 Battery Type Standard AA or AAA Sized 
Alkaline Batteries

9. Battery Life At least 120 days of 
imaqe recording

10 Additional Batteries tSoare) To Be Provided
11 Enclosure IPX4 compliant
12 Storage Memory SDHC
13 Storage Capacity 32 GB
14 Additional Storage per 

cameraf Spare) At least one(1)

When the installation of the job site cameras is completed, the operation and 
safekeeping shall be turnover to NPC.

The Supplier shall provide sufficient number of spare alkaiine batteries to 
operate the construction cameras through the entire contract duratior. In case 
of contract extension, the required additional batteries shall also be provided 
until contract completion at no additional cost to NPC.

EW-1.12 Measurement of Payment

Measurement of payment for all electrical works shall be based on the bid 
price of each item as shov/n in the Schedule of Requirements - Electrical 
Works, Section VII of the Bid Document. The cost of each item shall cover all 
works required and described in the pertinent provisions of the specifications.

u

L
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PART I - TECHNICAL SPECIFICATIONS 

EW - ELECTRICAL WORKS 

EW - 2.0 - ENERGY STORAGE SYSTEM 
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PART I - TECHNICAL SPECIFICATIONS

EW - ELECTRICAL WORKS

EW-2.0 ENERGY STORAGE SYSTEM

This section provides the definition, scope of works, functional/ performance
requirements, technical specifications, and standards for the Energy Storage
System (ESS).

EW-2.1 Definition of Terms

a) State of Charge (SoC) is the level of charge of a battery system/ 
module measured from 0%. 0% SoC refers to a fully discharged 
battery and 100% SoC refers to a fully charged battery.

b) Depth of Discharge (DoD) is the level of charge of the battery 
system/ module measured from 100% SoC. 100% DoD refers to a 
fully discharged battery and 0% DoD refers to a fully charged battery.

c) Maximum Normal State of Charge (MaxNSoC) is the SoC at which 
the ESS can be charged at maximum rate (i.e. prior to taper/trickle 
charge).

d) Minimum Normal State of Charge (MinNSoC) is the SoC specified 
by the ESS/batterv manufacturer at which the ESS can inject power to 
the interconnection point at full rated power. At MinSoC, the ESS 
must be able to inject full power for at least 5 seconds.

e) Usable Range of SoC is the range between MaxNSoC and 
MinNSoC.

f) Usable Energy is the kWh capacity available of the Usable Range of 
SoC.

g) Sfafe of Health (SoH) Is an indicator of the remaining capacity of the 
battery system/module to deliver the required Usable Energy, it shall 
reflect remaining life, in equivalent full cycles of the battery, and 
indicate if the battery system/ module need replacement.

h) Beginning of Life (BoL) is the instance that ESS begins operation 
during conduct of Commissioning Tests.

i) End of Life (EoL) is defined as the instance where the Usable Energy 
falls below the required value as determined by the SoH indicator 
and/or a performance test.

j) Cycle Lifetime is the number of full charge and discharge cycles 
between the EoL and BoL at nominal C rating @25°C.

k) Power Conversion System (PCS) refers to the subsystem of the 
ESS that contains inverter(s), power electronics, circuit breakers, 
transformers, switchgears and safety systems required for the ESS to
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inject and absorb electricity between the interconnection point (e.g. 
busbar) and the battery system.

l) ESS Control System (ECS) / ESS controller refers to the control 
system of the ESS.

m) Battery Management System (BMS) refers to the sub-system of the 
ESS that monitors and controls the battery units and ensures proper 
charge and discharge of the battery modules.

n) Battery modules are the smallest modules/ unit of energy storage 
that is user replaceable without the use of specialized tools and 
equipment. They are made of individual battery cells connected in 
series/parallel or combination thereof.

o) Energy Storage System (ESS) refers to the system responsible for 
the storage and discharge of electricity depending on the power 
system requirements. It is composed of the following sub systems:

• Battery Management System
• Battery Modules/ Batteries
• Power Conversion Systems/ Battery Inverter
• ESS Control System/ESS Controller
• ESS Transformer

EW-2.2 Scope of Works

The general scopes of work are enumerated below. Additional details are 
provided in the relevant sections of the tender.

a) All services, materials, arid equipment necessary for the proper 
installation, maintenance, and operation of the ESS. (e.g. ESS 
enclosure/cabinet, ESS transformer, communication, control and 
power cabling, cable trays, conduits, connection hardware, safety, 
and protection equipment, etc.).

b) The ESS shall be supplied and integrated as a complete operational 
equipment/system consisting of its apiDurtenances, tools, sub
systems, firmware, and software; includinc] alt Items not specifically 
mentioned but are essential to the proper operation of the ESS as 
required herein. The BMS, batteries and its racks shall be supplied 
together under one brand/manufacturer.

c) Back-to-back guarantee/warranty with equipment manufacturer(s). 
Supplier shall provide/extend all wairanties provided by the 
manufacturer to NPC. In case the supplier is unable to rectify/remedy 
defects in the product, they shall shoulder all expenses that the 
manufacturer may levy to remedy/rectify the defects.

d) Complete documentation:

• Design and as-built drawings.
• Installation, Operation and Maintenance Manuals
• Electrical circuit diagrams
• Performance Monitoring Test, Factory and Site Acceptance

Test procedures.
NATIONAL POWER CORPORATION VI-EW-2.0-2
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• Back-up copies of control programs (firmware and other 

configuration software)
• Other relevant documents (if any).

e) Training of plant and technical services personnel regarding ESS as 
part of the plant as specified in GW-14.0 Training ofNPC Personnel.

EW-2.3

I
EW-2.4

Site Conditions

a) Environmental Conditions (refer to Section VI - GW 5.0, Design & 
Duty Conditions)

b) The ESS enclosure/cabinet shall have a footprint/area adequate to 
house all the major and appurtenant equipment of ESS (considering 
clearance requirements from adjoining equipment and structures). 
Refer to Section IX - Reference Drawings, Proposed Equipment 
Layout for the allocated space for the ESS.

Energy Storage System (ESS)

The ESS shall mainly function as grid stabilization equipment by providing 
ancillary services. It shall support the operation of the whole power plant by 
providing buffer power in the event there is power and/or frequency 
fluctuations (e.g. Power output of the solar plant suddenly drops due to 
shading caused by cloud formation).

It shall have a power rating of (refer to Section VI - GW 6.0 Supplier's scope 
of works) (continuous) and a usable energy of at least (refer to Section VI - 
GW 6.0 Supplier's Scope of Works).

Bi-directional (Import and Export) Digital Energy Meter shall be provided to 
account for energy import and export to and from the ESS. It shall be 
connected to the 3-phase, 60Hz system between the ESS and the ESS 
transformer.

The operating voltage of the ESS and the output voltage of the PCS 
respectively shall depend on the equipment manufacturer’s specifications. 
However, the high voltage side of the ESS transformer shall be 13.8kV (line 
to line).

Roundtrip efficiency of the ESS must be at least 80%. Efficiency shall 
include/account the energy utilized by the cooling system, lighting, BMS, PCS 
and ECS/ESS Controller.

Detailed specifications of its components are provided in the succeeding 
sections.

EW-2.4.1 Battery Management System (BMS)

The BMS shall control and monitor all batter^' module parameters, e.g. 
SoC/DoD, string/module voltage, current, temperature, impedance (or 
equivalent parameter to indicate the “health" of the battery modules).

NATIONAL POWER CORPORATION VI-EW-2.0-3
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SoH data shall be available while the ESS is in operation and shall be 
revalidated by a performance test to be conducted at least once a year (or as 
the need arises).

The BMS shall automatically control the charge/discharge of all batteries 
including cell balancing, equalization and other maintenance and safety 
functions/procedures to ensure proper operation of the battery system. The 
same function can be triggered manually if necessary.

a) The BMS must be capable of keeping the operational history of 
individual battery modules. Operation of the battery module shall be 
managed individually to account for different module characteristics 
Minimum parameters to be logged are as following:

• Module voltage
• Module current
• Replacement history of battery module
• Module faults/alarms
• Module temperature
• State of Charge (SoC) / Depth of Discharge (DoD)
• State of Health

b) The bidder/manufacturer shall specify the MinNSoC and MaxNSoC as 
defined in EW-2.1 of this section.

EW-2.4.2 Battery Modules/Batteries

a) Usable Energy of the batteries shall be at least (refer to Section VI - 
GW-6.0 Supplier's scope of works) within the warranty period. Testing 
shall be performed during factory acceptance, commissioning and at 
least once a year, or as the need arises (i.e. performance test) to 
ascertain the amount of usable energy. Bidder/manufacturer shall 
provide all test procedures subject to review and approval of the 
National Power Corporation.

b) Batteries shall have a minimum cycle lifetime of at least 5000 cycles 
@ nominal C-rate @25°C. The nominal C-rate of the battery to be 
supplied shall be 1C or higher. Batteries ttiat have lower nominal C- 
rate shall be acceptable if these are configured in parallel to meet the 
equivalent rated power as the batteries with 1C rating. For example, 
0.5C rated batteries with 120kWh energy capacity shall be connected 
in parallel with another identical module to meet the equivalent 1C 
rated batteries with 120kWh energy capacity. It shall self-discharge 
for not more than 10% of its capacity per month. The remaining 
cycles shall be translated into the SoH indicator parameter. This 
model shall be implemented in the BMS and shall be validated and 
adjusted (if necessary) during the conduct of annual performance 
tests.

c) Battery cell shall be prismatic format with an acceptable battery 
chemistry such as Lithium Manganese Oxide (LiMn204-LM0) 
Lithium Nickel Manganese Cobalt Oxide (LiNiMnCo02-NMC)i 
blended NMC/LMO and Lithium Ferrous Phosphate (LiFeP04-LFP).

d) Battery Modules shall be self-contained, modular and user 
replaceable without the need for specialized equipment. For purposes 
of transport and installation, gross weight of each battery module shall 
not exceed 60kgs.

NATIONAL POWER CORPORATION
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e) Each battery module (if possible, each cel!) shall be equipped with 
overcharge, short circuit, and thermal runaway protection. Each 
battery rack shall be protected by fuse and/or by DC circuit breaker 
against electrical fault, this also serves as the main disconnecting 
means for repair and maintenance.

f) Batteries must be compliant to lEC 62619 or UL 1642. Test certificate 
of the batteries shall be submitted during post-qualification.

EW-2.4.3 Power Conversion System (PCS) / Battery Inverter

a) The PCS shall have the following functionalities:

b)

c)

d)

• Parallel operation;
• Capable to provide ancillary sen/ices;
• Provide Short Circuit Current sufficient to trigger circuit 

breakers and other protection devices for duration of not less 
than 50ms;

• Provision of reactive power;
• Frequency Control. The nominal system frequency shall be 

60Hz and shall be maintained within the limits of 59.7Hz and 
60.3Hz during normal conditions based from Philippine 
Distribution Code 2017;

• Voltage Control; and
• Fault ride through with programmable voltage and duration.

The PCS shall have a nominal power rating (net of ESS auxiliary 
power requirements) with 110% overload capability of at least ten (10) 
minutes.

PCS must be able to perform Power Swing necessary to compensate 
for sudden loss of generation from either the diesel generators or the 
solar PV plant.

The PCS shall have the capability to support the changes in power 
direction of the battery (from charge to discharge and vice versa) 
within 200ms.

I EW-2.4.4 ESS Control System (ECS) / ESS controller

a) The ECS / ESS controller shall serve as the interface between the 
Hybrid controller and the ESS. It shall ensure that the ESS is able to 
respond to the commands of the Hybrid controller in performing all its 
functional requirements as specified herein.

b) The ECS / ESS controller shall be equipped with its own control 
interface that can display the status of the ESS and its components. 
The interface must be capable of monitoring operational and 
maintenance history of the ESS (of the SoC and “health” of each 
battery module).

EW’2.4.5 ESS Digital Energy Meter

This specification covers the technical and associated requirements for the 
ESS digital energy meter including instrument transformer and accessories 
required for the electric generating plants.
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EW-2.4.5.1 Technical Characteristics and Requirements

I

The ESS digital energy meter shall be furnished and installed by the Supplier 
as shown on the bid drawings complete with stainless steel housing, test 
block and associated metering instrument transformers (current transformers) 
of appropriate burden and accuracy and other accessories for outdoor 
metering purposes. It shall be capable to measure the power generated and 
received by the ESS. It shall be designed to operate continuously for the 
normal life of the meter. The digital energy meter shall meet the following 
minimum requirements;

ITEM DESCRIPTION REQUIREMENTS
1 Number of Wires 3 or 4
2 Voltage, V 120-480
3 Accuracy class 0.2s
4 Current Range Class 10
5 Frequency, Hz 60
6 Register Type LCD
7 Soft Switches Available
8 LCD Display Programmable

9
The Kilowatt-hour
meter to be proyided is 
certified and approyed 
byERC

Yes

10 Communication Port 
for Kilowatt-hour meter To be Provided

11 Meter Test Block
No. of Poles 10 (4 Voltage & 6 Current Terminals)
Rated Voltage, V 600V
Equipment Standard ANSI C12.9
Test Block Coyer Fteguired

11 Metering Current 
Transformer

a. Application 
(Indoor/Outdoor) Outdoor

b. Insulation type Full cast epoxy resin
c. Primary rated 

current, A By Supplier
d. Secondary rated 

current for all 
windings, A

5

e. No. of cores One (1) core Secondary CT
f. CT ratio By Supplier
q. Burden, VA 2.5
h. BIL. kV 10

In extreme cases, the Supplier shall furnish, if necessary, outdoor type 
potential transformer with the same BIL rating. The transformer shall have 
appropriate voltage ratio which is suitable for ESSi digital energy meter and 
ESS AC voltage system. All costs associated with the supply and installation 
of such transformer shall be to the account of the Supplier.
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The ESS digital energy meter shall have but not limited to the following 
features:

1. Pilferage proof
2. Tamper Proof
3. Wrong Wiring Alarm
4. Current Flow display
5. Can withstand the temperature of -20°C to +70°C and Humidity of up 

to 95% non-condensing
6. With back light display
7. With built-in battery for LCD display and back-up battery
8. TOU Programmable Ready
9. Measure display (Energy, RMS voltage & current per phase, Reactive 

& Apparent Power, Power factor, Frequency, Calendar, Time and 
etc.)

The ESS digital energy meter with the required metering instruments shall be 
enclosed by a separate enclosure for proper protection and safety against 
water droplets, dust, exposure of energized conducting material and the like 
without additional cost to NPC.

For ESS digital energy meter, communication ports shall be provided or 
available in the energy meter exclusively intended for electronic reading, 
hence reading the data determined from the computer remotely from the 
meter. Electronically gathering of data can logged parameters to the 
computer such as instantaneous parameters, billing information, load survey, 
events or tampers, transactions, etc.

EW-2,4.6 ESS Enclosure/Cabinet

a) The ESS shall be self-contained in its own free-standing 
enclosure/cabinet. It shall be supported with a suitable foundation. 
The ESS enclosure/cabinet shall have a footprint/area adequate to 
house all the major and appurtenant equipment of ESS (considering 
clearance requirements from adjoining equipment and structures).

For enclosure integrated by the ESS manufacture to package the 
system into a single compact or multiple containerized housing shall 
be permitted provided that it is rated for outdoor operation with a 
minimum required IP rating and shall comply all applicable provisions 
thereon.

b) The ESS shall be equipped with a built-in redundant cooling system to 
control and maintain the temperature required inside the battery 
compartment. It shall be tropicalized and can operate automatically. It 
shall be configurable and programmable to be able to reboot and 
operate itself with automatic switchover, whenever there is a fault on 
the first cooling equipment, without human intervention (e.g. manual 
switching).

c) ESS enclosure/cabinet shall be rated of at least IP55 and 2-hour fire 
rating.
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d) The ESS shall have adequate protection to prevent unauthorized 

access to the ESS.

e) ESS shall be equipped with emergency stop buttons outside the 
enclosure/cabinet.

f) ESS enclosure/cabinet together with its enclosed non-current carrying 
metal frame shall be connected to ground and protected from any 
unexpected electricity leakage.

EW-2.4.7 ESS Transformer

EW-2.4.7.1 General

This specification covers the technical and associated requirements for the 
ESS transformer and accessories for use in electric generating plants. The 
rating of this transformer is specified in the Technical Data Sheets and in 
GW -6.0 Supplier’s Scope of Works. The supplied transformer shall be in 
accordance with the latest revision of IEEE Std. C57.12.00.

EW-2.4.7.2 Technical Requirements

The supplied ESS transformer for Batan Energy Storage System shall meet 
the following minimum requirements;

ITEM DESCRIPTION REQUIREMENTS
1 Type of Cooling ONAN

2 Insulation

Mineral Oil with its 
electrical and chemical 

characteristics is 
compliant with lEC and is 

Polychlorinated 
Biphenyls (PCB) free

3 Type Two-winding Transformer

4 Audible Sound Level Prefer to Table specified 
under EW-2.4.7.3.8

5 Vector Group YNdll
6 Temperature

a. Ambient Temperature 40°C
b. Temperature Rise 65 °C

7 Winding Connection

• H-Winding Wye with Neutral 
Grounded

• X-Windinq Delta
8 Insulation Level

a. Nominal Voltage Level. kV
• H-winding 13.8
■ X-winding By Supplier

b. Highest Voltage Level, kV
■ H-winding 15
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■ X-windlng By Supplier

c. Basic insulation level, kV
■ H-winding 95
■ X-winding By Supplier

9 Winding Material 100% Copper
10 Bushing Material Porcelain
11 % Impedance at Rated kVA Manufacturer’s Data
12 Efficiency

a. At 100% load By Supplier
b. At 75% load By Supplier

13 Tap Changer No-Load
14 Taps

a. H-Winding 13.8 kV ± 2 X 2.5%
b. X-Winding N/A

15 Transformer Losses
a. No-Load Loss, W By Supplier
b. Load Loss, W By Supplier

16 Tolerances

a. No-Load & Load Loss
Not more than 10% of the 
manufacturer’s specified 

value

b. Total Loss
Not more than 6% of the 
manufacturer’s specified 

value

c. Impedance
+ 10% of the 

manufacturer’s specified 
value

17 Ground Terminal Connection Suitable for 100 mm2 
copper conductor

18 Weight of oil, kg By Supplier
19 Total Weight, kg By Supplier
20 Test and Experience Requirements

20.1 Test Requirements1
a. Routine Test to be performed Yes
b. Certified Design and Routine Test 

Reports to be submitted Yes

EW-2.4.7.3 Design Requirements 

EW-2.4.7.3.1 Rating

The transformer rating specified in the Technical Data Sheets shall be the 
basis of the Supplier’s guarantee as to performance and temperature rise.

1 Test Report of a licenser instead of the Supplier's Manufacturer shall not be accepted.
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The ratings indicated are based on actual load requirements at the service 
and operating conditions specified herein.

EW-2.4.7.3.2 Voltage

The transformer to be supplied shall be designed to withstand the over 
voltages for the duration of voltage excursions which may be expected as a 
result of full load rejection of the inverters.

EW-2.4.7.3.3 Frequency

Frequency for operation shall be 60 Hz.

EW-2.4.7.3.4 Overload Requirement

The overload rating and operation shall be in accordance with all cyclic 
loading duties as specified in lEC 60076-7. The overload capability of any 
auxiliary equipment such as bushings, LTC's, CT’s, oil expansion tanks, 
leads, etc. shall not be less than the transformer overload rating. If other 
considerations will limit the overload capability of the transformer, the 
Supplier shall specify these limitations in his proposal.

EW-2.4.7.3.5 Short Circuit Withstand Capability

The transformer shall withstand the mechanical and thermal stresses 
produced by external short-circuit currents specified in IEEE Std. 57.12.00 
(latest revision).

EW-2.4.7.3.6 Transformer Loss Evaluation

Depending on the requirement stated in the Technical Data Sheets, the 
Supplier is required to fill-in all the information for the transformer losses in 
the Technical Data Sheets for the ESS transformer and station service/dry- 
type transformer in order for the NPC to fully determine the most cost 
effective of the proposed transformer(s) to be supplied considering both cost 
of losses and first cost.

The transformer shall be designed for the most economical loss ratio (copper 
loss/iron loss) for the application as specified in the Technical Data Sheets for 
the transformer.

EW-2.4.7.3.7 Impedance and Reactance

The impedance and reactance shall be stated in tlio Proposal.

EW-2.4.7.3.8 Audible Sound Level

Sound levels decibels (dB) at rated voltage and frequency for liquid immersed 
ESS transformer shall be as below. The average sound level of the 
transformer shall not exceed these values when measured in accordance 
with the conditions outlined in the latest ANSI/IEB.E C57.12.90 or lEC 60076- 
10 for oil-immersed transformers or ANSI/IEEE 057,12.91 or lEC 60726 for 
dry-type transformers.
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Equivalent Two-winding, kVA Average Sound Level, dB

1-50 48

51-100 51

101-300 55

301-500 56

750 57

1000 58

1500 60

2000 61

2500 62

EW-2.4.7.3.9 Tolerances

The transformer shall be designed and manufactured with tolerances in 
accordance with applicable ANSI/IEC/IEEE standards.

EW-2.4.7.3.10 Electrical Insulating Oil

The Supplier shall furnish oil with quality suitable as an insulant and coolant 
for transformers. The oil shall be new naphthenic based mineral oil meeting 
the requirements of the latest ASTM D3487 (Specification of Mineral 
Insulating Oil Used in Electrical Apparatus).

Insulating liquid must not contain more than 2PPM of Polychlorinated 
Biphenyl (PCB), classified as “PCB free”. The Supplier shall submit a 
certification from the manufacturer of the transformer that the transformer oil 
does not contain PCB and the laboratory analysis shall be conducted by a 
DENR-Accredited Laboratory.

The Supplier shall state the commercial name and specifications of the oil to 
be furnished. NPC reserves the right in the future to use any oil which meets 
the above specifications and the use of such oil shall not affect the Supplier’s 
guarantee.

EW-2.4.7.4 Design and Construction Features 

EW-2.4.7.4.1 General

The transformer design, manufacture and assembly shall minimize vibration 
and shall prevent damage by inherent vibration and stress during operation, 
transportation and short circuits.

EW-2.4.7.4.2 Cores

Cores for the transformers shall be constructed of the highest quality, non- 
____________ aging high permeability grain oriented silicon steel. The steel shall be in thin
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laminations, annealed after cutting and rolled to ensure smooth surface at the 
edges.

The laminations must be free from impurities and must receive stress relief 
treatment after punching. The laminations shall be accurately flattened, 
especially at the edges and insulated by suitable procedures with long life 
heat resistant insulating coat.

Both sides of each sheet shall be insulated with a durable, heat resistant 
insulation. The cores shall be held firmly by core clamp and brace to ensure 
adequate mechanical strength to support the winding and to withstand 
without damage or deformation, the forces, caused by short circuit stresses, 
transportation or handling to prevent shifting of the core laminations.

The core shall be solidly grounded to the tank and shall be provided with 
approved lifting devices or lifting lugs at suitable points of the core assembly 
for core lifting.

EW-2.4.7.4.3 Windings

Windings for transformer shall be of the best modern design of conductor 
having constant cross-section and uniform insulation or graded insulation as 
required. The coils shall be wound and supported in a manner to provide 
sufficient oil ducts which will be maintained without constriction.

End coils shall have extra insulation. Coils shall be made up, shaped and 
braced to provide for expansion and contraction due to temperature changes 
in order to avoid abrasion of insulation and provide rigidity to resist movement 
and distortion caused by abnormal operating conditions.

Adequate barriers shall be provided between windings and core and between 
high and low voltage windings. End coils shall have extra protection against 
abnormal line disturbances. Permanent current-carrying joint for splices shall 
be welded or brazed, properly formed and finished, and insulated to conform 
to the basic insulation.

Winding conductor shall be free from scars, burns and splinters and shall be 
uniformly insulated.

The completed assembly of core and coils shall be vacuum dried, 
immediately impregnated and immersed in dry oil. They shall be adequately 
braced to withstand ocean shipment, short-circuit forces and earthquakes.

EW-2.4.7.4.4 Bushing

All porcelains used in bushing shall be wet proce-ss, homogenous, and free 
from cavities or other flaws. The glazing shall be uniform in color and free 
from blisters, burrs and other defects. All porcelain parts shall be one piece. 
The bushings of the same rating shall be interchangeable.
Bushing up to 110 kV BIL shall be porcelain bulk type whereas bushings 
above 110 kV BIL shall be condenser-type. In the latter case, the bushing 
shall be provided with capacitance test tap.
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Bushings shall have the continuous current-carrying capacity necessary to 
carry the full 65°C temperature rise. The bushings shall also be capable of 
carrying overload currents as required by EW-2.4.7.3.4

The terminal pads shall be of high conductivity bronze or copper and shall be 
plated with hot flowed electro silver or electro-tin. Whenever a larger terminal 
pad is required for higher current rating, the mounting holes shall conform to 
NEMA Standards.

The HV and LV terminations of the ESS transformer shall be fitted with 
suitable insulating shroud. The insulating shrouds shall be manufactured 
through dip moulding process and shall be made from flexible polyvinyl 
chloride (PVC) material, suitable for low voltage to high voltage applications. 
The insulating shroud shall be flame retardant, conforming with the UL 94 
Standards. They shall be type tested for electric strength in accordance with 
lEC 60243-1 or approved equivalent standards.

EW-2.4.7.4.5 Gasket

Gaskets shall be unaffected by hot insulating oil, retain their resiliency during 
the life of the associated equipment, and be unaffected by weather while 
maintaining oil and gas tightness. Nitrile rubber gaskets are acceptable. 
Gaskets of neoprene and/or any kind of impregnated/bonded cork or cork 
only are not acceptable. Gasket flanges shall have grooves or metal stops to 
prevent over compression of gaskets. All bolted transformer tank or 
accessory openings shall be gasketed.

EW-2.4.7.4.6 Tank

The transformers shall be housed in a steel tank with all permanent joints 
molded, backed up by a sturdy steel structure as required to obtain the 
desired rigidity and strength. The material shall be of high grade steel plate 
having good welding qualities. All seams, flanges, lifting and Jacking lugs, 
braces and other parts attached to the tank shall be welded. No rivets shall 
be used. The cover shall be bolted type. The tank shall be able to withstand 
an internal pressure with oil at operating level.

All openings such as joint between the case and cover, bushings insulation 
mountings, etc., shall have welded on flanges to provide gaskets surfaces 
and allow for bolt holes. No bolts shall pass to the inside of the case and 
cover. Flanges shall have gaskets which will remain oil-tight and will not 
deteriorate under severe conditions. The tank with radiator fitted shall be 
tested for leaks before painting.

EW-2.4.7.4.7 Radiators

Radiators, if to be provided, shall be bolted to the main transformer tank and 
readily detachable. Isolation valves shall be fitted to the tank to permit 
radiator removal without draining the main tank. Separate filling plugs, air 
bleed plugs and drain plugs shall be fitted to eacit radiator section. Radiators 
shall be galvanized externally prior to etching and painting. Particular 
attention shall be given to their internal cleaning and painting to ensure that 
the radiators arrive in a serviceable condition. All radiators shall be
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completely sealed with blanking plates and neoprene seals for transport. 
They shall be thoroughly dried before shipment.

EW-2.4.7.4.8 Hardware

All energized hardware, i.e., bolts, nuts and washers shall be made of tinned 
copper alloy material such as silicon bronze or equivalent. All other hardware 
shall be hot-dip galvanized.

EW-2.4.7.5 Fittings and Accessories

The following transformer accessories shall be included:

a) HV Bushing
b) Oil Level Indicator
c) Oil Sampling Plug
d) Oil Drain Valve
e) Oil Temperature Indicator
f) Pressure Relief Valve
g) Lifting Lugs
h) Anchor Bolts
i) Earthing Terminals
j) HV/LV Insulating Shroud

EW>2.4.7.6 Equipment and Marking

The transformer shall be provided with a stainless steel nameplate in 
accordance with the latest standard of IEC60076-1, fitted in a visible position 
showing the information indicated below. The entries on the plate shall be 
indelibly marked.

a) Kind of transformer
b) Number of this standard
c) Manufacturer’s name
d) Manufacturer’s serial number
e) Year of manufacture
f) Number of phases
g) Rated power (in kVA or MVA)
h) Rated frequency (in Hz)
I) Rated voltages (in V or kV) and tapping range
j) Rated currents (in A or kA)
k) Connection symbol
l) Short circuit impedance (in %Z)
m) Type of cooling (i.e. OA, ONAN, etc.)
n) Insulation voltage (withstand voltages)
o) Insulating liquid
p) Temperature rise (in °C)
q) Total mass, kg
r) Mass of insulating oil

The minimum recommended dielectric strength of oil filling the transformer 
shall also be engraved on this plate. The rating plate and any other 
instructions or designations shall be in the English language.
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EW-2.4.7.7 Standard and Common Tools

The Manufacturer of transformer shall provide standard/common tools for 
use in the installation/maintenance of transformer.

EW-2.4.7.8 Tests

All tests shall be performed as per latest revision of ANSI C57.12.90 Factory 
Test shall include, but not limited to the following;

EW-2.4.7.8.1 Routine Test

1. Ratio, Polarity and Phase Relation Test
2. No Load Losses and Excitation Current at rated Voltage and 

Frequency
3. Induced Potential Test (Low-frequency Dielectric Test)
4. Mechanical (Leak Test)

EW-2.4.7.8.2 Design Test

1. Winding Resistance Measurement Test
2. Impedance Voltage and Load Loss Measurement
3. Temperature Rise
4. Lightning Impulse
5. Audible Sound Level
6. Mechanical (Lifting & Moving Devices, Pressure Test)

EW-2.4.7.8.3 Misceiianeous Test

1. Insulation Power Factor
2. Insulation Resistance
3. Short Circuit Capability

EW-2.4.7.8.4 Site Test

The Supplier shall perform all tests specified by the equipment Manufacturer, 
applicable standards and as necessary to verify the proper operation of the 
equipment in the presence of NPC representatives.

1. Check level and alignment of the installed transformer;
2. Check tightness of connections and fastenings;
3. Check proper grounding;
4. Check oil level monitors, nameplate, vent plugs;
5. Check wire and cable connections;
6. Check cable glands and entrance; and
7. Check on the proper installation of transformer accessories.
8. Winding resistance
9. Insulation Resistance
10. Transformer Turns Ratio
11. Dielectric Test
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EW-2.4.7.9 Failure to Meet Guarantees

Depending on the requirement stated in the Technical Data Sheets, the 
transformer will be tested for compliance with the Manufacturer’s guaranteed 
losses. If the transformer losses, as determined by test, at rated voltage, 
frequency and 100% rated kVA exceed the guaranteed total losses, the 
excess in losses shall be evaluated at the following rated cost and the 
resulting amount shall be deducted from the contract price.

S =2 [(Nl-l) (Nlm - Nlg) + (Ll) (Um - Llg)]

Where:

S

Nl-l

Nlm

Nlg

Ll

Llm

Llg

Amount to be deducted from the Contract Price
Price in Php/Watt for the no-load losses as stated in the 
Technicai Data Sheets
Measured no-ioad losses expressed in Watt
Guaranteed no-load losses as stated on the Technical Data 
Sheets
Price in Php/Watt for the load losses as stated in the Technical 
Data Sheets
Measured load losses expressed in Watt
Guaranteed load losses as stated on the Technical Data 
Sheets

When the excess of the total losses reaches five percent (5%), NPC shall 
have the right to reject the transformer for which such excess is verified 
during the factory acceptance test.

Successful Bidder shall promptly provide NPC one (1) original and three (3) 
certified copies of all test data and reports on the transformer.

EW-2.4.7.10 Data and Documentation Requirements

The following documents shall be submitted after award of contract for NPC’s 
review and approval prior to procurement and installation of the supplied 
equipment and materials:

1, Outline drawings of transformer and accessories showing the 
following:

a) General Dimensional Drawing
b) Sectional Drawing
c) Nameplate Drawing
d) Marshaling box with connection diagram

Description and instructions covering the installation, operation and 
maintenance of the transformer and accessories;

Duly signed Routine Test Results; and
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I

4. Field Test to be Performed and Certified Test and Inspection Reports 
duly signed and witnessed by NPC representative

EW-2.5 Warranty

The ESS including but not limited to the Battery Management System, 
Battery Modules/Batteries, Power Conversion System(s)/Battery Inverter, 
ESS Control System/ESS controller, and ESS transformer shall have a 
minimum warranty of five (5) years. This warranty shall be covered by a back- 
to-back warranty arrangement with the manufacturer. The supplier shall 
submit its warranty agreement with the manufacturer that stipulates the scope 
and responsibilities of each party. Both parties (bidder and manufacturer) 
shall be equally and severally liable for failure of either party to perform 
warranty obligations.

Batteries shall be tested at least once a year (or as the need arises) to 
ascertain the usable energy of the ESS within the warranty period. If at any 
time during the warranty period the ESS fails to deliver the required usable 
energy, the supplier/manufacturer shall repair or replace the defective 
components to ensure the required performance standards are met. All costs 
associated with the warranty shall be to the account of the supplier/ 
manufacturer.

EW-2.6 Track Record

EW-2.6.1 ESS Manufacturer

Manufacturer of the ESS should have current (working) install base of more 
than 1MW. Bidder shall provide a list of reference project(s) with contact 
details for verification purposes, (fill-out form in Section VI - Technical 
Specifications - Part II Technical Data Sheet - Annex C).

EW-2.6.2 Battery Manufacturer

Manufacturer of the batteries should be ISO 9001/14001 certified and have at 
least five years of experience in production of Li-ion cells as given by EW- 
2.4.2 (c). Offered battery model must have a current (working) install base of 
at least IMWh. Bidder shall provide a list of reference project(s) with contact 
details for verification purposes, (fill-out form in Section VI - Technical 
Specifications - Part II Technical Data Sheet - Annex D)

EW-2.7 Measurement of Payment

Measurement of payment for all electrical works shall be based on the bid 
price of each item as shown in the Schedule of Requirements - Electrical 
Works, Section VII of the Bid Document. The cost of each item shall cover all 
works required and described in the pertinent provisions of the specifications.

NATIONAL POWER CORPORATION VI-EW-2.0-17
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PART I - TECHNICAL SPECIFICATIONS 

EW - ELECTRICAL WORKS
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U NATIONAL POWER CORPORATION

POWER AND ENERGY MANAGEMENT SYSTEM 

General

This part specifies the minimum requirements for the design, manufacture, 
factory wiring, programming, transport, delivery, installation, testing and 
commissioning of the Power and Energy Management System (PEMS). It 
shall be able to monitor, supervise and control the gensets, solar PV plant, 
ESS and plant auxiliaries/instrumentation. All materials and parts which are 
not specifically mentioned herein but are necessary for the proper installation, 
assembly and operation of the equipment shall be furnished at no additional 
cost to NPC.

The Supplier shall have the complete system responsibility for the proper 
design and functioning of the system from manufacture until system 
acceptance. All the system engineering software and on-line system shall be 
supplied whether specifically detailed herein or not. It is not NPC’s intent to 
specify all the technical requirements nor to set forth those requirements 
adequately covered by applicable codes and standards. Adherence to all 
applicable codes and standards is required. The Supplier shall furnish high 
quality equipment meeting the requirements of this specification and industry 
standards.

The system shall provide reliable and timely information data and control 
functions required for efficient operation of the hybrid power plant. The 
required system shall have the operational speed, computing power, 
adequate input/output storage capacity and self-diagnostic/analysis capability 
to meet the requirements as detailed in this specification.

Technical Requirements

The PEMS covered by this specification shall include all equipment including 
software necessary for secure and reliable operation of the whole system. 
The system shall consider provisions for future expansion of the plant 
capacity.

The proposed PEMS shall be composed of but not limited to the following 
subsystems:

a) Hybrid Controller is the main controller and shad 
communicate and interface with the other controllers.

b) Genset Controller is an automatic controller that has all 
necessary functions for control and protection of generator 
sets.

c) Solar/PV Controller controls and manages the output and 
operation of Solar/PV inverters.

VI-EW-.3.0-1
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d) ESS Control System (ECS) / ESS controller supervises the 
operation of the Battery Management System (BMS) and 
Power Conversion System (PCS).

e) Data Logger is primarily for the purpose of storing data of the 
entire grid’s operation and maintenance, especially of the 
string inverter(s) through Solar/PV Controller.

Design Requirements

1. The PEMS shall be an automated/programmable Hybrid Plant 
Management System with pre-configured settings for hybrid system. It 
shall not require specialized programming knowledge or skills to set 
or modify desired operating conditions. It shall be composed of a 
hybrid controller, genset controiler(s), solar/PV controller, and energy 
storage system controller.

2. The hybrid controller installed inside the Diesel Power Plant Control 
Room shall interface and communicate with the genset controller(s), 
solar/PV controller and the ESS controller. The Hybrid controller shall 
communicate with and store data in the Data Logger. The Hybrid 
controller shall allow remote accessing of the data stored in the data 
logger thru the Human Machine Interface (HMI).

3. The PEMS shall be responsible for the dispatch of the Solar PV Plant, 
Diesel Generators and the ESS. Dispatch strategy shall maximize PV 
penetration. Under the condition of protecting the gensets, the 
available irradiation and load demand, the PEMS shall optimize the 
generated power of the solar plant while considering the constraints 
(e.g. individual minimum genset loading, genset availability, SoC of 
the ESS) and shall regulate and stabilize the grid by dispatching the 
ESS and/or available compatible genset.

4. PEMS shall have the capability to export operating data, including 
faults and other abnormal conditions to an external media for review 
and archive purposes.

5. The PEMS shall perform the following functionalities but not limited to 
the list below:

a) Scheduling and Dispatching
b) Start/stop of Diesel Generator(s) and ESS
c) Engine Ramp Up/Down Control
d) Generator Breaker Open/Close Control
e) Diesel Generator Parallel Operation/Synchronization
f) Visual and Audible Alarm System
g) Control of Solar Photovoltaic Array/Inverters
h) High level control of ESS functions (i.e. charging, discharging)
i) Automatic Fail over Features/ System Redundancy.
j) Data Logging/ Event Recording
k) Load Balancing and Distribution
l) Database Management
m) Metering Instrument
n) Voltage and Frequency Regulation

NATIONAL POWER CORPORATION VI-EW-3.0-2
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6.

7.

The PEMS shall also have the capability to display and store the 
following information in real time or other user configurable time 
periods:

a)
b)
c)
d)

e)

Total system demand in kW & in kVAr 
Energy output in kWh
System voltage, frequency, and power factor.
Power/Energy output and operating status of all generating 
units including the Solar PV Array and the ESS in kW and 
kWh
Alarms for faults and other abnormal operating conditions for 
the Generator sets. Solar PV plant and ESS for Generating 
units, ESS and Solar PV plant.

The PEMS shall be able to monitor the entire grid thru the HMl. For 
manual control mode of the plant, a control panel shall be provided. 
The panel shall be capable of start and stop sequence and 
emergency shutdown. Further, in certain case, hardwired controls are 
provided to ensure grid safety and/or operability in the event of PEMS 
failure.

II
I

W EW-3.3

8. The Supplier shall be responsible for preparation of programs and 
turning over the complete operational system to NPC. The Supplier’s 
configuration responsibilities shall include, but not limited to the 
following functions: all plant control system functions, equipment 
safety, protection, man-machine interface functions, operator training 
for setting parameters and overall system configuration and testing. 
Configuration of settings for each and between functional controllers 
shall be made and tested by the Supplier/Manufacturer at their 
facilities. Any modification(s) done by the Supplier to the system 
default settings of the new controller(s) shall inform NPC in writing.

9. The system shall be designed to monitor and diagnose its own 
performance. The PEMS shall prompt alerts to notify the operator of 
any equipment and/or sub-systems with abnormalities/errors. The 
monitoring and diagnostic functionality shall cover, but not limited to 
the following peripheral failure, I/O failure, peripheral memory error, 
main memory error, CPU failure, scan overruns, controller errors, loss 
of communication.

10. The Supplier shall provide all hardware and cabling necessary to 
provide redundant, fail-safe communications between the subsystems 
of the PEMS. Failure of any component in the system shall not cause 
loss of control of more than one component in the system and must 
not cause a total system failure.

Batan Diesel Power Plant Genset Controller Data

y
u

Unit / Rated Capacity Make and Model Remarks

Unit 1 / 320kW Deep Sea Electronics 
DSE8610 MKII Operational

Unit 2 / 250.4kW DEIF Multi-line AGC200 Under Maintenance

NATIONAL POWER CORPORATION Vl-EW-3.0-3
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Unit 3 / 330kW ComAp InteliCompact Under Maintenance
Unit 4 / 550kW ComAp InteliCompact Operational
Unit 5 / 550kW ComAp InteliCompact Operational

EW-3.4

!

Scope of Works

a) The supplier shall provide at least six (6) units of genset 
controllers, one (1) unit ESS controller, one (1) unit Solar/PV 
controller and one (1) hybrid controller per plant. The supplied 
controllers shall be brand new and able to interface with each other. 
The genset controllers shall be of the same brand/manufacturer 
and model.

b)

c)

d)

e)

f)

g)

The communication interface and protocol within the PEMS (Hybrid, 
ESS, Genset and Solar/PV Controllers) shall be well-established 
depending on the preference of the Suppiier/Manufacturer to function 
as designed ensuring proper connectivity and reliable transfer of 
data/information (i.e. command, alarm, status, etc.). The connection 
between these controllers shall not cause any malfunction for the safe 
and continuous operation of the power plant. The same shall apply for 
the communication between the ECS/ESS controller and the ESS 
(PEMS and BMS).

The communication interface and protocol between the existing 
genset controller and the supplied genset controller shall be well- 
established depending on the preference of the Supplier. However, 
the Supplier shall ensure that the connection provides reliable transfer 
of information (data, command, etc.) and that the connection between 
these controllers shall not cause any malfunction to the safe operation 
of the gensets. The use of appropriate converters and/or relays is 
allowed between these devices if necessary.

The communication interface and protocol between each inverter 
and the Solar/PV controller shall utilize Modbus TCP. The use of 
alternative communication protocol with appropriate converters and/or 
gateways maybe allowed subject to the approval of NPC. Necessary 
converter and/or gateway devices shall be supplied to ensure safe 
and reliable transfer of Information.

The supplier shall provide all necessary converters and other 
appurtenances and accessories to ensure the reliability of the 
communication between these devices and components. The supplier 
shall ensure that the converters shall not cause any lag time when 
transforming the signals given to and from the equipment. Refer to 
figure 1 in this section.

The communication link between the Solar PV Plant and the PEMS 
shall utilize copper wires used to transfer data only. Refer to EW- 
3.5 Communication Interface and Monitoring System, Item c) 
Communication Cable for specifications and to EW-3.6.1 Cable Type 
and its succeeding sections.

The PEMS shall have control and remote monitoring functionalities 
that is accessible locally (within the power plant) and remotely through 
computer or mobile phones (via internet/GPRS).

L NATIONAL POWER CORPORATION VI-EW-3.0-4
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I
L

h) The PEMS shall be modular, expandable, and flexible to 
accommodate potential expansion of ESS, additional PV arrays 
(inverters) and additional gensets without the need of special 
programming skills. These additional components for future expansion 
purposes projects can be from different manufacturers and can have 
different brands and models compared to the existing NPC 
components and the selected components of the Supplier. The PEMS 
shall be able to reliably communicate to such independent 
components.

i) Supplier shall provide all necessaiy cable, connectors, interfaces, 
software, licenses and other equipment and devices to ensure 
interoperability of all components of the entire power plant.

]) The supplier, with minimum configuration as possible, shall install and 
integrate the supplied controllers to the existing controls of gensets to 
take-over the following functionalities, except that the protection 
system shall remain and under the supervision of existing gensets 
controller(s):

1. Start and Stop of Genset
2. Engine Ramp Up/Down Control
3. Generator Breaker Open/Close Control
4. Synchronization

if major configuration is unavoidable to ensure the performance of the 
required functionalities and may potentially void the existing warranty, 
the supplier shall submit an explanation of the reasons and 
ramification of the change to NPC for approval/consideration.

In the case that the genset{s) is/are no longer bounded by any kind of 
warranty, the replacement of the existing controller(s) by the new 
controller(s) maybe permitted provided that it will not degrade the 
performance and cause any malfunction to the equipment. The 
Supplier shall seek clearance in writing to NPC prior to take any 
action for this specific work item.

Notwithstanding the above, the supplier shall ensure that any changes 
will not affect the operation of the gensets.

k) The supplier shall include in the training the integration and 
installation including trouble shooting of all the controllers associated 
to PEMS.

L

l) The supplier shall provide two (2) complete units/sets of Human 
Machine Interface (HMl) of the same brand and model. One (1) 
unit/set shall be installed Inside the ESS and the other unit/set inside 
the diesel power plant control room.

m) The HMl shall have adequate security features to prevent accidental 
and unauthorized modification of operating parameters.

n) Bidder shall inspect the existing power plant to determine the full 
extent of the project, integration methodology shall be submitted 
together with the proposal(s) for approval of NPC during contract 
implementation.

NATIONAL POWER CORPORATION
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o) Al! other works necessary but not specifically mentioned and detailed in 
the scope of works shall be done for the complete, safe, and reliable 
operation of the Power and Energy Management System (PEMS).

p) The controllers to be used in PEMS shall have a track record that 
indicates the exact make and model being offered are used for at 
least three (3) Hybrid Systems that are currently working and are in 
actual operation.1

EW-3.5

ll
I

Communication interface and Monitoring System

a) Communication Interface

1. The communication link shall be able to support real time data 
logging, event logging, supervisory control, operational modes 
and set point editing.

2. It shall have appropriate communication interfaces to be 
provided by the Supplier between various units installed at 
different' locations that report data for power genei.ate'ci on 
demand with options for daily, monthly, and yearly data.

3. The tie line shall be designed to include the communication 
cable and its necessary interfaces and auxiliaries. The 
appropriate communication interface to be installed in the solar 
PV plants hall be properly connected. Also, the appropriate 
communication interface for the PEMS/PV Controller shall be 
installed at the DPP. These interfaces together with their 
auxiliaries and the communication cable shall provide reliable 
two-way communication between the inverters and the 
Solar/PV controller or the PEMS.

4. The communication iink between the SPP/PV Controller and
PEMS shall use a robust technology over a copper wire 
dedicated for two-way data communication only. ,

b) Control System

1. The Solar PV Plant shall be designed as grid-interactive 
system with line protection and fail-safe system. It shall be 
equipped with ali necessary instrumentation to provide 
adequate monitoring and control of the system under all 
operating conditions.

2. The Supplier shall provide Solar PV Plant monitoring system. 
The monitoring system shall have a data logging capability to 
record major operating parameter (e.g. kW, kWh, V, A, pf, 
frequency, etc.)

1 Refer to Annex E

NATIONAL POWER CORPORATION VI-EW-3.0-6
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U

c) Communication Cables

1. Control cables of adequate size, impedance and insulation 
shall be required for establishing communication and control 
between equipment.

2. All communication cables shall be marked accordingly, or 
color coded depending on application and/or connection.

3. Connection of cables shall follow the standard/acceptable 
colors for the ease of installation and maintenance purposes. 
Ethernet cables shall follow the color coding for connections 
as well as other communication cables, as applicable.

4. All cables, in general, shall conform to IS-1554 part 1; ISO/IEC 
11801 and other relevant standards.

5. The control cables shall be appropriate for its,intended fields of 
application ensuring maximum performance and of the 
following specifications but not limited to the following:

• RS-485 cables shall be heavy duty or for industrial use, 
stranded copper conductor, polyethylene insulated with 
a minimum of 90% shielding coverage of braid or a 
combination of braid-foil shielding materials for 
maximum performance. Likewise, it shall be Flame 
Retardant Low Smoke (FRLS) PVS type jacketed. It 
shall be multi-conductor, multi-pair with low 
capacitance.

• Ethernet cables shall be capable to support different 
applications. Its construction shall multi-conductor, 
multi-pair shielded twisted pairs of, [.stranded copper 
conductors with polyethylene insulation. The outer 
jacket material shall be flame retardant PVC material.

• Balanced twisted-pair cable shall be rated for outdoor 
installation on telecommunication and data processing 
systems applications. It shall be UV-resistant and 
watertight/waterproof and shall not use hazardous 
substances.

d) Data Monitoring

1. The data monitoring system shall include both Data 
Management Monitoring System and Weather Observation 
System which shall have one-collecting device with a display 
monitor which is capable of monitoring and controlling the 
solar farm parameters such as PV array energy production, 
actual AC/DC voltages and currents at inputs and outputs of 
the inverters, daily and accumulated energy generated, 
climate conditions and faults in the SPV system, at solar plant 
site.

NATIONAL POWER CORPORATION VI-EW-3.0-7m
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2. The system shall also have the capability for calculating the 
average of the data collected every hour, day and month.

3. Following parameters shall be measured and stored 
continuously:

Solar module temperature/s 
Ambient temperature 
Solar irradiation/insolation 
Wind speed
DC current and voltages 
Power output of the solar arrays 
Power output of gensets 
Power plant load
User selectable time period of cumulative energy 
production for PV array
System faults j
Any other parameter considered necessary for tne SPV 
system based on prudent practice *

4. For solar irradiance monitoring, Class I or better integrating 
pyranometer shall be provided, with the sensor mounted in the 
plane of the SPV array.

5. Data Logger shall record these parameters for study of various 
environmental and grid parameters on energy generated by 
the solar PV system.

EW-3.6

I
I
I

Aerial Cable Installation

General

This part specifies the minimum requirements for aerial cable installation of 
communication cables including route planning on obtaining the best location 
for construction, installation, maintenance, cable placing and ensuring the 
optimum design is met.

All factors, including but not limited to location, support structures, cable 
materials, intended use, loading and protection among others, shall be 
considered in the design. Also, ail materials and parts which are not 
specifically mentioned herein but are necessary for the proper installation, 
assembly and operation of the equipment shall be furnished at no additional 
cost to NPC.

EW-3.6.1 Cable Type

The Supplier shall use balanced-twisted pair data cable in establishing the 
communication link between the PEMS (DPP) and the SPP. The cable shall 
be for communication and not manufactured for use in power lines. The link is 
intended to transfer mainly data between devices and components within the 
entire hybrid power plant.

NATIONAL POWER CORPORATION
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It is important to note that the resistance of the cable, the limitations of the 
terminating devices and pair loading are major factors in establishing the 
communication link. These factors shall be given importance by the Supplier.

EW-3.6.2

I
EW-3.8.3

LI

Cable Construction

The mechanical and electrical properties of the cable are important in 
selecting cable for communication. The Supplier is expected to choose the 
best suited cable for this contract.

The balanced twisted-pair cable shall be intended for use in coastal areas to 
minimize or prevent deterioration. It shall consist of solid annealed bare 
copper with color-coded PIC insulation. It shall have aluminum shield with 
outer protection (jacket) of black polyethylene.

The use of high-strength support strand of galvanized steel is also required.

Cable Specifications

The cable shall have at least the following minimum requirements:

Type Balanced-twisted pair
Conductor Size 24AWG
Number of Copper Pairs Minimum of 16 pairs
Operating Temperature
Range

-30 to +80 degrees Celsius

Shielded Yes: foil and screen
Insulation PIC/PE; color-coded
Outer Jacket Black Polyethylene/PVC
Application Outdoor aerial installation
Flame Retardant Required
Support Strand Required: At least 6.4mm diameter: 

Galvanized Steel

The conductors shall be assembled with twists to minimize crosstalk.

The use of Support strand is required which can be provided separately or in 
the use of reinforced cable also known as “Figure 8" cable.

EW-3.8.4 Communication Equipment

The Supplier shall use all equipment best suited for the application and as 
required. Transmitters, receivers (transceivers), modems, routers, switches, 
hubs, etc. shall be able to operate properly as integrated. They shall allov/ 
smooth and reliable transfer of data or communication between each device 
in both the power plants.

All equipment to be supplied and installed shall be compatible for the 
application and that the primary purpose of the communication link is to 
transfer real time data.

NATIONAL POW.ER CORPORATION VI-LW-3.0-9



BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN. SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z.1382Se

I

EW-3.6.5 Site Survey

The Supplier shall conduct a thorough and proper site survey in order to 
assess the existing conditions as well as the future conditions that may arise 
in the area. This is in order to resolve and avoid any possible problems and to 
properly determine the location of the facilities to be installed.

During this survey, the Supplier shall prepare the field survey report 
consisting of but not limited to measurements from structures that can affect 
the installation and operation of the facility, the construction details of such 
structures, soil conditions, area restrictions and other field conditions that 
may affect the route.

The Supplier is expected to utilize the same poles used in the tie line to 
support the communication link. However, alternate route may be considered 
if this route is exposed to extreme factors causing unsafe working 
environment, right-of-way problems, etc,

EW-3.6.6 Joint-use Poles

The Supplier shall determine the existing pole adequacy to support the 
proposed cables by physically inspecting and determining Its loading 
capabilities, included in the physical inspection are pole's integrity, presence 
of anchors and guys, grounding, existing cables and in-pole equipment, 
clearances, obstructions and pole height, class, etc.

EW-3.6.7 Aerial Pathways and Spaces

The Supplier shall ensure that the telecommunication facility is compliant to 
but not limited to the following minimum requirements:

li

I
A

1. Choice of poles, span lengths and sags shall be determined by the 
specifications written herein with consideration to ail other design 
parameters and in accordance with the latest edition of Outside Plant 
Design Reference Manual and other related applicable laws and 
standards.

2. Pole to building attachment shall be done in a solid terminating point 
or in a dislodged portion of the building’s masonry or framework. The 
use of either U or plate wall strap is required to attach the cables into

. . the building.
3. The use of flying cross is required for aerial installations over 

intersections where placing poles is prohibited or cannot be done.
4. All clearances that are required for communication equipment and 

between poles, conflicting plants, etc. shall be considered. Minimum 
vertical, horizontal and mid span clearances between communication 
cables and other utility lines shall be properly implemented as stated 
in EW-3.6.8 Clearances or in the latest edition of NESC. Radial 
clearances shall also be maintained.

5. Pole lines shall be designed and installed without exceeding the 60% 
of the rated breaking strength of the cable support strand. Support 
strands shall have higher rating of zinc coatings to prevent or 
minimize deterioration caused by highly corrosive environmenc.

NATIOrWL POWER CORPORATION VI-E’./l/-3.0-10
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L

L

6. Support strands for aerial installation shall be of at least 6.4mm in 
diameter.

7. Anchors and guys shall be installed to all corner poles and as 
necessary. For poles wherein installing of guys is prohibited or 
rendered ineffective, the use of push braces is required.

8. Appropriate guy attachment hardware shall be used depending on 
requirement and need.

9. Storm guying is also recommended to be installed for pole lines or 
section of poie lines wherein expected to be severely affected by 
storms especially those that exceeds the 1.6km distance and no head 
guys are installed, installation of two-way or four-way storm guy is 
depending on the intervals within the section requiring storm guys.

10. Guy and anchor rod sizes and configurations shall be chosen 
appropriately considering all design parameters and calculations in 
accordance with the latest edition of Outside Plant Design Reference 
Manual (OSPDRM) or other relevant and applicable laws, and 
standards.

I

Clearances
1

The Supplier shall install and maintain the minimum recommended 
separation/ciearances from other utilities.

The communication cable must be clamped or banded to the poles with 
stainless steel straps. Drilling of holes to the steel pole for a bolt attachment 
is prohibited.

The communication cables shall be installed with appropriate clearance to the 
energized power cables for at least 43 inches from the lowest sag. The 
following clearance to the ground as per NESC shall be implemented:

Type of 
Location

Neutral
or

Comm.
Grounded 
Span Guy TPX 7.2/12.5

kV
14.4/25

kV

i, \
19.9/35 kV

Railroads 23.5 ft 24.0
ft 26.5 ft

Trucks Over 
8 Feet 15.5 ft 16ft 18.5 ft
Water - No
Sailboats 14.0 ft 14.5

ft 17.0
Over fields, 
orchards, 
forest, etc.

15.5 ft 16.0
ft 18.5 ft

Pedestrians
Only 9.5 ft 12.0

ft 14.5ft
Oversized Ve 
14 feet in heig 
(x = known he 
vehicle)

hides - greater than

jight of the oversized X+ 1.5 ft X + 2 
ft X + 4.5 ft

Vertical Clearance Over Buiidinqs
Accessible 10.5 ft 11.0ft 13.5 ft
Non-accessible 3.0 ft 3.5 ft 12.5 ft

L_ NATIONAL POWER CORPORATION VI-eW-3.0-11
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All vertical clearances shall be measured at midspan clearances or between 
the lowest sags of the communication cable and other utilities/structure. 
Midspan clearances shall be at least 75% of the clearance required at the 
pole or in accordance with the latest applicable standard.

Radial Clearances shall also be maintained at least 1.4 meters (4.5 ft) 
horizontal and 3.2 meters (10.5 ft) vertical clearance from antennas, signs, 
pole structures, storage tanks and chimneys.

The Supplier shall comply with all the applicable standard/regulations 
regarding all the types of clearances required.

EW-3.6.9 Cabling/Splicing Hardware

The Supplier shall ensure that cable splices are properly done, maintained 
and protected in order to provide reliable operation of the system.

Cabling hardware can be metallic or non-metallic. These shall be designed to 
provide security and protection to cables and splices, strain relief and allow 
cable re-entry.

Splice closures and covers used by the Supplier shall be classified and in 
accordance depending on its purpose and intended use.

The Supplier may opt to employ any splicing methodology for twisted-pair 
cable. However, waterproof protection shall be used in these splices.

EW-3.6.10 Grounding, Bonding and Protection

The Supplier shall properly ground, bond and protect the cables and 
equipment to avoid hazards to people, property and the system, i Proper 
grounding and bonding enhance the reliability of equipment and imprtve the 
signal integrity in a transmission medium by minimizing transient voltages 
that can induce unwanted signal into the system. These transient \)oltages 
are commonly external to telecommunication system.

OSPs shall have protective measures against the presence of lightning stroke 
currents, voltage induction exceeding 300Vac, accidental contacts to power 
lines operating at more than 300V line to ground and ground potential rise 
(GPR) above 300V.

Grounding and Bonding shall be in accordance, but not limited to, the 
following minimum requirements:

I
I

I

1.

2.
3.

A bond between power and telecommunication plant shall be 
established using at least 6AWG bonding conductor.
Cable shields shall be bonded to maintain its electrical continuity. 
Telecommunication support strand cables shall also be bonded to a 
power system at a given interval depending on the power voltages 
involved. Such bonding to power facilities shall be carefully done by a 
qualified personnel.

NATIONAL POWEf? CORPORATION VI-EW-3.0-12
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4. Bonding of support strands to ground or separate cables or wires 
together at every .40krn, at each crossover and at each branch.

5. Bonding of cable shields to support grounds shall be done at frequent 
Intervals. Shielded cables shall be bonded between the shield and the 
support strand at every splices, terminals, and load points. If the 
shielded cable is exposed to lightning, it shall be bonded at every 
0.40km to the support strand.

6. As much as possible, telecommunications cable shall be crossed on 
jointly used or occupied poles rather in the mid-span. A Vertical Down 
Lead (VDL) shall be used to connect the cable support strand to the 
Multiground Neutral (MGN) of MGN-type power lines. In MGN system, 
grounding requirements shall also be referred to EW-7.0 13.8kV Tie 
Line. However, for cases where aerial runs are installed on a joint- 
used pole with a non-MGN system, a separate VDL shali be placed 
dedicated for the telecommunication system with at least 0.40km 
Interval.

7. Both the cable shield and support strand shall always be bonded with 
the MGN when using the same poles Ooint use or joint occ-|pancy). 
Bonding shall be done on every pole that carries a VDl; where 
transformers, capacitors and other types of power equipment that 
draws load current are connected. If the joint use/occupancy is longer 
than 0.8km, the bond shall be made at every 0.4km. Also refer to 
NESC for additional requirement for certain support strands that are 
exposed to possible power contact, induction, and lightning

8. For cases when the ampacity of the support strand is not enough fcr 
system grounding conductors, additional bonds must be made, at 
every 0.20km.

9. For joint use/occupancy with non-MGN electrical supply circuits, cable 
shields shall be grounded by bonding them to a telecommunications 
ground system.

10. For underground or direct buried cable dips in aerial cable runs there 
is no special protection required at junctions of aerial cables crind short 
underground or direct-buried plastic sheathed cable dips. 1

11. For aerial to underground transitions, when the aerial cable is 
exposed to lightning and is connected to a single underground cable 
that runs for 305m or more before paralleling with other cables, the 
aerial cable shield at the last pole shall be grounded while the shield 
and support strand shall be bonded to an MGN VDL, if this exists, 
otherwise use a telecommunications ground rod.

12. In aerial-to-underground transition or expansion, exposed cables shall 
have:
a) Established and maintained continuity of all metallic cable 

elements
b) Metallic and non-metallic splice cases bonding and lead 

sleeves shall be connected to PB’s grounding system at every 
PB installed.

c) Cables with plastic sheaths do not need to be bonded at pull- 
through PBs.

N.ATIONAL POWER CORPORATION VI-EVV-3.G-13
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EW-3.6.11 Building Entrance Protection

The Supplier shall electrically protect all exposed telecommunication cables 
containing metallic components at the building entrance such as the 
following:

1. All exposed telecommunication cables that contain metallic 
components require electrical protection at the building entrance. 
Metallic sheath and strength members of all cables entering the 
building must be connected to the Telecommunications Main 
Grounding Busbar (TMGB).

2. Install protectors for metallic pairs as well as fuse links, if needed.
3. All entrance cable shields shall be closely grounded to the building 

entrance as much as possible.
4. Splice cases of entrance cables shall be made of fire-resistant 

material.
5. A minimum of 6AWG copper ground wire shall be used to ground the

protector or protected cable terminal to the TMGB. il
6. Bond together the protector ground, power ground and t! interior

metallic water pipe system, if there is any: u
7. Insulating joints or isolation gaps shall be used as necessary on 

corrosion-prone areas.
8. Telecommunications grounding and bonding shall not be attached to 

any cathodic protection system because this system is used for 
protection against galvanic corrosion of such structures by constantly 
sending low current to metallic ducts.

9. Sheaths of shields of all OSP cables shall be bonded of 6AWG 
copper wire or bonding ribbon to the telecommunications grounding 
system for low-risk areas to corrosion.

10. Isolation gaps for cables that are exposed to lightning or have power
contact shall be installed by bonding the OSP sides of shields or 
sheaths and isolating them from the telecommunications grounding 
system. !i

11. In highly corrosive areas, insulating joints or isolation gaps Shall be 
installed on all cables entering a building.

12. If isolation gaps are used, the following shall be made:
a) Bridge the isolation gaps on exposed cables using decoupling 

capacitors to minimize the coupling noise.
b) Bond the metallic sheath components and metallic strength 

members of all entering cables by 6 AWG copper conductor or 
bonding ribbon. Cables and all metal elements must be 
isolated from all grounded objects and equipment on the OSP 
side of the insulating joint.

c) Locate insulating joints near the entry point as much as
possible. , , .

d) Bond the metallic sheath components and metallic strength 
members of all cables to TMGB with a minimum of 6.AWG on 
the building side of the insulating joint.

NATIONAL POWER CORPORATION VI-EW.3.0-14
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e) For cases where insulating joints are not present, bond the entrance 
cable metallic sheath components and metallic strength members to 
the TMGB using 6 AWG copper wire or bonding ribbon.

EW-3.6.12 Protectors

I

The Supplier shall install protectors as applicable and needed. The use of
fused and/or fuseless protector housing is recommended provided that:

a) For fuseless protector housing, installation of fuse link is required 
between the exposed plant and the protector to minimize the hazard 
of fire and shock. Fuseless protectors which are voltage-limiting 
devices shall only be used with fusible link which is a current-limiting 
device

b) For fused protector housing, it is required to be installed in the event 
that there is no fuse link provided and/or a portion of service wire uses 
the same trench with power lines operating beyond a line to ground 
voltage of 300V.

c) For fuse links, the protector stubs of internal protector wiring ishatl be 
at least two gauges finer (larger AWG) than the entrance:cable; 
minimum of 0.6m of fuse link is required to be installed in co.-ijunction 
with fuseless protectors for exposed OSPs to power.

d) All exposed circuits entering the building shall have protector units. It 
is recommended to use solid-state protectors.

e) Primary protection shall be provided for all cables exposed to 
lightning, crossing power lines and/or prone to having accidental 
contact to power lines.

f) Secondary protection shall be considered to protect the equipment 
against sneak currents or continuous foreign current exceeding 0.35A.

g) Fast response secondary protectors shall be installed in series
between the primary protector and the switching equipment at the 
main building. This shall also be provided at the remotfe! station 
between the primary protectors and the station equipment. Protectors 
shall be conformant to UL497A. v {

h) An integrated assembly of both primary and secondary overvoltage 
and overcurrent protection is recommended. Protector modules shall 
be equipped with in-service test points so that non-intrusive testing 
can be done without accidentally disengaging a working circuit during 
maintenance. The communication link shall also be properly protected 
against any interference such as Electromagnetic Interferences (EMI) 
and coupling impedance.

i) Ail necessary protection against lightning shall be installed including 
the proper.

EW-3.6.13 Testing Procedures and Criteria

1
Jl

The Supplier shall test the grounding and bonding system to evaluate the 
bonding connections between telecommunication busbars and AC 
grounding/electrode.

These tests shall be performed after the installation of cables and grounding 
system and before the installation of end-use equipment.

NATIONAL POWER CORPORATION

1^1 VI-EW-3.0-15



BIO OOCUWENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY. DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

I

I

I

U

The recommended True RMS measurement of AC current in the bonding 
conductors is less than 1 A. For DC current, it is less than 500 mA. 
Depending on equipment needs, the acceptable AC and DC measurement 
may vary.

The presence of abnormally high AC current levels indicates that there is a 
dangerous condition within the testing area. Wearing of proper safety gears 
and taking precautions when splicing cables or grounding is important.

The two-point bonding measurement is also important to be performed using 
an earth grounding resistance tester configured for continuity test.
The test is performed by connecting the meter leads between the nearest 
grounding electrode and other metallic items. The recommended maximum 
value between these two points is 100 milliohms.

The Supplier shall refer to the equipment’s manufacturer should there be any 
special set-up or safety precautions needed before and during testing.

EW-3.6.14 Maintenance and Restoration >
■I

The Supplier shall establish the guidelines for managing and maintaining the 
instalied communication system and its infrastructure including the 
associated procedures in ensuring the continuous operation of the system 
within the given operating limitations as well as the restoration requirements 
during re-establishment of components following its failure, if there is any.

The Supplier shall, within the warranty period, regularly conduct the routine 
inspection and maintenance of all spaces, pathways, splice enclosures, 
equipment, cable layout, etc. to extend the network's performance 
capabilities and prolong its useful life.

The Supplier shall submit a detailed maintenance plan subject lot1 apdroval of 
NPC. The maintenance plan together with ail the proper documentations shall 
ensure the smooth netwot1< maintenance by providing better understa’nding of 
the system. It shall address the skill set requirements, codes, standards and 
safety, records of cables, circuits, updated pathway segments indicating 
history of operation and maintenance, PBs, equipment baseline including 
their specifications, storage and replenishment of repair materials, training 
requirements, restoration procedures, maintenance schedule of all OSP 
equipment including all periodic testing and calibration, management 
escalation procedures with contact information, among others.

EW-3.6.15 Routine Maintenance

The Supplier shall perform the routine maintenance regularly, of at least 
yearly within the warranty period, to examine the network for any 
abnormalities. It can be done physically or through the aid of sophisticated 
network monitoring and sun/eillance systems/devices capable to delect such 
abnormalities (e.g. changes in resistivity, continuity, indications of moisture 
and degradation, loss of sheath integrity). Such devices shall not affect the 
operation of the entire network.
Routine Maintenance checklist shall be prepared by the Supplier and shall be 
submitted to NPC. It includes ensuring the cabling integrity and verifying the 

__  good condition of poles, guys, and anchors verification of that no dangerous
NATiONAI. POWER CORPORATION ’ VI-EW-3.0-!6
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electrical conditions have been developed as well as the compliance of the
network facilities with all the safety regulations, applicable codes and
standards. Routine Maintenance focuses on but not limited to:

a) Inspection of 'T‘ zone which is basically the area wherein the cable is 
attached to a pole extending to up to 0.91m to both sides. This area 
normally includes the terminals, service wire attachments and splices

b) Trimming of trees to prevent degradation of transmission capabilities 
caused by abrasions to cable sheaths.

c) Pole inspections including checking for any deterioration, height 
requirements, presence of unwanted/unauthorized attachments. This 
is done to ensure employee and public safety.

d) Maintenance of OSP identification methods for easy identification
e) Right-of-Way inspections for impeding obstacles
f) Defective cable pair recovery system

EW-3.6.16 Demand Maintenance

L

i
1
L

I

1

The Supplier shall be able to address demand maintenance during the 
warranty period and shall be able to provide assistance in such cases after 
this period. Demand maintenance may be needed in response to OLises, but 
not limited to the following:

a)
b)
c)
d)

e)
f)

9)

h)

Customer service demands
Relocation of OSP due to road improvements
Site improvements
Property augmentation/addition that imposes conflict to the existina 
OSP
Changes in clearance, separation and/or pole spacing
Obligations under joint-use agreements such as re-arrangement and
replacement of components like poles
indications of imminent danger to the network or any specially,
designed network from a network monitoring and surveillance
systems
Changes in road elevation affecting the requirements for PBs

Demand maintenance is not limited to damages that caused out-bf-service 
condition and can also be needed in cases where damage to the network has 
been incurred by natural calamities like storm, earthquakes; etc.,' vehicular 
accidents, road washouts, floods, physical degradation and those hazards 
that disrupts public safety with the risk of losing the telecommunications 
network facility.

The Supplier shall also submit his comprehensive demand maintenance 
checklist to NPC.

EW-3.6.17 Restoration Procedures in Case of Emergency

The Supplier shall include in his maintenance plan a thorough and 
comprehensive procedures to be undertaken in cases of emergency 
shutdown or out-of-service of the network.
An emergency recovery plan shall address and provide information of at least 
the following:
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a) Identification and contact of key personnel who must respond quickly 
and possess the necessary skill set to repair the problem. It is 
important that these key personnel have predefined duties and 
responsibilities and are properly trained.

b) Accessing and obtaining the right materials for repair. These materials 
shall be readily accessible and shall be sufficient in quantities.

c) Basic troubleshooting procedures shall be properly documented and 
shall be clear and concise. Restoration team must be familiar with 
these details and that a step-by-step procedure is recommended to be 
documented.

d) Restoration tools for emergency must always be easily accessible and 
ready to use. Such tools and equipment shall be maintained regularly 
and marked appropriately, thus the plan shall be able to provide this 
information. Use of worn-out tools/equipment as an alternative shall 
be avoided as well as the use of equipment for routine maintenance in 
place of emergency equipment, even for short .time is not 
recommended.

e) Critical circuits that needs prompt response during an emergency 
shall be marked/documented in the plan. These circuits shall be of 
first priority when restoring the network. The first goal -of OSP 
restoration is to restore the network's operation in a staggered but 
prioritized manner. Returning the system back to normai operation 
then restoring the system closely as possible to its original or 
improved operational parameters comes next.

f) Emergency test equipment shall be regularly calibrated and shall be 
readily available for use. Calibration procedure shall be provided in 
step-by-step and must be easy to understand and follow.

g) Minimize service interruptions and ensure safety of personnel by 
providing temporary grounding and bonding connection.^. These 
points shall be clearly stated and marked in the plan.

Emergency restoration procedure/plan shall be able to guide the restoration 
team to identify and repair the problem, may it be temporary or permanently. 
However, temporary repairs shall not be left on a provisional status and must 
be repaired or corrected permanently. It shall also include the procedures and 
guidelines allowing the proper documentation of the restoration, 
reassignments and configurations done to the network.

The emergency restoration plan is subject for updating upon the completion 
of an after-action report detailing the problems encountered, its causes and 
the corrective action done v/hether it’s short or long term. An after-action 
report shall be submitted whenever a restoration is done and completed and 
shall contain preventive measures and recommendations to avoid the same 
problem from reoccurrlng. The plan is prepared to identify any OSP structui e 
that requires revision and/or replacement.

The Supplier shall also nominate or provide their support center. This support 
center shall be able to respond quickly and in timely manner to any type of 
maintenance request. Support center staff members shall be capable to all 
aspects pertaining to restoration, maintenance and operation of the network 
facility. It is also important that the support center has complete end-to-end 
and up-to-date necessary documentation for all kinds and types of materials 
and equipment, has access to next-level support and is capable cf providing 
emergency restoration materials including test equipment.
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EW-3.5.18 Documentation

The Supplier shall submit the Schematic Design/Diagram showing the initial 
proposed facility based on the gathered data from site survey. Construction 
documents and work prints shall also be submitted indicating the final design 
of the system as well as the specifications for installation and the record of 
changes made during installation. As-built drawings shall also be submitted. 
All documentations are subject to NPC's approval.

EW-3.7

The Supplier shall also provide his comprehensive design and construction 
specifications checklists in accordance with OSPDRM. The checklists can be 
modified as deemed necessary by the Supplier/Designer in order to fully 
detail all the data required and used in the system.

The Supplier is also recommended to submit photographs and video 
recordings of the site or field survey conducted. All other information that 
needs to be recorded shall be properly documented and such documents 
shall be provided to NPC. '

, < '
The Supplier shall also submit photographs and video record vvith-stamped 
dates of the conducted site survey as well as the route and the affecting 
factors determined and encountered during pre-installation, installation and 
post-installation activities.

PEMS and Communication Architectural Diagram

The PEMS and Communication architecture shall be as presented below. 
However, the Supplier may offer similar or equivalent system architecture 
subject to NPC’s review and approval.

Powe# and Energy Manaoemeni System

HYBRID CONTROLLER

ENERGY STOP/ sESft'STEM 
IESS1

DATALOGGER

COWTRCU-ERS
ttt ccirrvtoi

STgTTOUCOMmoUQt CONTROLLER 1 PV CONTROLLER

ARRAYS

GEN3ET
contfollea;

GENSETT

ROVER 
CONVEr:l5ION 

SYSTEM (PCS)

fp 
^ ft-.-

NOtE: * I'he use of ootnoneis oi relays is orJy tf sary
>fSX6l.,S PROTOCOL 

^ • ^ANV PROTOCOL

Figure 1: PEMS and Communication Diagram
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EW-3.8 Warranty

EW-3.9

C

The PEMS, including all its components, shall have a minimum warranty of 
five (5) years. This warranty shall be covered by a back-to-back warranty 
arrangement with the manufacturer. The supplier shall submit its warranty 
agreement with the manufacturer that stipulates the scope and 
responsibilities of each party. Both parties (bidder and manufacturer) shall be 
equally and severally liable for failure of either party to perform warranty 
obligations.

Measurement of Payment

Measurement of payment for all electrical works shall be based on the bid 
price of each item as shown in the Schedule of Requirements - Electrical 
Works, Section VII of the Bid Document. The cost of each item shall cover al! 
works required and described in the pertinent provisions of the specifications.

[
{
t .

1
tI
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EW-4.0

EW-4.1

EW-4.2

EW-4.3

LIGHTING SYSTEM 

General

This specification covers the technical and associated requirements of 
complete lighting and power system and complete perimeter lighting system 
for the Design, Supply, Delivery, Installation, Testing and Commissioning of 
Batan Solar PV-Diesel Hybrid System (with ESS).

Scope of Work

The scope of works shall cover but not limited to the following:

1. Supply, Installation and Test of complete Lighting and Power 
System for the Guardpost:

2. Supply, Installation and Test of Complete Perimeter Power 
and Lighting;

3. Supply, Installation and Test of 5kVA Dry Type Transformer; 
and

4. All other works necessary although not specifically mentioned 
and detailed but are required for the complete, safe and 
reliable operation of the Lighting and Power System and 
Perimeter Lighting System for Batan Solar PV Plant.

Standard of Materials

All materials to be used in the work shall be new, of high quality, free from all 
defects and of proven acceptability for the purpose of intended. Unless 
otherwise specified, materials shall conform to the latest applicable standard 
issued by the following authorities;

1. American National Standards Institute (ANSI)

2. Institute of Electrical and Electronic Engineers (IEEE)

3. Underwriter's Laboratory (UL)

4. National Electrical Manufacturer’s Association (NEMA)

5. National Electrical Code (NEC)

6. Philippine Electrical Code (PEC)

NATIONAL POWER CORPORATION VI-EW-4.0-1

0



BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY. DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se
Other recognized national standards maybe accepted if such will guarantee a 
quality superior to that guaranteed by the above standards. Use of other 
standards shall be subjected to the approval of National Power Corporation.

EW-4.4 Lighting System

the lighting system covered by this specification shall include all outlets 
(convenience and power), switches, associated conduits and cables, lighting 
fixtures (indoor, outdoor and emergency), fittings, distribution panel boards, 
dry type transformers, contactors, timers, etc.

The devices/materials furnished shall be in accordance with, but not limited 
to, the latest issues of the Applicable Codes and Standards, including all 
addenda, in effect at time of purchase order unless otherwise stated in this 
specification.

All materials and parts which are not specifically mentioned herein but are 
necessary for the proper installation and safe operation of the lighting system 
shall be identified by the Supplier and shall be furnished at no additiohal cost 
to NPC.

I
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EW-4.4.1 Technical Requirements and Characteristics

Circuits shall be wired separately for lighting and outlets. Lighting fixtures 
shall be controlled and switched locally approximately as shown on the 
drawings.

Replacement of fixture bulbs or tubes shall be possible without disconnecting 
any part of the power supply and risk of touching live parts of the installation.

The lighting and power panel shall be tapped to the dry type transformer 
sourced from the AC combiner box.

EW-4.4.2 Dry Type Transformer

The dry type transformer covered by this specification shall be used for the 
lighting and power system of the guardpost and perimeter lights at Batan 
Solar PV Plant. It shall be indoor type and shall be in accordance with the 
latest revision of IEEE Std. C57.12.01. The installation of this transformer 
shall be wall or floor-mounted and in accordance to the standard procedure 
as suggested by the manufacturer. In relation, the stability/integrity of the 
supporting structure and the equipment shall not be compromised during and 
after the installation of this equipment. The transformer shall also meet the 
following minimum requirements:

ITEM DESCRIPTION REQUIREMENTS
1 Core High Grade Silicone Steel
2 Insulation . Class H

3 Application Solar PV Plant station service 
transformer

4 Type Dry type transformer
5 Class Indoor

NATIONAL POWER CORPORATION
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I EW-4.4.3

EW-4.4.4

I

cJ

L.

6 Type of Cooling AN
7 Temperature Rise C’C) 150
8 Insulation level:

a. Maximum
operating voltage, 
kV
■ H-winding 1.2
■ X-winding 0.6

b. Nominal operating 
voltage, kV
■ H-winding 0.48 .
■ X-winding 0.24

c. Basic insulation
level. kV 10

9 Winding Material
a. H-winding 100% copper |
b. X-winding 100% copper

10 Enclosure NEMA 3R
_1_

Lighting and Power Panel board

The lighting and power panel board shall be flush-mounted.

The main and branch circuit breakers shall be molded case type with 
instantaneous magnetic trip and thermal over current trip.

Nameplate shall be black plastic with engraved white letter.

Lighting Fixtures, Luminaires and Accessories

Lighting Fixtures 1

All lighting fixtures when installed shall be free of leaks, warps, dents and 
other irregularities.

The hangers and brackets of all kinds for safety and proper installation of 
lighting fixtures shall be furnished and installed by the Supplier at his own 
expense.

The housing of lighting fixture shall be fabricated of steel sheet, corrosion 
resistant, good ventilation and easy installation.

All lighting fixtures, samples and catalogues shall be submitted for NPC's 
review and approval prior to the order. No lighting fixtures shall be installed 
without approval of NPC.

Lighting fixtures shall be wired with approved fixture wire, 90,,C insulation. 
Each fixture shall be wired to a single point with an adequate slack for proper 
connection. Ail lighting fixtures shall be protected from damage during 
installation. Any broken lighting fixtures, receptacles, stems and the like, shall 
be replaced with new parts, at no cost to NPC.

NATIONAL POWER CORPORATION VI-EW-4.0-3
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Lighting Luminaires

a) 1x9 Watts Compact LED Lamp

Shall be cool white frosted finish, rated 240V AC, 60Hz 
operations. Lamp holders shall have E27 base.

When used in damp and wet locations, it shall have an 
explosion and corrosion proof body and sealed.

b) LED Flood Light

Light Emitting Diode (LED) Flood Light shall be IP65 rated, 
forged with high quality aluminum alloy with clear tempered 
glass and built-in cooling fins.

EW-4.4.5 Switches and Single Phase Outlets

Switches and single phase outlets shall comply with NEMA Standard. The 
ratings of switches and single phase outlets with one conductor earthed shall 
be as specific herein. All switches and single-phase outlets shall be flush 
mounted, impact resistant and splash proof type.

Switches

Switches for lighting fixtures shall be of the toggle quiet and flush mounted 
and fixed to the wall 1.37m above the finished floor level. The rating of the 
switches shall be 10A, 240VAC, single-phase.

Single Phase Outlets

All outlets shall be provided with separate earthing pins connected to the 
yellow/green part in the feeder cable. Outlets with rated voltage not 
exceeding 250 Volts shall be in accordance with PEC for 2-pole three-wire 
(indoor and outdoor). Outlets installed outside the guardpost or in an open 
environment location shall be rated as weatherproof convenience outlet.

EW-4.4.6 Cables

Cable shall be stranded annealed copper conductor suitable for continuous 
temperature of 90'C when used in wet or dry location and 90=C when 
exposed to oil or coolant. The minimum size of conductor to be used shail be 
3.5mm2.

insulation shall be suitable for wet and dry location, fungi resistant and 
ultraviolet stable.

All cables shail be moisture and heat resistant, flame retardant polyvinyl 
chloride insulation, chemical and abrasion resistant nylon sheath. The cable 
specification shall meet ASTM specification. PNS 35, UL standard 83 and 
requirements of PEC.

NATIONAL POWER CORPORATION VI-EW-4.0-4
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The Supplier shall submit catalogues and/or brochures showing details of 
cable insulation and ampacity ratings of all types of cables to be supplied for 
approval of NPC.

I
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Cable Installation

Cables pulled through conduits shall be supported in an approved manner to 
avoid damaged to the insulation. Grease or oily substances shall not be used 
to facilitate the passage of the conductor in conduits.

The pull shall be applied to cables only by means of approved grips. The end 
portion of the cable, which has been marked or deformed by the grip, shall be 
cut-off by the Supplier.

All cable runs shall be continuous and all termination shall be at the terminal 
boards, equipment, etc. No splices are allowed in conduit or cable tray.

Prior to installation of, cables and conduits shall be thoroughly cleaned to 
prevent damage to cables during installation. After cables have been 
installed, cables shall be tested for continuity and insulation resistance and 
shall be tagged with respective cable number.

EW-4.4.7 Conduit

All embedded and concealed in ceiling conduits, boxes and fitting required for 
the power and control conductors including all necessary hardware and 
accessories such as screws, bolts, concrete inserts, clamps, locknuts, 
couplings shall be furnished by the Supplier. The required quantities of 
various items of conduits and associated materials shall be furnished in 
accordance with the installation requirements.

During installation, due precaution shall be taken to protect the conduit and 
threads from mechanical injury. The ends of the conduit shall be sealed in an 
approved manner. Conduit runs shall be sealed using caps and discs or 
plugs. The seals shall be maintained, except during inspection and tests, until 
the conductor is pulled in. Conduit shall be checked to be free from 
obstructions by pulling a wooden mandrel of appropriate size through the 
conduit.

Conduits running in floors and terminating at equipment mounted on concrete 
bases shall be brought up to the equipment within the concrete bases, 
wherever possible.

All joints between lengths of conduits and threaded connection to boxes, 
fittings and equipment enclosures shall be made watertight.

Conduits installed outdoors running underground shall be buried to a 
minimum of 0.5m.

Non-Metalllc Conduits

Non-metallic conduit shall be made of un-plasticized polyvinyl chloride 
(uPVC) smooth walled inside and outside, coloured red-orange, schedule 40.

I
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The uPVC conduits shall be non-corrosive and weatherproof, resistant to the 
attacks of acids and alkalis and must have a self-extinguishing property 
hence shall not support combustion. It shall resist corrosion, rust and scale.

Metallic Conduits

Metallic conduit shall be made of Electrical Metallic Tubing (EMT), galvanized 
on the outside for corrosion protection and shall have an approved corrosion- 
resistant organic coating on the inside. EMT shall be installed by the use of 
set-screw or compression-type couplings and connectors.

EW-4.4.8 Junction/ Utility Boxes 

Junction/ Utility Boxes

All junction/utility boxes for concealed work shall be of hot dip galvanized 
steel or un-plasticized polyvinyl Chloride. All wall boxes on exposed work 
shall be of aluminum blasted cast iron.

Utility boxes shall be firmly anchored in place and where required provided 
with fixture supports. The Supplier shall provide special supports for recessed 
lighting fixtures, etc. Suitable expansion screws shall be used for securing 
boxes to solid masonry and approved type toggles for securing to hallow 
masonry units.

Pull Boxes

EW-4.S

I

I

Pull boxes shall be installed at all necessary points, to prevent damage to the 
insulation or other damage that might result from pulling resistance or for 
other reasons related to improper installation. All pull boxes shall be made of 
galvanized sheet steel not loss than 2mm or un-plasticized polyvinyl chloride. 
Where pull boxes are used in connection with exposed conduits, plain covers 
attached to the pull box with a suitable number of countersunk riathead 
machine screws may be used.

Measurement of Payment

Measurement of payment for all electrical works shall be based on the bid 
price of each item as shown in the Schedule of Requirements - Electrical 
Works, Section VII of the Bid Document. The cost of each item shall cover all 
works required and described in the pertinent provisions of the specifications.

NATIONAL POWER CORPORATION VI-EVrf-4.0-6
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PART I - TECHNICAL SPECIFICATIONS 

EW - ELECTRICAL WORKS

EW-5.0 GROUNDING SYSTEM

EW-5.1 General

This specification covers the technical and associated requirements for the 
entire grounding system of the solar plants and/or switchyards, required to 
protect persons and equipment, to reduce electromagnetic interference (EMi) 
and to allow safe service and maintenance of the installations. The grounding 
system includes all major and minor equipment such as PV modules, 
mounting structures, inverters, AC combiner boxes, DC boxes, transformer 
and protection panel, ground rods, motors, pumps, etc. and connections.

All materials and parts which are not specifically mentioned herein but are 
necessary for the safety of operating personnel and safe operation of the 
plant shall be furnished and determined by the Supplier at no additional cost 
to NPC.

EW-5.1.1 Technical Characteristics and Requirements

The ruling criteria in the design of the grounding grid shall be the safety of 
personnel and the proper operation of the electrical equipment during normal 
operation and during transient disturbances such as short circuits in the 
electric power system and during lightning discharges. The grounding system 
shall meet the following minimum requirements:

11

NATIONAL POV/ER CORPORATION

ITEM DESCRIPTION REQUIREMENTS
Ground inq Desiqn Criteria

1 Fault duration, sec. 3
2 Total fault level (line to 

ground), kA 8

3 Grounding connection
(exothermic, compression, 
etc.)

Exothermic

4 Grid conductor (specify size 
and type)

>100 mm*1 tin-annealed copper
stranded conductor (bare)

5 Bondinq Conductor (riser)
a. All major equipment such 

as inverter, transformer, 
ESS, etc.

>100 mm*2 tin-annealed copper 
stranded conductor with 1.2 kV 

PVC Insulation
b. For motors/pumps rated 

30kW and above. CT/PT, 
FDS. LA, etc.

> 50 mm:i tin-annealed copper 
stranded conductor with 1.2 kV 

PVC Insulation
c. For motors/pumps rated 

below 10kW, perimeter 
lighting and fence
earthing

> 22 mm2 tin-annealed copper 
stranded conductor with 1.2 kV 

PVC Insulation

VI-EVV-5.0-1
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6 Burial depth of grid 

conductor below finished 
grade, m

0.6

7 Ground mat design
resistance 5 Ohms (max.)

8 Permissible temperature rise 
of grid copper conductor, °C 300

9 Ground Rod
a. Tvpe Copper rod
b. Diameter, mm >19 mm
c. Lenath/seclion, m > 3 m

10 Resistivity of crushed rock, 
(wet) Ohmmeter 3000

11 Approximate area of
plant/switchyard to be 
covered bv the around grid

Refer to Bid Drawings

12 Soil resistivity (for
calculation), ohmmeter By Supplier1

Lightning Protection
1 Manufacturer By Supplier
2 Place of Manufacture By Supplier >1’

Lightning Rod
1 Material Copper
2 Length, mm 2000
3 Minimum Diameter, mm 16

Down Conductor
1 Type Insulated Copper Conductor
2 Minimum Cross-Section

Area 50 mma

3 Overall Diameter, mm By Supplier

The Supplier shall carry out earth resistivity measurement for the plant site. 
Based on the result of this measurement and the system parameter, the 
appropriate design and the calculation will be determined whether 
impermissible touch and step voltages occur at any place inside plant area 
and at any place 10 m outside of the plant boundary line which may be 
endangered. These calculations will decide on the provisions for grounding to 
be made with the relevant part of the civil works related to foundations. If the 
calculations proved after the application of all engineering possibility that 
touch and step voltages are still higher than permitted and consequently the 
Supplier managed to design the earthing and grounding grid in such a way to 
obtain the lowest touch and step voltage value, all documents including 
limitation and justification shall be provided to NPC for approval.

If in case the actual measured resistance of the Supplier-designed and 
installed ground grid is higher than specified in this section, the Supplier shall 
install, at no extra cost to the NPC, additional grounding rods, mats,

’Design of grounding system is responsibility of Supplier including measurement of actual soil 
resistivity.
NATIONAL PCDWER CORPORATION Vi-EW-5.0-2
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I

grounding electrodes, etc., until the field-measured resistance is equal to or 
less than the specified value.

The ground grid shall be composed of a system of copper conductors buried 
approximately 60 cm. beneath the surface of the earth, excluding crushed 
rock surfacing. Driven ground rods shall be installed at regular intervals and 
connected to the grounding conductor at grid nodes. A minimum of four (4) of 
the specified ground rods must be installed (one at each corner of the ground 
grid). The Supplier shall determine the spacing of ground grid conductors and 
the total number and location of ground rods and their lengths (single or two 
or more coupled sections).

EW-5.1.2 Lightning Rod and Support

The lightning rod shall be copper-covered steel of circular cross section, with 
a nominal diameter of 16 mm and a nominal length of 2 meters.

The. air terminal (lightning rod) shall be located at the highest point of the 
facility to capture the lightning strike to a preferred point, so that the discharge 
current can be safely directed via the down conductor to the grounding 
system. The lightning rod support shall consist of a minimum of 3.0 meters of 
galvanized iron piping mast. The Supplier shall give technical details of the 
protection including mounting and installation details for approval.

EW-5.1.3 Lightning Down Conductor

The down conductor will provide a low impedance path from the air 
termination to the ground system so that the lightning current can be safely 
conducted to earth, without the development of excessively large voltages,

The main copper conductor shall be made of electrical grade copper, with a 
minimum cross sectional equivalent to 55 mm2. The main conductor shall 
consist of copper strands helically bound by a copper tape conductor 
designed to evenly distribute the iightning currents concentrically along the 
conductor length.

in order to reduce the possibility of dangerous sparking (side-flashing), the 
down conductor route(s) shouid be as direct as possible with no sharp bends 
or stress points where the inductance, and hence impedance, is increased 
under impulse conditions. The down conductor should not be subject to 
bends of less than 0.5-meter radius and shall be secured to the structure by 
approved metallic fastening at least every 2.0 meters.

EW-5.1.4 Grounding Cables

Grounding cables shall be copper conductor of soft drawn or hard drawn 
concentric stranding bare copper conductor in accordance with the latest 
revision of ASTM B3 and manufactured in accordance with ASTM 
Specification B8 (class B).

EW-5.1.5 Ground Rods

The ground rod shall be copper-covered steel of circular cross section, with a 
nominal diameter of 19 mm and a nominal length of 3 meters.

NATIONAL POWER CORPORATION VI-eW.5.0-3
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Each ground rod shall have a conical swaged point at one end and shall have 
a continuous smooth copper covering of at least 0.254 mm thickness molten- 
welded or copper bonded (electro-deposit) to a steel core. The copper clad 
or pressed type will not be accepted.

EW-5.1.6 Exothermic Welding Materials

The Supplier shall supply exothermic welding materials for cable-to-cable, 
cable-to-ground rod and cable-to-steel structure grounding connections. 
These materials shall be Cadweld or approved equal. The Supplier should 
submit detailed information describing the proposed process.

EW-5.1.7 Grounding Hardware

Terminal Lugs

Terminal lugs shall be one hole, socket type, rounded edge lug, cast of high 
strength corrosion resistant copper alloy. Machine screws, nuts, and washers 
used with the lugs shall be bronze.

EW-5.1.8 Steel Structure Grounding

All generating plant metal parts such as structures, equipment, cable trays, 
fence, etc. shall be connected to the ground grid by suitable ground 
connections.

If there is any possibility for a conductor to fail down on a steel structure, this 
structure must be connected to the grid with a connection able to sustain the 
earth fault current.

EW-S.1.9 Equipment Earthing

Transformer Earthing

The transformer shall be earthed at two points diagonally opposite each 
other. These connections shall be made from two different points of the 
earthing grid.

Lightning Arrester

Lightning arresters shall be connected to the earthing grid with 50 mm2 tin- 
annealed copper conductor.

Power Cables

The lead sheath or armor (shield) of the MV power cables, if to be provided, 
shall be earthed by connecting a flexible braid to the shield. This shall be 
done at both ends of each cable. Cable end boxes shall be earthed with 
copper cable connection on one of the mounting bolts.

Lighting Poles

Poles for lighting shall be connected to the earthing grid with 22 mm2 tin- 
annealed copper conductor (one connection for each pole).

NATIONAL POWER CORPORATION VI-EW-5.0-4
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Other Metallic Structures

Other types of metal structures within the diesel / solar PV plant area, not 
mentioned thereto, shall be connected to the earthing grid.

Major equipment shall be equipped with at least two (2) terminals or suitable 
grounding pads of adequate size to accommodate at least two fixing screws 
for proper connection to the earthing system.

EW-5.1.10 Building Earthing

Generally, each electrical device inside the control building/room must be 
equipped with an earthing screw of sufficient diameter for connection to the 
earthing system. The same applies to all metallic parts such as panels, etc. 
which are effectively connected by earth conductors.

Control panels and desks, switchboards, etc. consisting of several individual 
sections or compartments shall each be connected to a common tinned 
copper earth bar unless all panels are solidly welded together, or other 
approved means are applied ensuring solid earthing connections. In such a 
case, provisions for earthing must be made at one end at least.

EW-5.1.11 Fence Earthing

Steel fences around the switchyard or station shall be connected to the 
earthing system at appropriate connection point along the fence and at all 
corners and gate posts.

EW-5.1.12 Pipe Earthing

All piping shall be earthed at all service points in an approved manner.

The conceptual design of the grounding system based on the specified 
conditions shall be referred to the bid drawing.

The supply shall include special tools, kits and expandable materials necessary 
to weld the grid joints and ground rod connections by exothermic process, 
including reasonable waste to be expected during installations. Standard 
grounding connectors shall be fixed to metal frames by means of bolted clamps.

EW>5.1.13 Cable Tray Earthing

L

Cable trays and ladders shall be connected to the earthing system at every ten 
(10) meters interval.

EW-5.1.14 Ground Rods

Ground rods shall be driven to a depth such that the top of each rod is at the 
same elevation as the ground grid and shall be bonded to the ground grid 
conductors by suitable exothermic connections.
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EW-5.2 Measurement of Payment

Measurement of payment for all electrical works shall be based on the bid 
price of each item as shown in the Schedule of Requirements - Electrical 
Works, Section VII of the Bid Document. The cost of each item shall cover aii 
works required and described in the pertinent provisions of the specifications.
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PART I - TECHNICAL SPECIFICATIONS 

EW - ELECTRICAL WORKS

EW-6.0 SWITCHYARD EQUIPMENT AND APPURTENANCES

EW-6.1 General

This specification covers the furnishing of all labor, materials, equipment, 
tools and other incidentals for the erection/installation of switchyard take - off 
structures for Batan Solar PV Plant and Batan Diesel Power Plant.

The work shall be performed and completed in accordance with generally 
accepted modern practice in the erection and installation of steel poles.

All equipment and materials which the Supplier shall supply and install shall 
be new and unused. They shall be suitable for their intended purpose 
complying with all applicable regulations, quality and dimension standards.

EW-6.2 Scope of Work

In accordance with the specification contained in this section and as shown 
on the bid drawings, the works and services to be performed by the 
successful bidder shall essentially consist of but not limited to the following:

a) Supply, delivery, erection/instailation of Steel Pole take off 
structure including dressing and accessories as shown on the 
bid drawings (grounding materials, tension insulators, etc.);

b) Supply, Installation/stringing and test of bus conductor, and 
structure ground wires complete with appurtenances and 
accessories;

c) Supply, installation and test of medium voltage power cables 
and conduit complete with appurtenances and accessories;

d) Supply, Installation and Test of 15kV Fuse Disconnect 
Switches with Lightning Arrester Combination;

e) Supply, Installation and Test of Grounding System;

f) Supply, Installation and Test of Lightning Protection System;

g) Supply, Installation and Test of 13.8kV Three Phase Kilowatt- 
hour Meter;

h) Supply, Delivery, Installation, Testing and Commissioning of 
Three (3) Phase 15.5kV solid dielectric, vacuum interrupter 
Automatic Circuit Recloser for Batan SPP including its 
accessories; and
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i) All other parts/accessories and works/services including those 
not specifically detailed herein but are required for the 
complete, safe and reliable operation of the project.

The Supplier shall perform the entire quantity of work necessary to complete 
the erection of the take-off structures at the Contract Unit Price, be it more or 
less than the quantity herein estimated.

it is not NPC’s intent to specify all technical requirements nor to set forth 
those requirements adequately covered by applicable codes and standards. 
The Supplier shall furnish high quality steel pole(s) including dressing and 
accessories meeting the requirements of the specification and industry 
standards.

EW-6.3 Codes and Standards

1
1

The components/parts/accessories/equipment to be furnished shall be 
designed, manufactured and tested in accordance with, but not limited to, the 
manufacturer’s standard or latest applicable standards, including all addenda, 
in affect at time of purchase order unless otherwise stated in this 
specification.

i
1 1. American National Standards Institute ANSI

i
2. Institute of Electrical and Electronic Engineers IEEE

3. American Society for Testing and Materials ASTM

j
1

4. National Electrical Manufacturer’s Association NEMA

1
5. Underwriters Laboratory UL

1
r
\ 6. International Electro-Technical Commission lEC

\
L 7. International Standards Organization ISO

8. National Electrical Code NEC

i.
9. National Electrical Safety Code NESC

10. Philippine Electrical Code PEC

- 11. Illuminating Engineering Society lES

i
■

12. Philippine National Standards PNS

13. American Welding Society AWS

L These codes and standards set forth the minimum requirements which may 
be exceeded by the Supplier, if. in the Supplier’s judgment and with NPC’s

for successful and continuous operation of the Supplier's equipment as 
required by this specification.

NATIONAL POWER CORPORATION
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EW-6.4 Power, Control and Instrumentation Cable

This specification covers the technical and associated requirements of power, 
control and instrumentation cables, and medium voltage power cable for use 
in switchyards.

All cables shall be designed to withstand the short-circuit condition and 
voltage drop of 3% (max.).

EW-6.4.1 Technical Characteristics and Requirements

The cables to be supplied shall have insulation levels able to withstand any 
voltage surges which are normally expected to occur in the power system in 
which the cable is to be used, due to switching operations, sudden load 
variations, faults, etc. The medium voltage XLPE power cable and the 600V 
power, control and instrumentation cable to be supplied shall be compliant to 
ICEA S-66-524 or lEC 60502-2 and UL 83. PNS 35. ICEA S-73-532 
specification and requirements of PEC respectively.

The cables shall be selected to withstand without distress any short-circuit 
currents in the conductor and sheath related to the existing fault levels.

EW-6.4.2

EW-6.4.3

The cables and its accessories shall be manufactured to fulfill 
requirements when operating with full load or at any load factor.

The power cables shall meet the following minimum requirements:

the

ITEM DESCRIPTION REQUIREMENTS
1 Conductor Shaoe Circular Stranded Wire
2 Conductor Material Annealed Copper
3 Insulation

a. Material Cross-linked polyethylene fXLPE)
b. Thickness, mm >4.5

4 Outer coverinq/Jacket
a. Material PVC Sheath Jacketinq
b. Thickness, mm Manufacturer’s Data
c. Termite Protection 

Required Yes
5 Shielded Yes

a. Type of Shieldinq Copper Tape Screen
6 Provided with Filler and

Binder Tape Yes j

Insulation

Insulation shall be of the type specified in the Technical Data Sheets.

Jacket

A tough, ozone, low chlorine, heat, flame and moisture-resistant PVC or 
Nylon jacket capable of providing protection against sunlight, acids, alkalis 
and oils shall be furnished for all cables.

NATIONAL POWER CORPORATION Vl-EW-6.0-3
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EW'6.4.4 Assembly

All multi-conductor cables shall be bundled together with non-hygroscopic 
fillers to assure a smooth circular assembly. A lapped core binding tape shall 
be applied over the assembly.

EW-6.4.5 Application

All cables shall be suitable for installation in cable tray, conduit, trench, 
underground duct in wet and dry locations, and above ground raceway in 
damp and dry locations.

EW-6.5 Fuse Disconnect Switch with Lightning Arrester Combination

This specification covers the supply and delivery of fuse disconnect switch 
with lightning arrester combination for use in various diesel and solar power 
plants.

The materials furnished shall be in accordance with, but not limited to, the 
latest issues of the Applicable Codes and Standards, including all addenda, in 
effect at time of purchase order unless otherwise stated herein.

EW-6.5.1 Technical Characteristics and Requirements

The fuse disconnect switch to be supplied shall be suitable for high voltage 
transformer acting as an overload protector and a device for opening and 
closing the circuit. All the metal parts of the fuse disconnect switch shall be 
free from erosion and rust. The FDS shall meet the following minimum 
requirements:

ITEM DESCRIPTION REQUIREMENTS
1 Class (Indoor, Outdoor) Outdoor
2 Rated voltage, kV 15
3 Nominal system

voltage, kV 13.8
4 Frequency. Hz 60
5 BIL, kV 110
6 Ampere Frame 100
7 Interrupting Capacity, 

kA 10
8 Fuse Link

a. Type Universal buttonhead design
b. Current Rating, A Refer to Single Line Diagram

9 Lightning Arrester
a. Type Metal Oxide Varistor (MOV), gapless
b. Class (indoor,

outdoor) Outdoor
c. Rated frequency, 

Hz 60
d. Nominal system

voltage, kV 13.8

NATIONAL POWER CORPORATION VI-EW-6,0-4
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e. Duty cycle voltage 
(rating), kVrms 12

f. Maximum
Continuous
Operating Voltage 
(MCOV), for the 
arresters having the 
following duty cycle 
voltage, kV rms

8.4

g. Nominal discharge 
current, kA 10

h. Creepage distance, 
mm 465

i. Supporting
brackets, bolts,
nuts, etc.

Yes

Fuse Cut-Out

Fuse cutouts shall be satisfactory use in a tropical climate with high relative 
humidity. The cutouts will be mounted by means of steel brackets on steel 
poles cross arms.

The cutouts are intended for use with buttonhead-type fuse links and must be 
able to accommodate fuse links meeting the interchangeability requirements 
of ANSI standard. The cutouts to be supplied shall include the following:

1. Fuse Support Assembly
2. Fuse Holder Assembly
3. Mounting Bracket
4. Lock Washers

Fuse Link

J
i

The fuse link to be supplied shall be universal buttonhead with tin fuse element 
suitable for 15 kV open type distribution cut-out to be used in the overcurrent 
protection of circuits. It is characterized by perfect time current characteristics, 
high mechanical strength and reliable arc extinguishing performance, etc. The 
fuse link shall meet the electrical and mechanical interchangeability 
requirement in accordance with ANSI standard.

Lightning Arrester

Gapless arresters shall have elements fabricated from non-linear resistance 
metal oxide materials to perform both the surge discharge and power 
frequency reseal functions.

Arresters of this type shall be protected in a hermetically sealed wet-process 
porcelain jacket, which shall have a high creepage distance and a high 
dielectric strength.

NATIONAL POWER CORPORATION VI-EW-6.0-5
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The primary terminals shall be suitable for the connection of the type and size 
of conductors which can be either copper or aluminum conductors without use 
of bimetal inserts.

The arrester shall be supplied with a cross-arm mounting bracket that 
conforms with the requirements of NEMA or with appropriate bracket as a 
cutout arrester combination on it.

All mounting bolts and conductor connection shall be provided with lock 
washer. Lock washers shall be fabricated from material that complies with the 
requirements as per ANSI standard.

Ail exposed steel or iron part of the arrester shall be hot-dipped galvanized in 
accordance with ASTM standard.

The Supplier shall submit for approval the brochures and/or catalogues with 
complete technical specification of the fuse cut out with lightning arrester 
combination including mounting brackets and accessories.

EW-6.6 Bus Conductor and Hardware

This specification covers the technical and associated requirements for 
stranded aluminum bus conductors and line hardware for use in various 
electric generating plant switchyards.

All line hardware/materials shall meet the performance requirements 
application criteria and manufacturing tolerances passed ANSI CBS. 1-1979 - 
American National Standard for Galvanized Steel Bolts and nuts for overhead 
line construction.

EW-6.6.1 Technical Characteristics and Requirements

Describe herein is the general specification of the bus conductor, line 
materials and equipment to be supplied for this project. The bus conductor, 
line materials and equipment shall meet the following minimum requirements:

]|

ITEM DESCRIPTION REQUIREMENTS
Strand ed Conductor Requirements

1 Type designation Aluminum Conductor Steel 
Reinforced fACSR)

2 Code Name RAVEN
3 Conductor size 1/0 AWG ACSR
4 Ampacitv, A 230
5 Outer Lavers

a. Material Aluminum
b. Stranding No. 6
c. Calculated Cross-sectional

Area, mm2 53.52
d. Coefficient of Elongation (/°C) Manufacturer’s Data

6 Core
a. Material Aluminum Clad Steel
b. Stranding No. 1

NATIONAL POWER CORPORATION VI-EW-6.0-6
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I

c. Calculated Cross-sectional
Area, mm2 8.92

-d. Coefficient of Elonqation (TO Manufacturer’s Data
1 Conductor Coefficient of Linear 

Expansion (/°C) Manufacturer’s Data
Conductor Hardware

1 Tension Clamp
a. Type Bolted, U-Bolt
b. Material of Body Aluminum Alloy

2 Connectors

a. Type
wedge pressure clamp for 
stranded conductor
connection

b. Angle and T-connectors type
wedge pressure clamp for 
stranded conductor
connection

I
L

Stranded Conductor

All wires of the stranded conductor shall be concentrically stranded. The 
wires in each layer shall be evenly and closely stranded around the 
underlying wire(s). The tension in individual wires in a layer shall be sufficient 
to hold each wire firmly in place with only enough strand separation to 
prevent crowding at the time of stranding and during installation. All steel and 
aluminum wires shall lie naturally in their position in the stranded conductor 
and, when the core and/or the aluminum wires are cut, the wire ends shall 
remain in position or be readily replaced by hand and then remain 
approximately in position.

The aluminum shall be of the higher purity commercially obtainable which 
shall not be less than 99.5%. The type of conductor to be supplied shall be 
stated in the Technical Data Sheets and shall be manufactured according to 
the applicable ASTM or equivalent lEC standards.

The completed conductor shall be smooth, free from nick, burrs, aluminum or 
steel particles, dirt and excessive die grease. The conductor shall be 
absolutely free of copper dust and copper particles.

Clamps

Aluminum strain clamps and suspension clamps for aluminum conductor, if 
required in the Technical Data Sheets, shall have its clamp bodies and 
keeper pieces, made of high strength and heat treated cast aluminum alloy. 
Cotter bolts, U-bolts, nuts, and lock washers shall be hot dip galvanized steel. 
Cotter pins shall be made of stainless steel. Slip strength of the strain clamp 
shall be not less than 85% of the rated ultimate strength of the conductor.

Cross Arms

The cross arms to be supplied for this project shall be in accordance to ASCE 
manual 72 “Design of Steel Transmission Pole Structures". The materials 
shall meet ASTM A-570 specification (36 KSI min. steel strength) while the 
galvanizing shall be in accordance with ASTM A-123 specification.
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Insulators

Insulators to be utilized in the project shall be in accordance to ANSI Class 
55-3 for pin, Class 52-1 for suspension, Class 53-2 and Class 53-4 for spool 
standard as to material, ultimate tensile strength, leakage, distance, etc.

Line Hardware

Line hardware shali be made either of aluminum alloy, malleable iron or 
ductile iron with tensile strength in accordance with ANSI standard.

Bolts

All bolts such as carriage, double arming, oval, machine, etc. shall be hot dip 
galvanized as per ASTM A-153.

EW-6.7 13.8kV Three Phase Kilowatt-Hour Meter

This specification covers the technical and associated requirements for the 
three phase kilowatt-hour demand meter including instrument transformer and 
accessories required for the electric generating plants.

EW-6.7.1 Technical Characteristics and Requirements

The three phase kilowatt-hour meter shall be furnished and installed by the 
Supplier as shown on the bid drawings complete with housing and associated 
metering Instruments transformers (current and potential transformers) of 
appropriate burden and accuracy and other accessories for outdoor metering 
purposes. It shall be capable to measure the power generated by the plant 
and feedback power (bi-directional). It shall be designed to operate 
continuously for the normal life of the meter in an outdoor tropical location 
exposed to various elements which might affect the meter accuracy and 
reliability. The Three Phase Kilowatt-Hour Meter shall meet the following 
minimum requirements:

Ll

d

ITEM DESCRIPTION REQUIREMENTS
1 Number of Wires 4
2 Voltage, V 120-480
3 Current Range Class 20
4 Frequency, Hz 60
5 Register Type LCD
6 Soft Switches Available
7 LCD Display Programmable

8

The Kilowatt-hour 
meter to be provided is 
certified and approved 
by ERC

Yes

9
Communication Port for 
Kilowatt-hour meter To be Provided

10 Metering Current

NATIONAL POWER CORPORATION VI-EW-6.0-8
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Transformer
a. Application

(Indoor/Outdoor)
Outdoor

b. Insulation type Full cast epoxy resin

c. Primary rated 
current, A

20

d. Secondary rated 
current for ail 
windings, A

5

e. No. of cores One (1) core Secondary CT

f. CT ratio 20:5

g. Accuracy class 0.3 or better

h. Burden 45

i. BIL, kV 110

11
Metering Voltage 
Transformer

a. Application
(Indoor/Outdoor)

Outdoor

b. Highest 
continuous 
operating voltage, 
kV

15

c. Nominal voltage, 
kV

13.8

d. Rated secondary 
voltage, V

120

e. Insulation type Full cast epoxy resin

f. PT ratio By Supplier

g. Accuracy class 0.3 or better

h. Burden 75

i. BIL. kV 110

The SPP 13.8KV Three Phase Kilowatl-Hour Meter shall have but not limited 
to the following features:

1. Pilferage proof
2. Tamper Proof
3. Wrong Wiring Alarm
4. Can withstand the temperature of -20°C to +700C and Humidity of up 

to 95% non-condensing
5. With back light display
6. With built-in battery for LCD display and back-up battery
7. TOU Programmable Ready
8. Measure display (Delivered and Received Energy, RMS voltage & 

current per phase. Reactive & Apparent Power, Power factor. 
Frequency and etc.)

NATIONAL POWER CORPORATION Vl-EW-6.0-9
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The SPP 13.8KV three phase kilowatt-hour meter and its required metering 
instruments shall be pole mounted and to be supplied complete with stainless 
steel bracket, bolts, etc.

The Supplier shall submit for approval the brochures and/or catalogues with 
complete technical specification of the 13.8KV three phase kilowatt-hour 
meter including instrument transformers and accessories to be supplied 
during implementation and prior to delivery at site.

EW-6.8 Automatic Circuit Recloser

EW-6.8.1 Design and Construction 

EW-6.8.1.1 General

The recloser shall have rated characteristics as specified in the Technical 
Data Sheets (Part II of the Technical Specification).

The automatic circuit recloser shall be mechanically and electrically trip free. 
Any applied close signal, either mechanically or electrically, shall not inhibit 
the recloser from tripping on the programmed time-current curve.

A manual operating handle shall be provided including an indicator flag for 
contact position indication.

Close and trip capacitors shall be used to store the necessary energy for 
operating the recloser. Only the close capacitor energy shall be used for 
closing while both capacitors are available for opening. Trip energy shall be 
available following any electrical close.

EW-6.8.1.2 Interrupting Medium

The interrupting medium shall be vacuum type.

EW-6.8.1.3 Insulation Medium

Environmentally friendly cycloaliphatic epoxy / epoxy resin or equivalent shall 
be used as dielectric medium. SF6 gas shall not be used.

EW-6.8.1.4 Housing Materials

The tank shall be manufactured from a hot-dipped galvanized steel, 316 
stainless or cast aluminum. Control cubicles shall be manufactured from 316 
stainless steel. All support structures and associated bolts and nuts shall be 
hot dipped galvanized.

EW-6.8.1.5 Mounting

The Automatic Circuit Recloser shall be suitable for single pole mounting.

Ail recloser tanks are to be supplied with standard pole mounting brackets 
fixed to the rear of the tank. The bracket shall be designed to ensure that the

NATIONAL POWER CORPORATION
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recloser live parts have statutory clearances from the pole and the earthed 
metal equipment.

The brackets and tank wall are to be of adequate strength to limit distortion, 
when mounted. Both the top and bottom bracket shall be suitable to carry the 
total weight of the tank.

A detailed drawing of the Auto-recioser mounting arrangement shall be 
submitted together with the proposal. The minimum phase-to-earlh clearance 
Including clearance to the structure shall be indicated on the drawing.

EW-6.8.1.6 Control Cabinet

The control cabinet shall be designed for the service condition specified, and 
fitted with substantial door securing devices.

The control shall be housed in a weatherproof steel cabinet (IP 65) with a 
padlockable internally hinged door and shall include a thermostatically 
controlled heater.

The control cabinet shall be mounted below the tank and shall be connected 
by a minimum of 20m tong multi-core control cable. The multi-core cable 
shall be ultra violet stabilized and adequately screened against electrostatic 
and electromagnetic interference, which can cause malfunctioning of the 
protection or control equipment. This cable shall connect into both the 
recloser and the control cabinet by means of plug and socket arrangement.

EW-6.8.1.7 Earthing

Earthing terminals shall be fitted to equipment. An earthing strap shall be 
provided between the lid and the tank.

EW-6.8.1.8 Surge Arrester Bracket

Surge arrester bracket shall be provided for the arrester mounting which will 
sen/e as the connection point for the arrester earth. The brackets shall have 
an unpainted corrosion resistant metal connecting zone which has the 
capability to conduct surge arrester current.

EW-6.8.1.9 Marking and Nameplates

Phase identification marking shall be provided on each bushing of the Auto 
circuit recloser.

A nameplate shall be provided using a non-ferrous material or stainless steel, 
with the following information:

a. Manufacturer’s Name
b. Serial No.
c. Rated Maximum Voltage
d. Rated Continuous Current
e. Rated Interrupting Current
f. Rated Impulse Withstand Voltage

NATtONAL POWER CORPORATION VI-EW-6.0-11
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EW-6.8.1.10 Operating Mechanism

A low voltage system supplied from a battery or voltage transformer may be 
used to operate a closing mechanism. Tripping energy shall be supplied from 
a spring mechanism automatically tensioned when the recloser is closed.

Internal batteries used to operate closing mechanism shall not dependent on 
recloser load current to maintain its state of charge.

The recloser shall incorporate provision to be manually operated using a 
standard operating stick in the event of failure in the electrical control system.

EW-6.8.1.11 Bushing

The HV bushing shall be of high quality glazed porcelain, or 
cycloalipathic epoxy resin having a creepage length as specified in the 
Technical Data Sheet.

EW-6.8.1.12 Current Transformer

I

1
i
k

!J
[J

A sensing multi-ratio bushing current transformer for use with the recioser 
control and protection functions shall be an integral part of the recloser.

They shall be of class and ratio adequate to ensure they do not saturate 
under fault conditions up to the full rated interrupting current.

Current transformers shall be thermally rated to the recloser current rating 
regardless of the ratio selected.

EW-6.8.1.13 Auxiliary Supply

The operating power shall be supplied from an external 230 VAC. 
A 12Vdc battery with 26Ah capacity shall be provided for back up control 
operation in the event of loss of primary supply. The battery shall be capable 
of operating the control for a minimum of 72 hours. If the primary supply has 
not been restored within the allowable discharge time of the battery, the 
control shall automatically shut down. The cable for the external auxiliary 
supply of approx. 20 m long shall be included in the contract.

EW-6.8.1.14 Control Design Features

The design of the control shall include the following:

a. Relay Module
b. CPU Module
c. Power Supply Module
d. Communication Interface Module
e. Front OperatingS Display Module
f. Ethernet /USB / Wi-Fi / Fiber Oplic/RS 232 Communication Module

The panel includes an LCD that shall allow customizable display for viewing 
operational data of the control. The LCD shall include complete metering 
information including all current, voltage and power values along with trip

NATIONAL POWER CORPORATION VI-EW-6.0-12
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values for all profiles. All modules should be replaceable on site without 
removing the recloser controller unit.

Local Control and Indication

The recloser shall be equipped with the following local operation features 
through push-buttons operation:

a. Trip (with no reclosing)
b. Close (Single Shot)
c. Auto reclose ON/OFF
d. Local remote operation
e. View trip Sequences and status information

SCADA Operation and Indication

The recloser is required to be controlled and operated using a remote 
compatible PC with phone modem and applicable software via DNP 3.0 
communication protocol.

As a minimum requirement, the following controls and indications shall be 
provided to the Remote SCADA system using the above protocol:

Control and Indication
a.
b.
c.
d.
e.
f.
9-
h.

J-
k.
l. 
I.

m.

n.

Tripping and closing
Enable and disable automatic sequences (reclosing)
Enable and disable protection 
Change protection setting 
Reset fault flags and currents
Read and display metering data including a summary page 
Read the operation counter
Read the event recorder and display at least 5000 events in time 
sequence complete with feeder current at the time of the event 
Display a summary page which shows the number of fault trips since it 
was last reset
Examine recloser/control system malfunction alarms 
Read all existing recloser settings 
Switch status (open/close) indications
Trip sequences and status information i.e, Protective device and 
sequence which initiated the trip, date and time, Interrupted current, 
etc.
Hotline Tag should be configurable in the control panel for safety and 
protection of personnel during off-line maintenance work.
Buzzer Alarm Trip, Open/Close and Trip Alarm Indications.

EW*6.8.1.15 Sequence of Operation

I
iJ

In the event of fault on the line controlled by the recloser, the recloser shall 
automatically open, and after a minimum dead time, it shall automatically 
reclose and remain closed should the fault along the line is cleared.

In case the fault persists, the recloser shall again disconnect the line being 
controlled. The recloser shall be capable of not less than three automatic
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reclose operations at rated short circuit current should the fault persist and 
then lock out in the open position until reset by hand or remote control.

If the fault is of a transient in nature, the equipment shall remain closed, and 
the operating mechanism shall automatically reset.

The number of operations to lockout shall be adjustable in any combination of 
instantaneous and time-delayed trips up to a minimum of four with a minimum 
dead time of 0.5 seconds for the first operations.

The automatic circuit recloser shall be mechanically and electrically trip free. 
Any applied close signal, either mechanically or electrically, shall not inhibit 
the recloser from tripping on the programmed time-current curve.

Close and trip capacitors shall be used to store the necessary energy for 
operating the recloser. Only the close capacitor energy shall be used for 
closing while both capacitors are available for opening. Trip energy shall be 
available following any electrical close operation.

EW-6.8.1.16 Protection

The automatic circuit recloser to be supplied shall be equipped with but not 
limited with the following protections:

Directional Overcurrent and Earth Fault Protection
Instantaneous and AC Time Overcurrent Protection
Under/Over Voltage
Under/Over Frequency
Harmonics Protection
Negative Phase Sequence Protection
Auto Change Over Protection

All other protections specified in the Technical Data Sheets (TDS)

The controller shall include a sensitive ground/earth fault trip feature that will 
provide tripping of the recloser after a programmable, definite time for ground 
currents below normal ground minimum trip levels. The feature shall have a 
programmable operation to lockout and reclose intervals independent of the 
ground settings. This feature shall be independently selectable for each 
protection profile.

A sequence coordination feature shall be included to allow the control to step 
to through selected operation in the operating sequence without tripping.

The control shall include a cold load pick up feature to prevent the control 
from tripping while energizing non fault system loads.

The Cold Load Pick up feature shall be able to be programmed IN or OUT of 
service.

EW-6.8.1.17 Safety Features

NATIONAL POWER CORPORATION VI-EW-6.0-14m
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The supplied automatic circuit recloser shall comply with arc fault containment 
and venting standards that contained internal arcing and safely vented any 
other generated gases if failure occurs.

The arc fault contained and vented design must be in accordance with the 
requirements of 1EC62271-2011 Clause 6.106 and Annex AA.

F,
EW-6.8.1.18 Metering

The control shall provide instantaneous and demand metering 
programmable integration intervals for the following minimum functions:

with

sr

1. Real, Reactive and Apparent Power for each phase and total
2. Power Factor for each phase and total
3. Voltage magnitude for each phase
4. Current Magnitude for each phase and neutral
5. Positive and Negative Sequence Voltages (magnitude and phase)
6. Positive, Negative and Zero Sequence Currents (magnitude and 

phase)
7. Power Quality Monitoring (TDD up to 15th Harmonics, HDD Up to 

15th Harmonics, Voltage Sags & Swells)

EW-6.8.1.19 Control Security

The control software shall have a programmable security code to limit access 
of control programming functions to authorized personnel.

EW-6.8.1.20 Event Recorder/Histogram

Event recorder shall be provided to record and store events in a non-volatile 
memory. The recorder shall include time and date of event and histogram 
features displays statistical information including tagged min/max values.

EW-6.8.2 Other Technical Requirements

EW-6.8.2.1 Operating and Configuration Editor Software Program

Laptop and all software and configuration editor software program including 
licenses shall be supplied and included in the cost of the equipment in the Bid 
Price Schedule. A set of each type of software including licenses plus 
instruction manuals shall be provided by the Supplier.

EW-6.8.2.2 Training Requirements

The training requirements shall be as specified in the General Technical 
Requirements.

EW-6.9 Measurement of Payment

Measurement of payment for all electrical works shall be based on the bid 
price of each item as shown in the Schedule of Requirements - Electrical 
Works, Section VII of the Bid Document. The cost of each item shall cover all 
works required and described in the pertinent provisions of the specifications.
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PART I - TECHNICAL SPECIFICATION

EW - ELECTRICAL WORKS

EW-7.0

EW-7.1

13.8KV TIE LINE

General

C

"

L

L

EW-7.2

L

L

This specification covers the furnishing of all labor, .materials, equipment and 
other incidentals for the erection/installation of 13.8kV, 3-Phase Tie Line.

The proposed 90 meters (approximate) Batan Solar PV Plant to the nearest 
tapping pole of local Distribution Utility is part of the Solar PV-Diesel Hybrid 
Project that will enable to feed the output energy of the Solar PV Farm to the 
existing distribution system in Batan Island, Albay.

The tie line to be erected/installed shall utilize 1/0 AWG ACSR (Raven) 
designed for 13.8 kV, 3-phase system. The line shall be designed to use 
balanced twisted-pair cable for communication system which shall be 
compatible with the PCU/String Inverter at the solar PV plant and the 
communication interface with the diesel gensets at the DPP site.

The Supplier shall conduct check survey of the proposed tie line route and 
shall establish the required staking, line materials, and any other 
contingencies liable to affect his tender price, as no claim for extra payment in 
this connection will be entertained.

Any discrepancy between the bidding/tentative plan and the actual survey 
conducted by the Supplier shall be reported to NPC for evaluation and 
appropriate action.

The work shall be performed and completed in a workmanlike manner, in 
accordance with generally accepted modem practice in the erection and 
installation of steel poles (tie lines).

All equipment and materials which the Supplier shall supply and install shall 
be new and unused. They shall be suitable for their intended purpose 
complying with all applicable regulations, quality and dimension standards.

Scope of Work

In accordance with the specifications contained in this section and as shown 
on the bid drawings, the works and services to be performed by the Supplier 
for the 13.8 kV tie line shall be essentially consist of, but are not limited to, 
the following:

a) Clearing of right-of-way (6meters wide) from the entire route:

b) Final survey, assessment on the aerial route and staking of Steel 
Poles;
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c) Supply and delivery of Steel Pole, line hardware, Insulators, primary 
conductors, cross-arms, etc.; including dressing and accessories as 
shown on the bid drawings

d) Dressing and erection of Steel Poles, guying and ground wires;

e) Supply and Installation of guying assemblies;

f) Supply and Instailation/stringing of power conductors, communication 
cables, and structure ground wires complete with appurtenances and 
accessories;

g) Furnishing and installation of Pole numbering;

h) Conduct of continuity test on the entire line; and

i) All other works necessary although not specifically mentioned and 
detailed but are required for the complete, safe and reliable operation 
of the Tie Line.

Bidders are required to make an ocular survey of the route of the tie line to 
enable them to see the actual field conditions in order to offer a realistic and 
equitable bid. NPC will extend reasonable assistance and cooperation in 
showing the route of the line.

The Supplier shall conduct check survey of the proposed line route and shall 
establish the required staking for all sites. Any discrepancy between the Plan 
and Profile and the actual survey conducted by the Supplier shall be reported 
to NPC.

The Supplier will be required to perform the entire quantity of work necessary 
to complete the erection of the line at the Contract Unit Price, be it more or 
less than the quantity herein estimated.

It is not NPC's intent to specify all technical requirements or to set forth those 
requirements adequately covered by applicable codes and standards. The 
Supplier shall furnish high quality steel poie(s), cables and its accessories 
meeting the requirements of the specification and industry standards.

EW-7.3 Codes and Standards

All equipment covered by this specification shall be designed, manufactured, 
assembled and tested in accordance with, but not limited to, the latest issues 
of applicable ASTM, AWS, AZI, ASCE, ISO or equivalent standards, including 
all addenda, in effect at time or purchase order unless othenvise stated in this 
specification.

EW-7.4 Line Materials

EW-7.4.1 Scope

This section covers the line material specification for 13.8kV tie line in 
accordance with the requirements specified hereunder and as shown on the 
drawings. The supplier shall meet the following minimum requirements:

r'ATIONAL POWER CORPORATION VI-EW-7.0-2
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ITEM DESCRIPTION REQUIREMENTS

1 Type 1/0 AWG ACSR

2 Code Name RAVEN

3 Total Cross sectional area 53.52mm2 (approx)

4 Ampacity 230 A

5 Outer Layers

a. Material Aluminum
b. Calculated Cross-sectional 

Area, mm2 53.52

c. Stranding No. / diameter,
mm 6/3.37

6 Core

a. Material Aluminum Clad Steel
b. Calculated Cross-sectional 

Area, mm2 8.92

c. Stranding No. / diameter,
mm 1/3.37

7 Conductor overall diameter,
mm 10.1 (approx.)

8 Ultimate Breaking Strength, kN 19.35

9 Rated DC Resistance at 20°, 
Q/km 0.534

10 Weight of Conductor, kg/m 0.216 (approx.)
11 Test Requirements:

a. Stress - Strain Test and
Report Required: Yes

b. Breaking Strength test and 
Report Required: Yes

c. Certified Stress-Strain Test
Reports on a Cable 
identical to be specified 
conductor are acceptable:

Yes

EW'7.4.2 Line Materials Specifications

Describe herein is the general specification of the line materials and 
equipment to be supplied for this project; 
a) Cross Arms

The cross arms to be supplied for this project shall be in accordance 
to ASCE manual 72 ‘Design of Steel Transmission Pole Structures”. 
The materials shall meet ASTM A-570 specification (36 KSI min. steel 
strength) while the galvanizing shall be in accordance with ASTM A- 
123 specific-ation.
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b) Conductors

The conductors to be furnished shall be in accordance with, but not 
limited to, the latest issues of approved standards for ACSR 
conductors.

EW-7.5

EW-7.5.1

c) Insulators

Insulators such as pin, spool and suspension type to be utilized in the 
project shall be in accordance to ANSI standard as to material, 
ultimate tensile strength, leakage distance, etc.

d) Line Hardware

Line hardware shall be made either of aluminum alloy, malleable iron 
or ductile iron with tensile strength in accordance with ANSI standard.

e) Bolts

All bolts such as carriage, double arming, oval, machine, etc. shall be 
hot dip galvanized as per ASTM A-153.

Pole Erection and Line Material Installation

Scope

The general outline of the pole structures, general dimensions, clearances 
and distances of conductors/wires must be in accordance with the NPC 
standard requirements. The steel poles shall meet the following minimum 
requirements;

ITEM DESCRIPTION REQUIREMENTS
1 Structural grade of steel used ASTM A572 grade 345MPa 

(50ksi) (minimum)
2 Number of Pole Sections One (1)
3 Pole Shape Octagonal
4 Welding Method of Processing 

Steel Pole
Submerged-Arc Welding and 
Automatic Shielded Inert Gas 

Metal-Arched Welding (SIGMA)
5 Hot-Dipped Galvanized According to Technical 

Specifications
6 Pole Marking According to Technical 

Specifications

The Supplier shall use standard and accepted practice and method of 
erecting the poles depending on their location. Insofar as practicable, the 
poles shall be selected and matched so that the poles in each structure will 
be of equal cross-section. Except as otherwise provided in this pa.ragraph or 
drawings, or otherwise directed by NPC, all poles shall be set in accordance 
with the following table:

L
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Length of Poles
Depth of Pole Setting

In Earth In Rock
Meter Feet Meter Feet Meter Feet
7.62 25 1.37 4.5 1.22 4.0
9.15 30 1.52 5.0 1.22 4.0
10.67 35 1.68 5.5 1.22 4.0
12.19 40 1.83 6.0 1.22 4.0

The Supplier shall excavate holes for pole setting to a depth indicated in table 
above. The diameter of the holes shall be 20cm larger than the pole diameter 
at ground level. Poles set in holes partly in earth and rock shall be set to a 
depth shown for earth. Poles at angle and dead end points and at the other 
points of unbalanced stress shall be set at six (6) inches deeper than shown 
above, and poles with extra-large diameters shall be used at these points 
whenever possible. Pole structures located in steeply sloping ground shall 
have their depth of setting measured on the downhill sides and sh$ll be at 
least as deep as shown in the above tabulation. Ail poles shall be set to within 
three (3) inches of the specified setting. Alt holes shall be dug in the correct 
locations and shall be large enough to provide for the use of tamping^bars all 
around the poles to the full depth of the holes.

s
L

L

All poles shall be set truly vertical and exact in alignment.

After the poles have been set and aligned properly, the holes shall be 
backfilled with materials consisting of 80% gravel whose sizes ranges f'-om 
7.6cm to 10cm diameter and 20% sand whose sizes range from 3mm to Smin 
by volume. The gravel and sand material shall be filled around the holes and 
compacted thoroughly at 30cm (12 inches) layer by tampering tools before 
placing the next 30cm layer of gravel and sand, until the backfill material 
reaches the ground surface level. Materials from the excavated holes fehall be 
placed and tamped around the poles to a height of 30cm (12 inches) above 
ground line and shall be spread sloping radially outward until it intersects with 
the ground surface. In cases where the poles are located/erecled in the rice 
field areas, excavated materials shall be spread and leveled evenly over the 
site.

In section of the line where the soil bearing capacity is reduced or where 
special conditions is required, the Supplier shall furnish and place concrete 
foundation subject to the approval of NPC.

The Supplier shall number each structure for ground patrol. The retiectorized 
paint shall be weather resistant approved by NPC. The numbers shall be 
painted approximately 3.0 meters from the ground vertically on the flat 
surface of the poles.

EW-7.5.2 Structure Dressings/ Insulator Assemblies

The cross-arms and hardware shall be assembled and installed properly. Ail 
nuts and locknuts shall be adequately tightened.

L
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Braces such as fiat braces, x-braces, shall be attached where required. The 
poles and braces shall be bored as required and shall be attached by the 
Supplier in accordance with the NEMA standard. All nuts shall be tightened 
adequately.

The Supplier shall assemble and Install the insulator assemblies as shown in 
the attached reference drawing.

The number of suspension insulators to be used for a single string of strain 
assembly shall be as indicated in the attached reference drawing.

EW-7.5.3 Guy and Anchor Assemblies

Guy and anchor assemblies shall be installed where required. However, NPC 
resen/es the right to direct the Supplier to change the location of the guy and 
anchor assemblies as may be found desirable in the field,. The guy 
assemblies .shall be log type. Installing a guy assembly shall consist of 
excavating earth to a depth of at least 5'-0", installing anchor log in position, 
backfilling and compacting the backfill and installing the guy wire. Tho' anchor 
rod shall protrude three (3) inches above the ground line when installeid.'

EW-7.5.4 Conductors (Including Compression Joints, Armor Rods,Repair 
Sleeves and Jumpers) Requirement

The Supplier shall install, join, string and sag the conductor in accordance 
with the attached reference drawings.

Tools and Special Equipment

The Supplier shall furnish all tools and special equipment necessary to install, 
join, string and sag the conductor in accordance with the best modem 
practices. NPC reserves the right to approve the tools and equipni^t to be 
used by the Supplier.

Compression Joints

All joints in the conductors shall be in accordance with the recommendations 
of the conductor manufacturer unless otherwise specified by NPC; Ail splices 
in conductors shall be made at least fifty (50) feet (15.24m.) away from the 
structure and no joints will be permitted in spans crossing over existing 
transmission lines or other public utility lines, unless approved by NPC. River 
crossing spans shall also be free from joints.

L

The Supplier shall furnish all necessary accessories, 
compressors, etc., required for making conductor splices.

special tools,

The Supplier shall furnish filler paste for all compression joint consisting of 
seventy percent (70%) zinc chromate and thirty percent (30%) raw linseed oil 
by weight. The paste shall be applied in the manner recommended by the 
manufacturer of the compression joints.

L
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Armor Rods

The Supplier shall install Armor rods where required at points in accordance 
with manufacturer's recommendations and as shown on the attached 
reference drawing. Where it becomes necessary to shift the point of 
attachment after the armor rods are installed, such shift shall not exceed two 
and a half (2-1/2) feet (63.5mm.) either way from the center. If the required 
shift exceeds this limit, the Supplier shall reinstall the preformed armor rods.

Stringing

The stringing operation shall be conducted using method which will not injure 
the conductor. Particular care shall be made to ensure that the conductor is 
not twisted in any manner. NPC reserves the right to approve the stringing 
method used by the Supplier.

Sagging

General |
I

All tie line conductors shall be sagged in accordance with the sag anci tension 
chart for specific type of cable. These sag and tension are in accordance with 
the recommendation of the conductor manufacturer. The loading of the 
conductor shall be such that the design loadings of the structure shall not be 
exceeded during stringing.

Check

a) Tension

As required by NPC to avoid over-stressing the conductor while 
stringing, the conductor tension shall be measured by dynamometer to 
be furnished by the Supplier. The dynamometers used shall be 
frequently calibrated in order to ensure its accuracy.

b) Sags

Ail sags shall be measured by the line of sight method. While the sag 
in all conductors shall be in accordance with the stringing sags 
specified, maximum increase of five percent (5%) will be acceptable 
provided the five percent does not exceed six (6) inches (152mm.) 
and provided that all conductors in the same span assume the same 
sag and the necessary ground clearance is obtained, in any span 
where five percent (5%) of the specified sag is less than two (2) 
inches (51mm.), a maximum increase of two inches will be 
acceptable. A telescope shall be used for the line-of-sight sagging. 
The methods for checking sag and the points at which the checks are 
to be made shall be agreed upon between NPC and the Supplier. It is 
the intent of these specifications that NPC shail be assured, by means 
of sufficient and reasonable number of checks and the ground 
clearances as tabulated in the pertinent drawings are obtain at all 
points, that the tensions are obtain and the general appearances of 
the line will be satisfactory.
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c) Sagging Information

The Supplier shall submit to NPC, on approved form, the following 
information concerning the sagging of the conductor and shield wire:

I EW-7.5.5

I

tl

1. Date
2. Type of conductor or shield wire sagged
3. Span sagged
4. Measured sag, in meters
5. Temperature in 0C or °F
6. Relative elevations of point of supports.

Jumper Connection

At all dead-end structures or angle structures, where required, the jumper 
connections shall be formed in a neat and workmanlike manner.

Repair Sleeves

Compression type repair sleeves may be used to repair minor damage to the 
conductor. Provided that:

a) At the location of the damage on the conductor to be repaired not 
more than one third (1/3) of the outer aluminum strands are damaged 
over a length of not more than four (4) inches.

b) Not more than two (2) strands in the outer layer are broken, no 
strands in the inner layer of aluminum strands are broken, and the 
cross-sectional area of the damage strands is not reduced by more 
than twenty-five percent (25%).

Communication Cables

The tie line shall be designed to include the communication cable and its 
necessary interfaces and auxiliaries. The communication cable must be 
clamped or banded to the poles with stainless steel straps. Drilling of holes to 
the steel pole for a bolt attachment is prohibited.

The communication cables shall be installed with appropriate clearance to the 
energized power cables for at least 43 inches from the lowest sag. The 
following clearance to the ground as per NESC shall be implemented:

Type of 
Location

Neutral
or

Comm.
Grounded 
Span Guy TPX

7.2/12.5 i 14.4/25 19.9/35

kV kV kV
1

Railroads 23.5 ft 24.0
ft 26.5 ft

Trucks Over 8
Feet 15.5 ft 16 ft 18.5 ft
Water - No 
Sailboats 14.0 ft

---
---

--
\

cn 17.0
Over fields,
orchards, forest. 15.5 ft 16.0

ft 18.5 ft

(WIONAL POWER CORPORATION VI-EW-7.0-8
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etc.

Pedestrians Only 9,5 ft 12.0
ft 14.5 ft

Oversized
Vehicles - greater 
than 14 feet in 
height
(x = known height 
of the oversized 
vehicle)

X+ 1.5 ft X + 
2ft X + 4.5 ft

Vertical
Clearance Over 
Buildinos

Accessible 10.5 ft 11.0
ft 13.5 ft

Non-accessible 3.0 ft 3.5
ft 12.5 ft

EW'7.5.6 Hauling of Tie Line Materials

Hauling of steel pole, power conductor, line hardware, insulators and other tie 
line rnaterials shall be placed in a flat floored vehicle sufficient to carry its load 
with wooden loggings facing the floor and shall be kept intact while in transit.

EW-7.6 Factory Assembly and Tests

EW-7.G.1 Field and Acceptance Test

Field tests and acceptance tests shall be performed by the Supplier to be 
witnessed by NPC on the various components of the tie line to determine 
whether requirements of the specification have been fulfilled. The Supplier 
shall provide instructions and acceptance criteria for field testing and 
commissioning for NPC’s reference and application for the tie line sys tem.

Four (4) certified copies of the reports of all routine tests mentioned herein 
based on specification standard shall be furnished to NPC immediately within 
a maximum of fifteen (15) days following the completion of the tests. For 
equipment and materials which had the required type test already, the type 
test certificates shall be submitted by the Supplier together with his proposal.

If, however, NPC opted not to witness the Factory Acceptance Tests, NPC 
will issue a Certificate of Waiver of Tests Witnessing/Inspection for the 
equipment and materials. In such case, the Supplier shall proceed with the 
Factory Tests in accordance with the requirement of the specification and the 
manufacturer’s test specification as approved by NPC,

If any of the tie line components(i.e. steel poles, insulators, conductors, 
hardware, etc.) fail to pass any test, NPC may, at his own judgment, direct the 
Supplier to make any necessary corrections or alterations to it for minor 
defects or to replace it forthwith for major defects. Any and all expenses that 
might result by the supply and installations of new parts or by modification of 
existing parts and any and all expenses resulting in additional tests made 
necessary by failure of the tie line component to meet the guarantees and
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other requirements of the specification shall be borne by the Supplier. The 
costs of witnessing the Factory Acceptance Tests by NPC or his 
representative(s) as a result of re-test to be conducted on the equipment shall 
also be borne by the Supplier.

EW-7.6.2 Final Completion of Work

After all the conductors are completely strung, Supplier and NPC shall 
conduct a joint final inspection from tapping point to receiving end of the line. 
The Supplier must satisfy NPC that all minimum requirements indicated on 
the General Design Data for 13.8kV, Single Circuit, Steel Pole Tie Line had 
been met, especially the minimum clearance to ground of the conductor. A 
continuity test of the line from the tapping point to the receiving end must also 
be conducted in order to ensure that the entire line is continuous. The 
decision made by NPC in any defect as found by him shall be final and all the 
requirements must be complied by the Supplier after receipt of official written 
communication before a Certificate of Final Completion of work is to be 
provided.

Measurement of Payment

Measurement of payment for all electrical works shall be based on the bid 
price of each item as shown in the Schedule of Requirements - Electrical 
Works, Section VII of the Bid Document. The cost of each item shall cover all 
works required and described in the pertinent provisions of the specifications.

I

I
i
I

I
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PART I - TECHNICAL SPECIFICATION

MW - MECHANICAL WORKS

MW-1.0 GENERAL

The Work to be done under this section shall include the furnishing of all 
labor, materials, equipment, tools, and other incidentals for all mechanical 
works enumerated hereunder or as shown on the accompanying drawings for 
the Design, Supply, Delivery, Installation, Testing and Commissioning of 
Satan Island Solar PV-Diesel Hybrid System (With Energy Storage 
System).

The work shall be performed and completed with high quality workmanship in 
accordance with generally accepted modern practice in the design, supply, 
delivery, installation, test and commissioning of mechanical equipment and 
associated works for the safe and reliable operation of project.

All equipment and materials including its associated structures and necessary 
accessories which the Supplier shall supply and Install, and which thereafter 
will be incorporated in the plant shall be new and unused. They shall be 
suitable for their intended purpose and appropriately matched to other items 
complying with all applicable regulations, quality, and dimension standards.

The Supplier shall closely coordinate with other disciplines to avoid 
interference with other works specified in the relevant sections of this 
specification.

MW-2.0 SCOPE OF WORK

It is not the intent of this specification to specify all technical requirements or 
to set forth those requirements covered by applicable codes and standards. 
Supplier shall furnish high quality work, materials and equipment meeting the 
requirements of this specification and industry standards.

The Supplier shall conduct actual inspection of the site and thoroughly 
investigate and familiarize himself with all the conditions at site, determine the 
required quantity of materials and equipment to be supplied/utilized during the 
project execution, determine possible sources of materials and equipment to 
be supplied, and verify the actual scope of works and relative costs. Any 
and/or all expenses arising through the lack of knowledge or understanding 
regarding the existing conditions of the site shall be the responsibility of the 
Supplier and no additional payment thereof shall be made by NPC.

The Supplier shall also be responsible to assess and detennine all and every 
work and sen/ice although not specifically detailed but are deemed required to 
fully complete the work and smooth execution of the project. Relative costs of 
any additional works or materials which the Supplier deemed required or 
necessary to complete the works shall be included in the bid proposal.

I
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The work to be done under this section shall comprise the furnishing of aii 
labor, tools, equipment, supply of appurtenant materials and other incidentals 
including instaliatlon/erectlon and test of ail mechanical works enumerated 
hereunder in accordance with the specifications contained herein and as 
shown in the drawings or otherwise directed by the NPC, which shall consist 
of but not limited to the following:

a) One (1) lot of Domestic Water Supply system consisting of one (1) unit 
of 1,000-liter elevated water storage tank, five (5) units of hose bibb 
20mm 0, one (1) set of garden hose with female thread hose 
connection and free standing hose reel, one (1) unit Jetmatic Hand 
Pump: and associated steel supports, piping, vaives, pipe fittings, 
gaskets, flanges, bolts and nuts, pipe supports and other accessories 
including excavation and backfiiiing of embedded pipes, disinfection 
and hydrotesting of the system and othef incidentals as required to 
complete the piping system;

The Jetmatic Hand Pump shaii be installed above the rainwater 
cistern tank that is directly connected to the gutter of solar panels 
arrays which coiiects rainwater;

b) One (1) lot of Portable Type Fire Extinguisher, to be instaiied as 
shown on the drawings and/or as specified in MW-5.2;

c) One (1) iot of painting materials to be applied to all equipment, pipes, 
steei structures, pipe's supports;

d) Provide labels or Standard Plant Identification Number (SPIN) for all 
equipment, valves, piping, and instruments supplied; and

e) All other works and services including those that are not specifically 
detailed herein but are required to fully complete the project.

MW-3.0 MATERIALS AND EQUIPMENT

MW>3.1 General

All materials, equipment, devices, and accessories to be supplied under this 
contract shall be new and unused, free from defects and imperfections and 
best suited for the purpose intended. Materials used in the manufacture and 
installation of all equipment to be furnished shall be of the required quality 
used in commercial products of reputable manufa:turers. All equipment and 
materials shall conform to the latest specifications and provisions of approved 
standards of engineering societies or other equivalent standards approved by 
NPC. The work shall be performed and completed in a high-quality 
workmanship, in accordance with generally modern accepted practice in the 
fabrication, assembly, installation and test of all equipment and materials 
supplied by the Supplier, notwithstanding ary omission from these 
Specifications or drawings.

Defect and damages to the equipment resulting from faulty installation works 
shall be repaired and/or replaced by the Supplier at no cost to the NPC,

NATIONAL POWER CORPORATION
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MW-3.2

MW-3.3

Code and Standards

The supply, installation and test of equipment and materials shall conform to 
the latest specifications and provisions of the following engineering societies 
or other internationally accepted standards. Other standards which ensure 
equal or higher quality than the standards mentioned below will be accepted 
provided they meet the requirements of existing laws and regulations of the 
Government of the Republic of the Philippines.

ANSI American National Standard Institute
ASME American Society of Mechanical Engineers
ASTM American Society of Testing Materials
AWS American Welding Society
FM Factory Mutual Engineering
HIS Hydraulic Institute Standards
NEC National Electric Code
NEMA - National Electrical Manufacturer's Association
OSHA Occupational Safety Health Act of 1970
PEC Philippine Electric Code
UL Underwriter Laboratories
NFPA National Fire Protection Association

In the event of any conflict among the above listed codes or this Specification, 
Appendices and Attachments, Bidder shall refer the conflict to NPC for written 
resolution. In addition to the above codes and standards, Bidder shall comply 
with all applicable State and local laws and regulations.

Equipment Foundation

All equipment shall be installed in accordance with the manufacturer’s 
recommendations and applicable codes and standards. Requirements for 
concrete foundations where the equipment are to be mounted shall be 
referred to the relevant Civil Works Specifications.

The Supplier shall be responsible for the correct positioning and leveling of 
the equipment and auxiliaries, and any checking made by the NPC during the 
course of the work shall not relieve the Supplier from his responsibility. During 
installation works, electro-mechanical equipment shall be carefully lifted or 
glided on the foundation by using only approved methods and equipment, and 
in a manner that will prevent damage to the equipment and foundation. The 
equipment shall be positioned on a location as sfiown on the drawings and 
shall be leveled and checked true to grade and alignment before final 
grouting. The Supplier shall strictly adhere to the installation 
procedures/manuals provided by Manufacturers of the equipment.

Prior to equipment mounting and grouting, the surface area and blackouts of 
concrete foundation shall be cleaned of all dirt by any approved means. 
Chipping of concrete surface to the required thickness shall be done by any 
approved methods without damaging the concrete structure as a whole.
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The pouring of concrete to secure in place any equipment on its concrete 
foundation shall not be made until the NPC has verified the correct location of 
the foundation. Should incorrect positioning be ascertained after the concrete 
pouring, the Supplier shall make the correction at his own expense.

The concrete foundation surfaces shall be free of any loose materials, oil, 
water, or any other contaminants that would prevent the grout from bonding. 
The concrete shall be chipped to expose a minimum aggregate so as to 
remove all laltance and provide a rough surface^ for bonding. The exposed 
surface shall be blown with compressed air free of oil to remove dust.

All materials, equipment, devices, and accessories to be supplied under this 
contract shall be new and unused, free from all defects and imperfections, 
and best suited for the purpose intended. Materials used in the manufacture 
and installation of all equipment to be furnished shall be of the required 
quality used in commercial products of reputable manufacturers. All 
equipment or substitute materials and equipment to be used shall conform to 
the latest specifications and provisions of approved standards of engineering 
societies or other equivalent standards approved by NPC.

All materials, parts, and assemblies to be used shall be tested conforming to 
the latest specifications and provisions of approved Standards of Testing 
Materials. Results of the test shall be made to provide means of determining 
compliance with the applicable specifications. When requested, all tests or 
trials shall be made in the presence of NPC’s duly authorized representative.

If the equipment fails to meet the guaranteed performance as determined by 
the test, the Supplier shall promptly make the necessary modifications at no 
cost to NPC.

Brochures, catalogs and other related technical data of materials and 
equipment to be supplied by the Supplier under this contract shall be 
submitted by the Supplier for NPC's review and a|>proval prior to fabrication. 
Equipment or articles installed or used without such approval shall be at the 
Supplier’s risk of subsequent rejections.

MW-3.4 Piping System

MW-3.4.1 Steel Pipe

Domestic water piping installed within the area of the elevated water tank and 
hand pump shall be constructed from ASTM A53, Grade A, Schedule 40, 
seamless and hot dip galvanized.

All steel piping 65mm 0 and above shall be constructed with flanged joints or 
butt-welded joints and fittings. Pipes 50mm 0 and below shall be connected 
with threaded joints. Steel pipes installed aboveground shall be properly 
supported to avoid pipe sagging.
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MW-3.4.2 PVC Pipe

I
1

MW-3.5

MW-3.5.1

I
I
I

II

Domestic water supply and distribution piping shall generally be constructed 
from Unplasticized Polyvinyl Chloride (uPVC) pipe, Class 150, conforming to 
ASTM D-1784 or approved equivalent, except othen/vise specified.

MW-3.4.3 Pipe installation

All Unplasticized Polyvinyl Chloride (uPVC) water piping shall generally be 
embedded not less than 300mm from the ground surface to the bottom of 
pipe.

The Supplier shall install the piping system in a thorough manner and with 
good workmanship, in accordance with the drawings and specifications or as 
directed by NPC. All pipes, fittings, valves, and appurtenances shall be free 
from dirt or other foreign matters before laying. In the installation of the pipes, 
care shall be taken to prevent the pipes from becoming dogged during the 
progress of the work. Should any pipe become either partially or wholly 
clogged before final acceptance of the work, it shall be cleaned out by the 
Supplier in a manner satisfactory to NPC or shall be replaced by and at the 
expense of the Supplier. Open end shall be temporarily plugged, otherwise, 
suitably closed when necessary. Special care shall be taken in carrying out 
the installation of joints, branches, valves, and other fittings.

After installation, pipe insides shall be washed thoroughly using high pressure 
cleaning pump. Water for washing must be clean enough not to damage the 
equipment.

All existing facilities which are affected and damaged during the installation of 
piping shall be replaced and/or restored to its original appearance by the 
Supplier at his own expense.

The Supplier shall strictly observe the safety requirements/regulations of NPC 
during the performance of the work.

Prior to the start of all piping works, the Supplier shall coordinate with NPC 
personnel at site to avoid interference with the existing installations or other 
structures. In case interference occurs, NPC will decide which work is to be 
relocated.

Corrosion Protection and Painting 

Painting

The Supplier shall be responsible for the adoption of preparation procedures 
and protective coating systems that are suitable for the environment 
experienced by the various equipment and piping systems and conforming 
manufacturer’s recommendation and applicable standards.

Painting shall generally be applied to metallic surfaces unless otherwise 
specified.

NATIONAL POWER CORPORATION
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Where a specific coating system is mentioned elsewhere in the specification, 
the Supplier shall accept responsibility for the suitability for such system. The 
Supplier has the option to nominate an alternative coating system that is of 
equal or better quality subject for the approval of NPC.

All other equipment and steel piping installed outdoors and indoors shall be 
prime coated with 80 microns DFT zinc rich epoxy paint and 80 microns DFT 
of chlorinated rubber for each intermediate and topcoat.

MW-3.5.2 Hot Dipped Galvanizing

The zinc protective coat shall be adherent, smooth, and free from 
discontinuity and imperfections such as bubble, porosity, cracks, or other 
irregularities of the protective layer. The thickness of applied layer shall 
correspond to a minimum rate of 550 gm/m2.

MW-3.6 Tag Numbers/Standard Plant Identification Number (SPIN)

Tag Numbers or SPIN for all supplied equipment and materials shall be 
provided by the Supplier.

Tag Numbers/SPIN are designation codes which shall be used to achieve 
uniformity and standardization in identifying each component and equipment 
for installation, maintenance, documentation, and record purposes. The Tag 
Numbers/SPIN shall be clearly inscribed in a stainless steel or equivalent 
corrosion resistant metal in accordance with the NPC Standard Specifications.

Tag Numbers/SPIN are generally specified or indicated on the Bid drawings. 
In case of supplied equipment, portable type fire extinguishers, valves, 
instruments, or devices are not designated with lag numbers or SPIN, the 
Supplier shall assign a number subject to the approval of NPC.

MW-4.0 DOMESTIC WATER SUPPLY SYSTEM

MW-4.1 General

This section provides the essential information for the design, supply, 
installation, construction, test, and commissioning of Domestic Water Supply 
System to provide the water requirements of the plant including the required 
excavation and backfilling of pipe trenches.

The work shall include, but not limited to the following:

a) Domestic Water Supply system consisting of one (1) unit of 1,000-liter 
elevated water storage tank, five (5) unils of hose bibb 20mm 0 
bronze body screwed ends Class 150, one '1) set of garden hose with 
female thread hose connection and free s\anding hose reel, one (1) 
unit Jetmatic Hand Pump; and associated steel supports, piping, 
valves, pipe fittings, gaskets, flanges, bolts and nuts and other 
accessories;

b) One (1) lot of piping works, valves, instrumentation and necessary 
accessories including the required excavation and backfilling works for
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I

embedded pipes, disinfection and hydrostatic testing of the 
system(under the presence of NPC) and other incidentals as required 
to complete the piping system.

MW-4.2 Elevated Water Storage Tank

The Supplier shall supply, deliver, install and test one (1) set of water storage 
tank. The water storage tank shall have a minimum capacity of 1000 liters 
and shall be of polyethylene type, vertical cylindrical, with ellipsoidal heads or 
approved design, to be erected/installed with steel supports as shown on the 
drawings.

The water storage tank shall be complete with manhole, inlet and outlet 
nozzles with valves, overflow pipe, strainer, drain nozzle with valve, level 
switch nozzle with valve, level switch nozzle witn plug (for future use), pipe 
supports, access ladder and supporting steel structures.

Tank foundation and supporting steel structures shall be in accordance with 
requirements of relevant Civil Works specifications and drawings,

MW-4.3 Pump

MW-4.3.1 Jetmatic Hand Pump

The scope of work shall cover the supply, delivery, installation at the cistern 
tank and test of One (1) unit of hand pump complete with brass foot valve, 
stainless steel screen with 5mm 0 slots, associated valves, flanges, bolts, 
nuts and other accessories necessary for the safe and reliable operation of 
the domestic water supply system.

The hand pump shall have a minimum discharge capacity of 0.455 m3/h 
(2gpm) and capable of lifting water at a minimum depth of 7.6 m. The hand 
pump shall be reciprocating type and made of cast iron. The pump shall be 
installed above the rainwater cistern tank.

The pump shall be complete with necessary fittings and accessories to 
provide the safe and reliable operation of the pumping system.

The following documents shall be submitted by the Supplier for NPC’s review 
and approval:

a) Technical data, specifications, and catalogues;
b) Outline/assembly and installation drawings showing all the 

dimensions; and
c) Operation and maintenance manuals.

MW-4.4 Piping, Valves and Fittings

Domestic water supply and distribution piping shall be constructed from 
Unplasticized Polyvinyl Chloride {uPVC) pipe, Schedule 40 or Class 150, 
conforming to ASTM D-1784 or approved equivalent.
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Gate valves, shall be made of bronze or stainless steel, rising stem, union 
bonnet, inside screw, solid wedge or plug type disc, with screwed or flanged 
ends. Check valves shall be of swing type, cast bronze and with screwed 
ends.

Valves of all sizes shall have a rating of not less than Class 150.

The garden hose shall be 30m long outfitted with 20mm 0 female thread 
hose connection (for hose bibb) to be used for cleaning of solar panels and 
one (1) extendable/telescopic panel cleaning pole with squeegee and sponge 
at least 12ft (fully extended) with hose attachment (as specified on GW-8.0 
“Tools for Solar PV System”). Garden hose shall also be provided with 
retractable free-standing hose reel with heavy duty carrying frame and 
revolving handle.

Domestic water piping installed within the area of the elevated water tank 
shall be constructed from ASTM A53, Grade A, Schedule 40, seamless and 
hot dip galvanized.

MW-4.5 Testing

After installation of the equipment, the Supplier shall perform necessary tests 
at the site to determine its compliance with the requirements of the 
specifications. All costs for testing shall be borne by the Supplier.

MW-4.S.1 Water Storage Tank

Upon completion of the tank, it shall be filled with water at a proper pressure 
to fill the tank to the maximum water level. The water shall remain in the tank 
for at least twenty-four (24) hours after which observations for leaks and other 
defects shall be made.

All defects shall be corrected by the Supplier to the satisfaction of NPC before 
final acceptance of the work is made. Any leakage that is disclosed in the test 
shall be repaired by the Supplier.

All equipment and appurtenances necessary to carry out the tests and any 
repair, if required, shall be borne by the Supplier.

MW-4.5.2 Domestic Water Supply Piping System

The piping system shall be hydrostatically tested at a pressure of 1.5 times 
the operating pressure of the system.

Tests may be applied to sections or the entire systesm. The test shall be made 
between valves and sections of not more than 305m (1000 ft) in accordance 
with the American Water Works Association (AVWVA). There shall be no 
leakage whatsoever from the pipes, fittings and connections for each section 
tested while the system is under the test pressure for the period of not less 
than thirty (30) minutes of the total time to inspect all portions of the waterline 
under test, whichever is longer. During the test, valves shall be opened and 
closed. Any leakage or any defect disclosed by the tests prior to the
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acceptance shall be corrected and repaired by the Supplier at his own 
expense to the satisfaction of NPC.

Before any test is made, the Supplier shall notify NPC in advance so that 
such test may be witnessed. All expenses that may be incurred during the 
tests shall be borne by the Supplier.

MW-5.0

MW-5.1

FIRE FIGHTING SYSTEM

General

The Supplier shall supply the specified number of UL/FM approved Portable 
Type Fire Extinguishers complete and ready for operation and shall be 
installed at their corresponding place of use as specified below and shown on 
the drawings.

The Supplier shall place the fire extinguishers where they are readily 
accessible and available in the event of a fire with reference to the layout of 
the plant.

One fire extinguisher will be placed inside or near the ESS and the 
guardhouse. Fire extinguishers shall be placed near inverters and junction 
boxes. One fire extinguisher is required for every installed inverter of the solar 
PV plant. However, if deemed necessary the number of fire extinguishers 
shall vary depending on the approved layout of the whole solar plant.

Fire extinguishers Installed outdoors shall be installed with an appropriate 
cabinet with breakable glass complying with NFPA standards.

Final quantity may be adjusted per supplier's recommendation but in no case 
be less than the specified minimum requirements. The location shall conform 
with NFPA standards or any equivalent standard.

MW-5.2 Portable Type Fire extinguisher

The Supplier shall provide complete and ready for operation Portable Type 
Fire Extinguisher, filled with Clean Agent (HCFC or Halotron I Type), 7.1 kg. 
(15.5lbs), wall-hung type (for indoor installation) or provided with surface 
mounted cabinet (for outdoor installation) equipped with release valve, dial 
gauge indicator, appropriate length of hose with nozzle, locking pin, carrying 
handle and wall-mounting bracket. The fire extinguishers shall be of the same 
brand and model.

The fire extinguisher shall be Underwriter Laboratories/Factory Mutual 
approved and of rechargeable cylinder with five (£I) years guarantee against 
leak.

The fire extinguisher shall be suitable for the protection against class ABC 
fires using Clean Agent (Hydrochlorofluorocarbon or Halotron I Type) that is 
environmentally safe and leaves no residue.

The fire extinguishers shall be check-weighed at interval of six (6) months 
from the date of delivery for a period of one (1) year and if found to be
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undercharged (unless used by an NPC personnel) shall be filled and 
recharged by the Supplier at no expense to NPC.

MW-S.3 Submittal

The Supplier shall submit the technical specifications/data and 
brochures/catalogs of the fire extinguishers for the approval of NPC prior to 
purchase.

MW-6.0 GUARANTEE

The Supplier shall guarantee that he will repair, and/or replace, at his own 
expense, the equipment and machineries, against defect, in design, 
workmanship and materials for a period of one (1) year after the Goods have 
been installed and commissioned. The Supplier guarantees that when the 
equipment and/or material are placed in operation and/or use, it will perform 
in the manner as set forth in the Contract.

MW-7.0 MEASUREMENT OF PAYMENT

Measurement of payment for all Mechanical Works shall be based on the bid 
price of each item in the Schedule of Requirements (Bid Price Schedule). 
The cost shall cover all works required and described in the pertinent 
provisions of the specifications.
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PART II - TECHNICAL DATA SHEETS 

EW - ELECTRICAL WORKS

Drawings and Documents to be Submitted during the Bid
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PART II - TECHNICAL DATA SHEETS

EW - Electrical Works

Technical Requirements

1. The Bidder is required to provide all the information required under the column “Supplier’s 
Data". Although not given by NPC, the Supplier’s Data shall be based on the International 
Standard.

2. NPC’s requirements are indicated below. The Supplier shall indicate their data 
corresponding to the said NPC requirements to facilitate evaluation of Supplier’s 
compliance to the specifications.

3. Deviation from the requirements indicated in the technical data sheets and non
submission of the required drawings and documents listed as Annexes A to E and F-1.0 
to F-9.0 shall be ground for disqualification.

4. All data and information specified in the requirements shall be in English language.

NATIONAL POWER CORPORATION VI-TDS (EW)-Bid-1
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)
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ANNEX A - LETTER OF AUTHORIZATION AND GUARANTEE
STATEMENT

The following Drawings and Documents shall be submitted by the Supplier in sequential 
order as listed hereunder and shall be attached in the bid documents as Annexes. All data 
and information shall be in English language.

Letter of Authorization and Guarantee Statement for the Following Equipment;

a. Solar PV (SPV) Module
b. String Inverter
c. Energy Storage System (ESS)
d. Power and Energy Management System (PEMS)

either from the following:

• Original Equipment Manufacturer (OEM); or
• Licensee of the OEM accompanied by a Certification from OEM as a Licensee or the 

Licensee Agreement; or
• Authorized Distributor (accompanied by a Certificate of Authorized Distributorship 

from the OEM/Licensee of the OEM. If from the Licensee, a Certification from the 
OEM as a Licensee or the Licensee Agreement must also be submitted).

Note: Documents or brochures submitted must be in English language as stated in 
Section il-ITB Clause 11.0.

NATIONAL POWER CORPORATION VI-TDS (EW)-Bid-2
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

ANNEX B - SCHEMATIC DIAGRAM

The following Drawings and Documents shall be submitted by the Supplier in- 
sequential order as listed hereunder as Annexes during the bid process. All data and 
information shall be in English language and shall be drawn using the metric system as 
unit of measurement.

Annex B Schematic Diagram of the Proposed Solar PV-Diesel Hybrid Power Plant 
(with ESS) showing all equipment/components to be furnished including 
interfacing and communication system of the Solar PV with the Existing 
Power Plant

Note: Failure to submit drawings and documents listed hereunder Annex B shall be 
ground for disqualirication.

NATIONAL POWER CORPORATION VI-TDS (EW)-Bld-3
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DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING AND 
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HYBRID SYSTEM (WITH ESS)
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ANNEX C - ESS Manufacturer’s Track Record Data Sheet

Brand and 
Model

Capacity
Installed

(MW)
Date Installed Client’s Name Location Client’s Contact Details

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER OORPORATION VI-TDS (EW)-Bid-4
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DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING AND 
COMMISSIONING OF BATAN ISLAND SOLAR PV-DIESEL 
HYBRID SYSTEM (WITH ESS)
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ANNEX D - Battery Module Manufacturer’s Track Record Data Sheet

Brand and 
Model

Capacity
Installed
(MWh)

Date Installed Client’s Name Location Client’s Contact Details

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TDS (EW)-Bid-5
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DESIGN, SUPPLY. DELIVERY, INSTALLATION, TESTING AND 
COMMISSIONING OF BATAN ISLAND SOLAR PV-DIESEL 
HYBRID SYSTEM (WITH ESS)
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ANNEX E - PEMS Manufacturer’s Track Record Data Sheet

Brand and 
Model

No. of Units 
Installed Date Installed Client’s Name Location Client’s Contact Details

• Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TDS (EW)-Bid-6
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

F-1.0 SOLAR PV PLANT

ITEM DESCRIPTION
NPC

REQUIREMENTS
SUPPLIER’S

DATA

F-1.1 Total Capacity of Solar PV 
Plant at AC Side At least 300 kW

F-1.2 Total Number of Inverters 
connected in parallel By Supplier

F-2.0 SOLAR PV MODULES

ITEM DESCRIPTION
NPC

REQUIREMENTS
SUPPLIER’S

DATA

F-2.1 Manufacturer By Supplier

F-2.2 Model By Supplier

F-2.3 Place of Manufacture By Supplier

F-2.4 Cell Type Monocrystalline Silicon

F-2.5 Rated Power (Wp) at STC By Supplier

F-2.6 Efficiency At least 21%

F-3.0 STRING INVERTER

ITEM DESCRIPTION NPC
REQUIREMENTS

SUPPLIER’S
DATA

F-3.1 Manufacturer By Supplier

F-3.2 Model By Supplier

F-3.3 Place of Manufacture By Supplier

F-3.4 Rating By Supplier

F-3.5 Efficiency >95%

F-3.6 Output Voltage (Vac)
480 V (nominal voltage 
adjustable by ±5% via 

system set points)
F-3.7 Output Frequency (Hz) 60 Hz, ±0.5%

Name of Firm Name & Signature of Representative

NATIONAL POWER CORPORATION

Designation
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DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)
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ITEM DESCRIPTION NPC
REQUIREMENTS

SUPPLIER’S
DATA

F-3.8 Data Interface Modbus

F-3.9 Topology Transformerless

F-4.0 SOLAR PV PLANT (SPP) TRANSFORMER

ITEM DESCRIPTION NPC
REQUIREMENTS

SUPPLIER’S
DATA

F-4.1 Manufacturer / Brand By Supplier

F-4.2 Place of Manufacture By Supplier

F-4.3 Rated Capacity 400 KVA

F-4.4 No. of unit/s 1 set

F-4.5 Number of phase Three (3)

F-4.6 Frequency, Hz 60

F-5.0 ENERGY STORAGE SYSTEM (ESS) TRANSFORMER
ITEM DESCRIPTION NPC

REQUIREMENTS
SUPPLIER’S

DATA
F-5.1 Manufacturer / Brand By Supplier

F-5.2 Place of Manufacture By Supplier

F-5.3 Rated Capacity 150 kVA

F-5.4 No. of unit/s 1 set

F-5.5 Number of phase Three (3)

F-5.6 Rated operating frequency,
Hz 60

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TDS (EW)-Bid-8
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

F-6.0 ENERGY STORAGE SYSTEM

ITEM DESCRIPTION NPC
REQUIREMENTS

SUPPLIER’S
DATA

F-6.1 Manufacturer By Supplier

F-6.2 Model By Supplier

F-6.3 Place of Manufacture By Supplier

F-6.4 Nominal Rating (kW) 120+10% overload

F-6.5 Usable Energy >120 kWh

F-6.6 Power Swing (kW) 120

F-6.7 Reverse Power Swing (kW) 120

F-6.8
Power Swing and Reverse 
Power Swing Response time 
(milliseconds)

<200

F-6.9 Power Factor -1 to +1

F-6.10 Operating Frequency (Hz) 60 Hz

F-6.11

Technical and Functional 
Requirements for the Battery 
Management System, Power 
Conversion System, ESS 
Control System and ESS 
Enclosure/Cabinet as stated 
in EW-2.4 ESS

Required

F-6.12 Manufacturer’s Track Record > 5 years

F-6.13 List of Reference Projects 
with contact details1 Required

F-7.0 BATTERY MODULES

Use Annex C

Name of Firm Name & Signature of Representative

NATIONAL POWER CORPORATION

tj

ITEM DESCRIPTION NPC
REQUIREMENTS

SUPPLIER’S
DATA

F-7.1 Model By Supplier

Designation

VI-TDS (EW)-Bid-9
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM {WITH ESS)

LuzP22Z1382Se

ITEM DESCRIPTION NPC
REQUIREMENTS

SUPPLIER’S
DATA

F-7.2 Manufacturer By Supplier

F-7.3 Chemistry NMC, LMO, Blended LMO 
/ NMC, LFP

F-7.4 Gross weight of one Battery 
Module <60 kg

F-7.5 Nominal Capacity (Ah) By Supplier

F-7.6 Current Operational Install 
Base At least 1 MWh

F-7.7 List of Reference Projects 
with contact details2 Required

F-8.0 POWER AND ENERGY MANAGEMENT SYSTEM

ITEM DESCRIPTION NPC
REQUIREMENTS

SUPPLIER’S
DATA

F-8.1
Technical and Functional 
Requirements as stated in
EW-3.0 PEMS

Required

F-8.2 List of Reference Projects 
with contact details3 Required

Hybrid Controller

F-8.3 Manufacturer By Supplier

F-8.4 Model By Supplier

F-8.5 Place of Manufacture By Supplier

Genset Controller

F-8.6 Manufacturer By Supplier

F-8.7 Model By Supplier

F-8.8 Place of Manufacture By Supplier

2 Use Annex D
3 Use Annex E

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TDS (EW>Bid-10
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY, INSTALU\TION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)
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ITEM DESCRIPTION NPC
REQUIREMENTS

SUPPLIER’S
DATA

Solar/PV Controller4

F-8.9 Manufacturer By Supplier

F-8.10 Model By Supplier

F-8.11 Place of Manufacture By Supplier

ESS ControIler/ESS Control System5

F-8.12 Manufacturer By Supplier

F-8.13 Model By Supplier

F-8.14 Place of Manufacture By Supplier

F-9.0 AUTOMATIC CIRCUIT RECLOSER

ITEM DESCRIPTION NPC
REQUIREMENTS

SUPPLIER’S
DATA

F-9:i Manufacturer By Supplier

F-9.2 Place of Manufacture By Supplier

F-9.3 Brand/Model By Supplier

F-9.4 Type Solid Dieiectric Vacuum 
Interrupter

F-9.5 Phase Three

F-9.6 Rated Frequency 60 Hz

F-9.7 Nominal Rated Voltage 13.8 kV

4 If the Solar/PV controller and the ESS Control System/ESS controller is built-in the String Inverter(s) 
and ESS respectiveiy, the supplier shall indicate the brand and model of the said controllers.
5lf the Solar/PV controller and the ESS Control System/ESS controller is built-in the String lnverter(s) 
and ESS respectively, the supplier shall indicate the brand and model of the said controllers.

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TDS (EW)-8id-11
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DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)
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PART II - TECHNICAL DATA SHEETS 

EW - ELECTRICAL WORKS

Documents to be Submitted during Post-Qualification

TABLE OF CONTENTS

SECTION DESCRIPTION PAGE

G-1.0 Solar PV Plant VI-TDS (EW)-PQ-I

G-2.0 Solar PV Modules VI-TDS (EW)-PQ-1

G-3.0 String Inverter VI-TDS (EW)-PQ-2

G-4.0 Solar PV Plant (SPP) Transformer VI-TDS (EW)-PQ-3

G-5.0 DC Box VI-TDS (EW)-PQ-5

G-6.0 AC Combiner Box VI-TDS (EW)-PQ-5

G-7.0 Energy Storage System VI-TDS (EW)-PQ-5

G-8,0 Battery Modules VI-TDS (EW)-PQ-6

G-9.0 Energy Storage System (ESS) Transformer VI-TDS (EW)-PQ-7

G-10.0 Power and Energy Management System VI-TDS (EW)-PQ-9

G-11.0 Power Cables VI-TDS (EW)-PQ-9

G-12.0 Fuse Disconnect Switch with Lightning Arrester 
Combination VI-TDS (EW)-PQ-IO

G-13.0 13.8KV Three-Phase Kilowatt-Hour Meter VI-TDS (EW)-PQ-IO

G-14.0 Automatic Circuit Recloser VI-TDS (EW)-PQ-11

G-15.0 13.8kV Tie Line Primary Conductor VI-TDS (EW)-PQ-16

G-16.0 Steel Pole VI-TDS (EW)-PQ-17

G-17.0 Bus Conductor and Hardware VI-TDS (EW)-PQ-17

G-18.0 Job Site Cameras VI-TDS (EW)-PQ-18

G-19.0
Spare Parts for Solar PV System, Energy Storage 
System(ESS), Power and Energy Management 
System(PEMS) and Auxiliaries

VI-TDS (EW)-PQ-19

NATIONAL POWER CORPORATION VI-TDS (EW)-PQ-i
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G-20.0 Standard/Special Tools for Solar PV System VI-TDS (EW)-PQ-19

G-21.0 List of Other Documents To Be Submitted In 
Addition To The Technical Data Sheets VI-TDS (EW)-PQ-20

NATIONAL POWER CORPORATION VI-TDS (EW)-PQ-il
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I

I

PART II - TECHNICAL DATA SHEETS
EW - Electrical Works

Technical Requirements

1. The Bidder shall complete and submit this document during the post-qualification which 
shall serve as reference for the review and approval of brochure/drawings during 
implementation stage. The Bidder shall use additional sheets as necessary for any other 
additional information following the format shown herein or by reproducing the same.

2. The Bidder is required to provide all the information required under the Column “Supplier's 
Data”. Although not given by NPC, the Supplier’s Data shall be based on the International 
Standard.

3. NPC’s requirements are indicated below. The Supplier shall indicate their data 
corresponding to the said NPC requirements to facilitate evaluation of Supplier's compliance 
to the specifications. The data required are technical features and characteristics of the 
Equipment to be provided by the bidder which shall at least be equal or superior to NPC’s 
requirements.

4. The bidder shall provide copies of the manufacture’s and equipment certifications as listed 
in this document

5. Non submission of the required documents shall be a ground for disqualification.

NATIONAL POWER CORPORATION VI-TDS (EW}-PQ-iii
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G-1.0 SOLAR PV PLANT

ITEM DESCRIPTION
NPC

REQUIREMENTS SUPPLIER’S DATA

G-1.1 Total Number of Modules By Supplier

G-1.2 No. of Modules in Series (Array) By Supplier

G-1.3 Number of Parallel Combination By Supplier

G-1.4 Number of Inverters By Supplier

G-2.0 SOLAR PV MODULES

ITEM DESCRIPTION
NPC

REQUIREMENTS SUPPLIER’S DATA

G-2.1 Manufacturer By Supplier

G-2.2 Model By Supplier

G-2.3 Cell Type Monocrystalline Silicon

G-2.4 Rated Power (Wp) at STC By Supplier

G-2.5 Module Efficiency At least 21%

G-2.6 Solar PV Module Service Life By Supplier

G-2'7 Rated Voltage (V) at STC By Supplier

G-2.8 Rated Current (A) at STC By Supplier

G-2.9 Open Circuit Voltage (Voc) at
STC By Supplier

G-2.10 Short Circuit Current (Isc) at STC By Supplier

G-2.11 Power Tolerance ±3%

G-2.12 Dimension (L x W) By Supplier

G-2;13 Weight (kg) By Supplier

G-2.14 Junction Box IP Rating IP65

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TDS {EW)-PQ-1
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DIESEL HYBRID SYSTEM (WITH ESS)
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G-3.0 STRING INVERTER

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-3.1 Manufacturer By Supplier

G-3.2 Model By Supplier

G-3.3 Inverter Power Rating (kW) By Supplier

G-3.4 Efficiency at Rated Power >95%

G-3.5 Input DC Power (kWP) By Supplier

G-3.6 No. ofMPPT At least One (1)

G-3.7 Input Voltage Range per MPPT 
(V) By Supplier

G-3.8 Maximum Open Circuit Voltage 
per MPPT (V) By Supplier

G-3.9 Maximum input Current per 
MPPT (A) By Supplier

G-3.10 Maximum Short Circuit Current 
per MPPT (A) By Supplier

G-3.11 Nominal Output Voltage (V)
480 V (adjustabie by 
±5% via system set 

points)
G-3.12 Maximum Output Current (A) By Suppiier

G-3.13 Number of Phase Three (3)

G-3.14 Nominal Output Frequency (Hz) 60 Hz, ±0.5%

G-3.15 Power Factor at Rated Power 
Ratinq By Supplier

G-3.16 Total Harmonic Distortion 5%

G-3.17 Operating Temperature Range 
(°C) By Supplier

G-3.18 Data Interface - Modbus

G-3.19 Topology Transformerless

G-3.20 Ingress Protection Rating IP65

G-3.21 Over current Protection Required

G-3.22 Overvoitage Protection Required

G-3.23 Anti-Islanding Protection Required

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TDS (EW)-PQ-2



BID DOCUMENTS DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DiESEL HYBRID SYSTEM (WITH ESS)

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-3.24 DC Reverse Polarity Protection Required

G-3.25 Ground Fault Monitoring Required

G-3.26 Grid Monitoring Required

G-3.27 PV Array Fault Monitoring Required

G-3.28 Residual Current Monitoring Required

G-4.0 SOLAR PV PLANT (SPP) TRANSFORMER

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-4.1 Manufacturer/Brand By Supplier

G-4.2 Model By Supplier

G-4.3 Rated Capacity (kVA) 400

G-4.4 Number of Phase Three (3)

G-4.5 Type of Cooling OMAN

G-4.6 Insulation

Mineral Oil with its 
electrical and chemical 

characteristics is 
compliant with I EC and 

is Polychlorinated 
Biphenyls (PCB) free

G-4.7 Type Two-winding
Transformer

G-4.8 Audible Sound Level Refer to Table specified 
under EW-1.10.3.8

G-4.9 Vector Group YNdll

G-4.10 Temperature
• Ambient Temperature

rc) 40

• Temperature Rise (C°) 65

G-4.11 Winding Connection

• H-Winding Wye with Neutral 
Grounded

• X-Winding Delta

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TOS (EW)-PQ-3



BIO DOCUMENTS DESIGN. SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-4.12 Insulation Level

a. Nominal Voltage Level (kV)

• H-Winding 13.8

• X-Winding 0.48

b. Highest Voltage Level (kV)

• H-WindIng 15

• X-WInding 1.2

c. Basic Insulation Level (kV)

• H-Winding 95

• X-Winding 30

G-4.13 Winding Material 100% Copper

G-4.14 Bushing Material Porcelain

G-4.15 No. of Bushing Three (3)

G-4.16 Impedance at Rated Capacity 
(%) Manufacturer’s Data

G-4.17 Efficiency By Supplier

G-4.18 Tap Changer No-Load

G-4.19 Taps

• H-Winding 13.8 kV ± 2 X 2.5%

• X-Winding N/A

G-4.20 Transformer Losses By Supplier

G-4.21 Tolerances

• No-Load & Load Loss
Not more than 10% of 

the manufacturer’s 
specified value

• Total Loss
Not more than 6% of 
the manufacturer’s 

specified value

• Impedance
+ 10% of the 

manufacturer’s 
specified value

G-4.22 Ground Terminal Connection Suitable for 100 mm2 
copper conductor

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TOS (EW)-PQ-4
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DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)
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ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-4.23 Weight of Oil (kg) By Supplier

G-4.24 Total Weight (kg) By Supplier

G-5.0 DC BOX

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-5.1 DC Circuit Breakers

Continuous Current Rating By Supplier

G-6.0 AC COMBINER BOX

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-6J Circuit Breakers

Continuous Current Rating By Supplier

G-7.0 ENERGY STORAGE SYSTEM

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-7.1 Manufacturer By Supplier

G-7.2 Model By Supplier

G-7.3 Nominal Power Rating (kW) At least 120

G-7.4 Usable Energy (kWh) At least 120

G-7.5 Frequency (Hz) 60

G-7.6 Battery Management System By Supplier

Charge / Discharge

1. Nominal Charge / 
Discharge Current (A) By Supplier

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TDS (EW)-PQ-5
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SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY. DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

2. Maximum Charging
Current (A) By Supplier

3. Maximum Discharge
Current (A) By Supplier

G-7.7 Number of Battery Modules By Supplier

G-7.8 ESS Enclosure/Cabinet

Gross Weight, Installed with 
batteries (kg) By Supplier

Dimension, Length x Width x 
Height (m) By Supplier

G-8.0 BATTERY MODULES

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-8.1 Manufacturer By Supplier

G-8.2 Model By Supplier

G-8.3 Chemistry NMC, LMO, Blended 
LMO/NMC, LFP

G-8.4 Nominal Capacity By Supplier

G-8.5 No. of Cells per Module By Supplier

G-8.6 Electrical Characteristics

• Nominal Terminal
Voltage (Vdc) By Supplier

• Minimum Operating
Voltage (Voc) By Supplier

• Maximum Operating
Voltage (Voc) By Supplier

• Maximum Normal State 
of Charge
(MaxNSoC)1(%)

By Supplier

1 As defined under Section Vi - Technical Specifications Ciause EW-2.1

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION Vl-TDS (EW)-PQ-6



BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

• Minimum Normal State 
of Charge (MinNSoC) 
(%)

By Supplier

• Nominal C-rate @ 25°C 1 or higher2

• Self-discharge Rate per 
Month (% of its capacity) S 10%

• Cycle Lifetime At least 5000

G-8.7 Physical Characteristics

• Dimension, Length x 
Width X Height (m) By Supplier

• Maximum Gross Weight 
(Kg) 60

G-8.8 Overcharge Protection Required

G-8.9 Short Circuit Protection Required

G-8.10 Thermai Runaway Protection Required

G-9.0 ENERGY STORAGE SYSTEM (ESS) TRANSFORMER

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-9.1 Manufacturer/Brand By Supplier

G-9.2 Model By Supplier

G-9.3 Rated Capacity (kVA) 150

G-9.4 Number of Phase Three (3)

G-9.5 Type of Cooling ONAN

G-9.6 Insulation

Mineral Oil with its 
electrical and chemical 

characteristics; is 
compliant with lEC and 

is Polychlorinated 
Biohenyls ("PCB) free

G-9.7 Type Two-winding
Transformer

3 Refer to EW-2.4.2 Battery Modules/Batteries(l3) for other acceptable battery C-rate

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION VI-TOS (EW)-PQ-7



BID DOCUMENTS

SECTION VI-TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-9.8 Audible Sound Level Refer to Table specified 
under EW-2.4.7.3.8

G-9.9 Vector Group YNd11

G-9.10 Temperature
• Ambient Temperature 

(°C) 40

• Temperature Rise {C°) 65

G-9.11 Winding Connection

• H-Winding Wye with Neutral 
Grounded

• X-Winding Delta

G-9.12 Insulation Level

a. Nominal Voltage Level (kV)

• H-WInding 13.8

• X-Winding By Supplier

b. Highest Voltage Level (kV)

• H-Winding 15

• X-Winding By Supplier

c. Basic Insulation Level (kV)

• H-Winding 95

• X-Winding By Supplier
G-9.13 Winding Material 100% Copper
G-9.14 Bushing Material Porcelain
G-9.15 No. of Bushing Three (3)

G-9.16 Impedance at Rated Capacity 
(%) Manufacturer’s Data

G-9.17 Efficiency By Supplier
G-9.18 Tap Changer No-Load
G-9.19 Taps

• H-Winding 13.8 kV± 2x2.5%

Marne of Firm Name & Signature of Representative

NATIONAL POWER CORPORATION cm
Designation
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BID DOCUMENTS DESIGN, SUPPLY, DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV-

SECTION VI - TECHNICAL SPECIFICATION
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

• X-Winding N/A

G-9.20 Transformer Losses By Supplier

G-9.21 Tolerances

• No-Load & Load Loss
Not more than 10% of 

the manufacturer's 
soecified value

• Total Loss
Not more than 6% of 
the manufacturer’s 

soecified value

• Impedance
+ 10% of the 

manufacturer's 
soecified value

G-9.22 Ground Terminal Connection Suitable for 100 mm2 
copper conductor

G-9.23 Weight of Oil (kg) By Supplier

G-9.24 Total Weight (kg) By Supplier

G-10.0 POWER AND ENERGY MANAGEMENT SYSTEM

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-10.1 Manufacturer By Supplier
G-10.2 Model By Supplier
G-10.3 Communication By Supplier

G-11.0 POWER CABLES3

ITEM DESCRIPTION NPC
REQUIREMENTS 1 SUPPLIER’S DATA

15 kV Power Cable

G-11.1 Manufacturer By Supplier

G-11.2 Brand By Supplier

G-11.3
Max. continuous current
carrying capacity of conductor at 
90°C

Manufacturer's Data

3Refer to EW-1.8 and EW-6.4 specifications

Name of Firm Name & Signature of Representative Designation
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BIO DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-11.4 Conductor Cross-Section, mm2 Refer to Single Line 
Diagram

G-11.5 Conductor Material Annealed Copper

G-11.6 Insulation Material Cross-linked 
polyethylene (XLPE)

1.5kV DC Power Cable

G-11.7 Manufacturer By Supplier

G-11.8 Brand By Supplier

G-11.9 Conductor Size By Supplier

G-11,10 Conductor Metal Tin Annealed Copper 
Stranded Wire

G-11.11 Type of Insulation Refer to EW-1.8(b)

G-12.0 FUSE DISCONNECT SWITCH WITH LIGHTNING ARRESTER 
COMBINATION4

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-12.1 Manufacturer By Supplier

G-13.0 13.8KV THREE-PHASE KILOWATT-HOUR METER5

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-13.1 Manufacturer By Supplier

G-13.2 Brand and Model By Supplier

4Referto EW-6.0 specifications 
’Refer to EW-6.0 specifications

Name of Firm Name & Signature of Representative Designation
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BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

G-14.0 AUTOMATIC CIRCUIT RECLOSER6

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-14.1 Manufacturer By Supplier

G-14.2 Place of Manufacture By Supplier

G-14.3 No. of Units 1

G-14.4 Brand/Model
By Supplier

G-14.5 Type Solid Dielectric Vacuum 
Interrupter

G-14.6 Phase Three

G-14.7 Rated Frequency 60 Hz

G-14.8 Nominal Rated Voltage 13.8 kV

G-14.9 Maximum Rated Voltage By Supplier

G-14.10 Rated Normal Current (Min.) 800 A

G-14.11 Rated Symmetrical interrupting 
Current at rated Voltage >12 kA

G-14.12 Rated Short Time Current for 3 
secs. >12 kA

G-14,13 Rated Making Current (RMS) >12 kA

G-14.14
Rated 1 min. power frequency 
withstand between phase and 
earth (min.)

50 kV

G-14,15 Interrupting Medium Vacuum

G-14.16 Insulation Medium Cycloaliphatic epoxy or 
equivalent

G-14.17
Rated Operating Sequence 
(total number of trips/counts to 
lock out)

4

G-14.18 Current Sensing By Supplier

' Refer to EW-6,0 specifications

Name of Firm Name & Signature of Representative

NATIONAL POWER CORPORATION
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BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF SATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-14.19 Voltage Sensing By Supplier

G-14.20
Mechanical Life - minimum 
number of close/open 
ooerations - without inspection

30000

G-14.21 HV Bushing Creepage
Distance >465 mm

G-14.22 Min. length of umbilical (multi
core) cable to be provided At least 20 m

G-14.23 AC Supply 230 Volts single-phase

G-14.24 DC Supply

a. Voltage By Supplier

b. Make of Batteries By Supplier

c. Type Re-chargeable sealed 
lead-acid battery

d. Capacity By Supplier

e. Battery Operating Time 
after Loss of AC supply At least 72 hours

f. No. of reclose sequences 
possible within 72 hours 
after the loss of ac suddIv

By Supplier

G-14.25 Spare Battery Re-chargeable sealed 
lead-acid battery

Capacity: 26Ah
Voltage : 12Vdc
Dimensions (LxWxH): same as 

oriqinal

To be provided

G-14,26
Manual '‘Open-Close” 
Functionality with Operator
Hook Stick

To be provided

G-14,27 Controller

a. Type

Electronic type equipped 
with advance protection, 

metering, control and 
communication in an 

individual module 
arranged within the 

comoartment

Name of Firm Name & Signature of Representative Designation
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BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM {WITH ESS)

LuzP22Z1382Se

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-14.28 Protection Features

a. Directional Overcurrent 
and Earth Fault Protection Yes

b. Instantaneous/Time 
Overcurrent Yes

c. Sensitive Earth Fault 
(Current Setting Range 1 
- 80 Ampere)

Yes

d. Under and Over Voltage Yes

e. Under and Over
Frequency (pick-up setting 
ranqe of 45 - 65 Hz)

Yes

f. Cold Load Pick-up Element Yes

g. Inrush Restraint Element Yes

h. Auto Reclosing Element Yes

i. Harmonics Protection 
Element (up to 15“’ 
Harmonics)

Yes

j. Negative Phase Sequence 
Element Yes

k. Auto Change Over
Protection Scheme Yes

1. Four (4) Independent
Protection Groups 
- Each Group must 

contain independent 
protection settings for 
each direction

Yes

G-14.29

Remote control communication 
of existing Recloser Controller 
with integrated free software 
application and can be installed 
in a desktop, laptop and 
cellular phone devices.
Effective WIFI signal range 
minimum of 100ft line of siaht

Yes

G-14.30 Monitoring/Metering Functions Yes

G-14.31 Data Records

Name of Firm Name & Signature of Representative Designation
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DID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF SATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

a. Sequence of Event (Up to 
5000 events can be stored) Yes

b. Fault and Disturbance 
Records Yes

c. Load Profile Yes

G-14.32 Communication Interface RS 232/RS 485

G-14.33 Rated Duty Cycle O-O.ls CO-1s-CO-1s-CO

G-14.34 Controller Cubicle Degree of 
protection At least IP 65

G-14.35
Fault Indicator for overhead 
lines to be integrated with the 
control cubicle

To be provided

G-14.36 Buzzer Alarm Trip, Open/Close 
Alarm Indications To be provided

G-14.37
Bird Guard for insulation 
protection between the load 
side and line side. Units

6

G-14.38 Total Weight, kg By Supplier

G-14.39

Programming (Configuration) 
and Maintenance Human- 
Machine Interface equipped w/ 
Operating and Configuration 
Editor Software Program to be 
provided

Yes

a. Type Laptop Computer

1. No. of Units to be supplied 1

b. Hardware

1. Processor l7/equivalent or higher

2. Clock Frequency, GHz 2.0 (min.)

3. RAM Capacity, GB 16

4. SSD Drive, GB 512

Name of Firm Name & Signature of Representative

NATIONAL POWER CORPORATION m
Designation
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BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
OIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

5. Hard Disk Capacity, TB 1

6. Video Dedicated 4 GB min.

7. Optical Drive Built-in/USB DVD ±RW

8. Display 15” LCD Color Monitor

9. Audio System Built-in Stereo Speakers

c. Software

1. Operating System Licensed Windows lOPro, 
pre-installed with back-up 

CDROM bundled with 
latest version of MS Office 

and reference manuals

2. Communication Stack OSI-TCP / IP

3. Configuration Tools Provided with back-up 
copy

4. Testing, Maintenance and 
Diagnostic Software

Provided with back-up 
copy

d. Peripherai Connectivity

1. Communication interface 
(I/O)

USB to Serial Port {RS 
232/RS 485) Converter, 2 

USB Port,
VGA/HDMI/Display/BizIink 

Ports, Headphone & 
Microphone oils and DC 
iack for power adaoter

e. Keyboard 84/85 key with embedded 
numeric key pad

f. Mouse Built-in touch pad pointing 
device

g. Power Adaptor 100 - 240V full range
50 - 60Hz

h. Battery
Li-ion battery pack 4-5hrs
rundown battery lile with 

APM

G-14.40 Operating and Configuration 
Editor Software Program

Name of Firm Name & Signature of Representative
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BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

a. All system software and 
configuration editor software 
program including licenses 
and instruction manuals

To be provided

G-14.41 Training

Manufacturer-supervised 
Hands-on Technical Training 
including configuration, setting 
and parameterization for 
minimum of three (3) Plant 
personnel

Yes

G-14.42 Test Requirement

1. Design and Routine Tests 
Reports required Yes

G-14,43 Equipment and Manufacturer’s
Experience
1. The Manufacturer should

have been in the business of 
manufacturing the 
equipment for not less than: 
years

10

2. The same type of equipment 
being offered should have 
been in the actual service for 
not less than; vears

5

G-14.44 Warranty One (1) year minimum

G-15.0 13.8KV TIE LINE PRIMARY CONDUCTOFI7

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-15.1 Manufacturer By Supplier

G-15,2 Type 1/0 AWG ACSR

G-15,3 Ampacity 230 A

7Refer to EW-6.0 and EW-7.0 specifications

Name of Firm Name & Signature of Representative Designation
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BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISUVNO SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

G46.0 STEEL POLEe

STEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G'16,1 Manufacturer By Supplier

G'16.2 Place of Manufacture By Supplier

G-16.3 Structural grade of steel used
ASTM A572 grade 

345MPa (SOksi) 
(minimum^

G-16.4 Pole Shape Octagonal

G 17.0 BUS CONDUCTOR AND HARDWARES9

DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

Stiandod Conductor Requirements

G-1'7'1 Manufacturer By Supplier

G-17,2 Type designation
Aluminum Conductor 

Steel Reinforced 
fACSR)

G-17.3 Conductor size 1/0

6-17,4 Ampacity, A 230

Conductor Hardware

G-17.5 Tension Clamp

—--------- 1

a. Type Bolted, U-BOit

b. Material of Body Aluminum Alloy

G-.17.6 Connectors

a. Type
wedge pressure clamp 
for stranded conductor 
connection

sRcfer !o EW-7.0 specifications 
’Refer tc EW-6.0 specifications

Name of Firm Name & Signature of Representative Designation

NATIONAL POWER CORPORATION m VI-TDS (EW)-PQ.17



BIO DOCUr.lENTS

SECTION VI-TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

b. Angle and T-connectors type
wedge pressure clamp 
for stranded conductor 
connection

G-18.C JOB SITE CAMERAS 10

ITEM DESCRIPTION NPC
REQUIREMENTS SUPPLIER’S DATA

G-18.1 Manufacturer By Supplier

G-18.2 Type Time-Lapse Camera

G-18.3 Quantity At least 2 sets

G-18.4 Control Display

Thin-Film-Transistor
(TFT)

Liquid Crystal Display 
(LCD)

G-18.5 Image Sensor Resolution At least 1.3 
Megapixel CMOS

G-18.6 View Angle At least 110 degrees 
viewina anole

G-18.7 Still Image Resolution 1280x720

G-18.8 Time Lapse Interval 15 minutes/ 
User-Droarammal)le

G-18.9 Battery Type
Standard AA or Ai\A 

Size
Alkaline Batteries

G-18.10 Battery Life At least 120 days of 
imaae recordinci

G-18.11 Additional Battery (Spare) To Be Provided

G-18.12 Enclosure IPX4 compliant

G-18.13 Storage Memory SDHC

G-18.14 Storage Capacity 32GB

G-18.15 Additional Storage per camera
(Spare) At least One (1)

l0Refer to EW-1.11

Name of Firm Name & Signature of Representative
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BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
OIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

G-19.0 STANDARD / SPECIAL TOOLS FOR SOLAR PV SYSTEM14

ITEM DESCRIPTION QTY.

G-20.1 Too! Box 1 unit

G-20.2 Insulation Resistance Tester (with rated voltage at 250V 
/500V/ 1000V 1 set

G-20.3 Load Resistor (0-1000 ohms) 1 set

G-20-4 Voltmeter (with a minimum rated voltage of 600VAC and
1 kVDC) 1 set

G-20.5 Clamp Meter (with minimum rated current of 1000A) 1 set

G-20.6 PVC hose, flexible and robust, 20mm diameter, at least 
30m length with drum and reel assembly 1 unit

G-20.7
Extendable/telescopic panel cleaning pole with 
squeegee and sponge, at least 12ft length with hose 
attachment (20mm diameter hose)

1 unit

G-20.0 LIST OF OTHER DOCUMENTS TO BE SUBMITTED IN 
ADDITION TO THE TECHNICAL DATA SHEETS

Manufacturer’s Certification Requirements
1. ISO 9001 Certificate of the Manufacturer for the following equipment:

a. Solar PV (SPV) Modules
b. String Inverters
c. Energy Storage System
d. Battery Modules/Batteries

2. ISO 14001 Certificate of the Manufacturer or equivalent for the following 
equipment:

a. Solar PV (SPV) Modules
b. Battery Modules/ Batteries

Equipment Certification Requirements
1. Test Certificates/Certificates of Conformance of the SPV modules to be supplied 

that comply with the following standards:
a. lEC 61215 - Crystalline Silicon Terrestrial Photovoltaic (PV)

Modules- Design Qualification and Type Approval
b. lEC 61730-1 - Photovoltaic (PV) module safety qualification - Part 1:

Requirements for construction
c. IEC61730-2 - Photovoltaic (PV) module safety qualification- Part 2:

1 ■'Refer to GW-8.0

Name of Firm Name & Signature of Representative Designation
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BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATION

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

d. lEC 61701
Requirements for testing

- Salt mist corrosion testing of photovoltaic (PV) modules'

2. Test Certificates/ Certificates of Conformance of the String Inverters to be supplied 
that comply with the following standards;

a. lEC 62109-1 -

b. lEC 62109-2 -

c. lEC 62116

Safety of power converters for use in photovoltaic 
power systems- Part 1: General requirements 
Safety of power converters for use in photovoltaic, 
power systems- Part 2: Peiilicular requirements for 
inverters
Utility-interconnected photovoltaic inverters - Test 
procedure of isianding prevention measures

3. Test Certificates/ Certificates of Conformance of the Battery Modules to be supplied 
that comply with the foliowing standards:

a. lEC 62619

b. UL 1642

Secondary cells and batteries containing alkaline or 
other non-acid electrolytes - Safety requirements for 
secondary lithium cells and batteries, for use in 
industrial applications; or 
UL Standard for Safety of Lithium Batteries

Other Requirement
1. Latest Copy of Bloomberg New Energy Finance List of Tier 1 Manufactures 

reckoned from the bid opening date.
2. Certificate of Site Inspection duly signed by the Batan DPP Plant-in-Charge and/or 

its duiy authorized NPC personnel.

Name of Firm Name & Signature of Representative Designation
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BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY. DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

 LuzP22Z1382Se
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SECTION VI

PART ll-TECHNICAL 

DATA SHEETS
ELECTRICAL WORKS

ADDITIONAL DRAWINGS AND DOCUMENTS TO BE 

SUBMITTED DURING IMPLEMENTATION

NATIONAL POWER CORPORATION



BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

PART II - TECHNICAL DATA SHEETS

ANNEX H - ADDITIONAL DRAWINGS AND DOCUMENTS TO BE
SUBMITTED DURING IMPLEMENTATION

ANNEX DESCRIPTION
Annex H.1 Prior to the purchase of materials, equipment and implementation of works, 

the supplier shall prepare and submit five (5) copies of, but not limited to, the 
following drawings/documents for review/approval of NPC:

a) Civil Drawings:
1. Site Development plan;
2. Topographic survey/iayout;
3. Lot or Parcenary survey:
4. Longitudinal and Transverse Section drawings and details;
5. Perimeter lighting and Fence layout;
6. SPP support/structure design and details:
7. Foundation plans and details;

Energy Storage System Housing;
SPP array;

Mi. ESS transformer; 
iv. SPP transformer;
V. Perimeter lighting;

b) Electrical Drawings:
1. System architecture;
2. Overall single line diagram;
3. SPP single line diagram;
4. ESS single diagram;
5. SPP Load schedule
6. ESS Load schedule:
7. SPP cable layout;
8. ESS electrical layout and details (e.g. Lightning and Power 

Layout, Wiring and Cable Tray Details)
9. SPP and ESS Lightning Protection layout and details;
10. SPP and ESS switchyard layout and details;
11. SPP and ESS grounding layout and details:

c) List of recommended Spare Parts and Special Tools; and

d) Operation and Maintenance Manuals.

Other drawings that are not listed herewith but are deemed necessary for 
construction of the project shall be submitted to NPC for approval. Plans, 
schematics, equipment or items supplied or used v/ithout such approval shall 
be at the Supplier’s risk of subsequent rejections.

Annex H.2 Manufacturer’s General Data and Illustrated Catalogues and Brochures

Name of Firm Name & Signature of Representative Designation
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BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP2221382Se

Stating the following minimum requirements for the equipment offered;

1. Solar PV Modules
a. Manufacturer
b. Model
c. Cell Type
d. Rated Power (Wp) at STC
e. Efficiency
f. Solar PV Module Service Life
g. Rated Voltage (V) at STC
h. Rated Current (A) at STC
i. Open Circuit Voltage (Voc) at STC
j. Open Circuit Current (Isc) at STC
k. Power Tolerance
l. Dimension (L X W)
m. Weight (Kg)
n. Junction Box IP Rating

2. String Inverter
a. Manufacturer
b. Model
c. Rating
d. Efficiency
e. input DC Power (W)
f. No. ofMPPT
g. Maximum Input Voltage (Voc)
h. Minimum Input Voltage (Voc)
i. MPP Voltage Range (Vdc)
j. Maximum Input per MPPT (Input A/ Input B) (A)
k. Maximum Short Circuit per MPPT (A)
l. Maximum Output Current (A)
m. Power Factor at rated power (pf)
n. Total Harmonic Distortion 
0. Connection Phase
p. Output Voltage (Vac)
q. Output Frequency (Hz)
r. Data Interface
s. Protection Rating
t. Operating Temperature Range
u. Topology

3. DC Box
a. Protection Rating
b. Surge Protection
c. DC Circuit Breakers

• Continuous Current Rating
• Type

4. AC Combiner Box
a. Protection Rating___________________________________

Name of Firm Name & Signature of Representative Designation
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BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN. SUPPLY, DELIVERY. INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

Name of Firm

b. Surge Protection
c. Circuit Breakers
d. Metering System

5. Dry Type Transformer
a. Manufacturer
b. Model
c. Place of Manufacture
d. Rated Capacity (kVA)
e. Nominal Voltage (H-winding, kV)
f. Nominal Voltage (X-winding, kV)
g. Number of Phase
h. Core
i. Insulation
j. Type
k. Class
l. Type of Cooling
m. Temperature Rise (°C)
n. Insulation Level

• Maximum operating voltage, kV
• Nominal operating voltage, kV
• Winding Material

o. Enclosure
p. Dimension (L X W), mm
q. Total Weight, kg

6. Solar PV Plant (SPP) Transformer 
a. Manufacturer/Brand 

Model
Rated Capacity, kVA 
Number of Phase 
Type of Cooling 
Insulation 
Type
Audible Sound Level 
Vector Group 
Temperature

• Ambient Temperature
• Temperature Rise 

Winding Connection 
Insulation Level

• Nominal Voltage Level
• Highest Voltage Level
• Basic Insulation Level 

Winding Material 
Bushing Material 
% Impedance 
Efficiency 
Tap Changer
Taps_____________________

b.
c.
d.
e.
f.
g-
h.
I.
j-

m.
n.
o. 
P-
q-
r.

Name & Signature of Representative Designation
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SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

Name of Firm

s. Transformer Losses
t. Tolerances
u. Ground Terminal Connection 
V. Weight of Oil
w. Total Weight
X. Manufacturer's Test Certificate (PCB) 
y. PCB Analysis Test Result Conducted by the DENR Accredited 

Laboratories

7.

b.
c.
d.
e.
f.
g-
h.
i.
j-

k.
l.

Energy Storage System (ESS) Transformer 
a. Manufacturer/Brand 

Model
Rated Capacity, kVA 
Number of Phase 
Type of Cooling 
Insulation 
Type
Audible Sound Level 
Vector Group 
Temperature

• Ambient Temperature
• Temperature Rise 

Winding Connections 
Insulation Level

• Nominal Voltage Level
• Highest Voltage Level
• Basic Insulation Level

m. Winding Material
n. Bushing Material 

% Impedance 
Efficiency 
Tap Changer 
Taps
Transformer Losses 
Tolerances
Ground Terminal Connection 
Weight of Oil 
Total Weight
Manufacturer’s Test Certificate (PCB) 
PCB Analysis Test Result Conducted 
Laboratories

o.
P-
q-
r.
s.
t.
u.
V.
w.
X,

y- by the DENR Accredited

8. Energy Storage System
a. Manufacturer
b. Model
c. Nominal Rating, kW
d. Usable Energy, kWh
e. Operating Frequency (Hz)

Name & Signature of Representative Designation
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SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

Name of Firm

9. Battery Modules
a. Manufacturer
b. Model
c. Chemistry
d. Nominal Capacity (Ah)
e. Electrical Characteristics

• Nominal Terminal Voltage
• Minimum Operating Voltage
• Maximum Operating Voltage
• Maximum Normal State of Charge
• Minimum Normal State of Charge
• Nominal C-rate @ 25°C
• Self-Discharge Rate
• Cycle lifetime

f. Physical Characteristics
• Length
• Width
• Height
• Gross Weight
• Number of cells

g. Safety Protection

10. Power and Energy Management System
a. Manufacturer
b. Model
c. Communication

11. Power Cables
15 kV XLPE Cable
a. Manufacturer
b. Place of Manufacturer
c. Maximum operating Temperature, "C
d. Max. continuous current carrying capacity of conductor at 90°C
e. Type of cable
f. Conductor Cross-Section, mm2
g. Conductor Diameter, mm
h. Maximum Outside Diameter, mm
i. Conductor Shape
j. Conductor Material
k. Insulation (Material & Thickness)
l. Outer covering/jacket (Material, Thickness & Termite Protection 

Required)
m. Shield (Type)
n. Filler & Binder Tape

600 V THHN/THWN-2 Cable
a. Manufacturer
b. Place of Manufacturer
c. Maximum operating Temperature, °C
d. Max, continuous current carrying capacity of conductor at 90°C_____

Name & Signature of Representative Designation
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SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN. SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

I

e. Conductor Cross-Section, mm2
f. Conductor Diameter, mm
g. Maximum Outside Diameter, mm
h. Conductor Material
i. Insuiation (Materiai & Thickness)

12.1.5kV DC Cable
a. Manufacturer
b. Place of Manufacturer
c. Conductor Size
d. Conductor Metal
e. Conductor Shape
f. Conductor Material
g. Type of wire
h. Type of Insulation
i. Maximum Operating Temperature

13. Control and Instrumentation Cables 
General
a. Manufacturer
b. Place of Manufacturer
c. Conductor Size

RS-485
a. Type of Conductor
b. Shielding
c. Type of insulation
d. Type of Jacket
e. Impedance

Ethernet Cable
a. Type of Conductor
b. Shielding
c. Type of Insulation
d. Type of Jacket

Balanced Twisted-pair
a. Number of twisted-pairs
b. Type of Insulation
c. Capacitance
d. Operating voltage
e. Operating temperature range
f. Type of Shielding
g. Type of Jacket

14. Communication Equipment 
General
a. Manufacturer
b. Place of Manufacturer
c. Power SuddIv Reauirement

Name of Firm Name & Signature of Representative Designation
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SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

Name of Firm

d. Operating Temperature
e. Output Power, Peak Envelope Power (PEP)
f. Modulation
g. Modulation Error Ratio (MER)
h. Operating Frequency
i. Output Frequency
j. Operating/Nominal Bandwidth
k. Return Loss
l. Signal-to-Noise Ratio (SNR)
m. Input/output Impedance
n. Gain
o. Losses
p. Bit Rate

Digital Transmitter
a. Signal Suppression
b. Harmonic Distortion

Digitai Receiver
a. Sensitivity
b. Seiectivity
c. Image IF rejection

15. Grounding System 
General
a. Grid Conductor (Size & Type)
b. Bonding Conductor (riser)

• All major equipment such as inverter, transformer, ESS, etc.
• For motors/pumps rated 30kW and above, CT/PT, FDS & LA
• For motors/pumps, perimeter lighting and fence earthing

c. Ground Rod (Type, Diameter & Section/Length)

16. Lightning Protection
a. Manufacturer
b. Place of Manufacturer

17. Lightning Rod
a. Material
b. Length, mm
c. Minimum Diameter, mm

18. Down Conductor
a. Type
b. Minimum Cross-section Area
c. Overall Diameter, mm
d. Insulation Material
e. Sheath Material
f. Weight (kg/m)

Name & Signature of Representative Designation
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SECTION VI-TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
OIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

I

Name of Firm

19. Accessories 
a. Support Pipe, 

conduit, etc.
Downiead Ciamp, Terminal Lug, Guy Wire, PVC

20. Fuse Disconnect Switch with Lightning Arrester Combination
a. Manufacturer
b. Place of Manufacturer
c. Class (indoor & outdoor)
d. Rated Voltage, kV
e. Nominal System Voltage, kV
f. Frequency, Hz
g. BIL, kV
h. Ampere Frame
i. Interrupting Capacity, kA
j. Fuse Link (Type & Current Rating)
k. Lightning Arrester

• Type
• Class
• Rated frequency, Hz
• Nominal system voltage
• Duty Cycle Voltage (rating), kVrms
• Maximum Continuous Operating Voltage (MCOV)
• Nominal discharge current, kA
• Creepage Distance, mm
• Supporting brackets, bolts, nuts, etc.

21.13.8kV Three Phase Kilowatt-Hour Demand Meter
a. Manufacturer
b. Place of Manufacturer
c. Accuracy Class
d. Number of Phase
e. Wire
f. Voltage, V
g. Current Range
h. Frequency, Hz
i. Register Type
j. TOU (Time of Use)
k. Soft Switches
l. LCD Display
m. Power Consumption
n. Communication Port for Kilowatt-hour meter 
0. Metering Current Transformer

• Class (indoor, outdoor)
• Insulation type
• Secondary rated current
• CT Ratio
• Accuracy class
• Burden 

_________> BIL, kV

Name & Signature of Representative Designation
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SECTION VI -TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY, DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

Name of Firm

р. Metering Voltage Transformer
• Class (indoor, outdoor)
• Highest continuous operating voitage of VTs, kV
• Nominai voltage of VT, kV
• Rated secondary voitage, V
• insulation type
• Accuracy class
• Burden

22. Automatic Circuit Recloser
a. Manufacturer
b. Place of Manufacturer
с. No. of Phase
d. Frequency
e. Nominal Rated Voltage
f. Rated Normal Current
g. Rated Symmetrical Interrupting Current at rated Voltage
h. Rated Short Time Current for 3 secs.
i. Rated Making Current (RMS)
j. Rated 1 min. power frequency withstand between phase and earth 

(min.)
k. Interrupting Medium
l. Insulation Medium
m. HV Bushing Creepage Distance
n. Min. length of umbilical (multi-core) cable to be provided 
0. AC/DC Supply
p. Protection Features
q. Programming (Configuration) and Maintenance Human-Machine 

Interface Specifications
r. Operating and Configuration Editor Software Program

23. 13.8kVTie Line Primary Conductor
a. Manufacturer
b. Place of Manufacturer
c. Type
d. Code Name
e. Total cross-sectional area
f. Ampacity
g. Outer Layers

• Material
• Calculated cross sectional area, mm2
• Stranding No./diameter, mm

h. Cote
• Material
• Calculated cross sectional area, mm2
• Stranding No./diameter, mm

i. Conductor overall diameter, mm
j. Ultimate Breaking Strength, kN
k. Rated DC Resistance
l. Weight of Conductor, kg/m____________________

Name & Signature of Representative Designation

NATIONAL POWER CORPORATION m VI-TDS (EW)-l-9



BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN. SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

Name of Firm

24. Steel Pole
a. Manufacturer
b. Place of Manufacturer
c. Structural grade of steel used
d. Number of Pole Sections
e. Pole Shape
f. Welding Method of Processing Steel Pole
g. Hot-Dipped Galvanized
h. Pole Marking

25. Bus Conductor and Line Hardwares

Stranded Conductor Requirements
a. Manufacturer
b. Place of Manufacturer
c. Type of designation
d. Code Name
e. Conductor Size
f. Ampacity, A
g. Outer Layers 

Material 
Stranding No.
Calculated cross sectional area, mm2 
Coefficient of Elongation

h. Core
Material 
Stranding No.
Calculated cross sectional area, mm2 
Coefficient of Elongation

i. Conductor Coefficient of Linear Expansion

Conductor Hardware
a. Tension clamp

• Type
• Material

b. Connectors
• Type
• Angle and T-connectors type

Switchyard and Tie Line Structure Dressings/lnsulator Assemblies
a. Cross Arms

• Type
• Material
• Dimensions

b. Insulators, Line Hardware, Bolts and Nuts
• Material

c. Guy Wires and Anchor Assemblies
• Type
• Material

Name & Signature of Representative Designation
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BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

26. Job Site Cameras
a. Manufacturer
b. Type
c. Control Display
d. Image Sensor Resolution
e. View Angle
f. Still Image Resolution
g. Time Lapse Interval
h. Battery Type & Life
i. Enclosure IP Rating
j. Storage Memory
k. Storage Capacity

Annex H.3 Site Acceptance Test Procedure for the following;
a) SPV panels
b) String Inverters
c) Energy Storage System (as an integrated system) including:

• Battery Management System (BMS)
• Power Conversion System (PCS)
• ESS Control System (ECS)
• Battery Modules

d) Battery Modules/ Batteries
e) Power and Energy Management System (PEMS) including:

• Solar/PV Controller(s)
• Genset Controllers
• ESS Control System/ESS Controllerfs)

Annex H.4 Warranty Statement for the following (as stated in GW-19);
a) SPV panels at least 10-year warranty
b) String Inverters at least 5-year warranty
c) Energy Storage System at least 5-year warranty
d) Power and Energy Management System at least 5-year warranty
e) Battery Modules/ Batteries at least 5-vear warranty

Annex H.5 Computation of Performance Ratio and Annual Yield using the latest version
of PVsyst Software reckoned from the bid opening date.

Annex H.6 Commissioning Test Procedures (Refer to Section GW-13,3.3 
Commissioning Test)
Performance Test Procedures (Refer to Section GW-13.4 Performance 
Test)

Annex H.7 ISO 9001 Certificate of the Manufacturer for the following equipment-
a) Solar PV (SPV) Modules
b) String Inverters
c) Energy Storage System
d) Batten/ Modules/Batteries

Annex H.8 ISO 14001 Certificate of the Manufacturer or e(|uivalent for the following 
equipment:

a) Solar PV (SPV) Modules
b) Battery Modules/ Batteries

Annex H.9 Manufacturer’s Certificate on the Average Service Life of the SPV 
Modules to be supplied

Annex Test Certificates/ Certificates of Conformance of the SPV modules to be

Name of Firm Name & Signature of Representative Designation
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BID DOCUMENTS

SECTION VI - TECHNICAL SPECIFICATIONS

DESIGN, SUPPLY, DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

H.10 supplied that comply with the following standards:
a) lEC 61215 - Crystalline Silicon Terrestrial Photovoltaic (PV)

Modules- Design Qualification and Type Approval
b) lEC 61730-1- Photovoltaic (PV) module safety qualification - Part 1: 
Requirements for construction
c) lEC 61730-2- Photovoltaic (PV) module safety qualification- Part 2: 
Requirements for testing
d) lEC 61701 - Salt mist corrosion testing of photovoltaic (PV) modules

Annex
H.11

Test Certificates/ Certificates of Conformance of the String Inverters to be 
supplied that comply with the following standards:

a) lEC 62109-1- Safety of power converters for use in photovoltaic 
power systems- Part 1: Genera! requirements

b) lEC 62109-2- Safety of power converters for use in photovoltaic 
power systems- Part 2: Particular requirements for inverters

c) lEC 62116 - Utility-interconnected photovoltaic inverters- Test 
procedure of islanding prevention measures

Annex
H.12

Test Certificates/ Certificates of Conformance of the Battery Modules to be 
supplied that comply with the following standards:

a) lEC 62619 - Secondary cells and batteries containing alkaline or 
other non-acid electrolytes - Safety requirements for secondary 
lithium cells and batteries, for use in industrial applications; or

b) UL 1642 - UL Standard for Safety of Lithium Batteries
Annex
H.13

Latest Copy of Bloomberg New Energy Finance List of Tier 1 
Manufactures reckoned from the bid opening date.

Annex
H.14

Control Logic Block Diagram or Process Flow of all the controls and functions 
of Power and Energy Management System as enumerated in GW-13.3.3 
Commissioning Test.

Name of Firm Name & Signature of Representative Designation
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SECTION VII - SCHEDULE OF REQUIREMENTS

DESIGN, SUPPLY. DELIVERY, INSTALLATION, TESTING 
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LuzP22Z1382Se

SECTION VII

SCHEDULE OF 
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BID DOCUMENTS

SECTION VII - SCHEDULE OF REQUIREMENTS

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR 
PV-DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

SECTION VII - SCHEDULE OF REQUIREMENTS 

(BID PRICE SCHEDULE)
BPS.1 - SUMMARY

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF BATAN ISLAND SOLAR PV-DIESEL HYBRID SYSTEM (WITH ESS)

ITEM
NO. PARTICULARS Qty. Unit TOTAL AMOUNT IN FIGURES TOTAL PESO EQUIVALENT

Foreign Currency Phil. Peso Phil. Peso
A.
B.

G,

Architectural Works
Civil yVorks
Electrical Works

1 Lot
Lot
Lot
Lot
Lot

1
1

_ 1 _
_ 1

D.
E.

Mechanical Works
Other Works/Supply/Services

TOTAL AMOUNT

NOTES: Final delivery site of all equipment/materials shall be at the Bagaobawan, Batan Island, AlbayBIcol

Name of Bidder

NATIONAL POWER CORPORATION

Name and Signature of Authorized Representative

Liu
Designation

VII-SOR-BaM



BID DOCUMENTS

SECTION VII-SCHEDULE OF REQUIREMENTS

DESIGN, SUPPLY, DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WTTH ESS)

LU2P22Z1382S6
SECTION VII - SCHEDULE OF REQUIREMENTS 

BPS.2 • Breakdown of Prices 
BATANISLAND, ALBAY

Oescripb'on of Worit or Materials QTY.. UNIT

UNIT PRICS POR GOODS AND RELATED SERVICES TO BE SUPPUED 
PROM ABROAD

Unit Pries of Goods 
or Services 

foreign CLffreocy
(r

Import DuQss & 
other levies 

Imposed by Pnfl. 
Govt

(Pha. Peso)

Value Added Tax 
and other Taxes 
Imposed by Phil, 

Govt
(Pha. Peso)

Local Transport 
from Port to 
Delivery sue 

•”(Pha. Peso)

UNIT PRICE POR GOODS AND RELATED SERVICES 
TO e E S U PPU E D FROM WITHIN TN E PHI UPPI NE$

Unit Price of 
Goods or 
Services 

(PM. Peso)

Value Added Tax 
and other Taxes 
Imposed by Prul 

Govt
(PM. Peso)

Local Transport 
from Plant to 
Delivery Site 

•^(PW Peso)

TOTAL PRICE

Forex Currency 
(£xC)

Local Currency 
Portion (Phil. Peso) 
({F+G+H}xC)or 

{(l+J+K)xC)

(A) (B) (C) (0) (E) (F) (6) (H) (I) <J) a) (M)
A. ARCHITECTURAL WORKS

Guard Post Viidi Comfort Room
Was System & Fintshes:
1. ^ 50mm thK. CHB wall enduding moriar grout and reinforcing bars.
2. Plastering (Plain cement plaster wad finish).
3. Floor Finishes (Plain cemertf plaster floor finish with floor hardener light traffic density). 
Fenestration
1. Window 1 (1 tOOxdOOmm) 6mm thick sliding glass windmv In an aluminum frame 
(including wood_enyiind guar^
2. WirWow 2 f250x250mm) Pre-Cast Concrete Louver
3. Doer 1 (2100x700) Flush Type Wooden Door, marine plywood Doth sides, 2* x 5* hard 
wood jamb, incfudcng heavy duty loose pin hinges, door knob/ lodcset weather proof and 
pajneinQ_______________________________________________________________
r«iniiiig

1. All Concrete Surtees 
2'^ Wood Surfaces 
Waier'dosei

warerprootmg Memcrane
Gutter Matenel for Relrtwaler Coflector 2.0mm thtc* MetaQic Plastic including fasteneers. 
sealants, hardware and accessones

SUB-TOTAL A
(Amount in Words)

CIVIL WORKS
Site Developnient:
Clearing & Grubbing: 1 Lot

Cl

C ^Z''Z?'r' 250* if rr
Perimeter Barbed Wire fer>ce (irxziuding 2 pedestnan & vehicular gates, barbed wire, 
conaete posl).
Drainage System A Appurtenant Structures:
Septic Tank (ST) including Drain Field; 1 PC.
I^mm dio. uPVC: 
100 mm*d*ra. uWC: 6 lim

Cods uounin or unoin
us United States

final deDvery site of aD equipmenl'malefials shall be at the plant sits stated above,
* Bidders shall enter a code representing the Country of Origin of aG empertsd equipment materials and acceseories.
* Cost of equipment freight insurar>oe, etc. up lo PhiL peri of en^. Refer lo ITB-I ^0.
* Unit Price fcf Local Transpcriailon. insurance and odier local ooets ineidenlal lo delfverY of the goods trom the Phil port gf entry to Inal deGvsry srts.

Name of Bidder Name and Signature of Aulhorized Representative Designation
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SECTION VII-SCHEOULE OF REQUIREMENTS

SECTION VII -SCHEDULE OF REQUIREMENTS 
BPS.2 - Breakdown of Prices 
BATAN ISLAND, ALBAY

DESIGN. SUPPLY. DELIVERY. INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LU2P22Z1382S8

Description of Work or Materials QTY-- UNIT

UNIT PRICE FOR GOODS AND RELATED SERVICES TO BE SUPPLIED
FROM ABROAD

Unit Price of Goods 
or Services 

Foreign Currertcy
( )•■

Import Doties & 
other Levies 

Imposed by Phil 
GovL

(Phil. Peso)

Value Added Tax 
and olher Taxes 
Imposed by Phil. 

GovL
(Phil. Peso)

Local Transport 
(tom Pott to 
Delivery Sile 

•••(Phil. Peso)

UNIT PRICE FOR GOODS AND RELATED SERVICES 
TO BE SUPPLIED FROM WITHIN THE PHILIPPINES

Unil Price of 
Goods or 
Services 

(Phil. Peso)

Value Added Tax 
and olherTaxes 
Imposed by Phil. 

GovL
(Pna. Peso)

Local Transport 
from Plant to 
Delivery Site 

•••(Phil. Peso)

TOTAL PRICE

Forex Currency 
(ExC)

Local Currency 
Portion (Phil. Peso) 
((F*G*H)xC) or 

((WriOxC)

(A) (B) (C) (D) (E) (F) (G) (H) (I) (J) (K) (1) (M)
e.3 Other Structures and Facilities:

Guard Post with Comfort Rc*om - Concreting and Structural Steel Won$
(irKluding excavation, backfiO, stripping, bedding, rebars and otner dccessones) as 
desoibed in Tedui^E SpecirjC<iijons and aa sitovm uo ihtj Ski Drawings,
ESS Control Room FoundaOon (inducing excavation, backfill, sand and gravel bedding, 
concrete (207M Pa), rebars, structural steel (A36) induding base plate and anchor boJlsj as 
cfescnbed In Technical Spedficalwns and as shown on Ihe Bid Drawings:
Mounting Structures: A 36 hot dipped galvanised sieel mounting structures with concrete 
foundation (induding excavation, bacKfiil, stripping, bedding, rebars, stainless steel bolts & 
galvanised machine bolls with standard nuts & washers) as described in Technical 
Spedflcaiions and as shown on the Sid Drawings;

1 Lot

Concrete Anchors (induding excavation, backfill, stripping, bedding, rebars & 2(^m dia 
anchor rod wtthlhemble eye) as described In Technical SpeccficaUons and as shown on (he 
Big Orawinqs:

1 Lot

cievuieu water diorage lanx lourwaiion (inciuoing concrete, structural sieei snop painting 
and olher accessories) as descnbed in TechnicaJ Specifications and as shown on the Bid 
Drgwtnqs:
Cistern (induding excavaton, bedding, concrete, rebars, stainless steel rung, gravel 
surfacing & 100mm dia, uPVC pipe) as described in Technica] Specifications and as shown 
on Che Bid Drawings;
Steel Support for Rainwater CoVector Gutter (including concrete foundation, structural steel 
(A36) and olher accessories* as described in Tedinicai SpecifiCdbons and as shown on me
8]d_praw^s:________________________ _____
Switchyard ^pudenances:
Sacfusion Ferice (Ircfuding sates, concrete pc_st. CHB wall excavation & fill) 50 Ij.m.
Gravel Surtaong (ISOmm thick);
5Qmm die uPVC Pipe Weep Holes, 
Transformer Pad

19 cum_ 
6 li.m. 
2

SUB-TOTAL B
(Amount In Words)

Code rnnnfn of Onoin
us Uriiiee Stales

Rnal datTverv ats of aO eoiipmsritfAiatsrlals shall be at the plant site stated above.
* Bidders shall enter a code represeniBig (he CounbyofOriginofallimpcrtad equipment, matehals and accessorie&

** Cost of equipment, freight iisiranca, etc. up to Phil port of enSy, Refer to ITB-12.0.
Ur^ Price for Local TranspcriaMn, insurance and other bcal costs ioctdental to delvery et the goods from the Phil pert of entry lo final defrrsy srte.

Name of Bidder Name and Signature of Auihorued Representative Designation

NATIONAL POWER CORPORATION VII-SOR-(Bat)-2



e© DOCUMENTS

SECTION VII-SCHEDULE OF REQUIREMENTS

SECTION VII • SCHEDULE OF REQUIREMENTS 
BPS.2 • Breakdown of Prices 
BATAN ISLAND, ALBAY

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LJZP22Z13S2S9

Description of Work or Materials QTY.- UNIT

UKiT PRICE FOR GOODS AND P.RLATE.: SERVICES TO BE SUPPLIED
FROM ABROAD

Unit Pnca of Goods 
Of Setvicos 

Foreign Durrancy
( )*•

Ou(ies& 
Qtr>er Levies 

ImpcsM by Pnd. 
Govt

(Pnd Peso)

Value Added Tax 
and Diner Taxes 
Imposed by 

Govt
(Phil Peso)

Local Transport 
from Port To 
Delivery Site 

•••(Pful Peso)

UnIT PRICE FOR GOODS ANO RELATED SERVICES 
TO BE SUPPUED FROM WITHIN THE PHIUPPINES

Unit Pnc8 of 
Goods or 
Services 

(Phi Peso)

Value Added Tax 
ary] olher Taxes 
Imposed by Phil. 

Govt
(Phd. Peso)

Local Transport 
fromPiani to 
OeifverySiie 

•••(PhJ. Peso)

TOTAL PRICE

forex Currer>cy 
(ExC)

LocaJ Currency 
Portion (Phil Peso) 
((F*G*H)xC) or

(A) (B) (C) {D) (E) (G) (H) (I) (J) (K) (L) (M)
C. 

C.1 
C2 
C 3

C4

ELEC TMCAL WORKS
^rar Panel. Crysta^rme Selicon Modules
Stnng Inverters
Protection Devices. AC Combirier Sox wrtn Digital Metering System, DC Sox and aQ other 
dppurtertances as descnbed in the Technical Speoficabons, Technical Data Sheet and as 
shown on the Bid Drawings including installation works, testing and commissioning of al 
major eouipment et Ihe Solar PV Plant.
Energy Storage System (ESS)

C5

Energy Storage System (ESS). ESS Housing. SaOery Management System, Battery 
Modules, Power Conversion, ESS Dry Type Transfonnerand Digital Povrer Metering System 
complete with ihe required accessories, power and communication cables as descnbed in 
the Technical Specrfications, Technical Data Sheet and as shown on the Bid Drawings 
including insiallalion works, testing and commissioning.
150 kVA ESS Transformer, l3.8kV HV Side. S^hase, 60 Kz complete with the required 
accessones, protection relays and other appurtenances as described in the Technical 
Specafications, Technical Data Sheet and as shown on Ihe Bid Drawings Includinc
inslaiiatronjwor^, testing and commissionind_________________________________
Power and Energy Management System (PEMS)
Hybnd Controller comcMete with reaulred power and communication cables, accessones anc 
prelection shall be provided as described in the Technical Spedi^caiicyis irKludtng 
installation works, testing and commissioning.
Genset Controller complete with required power and communication cables, accessories 
and protection shad be provided as described in the Technical Specifications Inciuding 
mstanabon works, lesbng end commissioning
Soiar/PV Controller com(^ete wtU*i required power and communicacion ^les, accessones 
and protecbon shall be provided as descnbed m the Technical Specrfications induding 
nstallation works, testing and commissioning
:SS Control System (ECS)fESS Contimiler with requlr^ power and communication caues, 
accessones and protection shall be provided as described in the Technical Specrficabons'

Human Machine interface{HMi) complete with required power and commuriicabon cables, 
accessones and protection shall be provided as described in the Technical Speci^cations 
including Installation works, testing and commissioning

1 Lot
i Lot
1 Lot

1 Lot

1 Set

6 Sets

1 Set

1 Set

2 Sets

Of THIS rrSM SHALL 6£ maUDfO IN ITEM CJ ABOVE

PRICE Of THIS ITEM SHA U Bf INCLUDED W fTEM C4 (o) ABOVE

Code uounir of Onoin
us united states

Notes. Find CoBvtry site of all ecuipmenVmaterials shatl be at Che plert site stated above.
* Bidders shall enter e code representing the Coun^ of Origin of all importDd equepment, moteriats and accessories.

M Cost of equipment, (lelghL irvstfaKe. etc. up to Phil, port of er^. Referto 1T6*12 0.
Unit Price lor Local Tronsportation, Insurance and other local costs Inddent^ to deivery of the goods 6om the Phil pert of entry to final deDvery site

Name of Bidder Name and Signature of Authorized Representative Designation

NATIONAL POWER CORPORATION mil VI1-SOR-(Bat)-3



BID DOCUMENTS

SECTION VII-SCHEDULE OF REQUIREMENTS

DESIGN. SUPPl Y. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOlAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

Lu2P22Z1M2Se
SECTION VI! • SCHEDULE OF REQUIREMENTS 

BPS.2 - Breakdown of Prices 
BATANISLAND, ALBAY

Item No. Description of Wortt or Materials OTY.-UNIT

UNIT PRICE POR GOODS AND RELATbD SERVICES TO BE SUPPLIED 
FROM ABROAD

Unit Pnee of Goods 
or Services 

Foreign Currency
( )••

tmpori Duties & 
other Levies 

Imposed by Phil 
Govt

(Phil, Peso)

Vafuo Added Tex 
and olher Taxes 
Imposed by Phil, 

Govt.
^Phi)t Peso)

Local Transport 
from Port lo 
Delivery Site 

•••(Phti. Peso)

UNIT PRICE FOR GOODS .*;<0 ntlATtJ SERVICES
TO BE SUPPUED FROM ViTTHIN THE PHILIPPINES

Unit Price of 
Goods or 
Services 

(Phji, Peso)

Value Added Tax 
and other Taxes 
Imposed by Phil. 

Govt.
(Phil Peso)

Local Transport 
from Plant to 
Delivery Site 

•**(Phll. Peso)

TOTAL PRICE

Forex Currency 
(G^C)

Local Currency 
Portion (Phii. Peso) 
({F+G+H) xC) or 

((l+J*iqxC)

(A) (B) (C) (0) {E) (F) (G) (H) (I) {J) (K) (L) (M)

C 9

C.7

C.8

C.11

Commurticaiion Urtk between SPP arv3 DPP necessary for data transfer fromflo each end 
every integral component such as controller, transmitter, receiver (transceiver), modem, 
switch, hub. router, etc., complete with the requirod power and communicaijon cables, 
bdianceJ lwi»i«d b»d)i» diiO suppcii slranu. conduil. besic equipment and iouis anti olhei 
accesssories as desciioed in Teohnicel Specifications, Technical Data Sheet and as shown 
on the Sid Drawings Including Installation works, clearing of right of way, cable pulling,
conduct of continuity test, testing ar^d commis5ioning._ ___
400 kVA SPP Transformer, 480V/13.SXV. 3-pha$e. 60 Hz complete with the required 
accessories, protection relays and other appurtenances as described in the Technical 
Specifications. Technical Data Sheet and as shown on the Bid Drawings including
Inslallabonworks. testing an_d_comrn$$ioninq._________ __
5 kVA Dry Type Transformer, 480V^40V, l*phase. 60 Hz comc^ete with the required 
accessones, protection relays and other appurtenances as described in the Technical, 
Speaficabons, Technical Data Sheet and as shown on the Bid Drawings incfuding 
instaifdDon^iks (estinq and commissionino 
Power. Conimi & Instrumentation Cables complete with the required accessories for cabling 
works (0 interface the supplied equipment to the 13.6KV Ous as desenbed in the Tec^mMsai 
Specifications. Technical Data Sheet and as shown on the Bid Dr^ngs including 
mstaliatfon works (for Sdar and Diesel Poiver Plant)
V) rrvT^ lf)kV XLPf Posver Cable Copper Conductor
4 d nw*. DC Cabie~( PVWre), UVResistanL up to 1.1 kVdc 
375 mm1. 600V. Heat Resistance Thermoplastic (7KHN). copper conductor 
80 mm* 606v. Heal Resistance Thermoplastic ^HHN). copper conductor 
0 0 mm*, 600V. Heal Resistance thermoplastic ^HN). copper co^uefor 
3.5 mm* 600V, Heat Resistance Thermo^stic (THHN). copper conductor 
Grounding System complete wuh the required grounding gnd conductor, equipment bonding 
nser, exotherrTuc welding matenais. test prt. ground rods and other accessories as desenbed 
in the Technical SpocfAcatons and Technice] Data Sheets as shown on the Bid Drawings 
nciuding instaiation vmrks (for Solar and Diesel Pewer Plant)
inhiinn and nowpr «v«forn nf tha <;nlar nl^nf Ai>a and FOP nicard iviAf rrurinlAia t««ih ihe 

required metering, panelboard, lighting fixtures, switches, outlets, cables, conduits, boxes 
and other fittings as desenbed in me Technical Speoficaticns and as shown on me Bid
Drawings including Insiallaticn works. __ _ __________
Conducts compfeie with me required eccessenes for cabling works as desenbed in the 
Technical SpeciAeations and Technical Data Sheets as shown on the Bid Drawings Including 
rtstaltaijon works (for Solar and Diesel Power Plant).

1 Lot

1 Sel

1 Lot

Notes. Final datvery site cfall oquiDment/matorials shall be at the olant site stated above. CortB Country of Onqm
* Bidders shall enter a code represenlirig the CountTy of Orl^ of all unported ei^ipmenl. materials and accessories. US United Slates

** Cost of egulpmenL freight kisurance. etc. up to Phil, perl of entry. Refer to IT$> 12 0,
*” Unit Price for Local TransporiaiiQrv Insurance and ochor local costs inddonlal to deiveiy of the goods from the Pnii pert of entry to final deivery site.

Name of Bidder Name and Signalure of Authorized Representative Designation

NATIONAL POWER CORPORATION nr Vll-SOR-(Bat)-4



310 DOCUMENTS

SECTION VII-SCHEOULE OF REQUIREMENTS

DESIGN, SUPPLY, DELIVERY. INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
OIESEL HYBRID SYSTEM (WITH ESS)

LuzP2221S02Se
SECTION VII - SCHEDULE OF REQUIREMENTS 

BPS.2 • Breakdown of Prices 
BATAN ISLAND, ALBAY

Item No. Description of Worfi or Materials QTY.- UNIT

UNIT PRICE FOR GOODS AND RELATED SERVICES TO BE SUPPUEO 
FROM ABROAD

Unll Price of GcoOs 
or Services 

Foreign Currency
( )••

Import Duties & 
outer Levies 

Imposed by Phil. 
Govl.

(Phil. Peso)

Value Added Tax 
and other Taxes 
Imposed by Phil. 

Govl
(Phil Peso)

Local Transport 
from Pod to 
Delivery Site 

•••(Phil Peso)

UNIT PRICE FOR GOODS AND RELATED SERVICES 
TO BE SUPPLIED FROM WITHIN THE PHIUPPINES

Untl Price ot 
Goods or 
Services 

(Phil Peso)

Value Added Tex 
and oUier Taxes 
Imposed by Phil 

Govl
(Phil. Peso)

Local Transport 
trom Plant to 
Delivery Site 

•••(Phil. Peso)

TOTAL PRICE

Forex Currency 
(£xC)

Local Currency 
Portion (Phi Peso) 
({F*G*K}xC)or 

((l*J*IQxC)

(A) (B) (C) (D) (£) (FI (G) (H) (I) (J) (K| (L) (M)

C.12

C.13

C.1A

C.15'

C.16

C 17

I5kv Fuse Disconnect Switch wiUi Lghlrung Arrester Corrbchalioh complete with the 
repuired fuse Ink. brackets end accessones as described in the Technical specifications and 
Technical Dale Srieeis as shostn on the Bid Drawings including ihsiasadon works, testing
oiiUuuiiiiiissiuliiiIp (ful Solar Puwet PIruil;. ____
Bus conductor, line malenalsrhardware. Lgninmg proteoicn as shown in Bid Drawing 
including installation works (for Solar Pv Power Plani)
Take-oft Structures. 25 ft. and 35 R. Steel Pole (including steel cross arms, braces and bolls) 
as desenbed in the TechnicaJ Specificaeons arid as shown on the Bid Drawings 
138kV Tie Line complete with the reguirod. primary conductor, steel pole and dressings, 
guying assemblies and other accesssones as desonped in Teonnioai Specifications. 
Technical Dale Sheel Staking Sheet and as shown on Uie Bid Drawings rcluding 
installation works, cleanng or right ot way. pole numbering, stringing ot power conductor.
conduct of continuity lest testing and commissionii^. _ ________
Standard / Special Tools for Solar PV System and Power and Energy Management System 
including their auxilianes as detenped ir the Technical £?ccd;CdCcns(T£ C'.V S.C; end 
Technical Data Sheet (TOS-EW-PQ-G-20.0)
I38kv Three-Phase Kilowail-Hour Meter complete wiin its instrument irensfprmors and 
outer accessones as desenped in the Technical Specifications. Technical Data Sheel arid as 
shown Oh me Bid Drawings Including inslalletion vrorks. lesllhg and ummlssioning.
1 Unit Auiomaiic Circuii Recidser, Solid Lnelectnc vacuum interrupter. Inree Phase. tSSkv 
and Appurtenances Specified in the Technical SpecillcaUons and Technical Data Sheets

Lot

Lot

1 Lot

SUB-TOTALC
(Amount in Words)

hnai delivery site of all squipment|Tnalcirla)& shall bo at Cfio plant vto statod Jbovo, Code Counirv of Onom
Bidders shall enter a code represonbrtg the Country of Origin of an import)d equipment, materials and xeessorios. US United steles
Cost of equipmenl, freight, Insurance, etc. up to PhiL port of enby. Refer (o ITB*12.0.
Lfnil Price fer Local Ttansportabon, insursrKe and olher iocal costs incidental to delivery of the goods from the Phil pc(t of entry to final dePvory site.

Name of Bidder Name and Signature of Authorized Representative Designation

NATIONAL POWER CORPORATION HI VII-S0R-(Bat)-5



BID DOCUMENTS

SECTION VII-SCHEDULE OF REQUIREMENTS

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF 6ATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se
SECTION VII • SCHEDULE OF REQUIREMENTS 

BPS.2 - Breakdown of Prices 
BATAN ISLAND, ALBAY

• UNIT PRICE FOR GOODS AND RELATED SERVICES TO BE SUPPLIED 
FROM ABROAD

UNIT PRICE FOR GOODS AND RELATED SERVICES 
TO BE SUPPLIED FROM WlTHtN THE PHIUPPINES

TOTAL PRICE

Hem No. Description of Wort or Materials QTY.- UNIT
c
0
D
E

Unit Price of Goods 
or Services 

Foreign Currency

()••

impen Duties & 
other Levies 

Imposed by Phil 
Govt

(Phjt. Pesoi

Value Aaaed Tax 
and odier Taxes 
Imposed by Phjl 

Govl
iPrvi.Pesoi

Local Transpon 
from Port to 
Delivery Site 

•••(Phd. Peso)

Unit Price of 
Goods or 
Services 

(Phd, Peso)

Value Added Tax 
and other Taxes 
Imposed by Phil. 

Govt
(Phil. Peso!

Local Transport 
from Plant to 
Delivery Site 

••'(Phii. Peso}

Fetex Currency 
(ExC)

Local Currency 
Portion (Phil Peso) 
({F*G*H)xC) or 

({l*J*K}xC)

(A) (B) (C) (D) (E) (F) (G) (H) (1) (j) (K) (L) (Ml
D. MFCKANICAL WORKS

0.1 EFevated Water Storage Tank. 1,000 liters capacity, polyethylene type, complete with 
nozzles, manhofe. inlet and outlet nozzles, suppose, ovedlow and dram nozzles with pipes 
vaiv0>. pipe »UuC(urai sivei suppotis wil/i anciiur on fouridauun cmo access iaJder ano
other accessories as required in the technical specifications including insiaiiaton works

i Set

02 Hand pump jetmatic. 2 gpm mjn. How. recprccating rype. cast iron Cody complete with foo 
vaNes. fittings, supports, concrete pad erKl ether accessones as desorbed in the technica 
^norrfiaKnns indiidinn insfallalinn wrvk’s

1 Set

D.3 Domestic water pipe, garden hose, hose biDbs. finings, supports, valves artd other 
accessories for interconnection of the supplied equipment including reguired excavation anc 
backfilling works, test and disfection as described in the technical specifications and shown 
nn thpk hid rfrawinriA indiirfinn insPAlfAiinn wnrk<5'

a rhAcVVAlvA AwifintvriA rASt hrnpiTA ftAnrtPrt nr srrpwftl Anf1<5 mm Ct Tla'i? 1.etn 1 Rfll
0. Gate valve, cast bronze, flanaed or screwed ends. 25 mm 0. Class 150 2 Sols
r. Gate valves, caslbronze.llanaedor screwed ends. 15mm®. Class 150. 2 Sols
d MhSP Rihh hrnnre hnflv .«avPWPrt pnn« Cla'S'il.tn 5 Sals
e. Garden Hose with nozzio and reel. 20mm 0, 30m Tong with connector for the 20mm hose 

hihh 1 Sol

t. Water Pipe 40 mm 0.0 (32 mm N D ). ASTU A53 Grade A, schedute 40, seamless and hoi 
dip galvanized, associated piping Hltings, pipe supports and other associated accassohes 
AS rlpsr/ihod in the iPrhnirAl snpmfirATinns

12 im

g

* h
Water Pipe, 32 mm 0.0. (25 mm N O.). uPVC pipe, sch 40. and rts associated finings, pipe
supports and other accessories........................ ................................................................... .. .
Water Pipe, 25 mm O.D (20 mm K D). uPVC pipo. sch 40. and its associated Hitir>gs. pipe 
'Ll mwirl.'s Anri nihRf Acrpssnnas

24 Im

210 Im
............ —

' Water P<pe. 20 mm 0 D (15 mm N D}. uPVC pipe, sch 40. and its assocaated fittings, pipe 
supoorls and other accessories. 12 Im

Notes: Final deivery ate of aS eouiomaiuVnateAdts shaS be a( the plant sfte stated above. Code Country of Ongin
• Mders shaB enter a code representing the County of Criain of aO tmperted aoinment m££riab and esessories 115 United Stales

CostefeouAfflant keiaKtin&fance. etc. uobPhcL pertofentv Refei to IT5'120
Orvtftxafcr Local Transfxirtaticn. nsuance and other Iccalcosteiroderita] to detvery of the goods torn the Phit pert of enty to final delvery s«.

Name of Bidder Name and Signature of Aulhoriaed Represcnlative Designation

NATIONAL POWER CORPORATION m VII-SOR-(Bat)-6



BID DOCUMENTS

SECTION VII-SCNEDULE OF REQUIREMENTS

SECTION VII • SCHEDULE OF REQUIREMENTS 
BPS.2 • Breakdown of Prices 
BATAN ISLAND, ALBAY

DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

Lu2P22Z1382Se

Description of Work or Materials QTY,- UNIT

UNIT PRICE FOR GOODS AND RELATED SERVICES TO BE SUPPLIED
FROM ABROAD

Unil Price Of Goofls 
orSeivlces 

Foreign Currency 
(

ImDO/t Duties & 
ouier Levies 

Imposed by Phil. 
Govt.

(Phil. Peso)

Value Added Tax 
and olhef Taxes 
imposed by Phil. 

Govt
(Phil Peso)

Local Transport 
from Port to 
Delivery Site 

•••(Phil. Peso)

UNIT PRICE FOR GOODS AND RELATED SERVICES 
TO BE SUPPUED FROM WITHIN THE PHIUPPINES

Uoit Pnce df 
Goods or 
Services 

(Phil. Peso)

Value Added Tax 
end other Taxes 
Imposed by Phii. 

Govt
(Phil Peso)

Local Transport 
from Planlto 
Delivery Sile 

•••(Phil. Peso)

TOTAL PRICE

Forex Currency 
(ExC)

Local Currency 
Portion (Phil. Peso) 
({F*G*H)x C) or 

({K>K)xC)

(A) <B) (C) (0) (E) (F) (G) (H) (I) (si) (K) (L) (M)
Portable Fire Extinguishers, UUFM approved. HCFC or Halolron f. 7,1 kg (15.5 lbs), multi
shots. vYail hung type with bracket, mounting accessohes arid cabinet for outdoor instaDed 
lire extinguishers (one (1) unit for ESS, one (1) unit for guardhouse and one (1) unit for each 
ui;»uiiieu string invsi j «i» cei^uii vo iri liie lecnnk^ai spedrlcatons including insiallation.

1 Lot

D.5

D.6

Tagging andfor Labels for Equipment. Valves. Piping. Instruments and its lixing accessones 
as desorbed in the bid documents or shown on ihe drawings.

0,7

dainting for steel piping, its assoaaied valves, finings, supports and other accessones 
nciuding touch*up for factory painted equipment and accessones as descnbed in the 
echrticai specifications or shown on the drawings.
Conduct testing and commissioning and other services as descnbed in Bie technical 
rpecafications

1 Lot

\ Lot

1 Lot

SUB-TOTAL D
(Amount In Words)

E.
e'.i

E3

OTHER WO RKS/SUPP LY/SERV1C BS
At least 2 Sets of Job Site Cameras, complete wrth all the necessary accessones and 
peripherals, spare I tools, installation and testing for the proper operation and maintenance, 
in accordance with the Specifications and Technical Data Sheets for the provision of the 
following.
ConstnjcLon Cameras, complete with the required accessories and penpherals; and.
SDHC Memory Cards, complete with the required storage capacity and spares; and,
Alkaline Gattenes, complete with me required quantities end spares.
Training at Plant Site for at least eight (8) NPC Personnel as descnbed in the Technical
Specificaiions._____________________________________________
One {1)*yr regular (quarterly) diagnostic and monrtonng of ati suppJied equipmenVsystem 
and one (1)*yr Operation and Maintenance (O&M) suppervisjon to ensure compliance to: 
warranty requirements  

Lot

Lot

S* '2 Tr>TAL E
(Amount In Words)

GRAND TOTAL
(Amount In Words)

Coda t lountp Of onoin
us Unned Stales

Fmsl defverv Me of all eguiEvneninvstfiriabshaa be at the plant site stated above.
• Skiders shall snler a code tepresmbng the CounlrY of Origin of all impcrted eqiipment. matEdab and occesacras.

** Cost of equipment, freight 'nsurerce. etc. up to PliiL port of entry. Refer to ITS* 110.
*** UnitPrice for Local Transportabon, insurance artdoihericcat costs inodental Id defivery of the goods from the Phil port of entiybfirtaldahrery site.

Name of Bidder Name and Signature of Authori2Gd Representative Designation

NATIONAL POWER CORPORATION VII-SOR-(Bat)-7



I BID DOCUMENTS

SECTION VIII - BIDDING FORMS

DESIGN, SUPPLY. DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

I SECTION VIII

BIDDING FORMS

I

I
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BIO DOCUMENTS

SECTION VIII - BIDDING FORMS

DESIGN. SUPPLY. DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

SECTION VIII - Bidding Forms

TABLE OF CONTENTS

NPCSF-GOODS-01 - Checklist of Technical and Financial 
Requirements for Bidders

Envelope

NPCSF-GOODS-02 - List of all Ongoing Government & Private 
Including Contracts Awarded but not yet Started

Contracts

NPCSF-GOODS-03 - Statement of the bidder’s Single Largest 
Contract (SLCC) similar to the contract to be bid

Completed

NPCSF-GOODS-04 - Computation of Net Financial Contracting Capacity (NFCC)

NPCSF-GOODS-05 Joint Venture Agreement

NPCSF-GOODS-O6a Form of Bid Security: Bank Guarantee

NPCSF-GOODS-O6b - Form of Bid Security : Surety Bond

NPCSF-GOODS-06C - Bid Securing Declaration Form

NPCSF-GOODS-07 - Omnibus Sworn Statement (Revised)

NPCSF-GOODS-08 - Bid Letter

Sample Form - Bank Guarantee Form for Advance Payment

Sample Form - Certification from DTI as Domestic Bidder

I

L
NATIONAL POWER CORPORATION



BIO DOCUMENTS

SECTION VIII - BIDDING FORMS

DESIGN, SUPPLY. DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

Standard Form No: NPCSF-GOODS-01

A.
1.

Checklist of Technical & Financial Envelope Requirements for Bidders

THE 1st ENVELOPE (TECHNICAL COMPONENT) SHALL CONTAIN THE FOLLOWING- 
ELIGIBILITY Documents 
a. (Class A)
^ Any of the following:

PhilGEPS Certificate of Registration and 
accordance with Section 8.5.2 of the IRR;

Membership under Platinum Category in

OR:

_ * The following updated and valid Class "A" eligibility documents enumerated under “Annex
a A’ of the Platinum Membership:

■ Registration Certificate from the Securities and Exchange Commission (SEC) for
- corporations. Department of Trade and Industry (DTI) for sole proprietorship or
I Cooperative Development Authority (CDA) for cooperatives;

■ Mayor’s/Business permit issued by the city or municipality where the principal place of
i business of the prospective bidder is located, or the equivalent document for Exclusive
S Economic Zones or Areas.

In ca^s of recently expired Mayor’s/Business permits, it shall be accepted together with 
I the official receipt as proof that the bidder has applied for renewal within the period
I prescribed by the concerned local government unit, provided that the renewed permit

shall be submitted as a post qualification requirement in accordance with Section 34 2 of 
the Revised IRR of RA 9184.

L ■ The prospective bidder’s audited financial statements, showing, among others, the
prospective bidder’s total and current assets and liabilities, stamped “received" by the 

, BIR or its duly accredited and authorized institutions, for the preceding calendar year
j_ which should not be earlier than two (2) years from the date of bid submission.

Tax clearance per Executive Order 398, Series of 2005, as finally reviewed and approved 
, by the BIR or as stated under GPPB NPM-039-2014. for Non-Resident Foreign
C (NRFC) and Non-Resident Alien Not Engaged in Trade or Business

(NRANETB). a Delinquency Verification Certificate may be submitted as a form of Tax 
Clearance;

OR:

• A combination thereof
> Statement of all its ongoing government and private contracts if any, whether similar or not similar 

in nature and complexity to the contract to be bid (NPCSF-GOODS-02)
^ IhLS^Ifme!!t °!.the bidfer,s Sin9|e Largest Completed Contract (SLCC) similar to the contract

/DOA\bld' and whose value- adjusted to current prices using the Philippine Statistics Authority
{PlfiiC0/'^umer pnce Index’ mus{ be at least 50% of the ABC (NPCSF-GOODS-03) complete 
with the following supporting documents:

1. Contract/Purchase Order
2 Sr 0f Acceptance: or Certificate of Completion: or Official Receipt (O.R); or Sales

L L^r9eSt ?°mfleted Con,ract (SLC0) as declared by the bidder shall be verified and validated to
COrtr^Pt- HencB' bldders mtjst ensur^ ^ccess to Sites of such projects/equipment to 

NPC representatives for verification and validation purposes during post-qualification process P
\ l!oSthBlBidde?r)OUnd f0r disquallfication-if verification and validation cannot be conducted for reasons attributable

Page 1 of 3
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DESIGN. SUPPLY. DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382SeSECTION VIII - BIDDING FORMS 

Standard Form No: NPCSF‘GOODS-01

> Duly signed computation of its Net Financial Contracting Capacity (NFCC) at least equal to the 
ABC (NPCSF-GOODS-04) or a Committed Line of Credit (CLC) at least equal to ten percent 
(10%) of the ABC, issued by a Universal or Commercial Bank; If the Bidder opted to submit a 
Committed Line of Credit (CLC), the bidder must submit a granted credit line valid/effective at the 
date of bidding.

b.
>

(Class B)
For Joint Venture (if applicable), any of the follov/ing:

• Valid Joint Venture Agreement (NPCSF-GOODS-05)
OR

• Notarized statements from all the potential joint venture partners stating that they will enter 
into and abide by the provisions of the JVA, if awarded the contract

> Certification from the relevant government office of their country stating that Filipinos are allowed 
to participate in their government procurement activities for the same item/product (For foreign 
bidders claiming eligibility by reason of their country's extension of reciprocal rights to Filipinos)

2. Technical Documents

^ Bid Security, any one of the following:

• Bid Securing Declaration (NPCSF-GOODS-O6c)

OR

• Cash or Cashier’s/Manager’s check issued by a Universal or Commercial Bank - 2% of 
ABC;

OR

• Bank draft/guarantee or irrevocable letter of credit issued by a Universal or Commercial 
Bank: (NPCSF-GOODS-O6a) - 2% of ABC;
OR

• Surety Bond callable upon demand issued by a reputable surety or insurance company 
(NPCSF-GOODS-O6b) - 5% of ABC, with

■ Certification from the Insurance Commission as authorized company to issue surety
^ si9ned, completely filled-out and notarized Omnibus Sworn statement (Revised) (NPCSF- 

GOODS-07), complete with the following attachments:

• For Sole Proprietorship:

■ Special Power of Attorney

• For Partnership/Corporation/Cooperative/Joint Venture:

" o0C^nnt showin9 Pr00^ authorization (e.g., duly notarized Secretary’s Certificate, 
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable)

> Drawings and documents to be submitted with the Bid as specified in 
Clause GW-12.2 of Section VI - Technical Specifications (GW-General Works);

^ Complete eligibility documents of the proposed subcontractor, if any

u

I
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SECTION VIII - BIDDING FORMS

DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

Standard Form No: NPCSF-GOODS-01

B. THE 2nd envelope (FINANCIAL COMPONENT) SHALL CONTAIN THE FOLLOWING:
^ Duly signed Bid Letter indicating the total bid amount in accordance with the prescribed forrn 

(NPCSF-GOODS-08)
> Duly signed and completely filled-out Schedule of Requirement (Section VII) indicating the unit 

and total prices per item and the total amount in the prescribed Price Schedule form.
^ For Domestic Bidder claiming for domestic preference:

• Letter address to the BAG claiming for preference

• Certification from DTI as Domestic Bidder in accordance with the prescribed forms provided 

CONDITIONS:

1. Each Bidder shall submit one copy of the first and second components of its Bid. NPC may request additional hard copies and/or 
electronic copies of the Bid. However, failure of the Adders to comply with the said request shall not be a qround for 
disqualification.

2. In the case of foreign bidders, the eligibility requirements under Class ‘A’ Documents (except for Tax Clearance) may be 
substituted by the appropnate equivalent documents, if any. issued by the country of the foreign bidder concerned The eligibility 
requimments or statements, the bids, and all other documents to be submitted to the BAC must be in English. If the eligibility 
^uirernents or statements, the bids, and all other documents submitted to the BAC are in foreign language other than English 
It must be accompanied by a translation of the documents in English. The documents shall be translated by the relevant foreign 
government agency, the foreign government agency authorized to translate documents, or a registered translator in the foreign 
Didder's country; and shall be authenticated by the appropriate Philippine foreign service establishment/post or the equivalent 
office having junsdiclion over the foreign bidder's affairs in the Philippines.
These documents shall be accompanied by a Sworn Statement in a form prescribed by the GPPB stating that the documents 
submitted^ are complete and authentic copies of the original, and all statements and information provided therein are true and 
(xrrect. Upon receipt of the said documents, the PhilGEPS shall process the same in accordance with the guidelines on the 
Government of the Philippines - Official Merchants Registry (GoP-OMR).
A ^ddernot submitting bid for reason that his cost estimate is higher than the ABC. is required to submit his letter of non- 
itrtlClal!0rf[e9!!S. SHPFOI!fu by corTesP°ndin9 detailed estimates. Failure to submit the two (2) documents shall be understood 
aSfRA 9mend 0 defea he PUrp0Se 0f publ,c blddin9 without va,id reason as stated under Section 69.1.(1) of the revised IRR

3.

L
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SECTION VIII - BIDDING FORMS

r- THIl

DESIGN. SUPPLY. DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF SATAN 
ISLAND SOLAR PV-DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

Standard Form Number: NPCSF-GOODS-02

List of All Ongoing Government and Private Contracts Including Contract Awarded But Not Yet Started
Business Name ;
Business Address

Name of Contract/
Project Cost

a. Owner’s Name
b. Address
c. Telephone Nos.

Nature of Work

Bidder’s Role a. Date Awarded
b. Date Started
c. Date of Completion or 

Contract Duration/ Date 
of Delivery

Value of Outstanding 
Works / Undelivered 

PortionDescription %

Government

Private

Total Cost

The biddy sbaN declare in this form all his on-going government and private contracts including contracts where the bidder (either as individual or as a Joint Venture) is a partner in a 
Joint Venture agreement other than his current joint venture where he is a partner. Non declaration will be a ground for disqualification of bid.

Note ; This statement shall be supported with the following documents for all the contracl(s) stated above which shall be submitted during Post-qualification-
1. Contract/Purchase Order and/or Notice of Award
2. Certification coming from the project owner/client that the performance is satisfactory as of the bidding date.

Submitted by :

Designation
Date

(Printed Name & Signature)
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SECTION VIII - BIDDING FORMS

n I

DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING AND COMMISSIONING OF BATAN 
ISLAND SOLAR PV-DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

Standard Form Number: NPCSF-GOODS-03

The Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the contract to be bid
Business Name 
Business Address

Name of Contract
a. Owner's Name
b. Address
c. Telephone Nos.

Nature ofWork
Contractor’s Role

Description

a. Amount at Award
b. Amount at Completion
c. Duration

a. Data Awarded
b. Contract Effectlvity
c. Dale Completed

Notes; 1. 7be bidder must state only one (1) Single Largest Completed Contract (SLCC) similar to the contract to be bid.
. Supporting docurnents such as Contract/Purchase Order and any of the following: Certificate of Acceptance: or Certificate of Completion; or Official Receipt (O R)' or 

Sales Invoice for the contract stated above shall be submitted during Bid Opening.

Submitted by

Designation
Date

(Pfinled Name & Signature)
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SECTION VIII - BIDDING FORMS

DESIGN, SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM {WITH ESS)

LuzP22Z1382Se

Standard Form Number: NPCSF-GOODS-04

NET FINANCIAL CONTRACTING CAPACITY (NFCC)

A. Summary of the Supplier’s/Distributor's/Manufacturer’s assets and liabilities on the basis 
of the income tax return and audited financial statement for the immediately preceding 
calendar year are:

Year 20
1. Total Assets
2. Current Assets
3. Total Liabilities
4. Current Liabilities
5. Net Worth (1-3)
6. Net Working Capital (2-4)

B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as 
follows:

NFCC = [{Current assets minus current liabilities) x 15] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, including 
awarded contracts yet to be started coinciding with the contract for this Project.

NFCC = P

1Hoe™IwC:lt!auhed is certified true copy of the audited financial statement, stamped 
RECEIVED by the BIR or BIR authorized collecting agent for the immediately preceding 

calendar year.

Submitted by:

Name of Supplier / Distributor / Manufacturer

L
L

(.

L

Signature of Authorized Representative

Date:
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SECTION VIII - BIDDING FORMS

DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

Standard Form Number: NPCSF-GOODS-05

JOINT VENTURE AGREEMENT 

KNOW ALL MEN BY THESE PRESENTS:

That this JOINT VENTURE AGREEMENT is entered into by and between:
---------------------------------------------- of legal age, (civil statusi________ , authorized representative of
__________________________ and a resident of

- and -

of legal age, (civil status)
. a resident of

authorized representative of

That both parties agree to join together their capital, manpower, equipment, and other 
resources and efforts to enable the Joint Venture to participate in the Bidding and Undertaking of 
the hereunder stated Contract of the National Power Corporation.

NAME OF PROJECT CONTRACT AMOUNT

That the capital contribution of each member firm:

NAME OF FIRM CAPITAL CONTRIBUTION
1. P
2. P

,, Jhfl,both parties agree to be jointly and severally liable for their participation in the Bidding 
and Undertaking of the said contract.

Jhat both parties agree that_____________  . and/or ch^ii
be the Official Representative/s of the Joint Venture, and are grante^ll power and authority to 
do. execute and perform any and all acts necessary and/or to represent the Joint Venture in the 
Bidding and Undertaking of the said contract, as fully and effectively and the Joint Venture may do 
and If personally present with full power of substitution and revocation.

, That thJs Joint Venture Agreement shall remain in effect only for the above stated Contract 
until terminated by both parties.

Name & Signature of Authorized 
Representative

Name & Signature of 
Authorized Representative

Official Designation Official Designation

Name of Firm Name of Firm

1. Witnesses
2.

[Jurat!
[Format shall be based on the latest Rules on Notarial Practice]
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SECTION VIII - BIDDING FORMS

DESIGN. SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

Standard Form Number: NPCSF-GOODS-O6a

FORM OF BID SECURITY (BANK GUARANTEE)

WHEREAS, (Name of Bidders
submitted his bid dated (Date)_

_________  (hereinafter called “the Bidder”) has
for the [nameofsroiectl (hereinafter called “the Bid").

______________ of (NameKNOW ALL MEN by these presents that We (Name of Bank)______________________
of Country)_______________  having our registered office at
(hereinafter called “the Bank” are bound unto National Power Corporation (hereinafter called “the 
Entity”) in the sum of [amount in words & figures as prescribed in the bidding rinr.ume-nM forwhich 
payment well and truly to be made to the said Entity the Bank binds himself, his successors and 
assigns by these presents.

.day of. 20SEALED with the Common Seal of the said Bank this _

THE CONDITIONS of this obligation are that;

1) if the Bidder withdraws his Bid during the period of bid validity specified in the Biddinq 
Documents: or

2)

3)

4)

if the Bidder does not accept the correction of arithmetical errors of his bid price in 
accordance with the Instnjctions to Bidder; or
if the Bidder, having determined as the LCB, fails or refuses to submit the required tax 
clearance, latest income and business tax returns and PhiiGEPs registration certificate 
within the prescribed period; or
if the Bidder having been notified of the acceptance of his bid and award of contract to him 
by the Entity during the period of bid validity:
a) fails or refuses to execute the Contract: or

b) fails or refuses to submit the required valid JVA, if applicable; or

[ai|s or refuses to furnish the Performance Security in accordance with the Instructions 
to Bidders;

w^hn?JetlIak| t?(.Ply t°th! Enti? Up t0 the above amount uPon receipt of his first written demand, 
'^‘tbofUh Entlty haVI?^ to substantiate its demand, provided that in his demand the Entity will 
note that the amount claimed by it is due to the occurrence of any one or combination of the four 
(4) conditions stated above.

^whGUp "T-!!'60 Vin reTaiu inuf0rCe UP t0120 days after the °Penin9 of bids or as it may be extended 
by the Entity, notice of which extension(s) to the Bank is hereby waived. Any demand in respect 
of this Guarantee should reach the Bank not later than the above date. H

DATE

WITNESS

SIGNATURE OF THE BANK 

SEAL

(Signature, Name and Address)

L

L
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SECTION VIII - BIDDING FORMS

DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
OIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1362Se

Standard Form Number NPCSF-GOODS-O6b

BOND NO.:

FORM OF BIO SECURITY (SURETY BOND)

_______________ DATE BOND EXECUTED:

r
L

By this bond, We (Name of Bidder)_______(hereinafter called "the Principal") and (Name of
Surety)---------------------------of (Name of Country of Surety)_________________ authorized to
transact business in the Philippines (hereinafter called "the Surety") are held and firmly bound unto 
National Power Corporation (hereinafter called “the Employer") as Obligee, in the sum of (amount 
in words & figures as prescribed in the bidding documents), callable on demand, for the payment 
of which sum, well and truly to be made. we. the said Principal and Surety bind ourselves, our 
successors and assigns, jointly and severally, firmly by these presents.

SEALED with our seals and dated this day of. 20

L

I

L
L

L

WHEREAS, the Principal has submitted a written Bid to the Employer dated the_______day of
---------------------20---------- , for the_____________________ (hereinafter called “the Bid").

NOW, THEREFORE, the conditions of this obligation are:

1)

2)

if the Bidder withdraws his Bid during the period of bid validity specified in the Biddina 
Documents; or

if the Bidder does not accept the correction of arithmetical errors of his bid price in 
accordance with the Instructions to Bidder; or

3) if the Bidder, having determined as the LCB. fails or refuses to submit the required tax 
clearance, latest income and business tax returns and PhilGEPs registration certificate 
within the prescribed period: or

4) if the Bidder having been notified of the acceptance of his bid and award of contract to him 
by the Entity during the period of bid validity:
d) fails or refuses to execute the Contract: or

e) fails or refuses to submit the required valid JVA, if applicable: or

fails or refuses to furnish the Performance Security in accordance with the Instructions 
to Bidders;

then this obligation shall remain in full force and effect, otherwise it shall be null and void. 

PROVIDED HOWEVER, that the Surety shall not be:

a) liable for a greater sum than the specified penalty of this bond, nor

b) liable for a greater sum that the difference between the amount of the 
said Principal’s Bid and the amount of the Bid that is accepted by the 
Employer.



fl BID DOCUMENTS

SECTION VIII - BIDDING FORMS

DESIGN, SUPPLY, DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

Standard Form Number: NPCSF-GOODS-O6b 
Page 2 of 2

This Surety executing this instrument hereby agrees that its obligation shall be valid for 120 
calendar days after the deadline for submission of Bids as such deadline is stated in the 
Instmctions to Bidders or as it may be extended by the Employer, notice of which extension(s) to 
the Surety IS hereby waived.

PRINCIPAL SURETY

SIGNATURE(S). SIGNATURES(S)

NAME(S) AND TITLE(S) NAME(S).

SEAL SEAL

L

I
L

L

L
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SECTION VIII - BIDDING FORMS

Standard Form No: NPCSF-GOODS-O6c

DESIGN, SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

REPUBLIC OF THE PHILIPPINES) 
CITY OF ) S.S.

BIO-SECURING DECLARATION
DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF 

BATAN ISLAND SOLAR PV-DIESEL HYBRID SYSTEM (WITH ESS)
LuzP22Z1382Se

To; National Power Corporation 
BIR Road cor. Quezon Ave.
Diliman, Quezon City

//We1, the undersigned, declare that;

1. We understand that, according to your conditions, bids must be supported bv a Bid 
Security, which may be in the form of a Bid-Securing Declaration.

2. l/We accept that; (a) I/we will be automatically disqualified from bidding for any contract
with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 
Order, and, (b) I/we will pay the applicable fine provided under Section 6 of the 
Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt 
OT the wntten demand by the Procuring Entity for the commission of acts resulting to 
theJ^1‘orcement of the Securin9 Declaration under Sections 23.1 (b) 34.2 40.1 
and 69.1, except 69.1 (f) of the IRRofR.A. 9184; without prejudice to other legal action 
the government may undertake. a lu..

3. t/We understand that this Bid-Securing Declaration shall cease to be valid on the 
following circumstances:
(a) Upon expiration of the bid validity period, or any extension thereof pursuant to 

your request:

I am/we are declared ineligible or post-disqualified upon receipt of your notice to 
such effect, and (i) /Ave failed to timely file a request for reconsideration or (ii) 
Uwe filed a waiver to avail of said right; v '
/ amAve are declared as the bidder with the Lowest Calculated and Responsive 
Bid. and /Ave have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, !/we have hereunto set my hand this day of 
.at.__________ ..Philippines. -------

(b)

(c)

20

L

L

L

[Name and Signature of Bidder's Representative/
Authorized Signatory]

[Signatory's legal capacity]
Affiant

[Jurat!
[Format shall be based on the latest Rules on Notarial Practice]

1 Select one and delete the other. Adopt same instruction for similar terms throughout the document.
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SECTION VIII - BIDDING FORMS

DESIGN, SUPPLY. DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

 LuzP2221382Se

Standard Form No: NPCSF-GOODS-07

Omnibus Sworn Statement (Revised)

L
L
L
f

L

L

L

REPUBLIC OF THE PHILIPPINES) 
CITY/MUNICIPALITYOF______  ) S.S.

AFFIDAVIT
hi!nnH'|0f lesal a9e> [CiVJ' Status]’ INationalityJ- and residing at [Address of Affiant], 

after having been duly sworn in accordance with law, do hereby depose and state that:

1. [Select one, delete the other:}

RidrtSlZ\S^0lSfiiet0rHP:} 1 aw II]f S0,e pr°Prietor or authorized representative of [Name of 
Bidder] with office address at [address of Bidder];

diLPnlTfShiP' co[P^ratiop-l^ooperative, or joint venture:] I am the duly authorized and 
designated representative of [Name of Bidder] with office address at (address of Bidder];

2. [Select one, delete the other:}

rLarri°S the 0Wner and S0le PraPrietor- or authorized representative of
2!aTf °^B dder]'1 ^avte full power and authority to do. execute and perform any and all acts
rNamp !^7fh oart'Clnate;»KUbmt th6 bld’ 3nd to sign and 6xecute the ensuing contract for
LT2ad Specla?PcCL°/S^ °f 'he Pr°C'1"na EnliM- 88 Sh°Wn in 'he atlaChed duly

llLPn^f^MhiP' COrratL0n- 30°Perative’ orJ°inf venture:} I am granted full power and 
uthonty to do, execute and perform any and all acts necessary to participate, submit the bid 

and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the
SSL ft^1naSHSt:0Wn(in ■the a2ached t®*316 of attached docurrlent showinrprSoro^^
Soedafpr^JIlr n°ta"zhed Secretary's Certificate, Board/Partnership Resolution, or
opecial Power of Attorney, whichever is applicable;)];

3- IpNarne.of Bidder^ not '‘blacklisted" or barred from bidding by the Government of the 
any 0f 1,8 agencies- offices- corporations, or Local Government Units, foreign 

recooT^rilfufrh,9A 0r ,nternatianal financing institution whose blacklisting rules have been 
recognized by t^he Government Procurement Policy Board, by itself or by relation membershio 
association, affiliation, or controlling interest with another blacklisted person or entity as defined 
and provided for in the Uniform Guidelines on Blacklisting; V

4‘ rnnv d?cum|ents Submitted in satisfaction of the bidding requirements is an authentic 
SycomecL 9ina ' C0^1^lp,ete■ and al1 statements and information provided therein are true

5' .Bid?T] iS a?ha:izing the Head °f the Procuring Entity or its duly authorized
representative(s) to venfy all the documents submitted;

6. [Select one, delete the rest:}

Fntih 0/0 ProPnetorfl)̂ P:jJ^e owner or sole proprietor is not related to the Head of the Procuring 
the BAG hfhBlhS Committee (BAC>- the Technical Working Group, and
nrni^-S rrtS 1:ths h6ad °f h® Pr°ject Mana9ement Office or the end-user unit and the
project consultants by consanguinity or affinity up to the third civil degree;

fLatePdato N?n.e 0f the 0ffiCerS and membere of of Bidder} is
related to the Head of the Procunng Entity, members of the Bids and Awards Committee (BAG).
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SECTION VIII - BIDDING FORMS

DESIGN. SUPPLY, DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF SATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

the TechniCB! Working Group, and the BAG Secretariat, the head of the Project Management 
Office or the end-user unit, and the project consuitants by consanguinity or affinity up to the 
third civil degree:

[If a corporation or joint venture:] None of the officers, directors, and controiiing stockhoiders 
of [Naive of Bidder] is related to the Head of the Procuring Entity, members of the Bids and 
A<WfurdSr?0mmittee ^BAC)'the Technical Working Group, and the BAG Secretariat, the head 
of the Project Management Office or the end-user unit, and the project consuitants by 
consanguinity or affinity up to the third civil degree:

7. [Name of Bidder] complies with existing iabor iaws and standards: and

S. [Name of Bidder]\s aware of and has undertaken the responsibiiities as a Bidder in compiiance 
with the Philippine Bidding Documents, which inciudes:

Carefully examining all of the Bidding Documents;

Acknowledging all conditions, local or otherwise, affecting the implementation of the 
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid if anv
and ’

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project],

9' give or pay direc!ly or indirectly, any commission, amount, fee, or any

a.

b.

°f consideration, pecuniary or otherwise, to any person or official, personnel 
representative of the government in relation to any procurement project or activity. or

1 °' Lnn?Se.ad:TCe paymuent was made or g'ven- fei'ore to perform or deliver any of the obligations 
lw1nSrrpkl?9fS\n th.® contract shal1 be sufficient grounds to constitute criminal liability for 
dwindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence 
through misappropnating or converting any payment received by a person or entity under an 
obfigaton involving the duty to deliver certain goods or services, to the prejudice of the puWic 
and the government of the Philippines pursuant to Article 315 of Act No. 3815 s 1930 as 
amended, or the Revised Penal Code. '

IN WITNESS WHEREOF, I have hereunto set my hand this 
Philippines. .day of ,20 at

[Insert NAME OF BIDDER OR ITS AUTHORIZED 
REPRESENTATIVE]

[Insert signatory’s legal capacity]
Affiant

[Jurat!
[Format shall be based on the latest Rules on Notarial Practice]

L
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SECTION VIII - BIDDING FORMS

DESIGN. SUPPLY. DELIVERY. INSTALLATION, TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
OIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

Standard Form No: NPCSF-GOODS-08

BID LETTER

Date:

To: THE PRESIDENT
National Power Corporation
BIR Road cor. Quezon Ave.
Diliman, Quezon City

Gentlemen:

Having examined the Bidding Documents including Bid Bulletin Numbers [insert 
nurnbers}^^, the receipt of which is hereby duly acknowledged, we, the undersigned, offer to 
pei^rm DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF 
BATAN ISLAND SOLAR PV-DIESEL HYBRID SYSTEM (WITH ESS) ( LuzP22Z1382Se) in 
conformity with the said Bidding Documents for the sum of [total Bid amount m words and
fi9uresL---------- ,iutu ^ L------------------- ---------  or such other sums as may be ascertained in
accordance with the Schedule of Prices attached herewith and made part of this Bid.

We undertake, if our Bid is accepted, to supply and deliver the goods and perform other 
service^ if required within the contract duration and in accordance with the scope of the contract 
specified in the Schedule of Requirements and Technical Specifications.

If our Bid is accepted, we undertake to provide a performance security in the form amounts 
and within the times specified in the Bidding Documents.

We agree to abide by this Bid for the Bid Validity Period specified in Bid Documents and it 
Shall remain binding upon us and may be accepted at any time before the expiration of that period.

Until a formal Contract is prepared and executed, this Bid. together with your written 
acceptance thereof and your Notice of Award, shall be binding upon us.

We understand that you are not bound to accept the Lowest Calculated Bid or anv Bid vou 
may receive. ■' }

Docurnentsertify/COnfirTn that W6 Comp,y wi,h the el'9ibility requirements pursuant to the Bidding

We likewise certify/confirm that the undersigned, [tor sola proprietorships, insert: as the owner 
and sole propnetor or authorized representative of (Name ofRiHrir.n__________________ has the fu||
Sn'ThI f Hd ?Utl;0Jtyft? PaurticiPate- submit the bid. and to sign and execute the ensuing contract.
on the latter's behalf for the \Nama of Project] __________ of the National Power Corporation [for
partnerships, corporations, cooperatives, or joint ventures. Insert: is granted full power and authority bv the

^------------------- ------------------------- to participate, submit the bid, and to sign
and execute the ensuing contract on the latter's behalf for \Name of Pmianti r,f
National Power Corporation. -------------- ------------------------------

Vl,ledf9D that failure Si9n each and every pa9e of this Bid Letter- including the 
attached Schedule of Requirements (Bid Price Schedule), shall be a ground for the rejection of our

[name and signature of authorized signatory]

Duly authorized to sign Bid for and on behalf of

pn the capacity of]

[name of bidder]

L

L
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SECTION VIII - BIDDING FORMS

DESIGN. SUPPLY. DELIVERY. INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

Bank Guarantee Form for Advance Payment

To: THE PRESIDENT
National Power Corporation 
BIR Road cor. Quezon Ave. 
Diliman, Quezon City

[name of Contract]

L
[
L

Gentlemen and/or Ladies:

In accordance with the Advance Payment Provision, of the General Conditions of Contract
(hereinafter called the “Supplier") shall deposit with the 

PROCURING entity a bank guarantee to guarantee its proper and faithful performance 
under the said Clause of the Contract in an amount of ramount ofauarantes in finilmS and worn.ci

w®- fhe fname fthB universal/commercial hank}. a$ instructed by the Supplier, agree unconditionally
rheVROri?RiMr0F9MTl?5tee .?%PT.ary obli9a{or and not as surety merely, the payment to 
the PROCURING ENTITY on its first demand without whatsoever right of objection on our part
and without its first claim to the Supplier, in the amount not exceedina fammmt nf in
figures and wordsl. ------------

We further agree that no change or addition to or other modification of the terms of the Contract
hpPRorl'SfM Ah|Mxi?ier °L °l a1y of the Conlract documents which may be made between 

the PROCURING ENTITY and the Supplier, shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition, or modification. 

This guarantee shall remain valid and in full effect from the date the advance payment is
pSurING ENfl^Plier Under the COntraCt and Until the G00ds are acC0Pted by lhe

Yours truly,

Signature and seal of the Guarantors

[name of bank or financial institution]

[address]

[date]

L
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SECTION VIII - BIDDING FORMS

DESIGN, SUPPLY, DELIVERY. INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)

LuzP22Z1382Se

CERTIFICATION AS A DOMESTIC BIDDER

This is to certify that based on the records of this office, (Name of Bidriar) 

duly registered with the DTI on
IS

L

This further certifies that the articles forming part of the product of (Name of Biddnr\

which are/is (SoocHy] , . ,—u---------------------------------------- ------------------------- ,.are substantially composed of
articles, materials, or supplies grown, produced or manufactured in the Philippines. (Please

encircle the applicable description/s).

This certification is issued upon the request of (Name nt Par.->r,n/pn,iy}

connection with his intention to participate in the bidding for the (Name of Pmieo.n 

of the National Power Corporation (NPC).

Given this__day of 20 at _, Philippines

Name

Position

in

Department of Trade & Industry

L
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SECTION IX -BID DRAWINGS

DESIGN, SUPPLY. DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF SATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)
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SECTION IX - BID DRAWINGS
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BatSPV-BDC-17.018
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DESIGN. SUPPLY. DELIVERY, INSTALLATION. TESTING 
AND COMMISSIONING OF BATAN ISLAND SOLAR PV- 
DIESEL HYBRID SYSTEM (WITH ESS)
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TYPICAL CISTERN & GUTTER
ELEVATION
(Sections & Details)

CISTERN 
(Section & Details)

SEPTIC TANK 
(Plan, Section & Details)

ELEVATED WATER STORAGE TANK 
(Plan, Section, Elevation & Details)

SECLUSION FENCE & PEDESTRIAN 
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(Plan, Section, Elevation & Details)
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(Elevation, Section & Details)

DIRECT BURIED STEEL POLE 
(Section & Details)

TRANSFORMER PAD 
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ENERGY STORAGE SYSTEM 
(ESS Foundation Detail)
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PLATES CONFORMING TO ASTM A36.
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SPECIFICATIONS ANO CODE OF STANOAHO PRACTICE.

3. Aa STRUCTURAL STEEL ARE HOT DIP GALVANIZED IN 
ACCORDANCE WITH THE LATEST EDITION OF THE ASTM 
A] 23.

4. THESE DRAWINGS ARE FOR BIDDING PURPOSES ONLY. 
THE SUPPLIER SHAU SUBMIT THE APPROPRIATE DESIGN 
FOR THE MOUNTING STRUCTURE SUBJECT TO NPC'S 
REVIEW AND APPROVAL FINAL DIMENSION SKAa BE IN 
CONSIDERATION WITH THE MINIMUM REQUIREMENTS.

5. THE INCLINATION ANGLE OP THE SOLAR PANELS 
MUST BE TCr.

NATIONAL POWER CORPORATION 
AGHAM ROAD, DILIMAN, QUEZON CITY
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PREMRICATED ANGIX BW

SOAR PANEL PORTRAIT 
ORJEHTATION

Pa[/A£RTCATEO ANGLE BAR

PRETASRICATEO angle bar hot OiPPEO 
GALVANIZED

PSEPABRICATED ANGLE DAS fRAVING 
STAND HOT DIPPED GALVANIZED

LEFT SIDE ELEVATION
SotSPV-eflC-t7.007 SCALE NTS

SOLAR PANa PORTRAIT 
ORIENTATION

R 6HT SIDE ELEVATION
BolSPV-BQC-l 7-007 SCALE

NOTES:
1, USE STRUCTURAL GRADE STEEL SHAPES, EARS AND 

PLATES CONFORMING TO ASTM A36.
ALL STRUCTURAL STEEL SHAU BE FABRICATED AND 
ERECTED IN ACCORDANCE WITH THE AISC 
SPECIFICATIONS AND CODE OF STANDARD PRACTICE. 
ALL ANGULAR BARS ARE HOT DIP GALVANIZED IN 
ACCORDANCE WITH THE LATEST EDITION OF THE ASTM 
AT 23.
THESE DRAWINGS ARE FOR BIDDING PURPOSES ONLY. 
THE SUPPUER SHALL SUBMIT THE APPROPRIATE 
DESIGN FOR THE MOUNTING STRUCTURE SUBJECT TO 
NPC'S REVIEW AND APPROVAL. FINAL DIMENSION 
SHAH BE IN CONSIDERATION WITH THE MINIMUM 
REQUIREMENTS.
THE INCLINATION ANGLE OF THE SOLAR PANELS MUST 
BE lO-.

2.

2.

4.

6.

NATIONAL POWER CORPORATION
ACHAM ROAD, DtLIMAN> QUEZON CRY

Loanofc eATAK uouco, al^av

TYPICAL MOUNTING STRUCTURE 
(Right & left elevation) /

ft H.LHEHOOZA
.V 0*9 OATC

ttUSMED
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AfMEwEO niK>f«l«P40A.fAflCKT,
CftXMftOfT
euc.
bCOl

B£CCAsap«eD: A.T
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T RAIL

2.

3-

?
RAIL

3
RAIL
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RAIL

t 1
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RAIL
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RAIL
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“

RAIL

“
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_______________ RAIL__________________  _______________RAIL ______________

\6 6 6 <^\6 6 6 ^
RAIL RAIL

RAIL

5
RAIL

RAIL
/

R6EUNS

“

FRAME LAY-OUT
BRiSpy-e^c-iXooe scai£ NTS

NOTES:
1. use STRUCTURAL GRADE STEEL SHAPES, BARS AND 

PLATES CONFORMING TO ASTU A36.
ALL STRUCTURAL STEEL SHAa BE FABRICATED AND 
ERECTED IN ACCORDANCE WTTK THE AISC 
SPECIFICATIONS AND CODE OF STANDARD PRACTICE.
ALL STRUCTURAL STEa ARE HOT DIP GALVAHBEO IN 
ACCORDANCE WITH THE LATEST EDITION OF THE ASTU 
AT 23.
THESE DRAWINGS ARE FOR BIDDING PURPOSES ONLY. 
THE SUPPLIER SHALL SUBUIT THE APPROPRIATE DESIGN 
FOR THE MOUNTING STRUCTURE SUBJECT TO NPC'S 
REVIEW AND APPROVAL RNAL CHUENSION SHALL BE IN 
CONSIDERATION WTTH THE MINIMUM REQUIREMENTS.

KkTuftCtf tMVtSCM

A

<£ <£■(£ -f£
Z

Z

•BOLT HOLES

•BOLT HOLES

-FRAMES 
•BOLT HOLES

-MIO CLAMP

-BOLT HOLES

•BOLT HOLES

-BOLT HOLES

NATIONAL POWER CORPORATION 
AG HAM ROAD, OIUMAN, QUEZON CITY
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TYPICAL MOUNTING STRUCTURE 
(FRAME LAYOUT)
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BotSPV-
REAR ELEVATION WITH FIRE EXTINGUISHER, DC BOX, INVERTER & AC BOX

17.010 SCALE NTS

REAR ELEVATION WITH FIRE EXTINGUISHER, INVERTER & DC BOX
EclSP'V-BjC-l?.010 SCALE NTS

NOTES:
USE STRUCTURAL GRADE STEEL SHAPES, BARS AND 
PLATES CONFORMING TO ASTM ASS.
Aa STRUCTURAL STEEL SHAa BE FABRICATED AND 
ERECTED IN ACCOROANCE WITH THE AISC 
SPECIFICATIONS AND CODE OF STANDARD PRACTICE.
Aa ANGULAR BARS ARE HOT DIP GALVANIZED IN 
ACCORDANCE WITH THE LATEST EDITION OF THE ASTM 
A123,
THESE DRAWINGS ARE FOR BIOOINC PURPOSES ONLY. 
THE SUPPLIER SHAa SUBMIT THE APPROPRIATE DESIGN 
FOR THE MOUNTING SIRUCTURE SUBJECT TO NPC'S 
REVIEW AND APPROVAL. FINAL DIMENSION SHAa BE IN 
CONSIDERATION WTTH THE MINIMUM REQUIREMENTS. 
LOCATION OF COMBINER BOX, INVERTER AND FIRE 
EXTINGUISHER SHAa BE REFERRED TO ELECTRICAL 
DRAWINGS.

HKlVitfO* lUViSiM

NATIONAL POWER CORPORATION 
AO HAM ROAD, DILINtAN. QUEZON CITY

tOCADOK BArMULAMO.AlAA'r

TYPICAL MOUNTING STRUCTURE
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I '

FRONT VIEW ELEVATION WITH GUTTER
BotSPV-^-17.0II SCALE NTS

GUTTER SUPPCRT: 
FUT GAR 2QMMW

CUTTER SHEETS: 
2MM THK. METUUC 

PLASTIC

IDO MM CM A. UPVC PIPE 
COINS TO aSTERN 

(INOJJDING pipe SUPPORT)
TO CISTERN

DETAILS OF GUTTER & SUPPORT
6fltSPV-BOC-17.0l1 SCALE

CUTTER SUPPORT: 
L20X20X2MM

GUTTER SUPPORT;

sagj

•■■4 |||l||ll 44-44-444-5 pF T ? 4+hHF JFFFFB - - - 3
■ •. ■ 1 111 III 11 !■ II1111 44-4I--:r MHailClUIUBlIlMBIII!■■■•! *■■■■! lUBIIllUBBft ■■■BB IBBBBIIBIBBI B IBBI:nBB

IBBB5BBBB 1
1 1 1 : ,i ..i““i J: ■ 1 i

-GUTTER
■ IQS UM OIA UW PIPE 

GCPIG TO CSTEflN

NOTES;
1. ALL DIMEN90NS ARE IN MILLIMETERS UNLESS 

OTHERWISE INDICATED.
2. THESE DRAMNGS ARE POR BIDDING PURPOSES ONLY. 

THE SUPPLIER SHAa SUBMIT THE APPROPRIATE 
DESIGN FOR THE MOUNTING STRUCTURE SUBJECT TO 
NPC’S REVIEW AND APPROVAL. FINAL DIMENSION 
SHALL BE IN CONSIDERATION WITH THE MINIMUM 
REOUIREMENTS.

GUTTER SLOPE - 0.5?!

NATIONAL POWER CORPORATION 
AGHAM ROAO. DILIMAN, QUEZON CITY

lOCAIXir lUTWISLAKO.WAAT

Tint TYPICAL MOUNTING STRUCTURE WITH GUTTER S DETAILS 
OFGUTTER SUPPORT 

(tRONT ELEVATION t ISOMETRIC VIEW)
RT 0*0 DAIS

ctsiaKO

of>mi

HEVimD (NCR, ItfBJfl,

outMorr

(CM

yfOi

ILLBENDOZA
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iCCmrn uPVC

PIPE ANCHOR
eiocK PIPE ANCHOR

BLOCK

CISTERN & GUTTER ELEVATION
aolSPV-8(C-]7.0l2 SCALE

GUTTER

DETAJL S

NOTES;
1. All DIMENSIONS ARE IN MiLUUETERS UNLESS 

01>hCRMSE indicated in the DRAVifNG.
2 USt »730«Pc CONCRETE POR AIX A^RuRTENAWT 

STRICTURES UNLESS OTHERWSE INDICATED.
3. REiNfOfiCiNC STEEL BARS SHAU CONFORM TO THE 

RCCu.REMENTS 0? THE RNS FOR DEFORMED S7ED. 
BARS CRaOE 275.

4. These orawjnos are for B)Doing purposes
ONLY. THE SURPUER ShiHl SUBMIT THE
APPROPRUTE oesjcn for The ostern and 
CUTTER SUBJECT TO NPC’S REVIEW anO 
APPROVAL. FINAl. DIMENSION SHALL BE IN 
CONSIDERATION MT7H MINIUUU REOUJREUENTS,

5. TMt INCLINATION ANCLE OF THE SOLAS 
PANELS MUST 8£ 10*.

6. THE SUPPUEft SHALL PROVIDE OVtRaOW PIPE 
FOR THE CISTERN THAT SHAa SUIT THE ACTUAL 
SITE CONDITION

REBARS

REBARS

ANGLE BAR
(MVa. SURF

100mm dlo. uFN^ Pipe

PLAN SECTION

00mm min.

STAN LESS STEEL 
CLWJP HALF PIPE' 
AND ANCHOR 
BOLTS

CONCRETE-

100mm 4io. uFVC Pipa 
20ClX200mm min.

\ VARIE
S

\ 35
0m

m
 mi

n.

'"v'

A.. -•»

1 VX^>'

DETAIL B
8otSPV-BjC-l).fl12 SCAL£ 1:75 O- PIPE ANCHOR BLOCK

eolSPV^B|^l7,OI2 SCALE NTS

MTU’EVPIfAON

NATIONAL POWER CORPORATION 
AGHAM ROAD, DILIMAN, QUEZON CITr

lOCAIOC eATMlSUJtf.UAkr

TYPICAL CISTERN & GUTTER ELEVATION
(SECTION S DETAILS)
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JET MAT1C HAND PUMP 
2 CPH WIN. ROW . 2-12'r.mO TOP * DOT 

CONTINUOUS BARS

TO STORAGE TATJKC

ICO^Tim 9 ASS 
PIPE SCH. 40" 

WITH INSECT SCREEN 
(AIR VENT)

— 12mm© a 0.20W O.C.0.W 
MANHOLI-v

o
a*-

o
CN •

50

STAINLESS STEEL SCREEN WIK 
BRASS FOOT VALVE

BEAM (SEE OETAlt 3)

-12mm t e 0.20M O.C. 
-16mm « @ 0.20M O.C.

——32mm P G.l. Pipe

ISmm e STAINLESS STEEL [1 
RUNG SPACED a 0.40H 0.^-1,

I2mmt O 0.20M O.CB.V.

2000

DETAIL OF BEAM
-lOOmm e INLET

5 STIRRUPS 
-10mm» « 

200mm OX

-12mm0 © 0.20H 0

-16mm P a 0.20U O.C. 
-12mm P e 0.20U O.C.

- SUMP PIT

150UM IKK. SAND 
i GRAVEL BEDDING

_ 16mm P STAINLESS 
STEEL RUNG SPACED 
© 0-40MEIER5 O.C.

EL(l WELL COMPACTED
GRADING FILL -

SECTION B

500

OVER FLOW PIPE 100mm P

SUMP PIT-

miX£. t- CD

100mm P INLET

lOOram t A53 
-\P)PE SCH. 40 

W/ INSECT SCREEN 
(AJR VENT)

12mm P 
LIFT KANOtE

SECTION
12mmP BARS PLACE AND 
SPACED AS SHOWN

---»-----
PLAN

,12MU9 0 0.2M 0.C BW.

DETAIL OF MANHOLE COVER

CISTERN
PolSPV- -17.012 SCALE NTS

KATVPEO'ftTrtSOM

NOTES:
aOOfilNC. WAL*. AND ROCfINC SHALL BZ REiNfORCED 
CONCRETE, rtocr? ^nO ROOr thickness SKALI si »5Cmm 
AHO WALLS SHALL OE 200MM.

Z ALL OlMEuSiONS, ELEVATIONS AND SPACING OP RE0AR5 
ARE IN uiLLivETfRS UNLESS OTHERWISE SPECinSD.

3. MINIMUM CC«?^iES5lvt STRENGTH OT CONCRETI SfHAU SE 
fC-2O.70 UPq at 20 OATS PEfilOO-

4. REINPORCIHC BARS SMALL CONFORM TO THE LATEST 
ReOUlREMENTS OF PnS FOR US6 CRAOE 27S.

5. ALLOWABLE BEARING CAPaOTYOF SOIL SHALL NOT BE 
LESS Tma/J 144 KPo,

S. ALL ASPECTS OF CONSTRUCTION AND OaAIUNC OF 
RClNFORCEWtNTS SHALL BZ IM ACCORDANCE WTH THE 
LATEST EDITION OF THE ACl COOE.

7, INTEGRAL WATER PROOFING ADMIXTURES SHALL BE ADDED 
0UR3KC CONCRETE BATCHING IN PROPORTIONS AS PER 
MANUFACTURERS RECOMMENDATION TO PREVENT WATER 
SEEPAGE,

&0 50

,16mm P STAINLESS STEEL 
------'IfiUNO SP. 9 0.4D O.C.

300

DETAIL OF LADDER RUNG

.I2mmp BARS 
ARRANGED AS 

SHOWN

NATIONAL POWER CORPORATION 
AG HAM ROAD, DILIMAN, QUEZON CITY

LPC4H0N. OATAKISUKO.AIOAV

CISTERN
(SECTION & DETAILS)

rr ovs> OAIC
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fV

AEVeWLD PVCruLHCA/AACKT
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(lEC

kSCH
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,Sf t2o6 t n 0 T200
•12 0 200mt

r^O.! B.w. MH r-<
---------- r-^----------- ;---------- ' 1

AIR SPACE
CHUJBER 2 sin iPEkCMAW21R J

1st
CKAUEER

•12 eOT. BARS
O 20Cmm dC CHAWSCR J

UlO SLOP1/tO StOPE
ClEAKOU >

UAKHOU COVER (T>?.)
WTM STEEL PFA«E PROTECTION©10 TIUP- BARS

HSPtCTW
OPENING

•10 O 200mm
O.C. B.w.

NOTES;
y.U.ik-^ETERS UNLESS OTHERWSE 

APflIRTtNANT

•12 NtRT. BARS 
e 2SOrrwTi O.C.

•10 HOR. BARS 
O 200rtwn O.C.

All oiuensons arc in
CNDlCATlO IN THE DRAnlNG, 

y USE 17.3CUP« CONCRETE fOfi AIL CRASNAGE 
STRUCTURES UNLESS OTHERWSE ISChCATEO. 

i REiNrORONC STEEL BARS ShaiL CONPORU TO THE 
fiCOUlREuENTS Of THE PNS fW OEfORUED STEEL BARS GRADE 
271

4. POLTMNll. CHLORIDE (PVC) PtPt SHALL BE UNPlASTlOZED 
CONfORUPiC 70 IS044SS CA EOmVAUNT. 

i. THE STANDARD TOR THE DcSJCN ic CONSTRUCTION Of SPTIC 
TANK UUST CONfCRM TO THE DEPARTUEKT Of HEALTH 
AONNI STRATIVE OROER NO, 2019 >0047 *NATKIN At STANDARD 
ON THE DESIGN. CONSTRJCTICN. OPERATION & UANTEHANCC Cf 
SEPTIC TANK StSTEU- ALU ON ED TO THE COOS ON SANITATION 
or THE PVOUPPlNCS
THE SUPPUER SHALL PROWOE VEGETATION (Lc- CaRASAO 
CRASS) OH TOP Of THE ORANHEU).

O 2C0mm O.C.'

‘TV

PLAN

SEPTIC TANK

«12 0 20Oa<m
—ac- 6-W_
SECTION 'A*

BolSPV. ’.014 SCAU 1:00
-6 Meims IXNSTH ICCUH 

DtA. PVC P£WM*ltO
osisiauroN pipe

CKAueER 1
ojp:

L

L

UH
CHAU6ER S

~1
i

J
n

J

-2 METERS LENGTH lOOUU 
01*. PVC PERFCRMHl 
OISTRlOUnCN PIPE

"“Lir.1!

SEPTIC TANK

CARABAO GRASS 
(PASRALUU COHJJGATJU)

SACKFia

-6 METERS lENGIH 100MU 
CHA. PVC PERFORATED 
DISTRIBUTION PIPE

DRAIN FIELD

-2 METERS LENGTH lOOUU 
OIA. PVC PERFORATED 
DISTRlBUTKM PIPE

6 METERS LENGTH lOOMU 
DIA. PVC PERFORATED 

-DISTRIBUTION PIPE

;0TEXTIl£ FABRIC

•lOOUM OIA PVC PERFORATED PIPE

SECTION 'B*

GfiAva

.12LU OIA k0L£ 
PVC PERFCRATED 
PIPS AT 300MU 
O.C.

WAREOf fSVISON

NATIONAL POWER CORPORATION 
AGHAW ROAD. OIUUAN. QUEZON CfTY

iccmx OATAN SLMfr.ALAAr

SEPTIC TANK 
(PLAN, SECTION & DETAILS)
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CMpWAOfT

cue
KCX

LBOiDOZAae^rno- K L BEhDOZA
e»C*C£RAC£N3

MCCWOCCD
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I :/2' . ;/4* TLAT ciR 
COAfiD

S rXW OC hCRiZONTAl fLAl 3AS' 
e 6COWU O.C. VERTICAL FLAT BAS

2 i2 xl/«
ANGLE BASS

DETAJL a

AXO£ BASS

STEEL PIPE UO 
fiEITR TO KTAJL C

1 1 ^ ^ —1

N

,

GA ii SlAi;v'.E$S STEEL W/ 
*W1/2 1/*' STAINLESS STEEL

laAi SA? sy^poRT e iu o.CBw

-y , y X ;/4* wjGiE BARS

1 1/2* « 1 1/2* * 3/lS* 
ia£ BARS

.5 - 1 J/2* » 1/4* TUT BARS 
SPACED AS SHO"N

’•.r.v- _ 
-XG.' SaRS^X

ANtiE e;.‘S

UiO-L “ARS
ID UU IkCK

jssei Plate

.y ''U >, CK 
GL;55;i PLATE

DETAIL A

SECTION A-A

i^nuut TCP B^RS 
EOUAILY SPACS) B.W.

/

PLAN

300 miooiiovu
?AS£ PiAlE

«-5/a*« uacm^e 
-BO1 is W/ STS^ 

NUTS A Vaskov

BASE PLATE DETAIL

7-1$ UU9 eOTTCV BARS 
ECU ALLY SPACED B.W.

SitCVfi STEEL PIPE

r. 2**1/A* ANCLE SAK 
10 UUIKL GUSSET PlATI*

BolSPV-
cx ELEVATED WATER STORAGE TANK

3-.J-.T/*' ANCLE BAS 25UU< SnG W 
10 UMIHK. SnPFENER PLATE 
•300x»o*iaai BASE puts 
4-s/e*R uACHiNE eaTs

* ifo. *

4-ta uir« UAH BAPS 
W/ 10 Vit9 TIES SPACED
JOSOnu. 20)C(Uu. rest e 20cvy O.C.

DETAIL C

I cow T>iX. SANO 
AND CPASIL BOONC

7<16 UUI eOTTOU BARS 
CCVALLY SPACED B.W

17.015 5CAl£ NTS

Cl
SECTION 

FOOTING DETAILS
BolSP^B^IT.OlS SCALE 1:25

•bkTLAEOASrvBCM

DETAIL B

NOTES:
1. Ail DIuENSICf^S AA£ in UIIUUETZRS UNLESS OTHERWISE 

INClCATEO.
2. uiNiUUUy COUPRESSive STRENGTH OF CONCRETE SHALL 

BE rC-20.70 MPA A 0 28 DAYS PERICO.
3. ronforong Bars must cohforu to the latest pns

rCft OSS CRACC 27&
4. OCTAJIS (f REINFORCING BARS (SPUCES. SENDS HOOKS. 

ETC) SHALL 6E IN ACCORDANCE WIH THE REQUIREMENTS 
OF ACI coot,

5. ALL STRUCTURAL STtfl. SHALL CONFORM 70 ASTU A36 
AND SHALL HAlil A MINIMUU YIELD STRESS. rY-2<8.20 
UPA

6. AU STRUCTURAL STQL SHALL 8£ FABRICATED AND 
ERECTED H ACCOROANCC W1H THE LATEST AISC 
SPECFICARONS AND CODE OF STANDARD PRACTlX

7. BOLTS SHALL CONFORU TO ASTU A-307 UNLESS 
OTHERVIS INDICATED.

e. WQDS ON ALL GUSSET PUTES AND CONT£CTCNS SHALL 
BE FILLET WELD ALL AROUND.

9. WEUXNC SHALL CONFCAU TO E70 SERIES OF THE
SPEOnCATIONS FOR ULi) STEEL ARC WQDINC ELECTROCCS 
ASTU A23i

la AIL cussa putes shall bc io uu tmck.
11. AU ASPECTS Cf CONSTRUCTION SHALL S£ IN

ACCORDANCE WITH THE PROVISION OF IFC SPEOnCATlONS 
AND AQ CODE.

11 AU STRUCTURAL STEEL PAIHTHG WORKS SHALL CONFGRU 
TO THE REQUIREUENTS SPEQTED IN TECHNICAL 
SPECmCAHON. CIVIL WORKS. &40P PANTlNSS.

NATIONAL POWER CORPORATION 
A6HAM ROAD. OiUMAN. QUEZON CITY

lOOTOK ftATAJI OLAMX AULAf

ELEVATED WATER STORAGE TANK 
(PLAN, SECTION. ELEVATION & DETAILS)

il^ocizTrr 0*0 Wl
rCSGTCD off

CAVAOfT
cue
UCCK

S&i-

Ewm6atSPV-BDC-17.015 atci«l.uzP22Z1382Se
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• SECTION Y
_STD, WLVAHIZED 

CraONE WIRE SEE DETWL A - 960

1 j —.roMPn i i 1 ^
L iiiw 'V-iS' |VK<..v Vxt,-

/ Q q . 3..... 0
\ wAa rooTu^ WAa FOODNG

SOmrrfl FVC PIPE 
WEEP HOLE ‘

VERIFY 1040

SECLUSION FENCE ELEVATION Yielded

BotSPV-8^17.016 SCALE NTS

BLOCKOUT

ortt,

RUO

-12mm» BOLT

_36nimP C.l. 
PIPE, CR. TO

-16mra» G.L 
PIPE

600 X 600

I GRAVEL SURPAONG

4-10mra» BARS 
W/ 10mm* TIES 0 
IT&nrn O.C.

J-IOmm* BARS 
BOTHWAYS

DETAIL 'A'
200

4-ICnim) BARS
( I------- «/ 10mm* TIES 0

175mm O.C

COLUMN PLAN

100MM TUP SAND AND GRAVEL 
BEDDING

PEDESTAL FOOTING

B8mm* C.l. PIPE 
'6R. TO

WELDED

20mmXTmm FLAT BAR 
TO BE PAINTED WITH 

CORROSION PROTECTION

STD. GALVANIZE
CraOKE WIRE

SECTION Y
BotSPV-6^17,016 SCALE NTS

_30mmTI BARREL 
BOLT25mm* C.l. PIPE 

CASINO

20mm ROUND BAR 
hawle welded to

BOLT

6mm INK SLOTTED 
STEEL PLATE HASP. 
W/ lOmrpi* ROUND 

BAR LOOP
DETAIL'D'

2-LATER 150mm CHB MTH 12mm» 
VERT. BARS O 600 O.C. AND 12mm« 
NOR. BAR AS SHOMI MTH MORTAR 
TOPPWG

400

12mm* TRANS. BARS 
SPACED 0 BOO O.C 
3-12mm( LONG. 
BARS

WALL FOOTING
BolSPV^-BI^U.OlB SCALE NTS

NOTES:
1. AJJ. CTMESIONS ARE IN MILLIMETERS UNLESS OTHERWISE 

INDICATED.
2. PLAN/LAYOUT OP SECLUSION FENCE * SWITCHYARD TO 

BE CONSTRUCTED ARE INDICATED IN ELECTRICAL 
DRAWING.

3. WORK THIS WITH ELECTRICAL DRAWINGS.

H*nrftEtfAeVSO<

NATIONAL POWER CORPORATION
AG HAW ROAD, DlLfWAN. QUEZON OTY

ICCATlOt BATANBLAfO.ALBJkV

SECLUSION FENCE & GATE 
(PLAN, SECTIONS S DETAILS)

rr on> GATE
KSICHCD 'VM
MAnw
JTEVimtD MioP>i own/AR&a,
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NOTES:
1. ALL DIMENSIONS ARE IN MILLIMETERS UNLESS OTHERWISE INDICATED IN 

THE ORAWN&

BolSPV- -17.017 SCALE

NATIONAL POWER CORPORATION 
A6HAJA ROAD. DILIMAN, QUEZON CITY

ICCATIOt BATMinUMD.ALWAT

ENTRANCE GATE & PERIMETER PENCE 
(ELEVATION. SECTION & DETAILS)

rr o«o OT£

CCSiOO

CAAM
-f“—

«V<ViQ5

OAMOfl

QIC.

KC>1

LBEKDOTA

““"TBatSPV-BDC-17.017

KUU. AS SHOWN

s«a«LuzP22Z1J82Se

BID-DRAWING-



A

POti MKRKIHSS
(SAUPU)

In o in £ 
CN K) ro ^
Qi oi ct: /V 
O o O o u- u.u.g

E E £ 2 
o <N m o

in <0 CO

coiiPACTED na

ij;

TOP PLATE COVER-

HOLE LOCATED AT THE 
CENTER FACE OP OCTAGONAL
PaJ: MOTES:

HOLE PLANES
SolSPV- T 7.018 SCAU NTS

SalSPV-

TOP PLATE {SECTION A-A)

ALL BiaiEkSOnS are in UiLliomFSS UNLESS OTHERMSE 
SPEOflED.
DRILL KCLES ON CENTERUNE Of POE FACES.
HOLE LOCATION ANO EHAWETER SHAU EE PREFERRED TO 
ELECTRICAL DRAWINGS FOR OiFFERENT TrPES OF POLE. 
POLES SWU. BE OCTAGONAL ( 8 SDES ) AND THE 
OlAUETEfiS ARE UEASUREO W THE OUTSIDE AND ACROSS 
THE FUT SURFACES.
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ELECTRICAL DRAWINGS.
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SECTION

ESS FOUNDATION DETAIL
BotSP'WjCH7.020 SCALE 1;«

NOTES;
I. ARE IN UillWitESS UNLESS OWERWSEAa D'WENSIOl-S 

SPECirEO.
2 TOOTING DESIGN BASED ON ALLOWABLE SOI PRESSURE OF Z08J 

p-,1 (100 KPo) AND TO BE VEfJPf BASED ON ACTUAL SOL 
CONDITION.

3. UNLESS OTHERMSE INDICATED IN THE PLANS OS NOTED IN THE 
SPEOfiCATlONS, THE MNIMUU 28 DAY CUJNDER CCHPRESSIVE 
STRENGTH OF CONCRETE SHAU BE 20.7MPO.

A. UNLESS OTHERWISE INDICATED SPEOFEO JN THE PLANS. THE 
NNIMUU T1ELD STRENGTH Of REINFCRCENENT TO BE USED SHALL 
BE GRADE 40 (276MPo).

5. ALL REINFORCING STia SHALL BE DETAILED AND PLACED IN 
CONFORMANCE WITH Ad-318

S. THE DESIGN or THE FOUNDATION SHAa BE PREPARED BT THE 
SUPPUER SU0XCT TO NPC'S REV.EW AND APPROVAL FINAL 
DIMENSION SHAa BE IN CONSIDERATION OF THE MINIMUM 
REQUIREMENTS.
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iSOkVA ESS TRANSFORMER 
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400<VA SOLAR PV PLANT (SPP) TRANSFORMER 
13 8kV/0.48kV, 50, 60M?

600V PO^ER CABLE

AC COyfi/tfA OOK

CNCRCT STCRACE STSTtM 
lESSJ 3« , 60 Hz

240V LV SIDE. 1«, 60Hz 
OftY TYPE TRANSFORMER 
(FOR ESS AUX. PANELBOARD)

5VVA. 4S0/24QV, Id. 60Hz 
DRY TYPE TRANSFORMER 
(FOR SPP AUX. PANELBOARD) 1

SPP AUi. ess Mj». Pniiiso*floDC BOX

Vct V=J4

ii U ii H

K* a*Tt

TO 8ATAM CPP
'* A*^PO<fi AHO ENSRCT UANACDfENT ITSTEU 

'y/* (SHOE OlAWAil 2/2)

NOTES:
1. Aa EQUiPUENT RATIVGS EXCEPT FOR THE SPP, ESS AND DRY TYPE TRANSFORMER AS SHOViH 

ARE INCUCARVC AND FCR BiODlNC PURPOSES ONLY. ACTUAL CU ANTI TIES. RATING AKD SIZES 
OF PV-Aft Rats, inserters, orcut breakers, wes iKaoDy^c ah necessary materials
AND ACCESSOaeS TO amcnON as INTENOED 9«Aa BE DETERMINED BY THE SUPPUER BASED 
ON THE ACTUAL SYSTEM REQUIREUEHTS.

Z THE 0£TAfl£D CC9GN AND NECESSARY CALCULATION FOR THE REQUIRED HUMBER ANO SIZES 
OF PV-ARRAYS. INVERTERS. WR£S. CONDUnS MC C3RCUT BREAKERS INCUJWG »DOCR AND 
OUTDOOR UGHTINO SHALL BE SUBUTTED FOR NPCS REVIEW AND APPROVAL

3. Aa ELECTRICAL WORKS SHALL B£ DONE N ACCORDANCE V4TK THE LATEST PROV1S90HS Of 
THE PHIUPPWE ELECTRICAL CODE A>© SHALL COMPLY WTH THE RULES AND RECULATlOHS OF 
THE LOCAL cooes AK) STANDARDS.

4. PUa BOSS Cf APPROPRIATE SIZE SHMl BE PROVDCD TO ACCOUUOOATE THE HUMBER CP
spuces OF wRes.

& EXPOSED NON CURRENT-CARRYING UETAL PARTS OF UOOULE FRAMES. EQUPMEKT, WO 
CONDUCTCR EhaOSURES SHAU G£ PROPERLY CRCUHOCO.

6. THE SUPPUER SHALL PROVCt THE VO.TAGE RATNG OF THE ESS. THE LOW VOLTAGE RATING 
OF THE ess TRANSrCRUER AND HIGH VOLTAGE RATING OF THE DRY TtPC 7RANSF0Ri£R FOR 
THE ESS AUXUARY PANEL BOARD SHALL VARY AOCCROWaY.

7, THE KVA RATWG OF THE OftY TYPE TRANSFORMER (OTT) FOR S>P AUWARIES IS C«LY 
INTENDED FCP THE POWER AND LIGHTING LOADS CF THE SOLAR PV PLANT.
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TRANSIENT VOLTAGE SURGE SUPPRESSOR JJCB —

UCH7HMG ARRESTER UCC8 —

WATTHOUR METER 27 —
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VA METER 64 —

POWER FACTOR J_ —

FREQUENCY METER ^ —

VCLTUCTER __

AUUETER _____ —
AMUU7ER SELECTOR SWITCH § —

VCtTACE SELECTOR SWITCH

MiNUTURE CSRCUT BREAKER 
MtXDCO CASE CSRCUIT BREAKER 
UNDER VOLTAGE RELAY 
Ova?VOLTAGE RELAY 
GROUND FAULT RELAY 
GROUND/tARTH 
ALTERNATING CURRENT 
DIRECT CURRENT 
CONTROL/SKWAL CONNECTIONS 
AUTOMATIC CC^CUT RECLOSER

Aevtuc*'
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mLECT; DESIGN. SUPPLY. DEUVERY, INSTALLATION, TESTING AND 
COMMISSIONING OF BATAN ISLAND SOLAR P1AD£SEL HYBRID 
SYSTEM (VilTH ESS>
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(SOLAR PV SYSTEM)
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fRCW &£ftOT STCftACe SYSTDJ 
(SNGlf UHi CKACRAU l/2j 

FKCU STRNC INVCRIU! 
(SINGLE UHi DtAO^W 1/2)

A
■J~

OETVV U» K
3 hiifc a IB rintn HMUgn

*00 IVV'COCI!
(RM£N

Vtcsa BKUIOI 
sn? OQElS

y,
•sT

POWR AND ENERGY 
MANAGEMENT 

SYSTEM

NOTES:
1 Ml. ElICTRICAL "WXS SHAU K OWE IN ACCCRDAXCt MIN THE LATEST PROM90NS 

Cf THE pniWUE ELECTRICAL COCE AND 31 ALL COMPLY HIM THE RULES AND 
REOJUnONS OF THE LOCAL CCOES AND STANDARDS.

2. EXPOSED NON CURRENT-CAR RING METAL PARTS CF EQUPUENT AND CCNOUCTCR 
ENOOSURES SHALL BE PROPERLY GROUKOED.

i DC SUPPLIER 31AU PROMDC AU NECESSARY LINE HARDWARE FW THE TAPPWO OF THE 
PROPOSED 1E UNE TO DC EXST1N6 BATAN DPP BUS DRAWWCS SHALL BE SUeUTTED 
rCR WC APPROVAL

4. THE JOOkVT OUTPUT Of SOLAR PV SYSTEM AND THE 120kW OUTPUT OF ENERGY 
STORAGE SYSTEM SHALL BE INTEGRATED TO THE EXISTING BATAN 13.8kV BUS 
TTE SUPPLIER SHAa PROHOE ALL NECESSARY MODULES TO FULLY 
C0MHLMCA1E WITH THE EXBTHG DIESa GENSEIS AT DIFFERENT RATINGS AND 
LUXE

5. ALL EQUIPMENT IN SHADED Eza PORTION ARE EXISTING. ALL OTHERS ARE 
INCLUDED IN THE (3 ON TRACT.

LEGEND:
(?) — OlESa GENERATOR 
3E — VOLTAGE TRANSFORMER 
^ — ruse DISCONNECT SWICK

UGHTNING ARRESTER 
CEKERATOR dRCUIT BREAKER 
eOHTROL/aCHAL CONNECTIONS 
AUIORECUlSER 
XILOWAn-HOUR METER 
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I
@

— GROUHD/EARIH
— CURRENT LJUmNC FUSE
— CURRENT TRANSFORMER

( RCOL A^PCt
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SYGTEM {VinTH £55}

l£CATOr< ftATM BUfA.MAAy, BTOC
wll SINGLE UNE DIAGRAM (2/2) 

(SOLAR PV-DIESEL HYBRID SYSTEM)
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NOTES:

O @

SWITCHYARD
BotSPV-B0E-l7.00J SC Alt 1:150

SWITCHYARD

1- BCfER TO ORAWINC no. BOISPV-0OE-17.OOA AND 
6olSPV-B0e-17.WS roR the SIXAR PV plant anO energy 
STORAGE SYSItU TAKE Oft STRUCTURE DETAILS.

2. All DiuENSiCNS INDICATED ARE IN MILUOIRS UNLESS 01SOMSE 
SPECIFIED.

THIS ORMUNG S conceptual and fOR EJCOlNG PURPOSES ONLY. 
THE SUPPLIER SHAa I0EW1PY THE APPROPSIAIE AND SUITAaE 
LOCATION CP EOUIPUENI/SITiUCTURES, PUUBOX (P3). 
COUUUMCaTCN. and POWER UNO RCAJTE AS SHOWN TO SUN 
ACTUAL nELO REOUTREUENTS ANO TO BE SuBuTTED FOR NPC’S 
REVIEW AND APPROVAL.

All ECOIPNOO IN BROKEN flllZj UNES ARE fOR fUTURE 
ISIAJIATOH. AIL OTHERS ARE MXUOOl IN THE CONTRACT.

f \ SOLAR PV PLANT (SPP) 
BatSPY^0^^17.OO3 SCALE 1:400

LEGEND:
— SPP TRANSFORMER
— ess TRANSfORuER
— STRING INVERTER
— AC COU&KCR SOX
— OC BOX
— QXVA1ED WATER TANK

CS — CISTERN 
ST — SEPTIC TANK

CP W/CR— GUARDPOST WTH COWFORT ROCU 
ESS — ENERGY STCftACE SYSTQJ 

— SOAR PV ARRAY 
— PERJUETlR fence (BARBED WRE)

NATtONAL POWER CORPORATION 
AGHAM ROAO. DIUMAN. QUEZON CfTY

raOJCa. OeSON. SUPPLY. DEUVERY. r^STA^LAIION. TESTING AND 
COUBSSIOMNQ OF SATAN ISLAND SOLAR PV>OI£Sa HYBRID 
SYSnU (WITH ESS)

ICCATiat e*n*BlANO.*lBAT.»COL

EQUIPMENT LAYOUT 
(BATAN SOLAR PV PLANT)

St 0*9’ C»TC

K990

aiATH <■

CMJAACkT

ELEC.

UCOl

. VERAR

PHCw. BatSPV-BDE-17.003 mcsw LuzP22Z1382Se

LAS.SHOWH -BIO-ORAWING v-0.



REFER TO DRAWING NO;BotSPV-60E-17,008

10 O.SkV
TIE LINE

TO PEMS

ESS TRANSFORMERSPP TRANSFORMER

GRAVEL SURFACING

gi=”=Teni=T=m=niu=M> : iB I

aUOiC ait OKUOK Vi

NOTES:
I. THIS DRAWING IS CONCCPTUAl. AND FOR BIDDING PURPOSES Oar. Tie SUPPUER SHAli 

IDEMIIFF THE APPROPRIATE AND SUTABlf LOCATION Of EQUlPuENT/STRuCTURES, 
COUUUNICATION, AND POWER UNE ROUIE AS SHEWN TO SUIT ACTUAL FIELD REOUSCUENTS 
AND TO BE SUBUTTTD FOR KPCS REVEW AND APPROVAL

1 TRANSFORMER LOW VOLTAGE AND HIGH VOLTAGE BUSHINGS SHALL BE PROMOP 
VAIH INSULATING SHROUD AND AU NECESSARY ACCESSOUES FOR TERMINATION 
OF SINGLE Cfl MULTIPLE CABLES.

3. TRANSFORMER TANKS SHALL BE CROUOCD AT TWO FONTS OUCONAUY OPPOSITE EACH 
OTHER. THESE CONNECHOHS SHALL EE MADE FROM TWO OIFFEREHT POINIS Cf THE 
CROUNOm: grid, transformer NEUTTUL CONDLCTCA SKAU PRCWES WITH COPPER-CLAD 
STEEL CfiOUHQ ROO

4. THE NUMBER OF UCHININC ARRESTER SHOWN IN THE BID DRAWING IS INDICATIVE 
ONLY. THE SUPPUER SHAU PROADE SUFFICIENT NUMBER OF UCHININC 
ARRESTERS WHICH ARE TO BE STRATEGICALLY LOCATED TO PROTECT THE ENTIRE 
SOLAR PV PLANT SMTCHYARD FROM UCHTHING STRIKES. THE LOCATION OF 
UGHTHnC ARRESTERS SHAU HOT CAUSE SHADING ON THE SOLAR PV ARRAYS.

5. AU. DOAEHSaONS AS SHOWN ARE IN UIUWETEPS UNLESS OTHERWISC INDICATED.

LEGEND:
I — 1/0 AVfC ACSR

— POWER CA£l£. iSfeV APC 
— FUSE CfSCWNtCT $MTCH WTH U COUBNAHON 
— PIN TtPi. INSULATOR 
— SIRAJH TT9E, INSULATOR 
— ^TRAM CLAUP 
— CCUPRCSSICN QJUP 
— TERUMA7K3N NT 
— 75UU DU. uPSC CONDUIT 
— CONWT SUPPORT 
— 25FT. STEEL POU 
— ISn. STEEL POU

} — CROSSAAC. STEQ. HOC 
} —BftACt STEEL KDC 
) — UCHTMNO RCD 
> — VIZ eOLT
) — 7/16* I KlOH STFEHCIH C9LADE 

STEEL GALVANIZED GUV MAC 
) CROUNO 0J3S*
) — KJLOWATT-HOUR UETER EKaOSUPE 
I — POTENTIAL MSTRUUO^T TPANSTCAO 
) — CURRENT INSTRUUENT TRANSfOUER 
) — AUTOUATTC ORCUn KO.OSJ( 
i — ACR CCWTROtlER

TO SPP 
PNERTERS 

AHO ESS

NCUTiM. cmr
(tawtoUd)

^loMSOlAJ XLPC 0&£ 
M TSUtf CU uPVC CONOUr

TO la.efcv Gus 
AONrORCtD CONCAnC

DETAIL "A"
BatSPV^^U.CKM SCALE '1;50

SECTION "A-A"
0olSPV^^I7.OO4 SCALE

NATIONAL POWER CORPORATION 
AOHAfA ROAD. DILI MAN, QUEZON CITY

NOACIOESIGN, SUPPLY, DELCVSftV. INSTALLATION. TESTING PHD 
COMWSSIONIHC OP SATAN ISLAND SOLAR PWHGSEL HYBRID 
SYSTEM (VMIH ESS)

lOCw1»OWBATimmAMO.WiBAV.e»COL 
'"“‘DETAILS OF TAKE-OFF STRUCTURE (SPP)

rr OT9 cun
xsKnm
cfijm ■fp
RMCWCD tNCn 1AACKT.
C/iV*ACMT
(UC
uecH B3W
tww BatsPV-BDE-17,004

APMF-ASSHOWH- ------

SPECSMO. LuzP22Z1382&e

BiDDRAWING—



NOTES;
1. THIS £**«1N5 IS CONCEPTUM. AND Ft* BOOlMD PUftfCStS OKW. THE SUPPLIER SWJJ. 

©EHTirr THE APPROPRIATE A«0 SUIT«ll£ LOCATION Of EQOPMEHT/STRXaiRES. PULL60X 
(P8), COUNUNCAIlON, AND POUtR LtS ROUTE AS SHOWN TO 9/1 ACTUAL FIEUI 
REOUWHEKTS WO TO K SUBUHTED fCfi NPC'S REVIEW AND APPROVAL

2 TRAMSrCfiUER LOW VOLIACE AND HOI VOLTAK 0USHWCS SHAll 6E PROVIOED 
WITH INSULATTNC SHROUO AND AIL NECESSARY ACCESSORIES FOR TERWNA'RON 
OF SINCU OR UDLTIPU CABLES.

0. TRANSrORUER TANKS SHALL BE CROOKED AT TWO POINTS OWnNALlT OPPOSITE EACH 
OD®. THESE CONNtCTDHS 9IA1L EE UAOE FROU TWO OPTEREKT PtWflS Of THE 
GROUNOHC CRD. 1RANSF0RUER NEUTRAL CONMACTOR SHALL PRCADED WTIK COPPER-CLAO 
STEa CROUKO ROD.

4. ALL DUENS30KS AS 9ICWI ARE w UUACTERS UNLESS OTMERnGE INOCATES.

LEGEND:

®
(2)—1

CnOCK) L£W WR£ — f aiEIIHIHIHlIi CfeCfJtC LIAO MS

CROUrONC MAT

CROUW llA£> WttZ‘ 
CROCWCMC I

— J/0 AW «SR 
^ — PcneR c*»L iik'f w

— rus DtSCONNCCT SHJOi tMTH LA CXUSMA’nON 
— PN rtPE. IKSUUTCA
— STRAN TrPf, WSUlATCIfi 
— STRAM a*UP 
— TtAlNATXDN lOT
— 7^ OU. tfvc COrCiAT
— 2CUU CHA. i^SC COrCUCT (rCA CCumCATKN CASLE) 
— C£«UT SUPPORT
— 2tfT. srm POX
— m sm pca
— en cflcssARu. sm, wc
— 12H O^OSSAPW. srm. \t>G
— sm, HOC 
— MCmtCKO 
— CtlQOJ
— CKUO CUItf1
— n.(ntATI-4«UR uatH CNaOSURE 
— POICKTM. HSMAO'T IRAMSTCAWtR 
— OJffiDfT MSTRUUOfT RAWSTCtilO?
— AU70UA11C CttCUr RtaOSER
— A» COHTRGUfR

CSS TRANSfOAUO^

r*x

W=1ME

TQ AC COUSIN [R SOX

rr OTD DATE

flPiflTTm »VP.VtKAk

f'~yi SECTION ’C - C" SECTION 'B - B" CJU/M

BolSPV-B^E-17.Q05 SCALE 1:70 0olSPV^B^17.OO5 SCALE 1:70
CnCiWlOfT

iwrcMffwfM5-

El£C

KCH W:iXL

fUILRACritrOCK

NATIONAL POWER CORPORATION 
AG HAM ROAD, DIUMAW, QUEZON CITY

»OECT OESKTAL SUPPLY. CCUVERY. INSTALLATION. TE5TINC AID 
COMUSSIONIHG OF SATAN ISLAND SOLAR PYCRESEL HYBRO 
SYSTBIIVJTKESS)

ICCATIX KATM BLAUL AlAAT, BCOC

"“DETAILS OF TAKE-OFF STRUCTURE (SPP) 
(2/2)

pAc« BatSPV-BDE-17.005 «o5« LuzP22Z1382Se

/WE.ASSHOWN BIO DRAWING'



NOTES:
EE DETAIL—KSEE DETAIL—

^_____ ^ _SEE DETAIL—G

a ®SEE DETAIL-D n/Tuii

SEE DETAIL-H 
SEE DETAIL—E EE DETAIL—A

SEE DETAIL—LSWITCHYARD
BolSPV-BM-17.006 SCAl£ 1:125

EE DETAIL-F

SWITCHYARD

SEE DETAIL—C !

EE DETAIL-B

EE DETAIL-J 

a~-\ SOLAR PV PLANT (SPP)
8atSPV-BBE-t 7.006 SCAIZGUARDPOST WITH 

COMFORT ROOM
-RO€-17.006 SCALE

DETAIL *A“ SHALL 6v APPtiEO TO ALL UAJCfi 
COUIPuE/JT such as S1KINC JKVERTtRS, DC BOXiS, AC 
COUBIKER BOX. TRANSFORMERS.

OHALS *8' ANO 'G’ SHALL 8£ aRPUEO TO UOUNTWC 
STRUCTURES ANO OTHER PROTCCROH SUCH AS CT/RT, 
FDS. LX«TWNC PROTECTION.

GROUNDING CONDUCTOR SMALL BE EMSEDOCD AT LEAST
aeou.

THIS DRAWING SHALL BE WORKED WTK DRAWNG NO. 
BolSPV-BOE-17-007.

5. ALL ECXJIPUEHT IN SHADED ZZIZ PCRTION ARE FOR 
FUTURE INSTALLATION. ALL OTHERS ARE INaUDED (N 
THE CONTRACT.

ALL CXUENSaONS INDICATED ARC IN ULllUETERS 
UNLESS 01HEPWSC SPECinEO.

LEGEND:
—-100 irm* BARE STRANDED COPPER. UN ANNEALED 

--------------100 mm* MSULATED STRANDED COPPER, TW AWEALED
— SO mm* INSULATED STRANDED COPPER, TIN ANNEALED 

--------------22 rwn* INSULATED STRANDED COPPER, TTN ANNEALED
— 3.S mm* NSULATED STRAL«ED COPPER. TIN ANNEALED

— GRCUNDt^C TEST PIT 
— DC SOX 
— STRWC KVERTER 
— SPP TRANSFORMER
— ESS TRANSFORMER
— GROUNOWG ROD CONNECTION 
— KOfCONTAL TEE CONNECTION

HORIZONTAL 90‘ CONNECTION 
HORIZONTAL CROSS CONNECTION 
ELEVATED WATER TANK 
OSTERN 
SEPTIC TANK

CP W/CR— GUARDPOST WTH COMFORT ROOM 
ESS — ENERGY STORAGE SYSTEM

NATIONAL POWER CORPORATION 
AGHAM ROAD, DIUMAN. QUEZON CITY

Hfotci OESIGK, SUPPLY. DELIVERY. INSTALLATION. TESTING AND 
COUfSSlOMNC Of SATAH ISLAND 50LW FV4IE$a KTBPlfl 
SYSTEM (vvnH ess) 

iccAtTCw »atm scu«, Ata*T.eiedt

SOUR PV GROUNDING SYSTEM UYOUT
/"ir __

rr 0*t} Wti
«93a 4-
OUiW 4
I^TAED WK9K ENSR. ItfQfX.
CMX*A&a
cue

'/r,/7f;rx

pM>e BatsPV-BDE-17.006 LuzP22Z1382Se

SUfASSHOWN- —BID-DRAWING-



.;

DETAILS OF GROUND CONNECTIONS

DETAIL-A

KB NUAB UPUCU 
a KiMO opcai ooxw

DETAIL *E

DETAIL-1

earth tsHxcuil(B iW

OCROM
OMunttmLwmmiX»cr

CBOM vsn&

Cf(CU«f«3 TtST m f-
ctniK cMucn 1

DETAIL-B

DETAIL-P

O

iK-

DETAIL-J

—j etrat

DETAIL-L

IPO M 
eof9 ciKuCTaB

DETAIL-C

DETAIL-6

jm ccu*M

a w tsMjoa am cocuerw

DETAIL-K

DETAIL'D

ice CMMW

HO M> POx«ui am towaa
a aoMns am cMLerai

DETAIL - H

NOTES:
t. DETjUL *A* SHAU Bi APPuED to Aa UAXft ECUIPUCNT 

SUOi AS STRING INVlRTlRS. OC QO'XES, AC COUBlNCR 60X. 
1TTANSF0RUERS.

2. DETAIL mB‘ AND V SHALL BE APPUED TO UOUNTTNG 
STRUCTURES AhO OTHER PR0JECT30N SUCH AS CT/PT. 
FD& UCHTKING PROTECTION.

i. GROUNDING CONDUCTOR SHALL BE EUBEDDEO AT LEAST 
O.60U.

4. THIS DRAMNC SHAU. CE WORKED WTH DRAWNC HO. 
BolSPV'BOE'17.005.

1 11 AtV. 1 Utt lUTViECrvn^

NATIONAL POWER CORPORATION 
AG HAM ROAD. OJ LIMAN. QUEZON CITV

PKaciiOESIGN. SUPPLY. DELIVERY. INSTALLATION, TESTING ANC 
COUUSSIONING Of SATAN ISLAND SOLAR PV-OfESa HYBRID 
SYSTEM (VJTH ESS)

LOOnpH 6ATM BLAND. ALDAY, $ICOL
mt

DETAILS OF GROUNDING CONNECTION
rr M<D wn

K9i>0
MA«iN ft
tfVCrttD POOlALENCR/ARC»n.

EUC
y£CH

twiNOBatSPV.BDE.17.007 sftciw LuzP22Z13S2S8

»Li_IHTa_ .BID.DRAWING. J).



DOWN CWDUCTOfl TO - 
cwMjno STsra v/ 
OfiU CMffS SPM£D 

0 U£TU6

usmuHC Roo
(SOCOmiTUil&'wM]

Z

cr

-CM) Of CJ. PT£ &D1TD 
AT THE TOP Cf 7X 

STta POLE

CxJ
no

TO OROJNOING MAT

NOTES:
1. THE UO^TNINC PROTECTION SYSTEM SMALL 0£ 

INSTAUiO APPROXIMATaY AS SKOftN ON THE 
DPAVriNG.

2. THE OOHN CONOUCTOft SHAa BE CONNECTED TO THE 
CROCNDINC MAT.

3. THE SUPPLIER SHAU SUBMIT SPECiHCaTION. 
rASPiCATlON AND INSTALLATION ORAVANG fOR 
APPROVAL or NPC.

*. THE 0.1. PIPE SHALL HAVE AJV INTERNAL DIAMETER OT 
60rrm AND SHAa HAVE A UlHtMUM LENGTH Of 3.0 M

NATUteCPft&OCN

NATIONAL POWER CORPORATION 
AG HAM ROAD. OIUMAN. QUEZON COY

fftXECT DESIGN, SUPPLY. OOA^RY. WSTAUATTON. TESTING AND 
COUMSStOMNO Of SATAN ISUMO SOIAR PNMXgSSl HYBftC 
SYSTEM (WTH ESS)

CCC»TKK BATM BUU«. BKOC
mxi

LIGHTNING PROTECTION SYSTEM
PT 0*D

a»mm >» P- VERAR0CMi>O -<
0UW4

BMmnmn (T^jA^LOgOgjS..'RCVCHO P»tKP<^ &CR IffOft,
CNtW»CXI
QXC
UECH

twlN0 8alSPV*BDE»17.008 LuzP22Z1382So

HTS- ^D-DRAWING-



SEF DETAIL—A

AS 1/

LIGHTING LAYOUT
BotSPV^^^lT.OOS SCALE 1:25

© TJ
T)

0

II
If—0(N 1 1

POWER LAYOUT 
BalSPV^^E©!008 SCALE

NOTES:
1. THIS CifiAWKC SHALL BE WORKED MTH DRAWING BolSPV-BOE-OICl.

ealSPV-eOe-OII and BMSPV-BOE-I7.012 for the legend, details of 
uCHTNG Fixtures, schedule of loads, riser oiacrau and general
NOTES.

2. Aa WORK SHALL BE DONE IN ACCORDANCE WTH THE LATEST 
PfiOWaONS OP THE PHUPPINE ELECTRICAL CODE. LOCAL ORDINANCES 
AND RECUIADONS,

3. CCHDUII RUNS ARC INDICATIVE ONLY. THE ACTUAL LOCATION SHAU BE 
OETERUINEO IN THE FIELD.

4. ALL WIRES SHALL BE PIPE IHHH/THMI-2 600V INSULAHOH, 900 
OPERATING TEUP.. STRANOEE) COPPER CONDUCTOR.

5. CONEUlT SHAa BE uPVC. SCH.40.

6. THIS ORAMNC SHALL BE WORKED WITH OWL BID DRAWINGS

LEGEND;
0

s.^ -

O -

FIXTURE TYPE A 
FIXTURE TYPE 0 
DUPLEX POLE SWITCH
[SUBSCRIPT DENOTES LAMP BEING CONIFOLIED) 
200 VA DUPLEX CONVENIENCE OUTLET 
CIRCUIT RUNKHO ON CEILING 
CIRCUIT RUNNHC UNDERNEATH THE aOOR 
CONTROU CIRCUT

—>@ — CIRCUIT HOUERUN 
^ — UCNTINC AND POWER PANa BOARD
nrn — S*VA. ABO/ESOV, 1 phase, 60 HERTZ. DRY TYPE TRANSFORMER

NATUCC^GtVeCM

NATIONAL POWER CORPORATION 
AG HAM ROAD. DILIMAN. QUEZON CfTY

P»0eC7: DCSKjH supply. OONEAY, INSTAUATVSK TESTWO AND 
COUISSIOMNO OF BATAM (SiAM) SOUA PV<CMESQ. HYBRS 
SYS1EU (VMTH ESS)

tfCATlOt BAT** BUMC.MAAY. BICOC 
rm£ UGHTING AND POWER LAYOUT OF 

QUARDPOST (SPP)
9t on

umo
CMW
BCVCABJ mCFJiCMTA/MOfr.
CMJfACXT I
DfC
UKn

twwBatSPV-eOE-17,009 sRaswa UuzP22Z1382Se

A-AS SHOWN------------BID DRA WINC



jEE detail-b

/CvCV /C:ycy/-C^ry .'C:yy yyy
/y^/ yy-y/yy7/yyyyy /yy /yy

/"-y'--y
/yy/y^yv

•' ,< /■.

' a' '■/ ''A..

-------- -----------------------------------
o...... r........ A—<<-c------ j........r-------c----- O'- o->"—s<—

DETAIL

106564

BolSPV-8
yy SOLAR PV PLANT (SPP)

'.010 SCALE

NOTES:
1. IMS DRAWNO SHALL BE WWKtO WIH OSAWNC BolSHV-eOE-lJ-OOS, 

6olS’V-B«-17.0l1 AHO 8otS=V-e0£-17.012 fOR tH£ LECENO, OE7AJLS Of 
UCHONG nxIURES, SCHEDULE Ce LOMIS, RISER DIACRAU AND CEKERAL 
ROTES.

2. IHS drawn: is CONCEPTUAL AND FOR DCCe<C PURPOSES CNLY. THE SlPfUER SML 
CtHirr PC APPROPfOAIt and suoasle locaibh op eoupuemi/structuses. 
PIUSOX (PS) COUWUHCATKW, AKO POWER UNE ROUIE AS 9«MN 10 SUT ACTUAL 
flEU) REOUREWEKTS AHO TO 6E SUBUOTED PCS (PCS REVEW AAC APPROVAL

J. AU EQUIPWtm IN EKOWN Eli j UNES ARE fOfi artLRE WSTAUATION. All OTHERS 
ARC HCLUOCD IN THE CCAVWCT.

LEGEND:

—»© — 
^COC —

f: -k -
rwT “ 
cs —

OACUIT AUNMN6 UHDCftGf^OUKD 
CCNTKOL OROJI7 
08CUrt HCuERJN 
TRIPLEX P(X£ SMTCH
(SUaSCftPT OENOTTS lAUP 6QNC CONmCUID) 
FIXTURE B 
FIXTURE TYPE C 
OEVATID WATER TAKK 
057ER/4

1:500

ST — SEPTIC TANK
Cf» w/CR— OUAROPOST MTH COfcffXftT ROOtJ 

ESS — ENERGY STORAGE SYSTEM

— PCnutTER FENCE (6AR8ED MRE)
— 5CUR PV ARRAY

UGHTINC AMD POWER PANEL BOARD 
I (X) I — SAVA. 4«0/2J0V, \ PHASE. SO HERTZ. CRY TtP£ TRANSFORMER

— OR CUT BREAKER WTH UNIVERSAL 
------ CUTLET W ND4A 3ft ENCLCSURC

i:

NATIONAL POWER CORPORATION 
AGHAM ROAD. OlUMAN. QUEZON CTTY

»OXCl OESKN. SUPPLY, OaiVBTr. IMSTAUATIOH. TESTING AMD 
COU4SSIOHMG OP &ATAN BSIAND SOIAA PV-UESa HYBRID 
SYSTBJ (MTH ESS)

LCCATlOe BATaU BIAHD, MfiAY. BICOL

,ms PERIMETER LIGHTING AND POWER 
LAYOUT (SPP)

pr 0*Q OATS

cesos
CAUW ■f-
DTpCAB KKFA. OCfUAACWT,

QilMOa

ClXC

bCCH

.VERAR

wcw, BafSPV-eDE-17.010 LuzP22Z1382Se

“t-AS-SHOWH JIB-DRAWWG-



DETAILS OF LIGHTING FIXTURES
nxtii NCf^'iOAUjc 

OXMI

f\COt \jlXl (XKMJT 
fM'Kk (lATlIinOil)

2 -
M j>%c

FIXTURE "C" MOUNTING DETAILS
BotSPV--̂17.011 SC*U

SS UOniNC FIXTURE c

2 - Unr'TVH</IH«N-2 
M 2Onvn0 uPW

SEE FIXTURE V 
UOMDRC KTUS

HIS

SEE FIXTURE ‘C 
yCUNlING DCTAJLS

BARBED WJ1E 1t ,
(2 STRAHD CALV STEEL WRE)

FROU 240 VaiS 
SURPIT

M 2 OR 3 - 3 Swn* T»W/IH»N-2 COPPfR 
CCMC>0C70R H 2Crrvn0 uPSC CCMXIT

I ^~n
I

m----- 25ffi! -------dJ
170fl I |?0(l|

DETAILS OF PERIMETER LIGHTING INSTALLATION
BatSPV-^-l'l.OIl SCALE

K«TVR£C»f PEVWIH

Pti RaT.'C » P*TTj TL03 L*<T. fCMCS ■> 
HOI BJAurr &;iOr OIaS
Q>iS uC COXiTFi rM.

VtJU*S f>x CO^CB

pfi ju\Ne M ■*TTS ^ n.ete con. rosoa 
so GMUJTr KiMHM Hier «TH OIAA TDd^>UJ 
CLASS MO BiAT*n COXIKC r»>&

<m.o8u: uu cu«9<aT *cb<iQi me

LIGHTING FIXTURES
BolSPV-^17.'-17.011 SCALE NTS

NATIONAL POWER CORPORATION 
AGHAM ROAD, DILIMAN. QUEZON CITY

FtiOEa DGSISN. SLfPLT. DEUUERX. INSTALLATION, TESTING AND 
COMUSSIONINS OP SATAN ISLAND SOLAR n-SlESEL HYBRID 
SYSIEMTVitTKESS)

LOLATCK BAT AH KAW. AIBAY, eiCOL
Tm£ DETAILS OF LIGHTING FIXTURES AND 

PERIMETER LIGHTING CONNECTIOJ
9T OAfE

oesioto •fX
ORiUM

PRHCJPiltMTR/AROrT,

CIVUAACHT

QfC.

uecH

wo«BatSPV-BDE-17.011 sfksw LuzP22Z1382Se

SML-AS-SHOWN • 3ID-DRAWEN( "iSv—0-



PROVICt 5OAF/30A7, 2P, UCE
WITH BRANCH QRCUIT Of: 
3 - 50AF/2QAT. 2P. UCS 
2 - 50AF/15AT, 2P, UC8

SCHEDULE OF LOADS
(SPP AUXILIARY PANELBOARD)

(XT
NO. DC SCRIP 7KN VA WXTS AUPS

SWTCH SIZE

SI S2 S3 GtttAKER MRE CONOUII

1
2 - 5W COVPaCT lid LAMP. Tl?E A
\ - Jew aooo LEO FLOOD LCKT, TYPE C

EG 240 0.25 1 1 5W/I5AT 2 - 15nm' THHN/TKWt-2 iOrw& uPVC

2
2 - MV acco LCD aoco LXHT. TYPE S

16 • MV FLOOD LED FLOOD UCHT. TYPE C
725 240 i02 1 50*7/15«T 2 - JSmm1 IKKH/nWM-2 20mfn0 uPK

5 2 - 2COVA CtKVOoEHCE OUTIIT 400 240 1.62 S0AT/2OA1 } - IW Wm/IMW-2 2QncnO gPVC

4 t - AUIOUTIC ORCUI R£aOS£H COtlROUS 82 240 0.J4 50*7/20*1 J - iSrwTt' 7HKH/TKWN-2 2Cmm0 uPvC

$ 1 - 1 rp (SWlP PlAP) 1920 240 6.00 50*7/20*1 J - i5wn‘ IHHN/IKWN-2 2Omm0 uPVC

8 SPACE 0 240 0.00 - - -
TOTAL 3167 240 529 1 I 1

PROMOB; 2 - 8.0mm' THW/IHWH-2 Copper CoiHuclor oad 
1 - 8.0mm’ THHN/THWH-2 (GfOundeij) Copper 
CorOuclor In 2BmmP uPVC Conduit

RISER DIAGRAM
FROU 460V/24QV 6CM; 

DRY TIPt IRAKSfOiUQt

0
50AP/I5AT

lit
S0AP/20AT

Zft
50AP/20AT

2 - aOnm’ THHN/IHWN-2 <c I - BOmm’ MlH/TNW-2 
(Grounding) Copper Conductor ia 20mmU ufYT Corvduil

■SOif/XM. 7f. IKS 
MAF/ISAT

litz
50Jtf/20Ar

SPACE

0

GENERAL NOTES:
1. Aa WORKS SHALL BZ COKC IN ACCCRSANCC WITH THE PROVtSKMS Of THE PHIUPPINE 

OXCmiCN. COOC. UWS and ORDIHANCCS OP THE LOCAL CODE ENPORQNO MJIHORITIES.

2. SPf AND GS ISMSPORUtR HIGH VCUACE OUTPl/T RATING SK»J1 BE THREE PH*SL 
fOLOVOUS, eo HERTZ. POUR (4) WRE SiSTEM 70 6E TAPPED AT THE D3ST1HC DUS CONDUCT OR. 
THE SUmJCR SHALL SUBUIT THE fCnjH lAYOUT OP THE CASH AHD RaCOtAT ftOUTL

i. METHOD <f WRING SHHl 6£ AS INDCATQ) M THE 9D ORWINGS WTTH PROPER FTTTHCS, 
DDACCS. BOXES AND SUPPCATS. WORK &Uii BE AS PER PLAN AND SPECmOQOHS tS TO 
LOCAnOH. rr?E AND USt

4. CCNDUTT RUNS ARC NXAJVE OM.Y. TTC ACTUAL RUNS SWLL EC OOERUHED li THE HELD.

1 WRES. SUB. ELECTRICAL AS WELL AS WH-ELECTR3CAL MATUSILS HOT NCUKD M THE PLANS 
AND SPCOnCAJKH BUT W£CESS‘fff TO CCMPlfTE THE JOB SHU. B£ F1594SH£D AM) HSTAiLED 
BY THE SJPPUR.

6. ALL OiCnOCAL lUTERWS TO BE USED W THE MSIaUATTON SK4L BE NEW. STANDARD AND 
AfPROVED TiPE AS TO LDCATKM. TYPES AND PURPOSL

6. UNlUUkC S4ZE OP AC CONCgaOR 70 EE USED SHALL BE 15 mm* T>W/IKM>2 H 20 mmi 
SOL40 CCKMT LK£SS OTHD^CC SPECTTCD IN THE KAN. UmUjU SGE DP CC CABU 

TO BE USED SHALL BE &0 fW.

9. ELECTRICAL WORKS ^W. BE OONE IMCR T>C DtRECT SLPOWSW OP A DULY LICENSED 
ELECTRSCN. DtCKEER

ADDITIONAL NOTES:
1. ACTUAL OUANTT1ES. RATTNC AND 9ZES Cf ORCUIT BREAKERS, CONOUCTORS AND 

CONDUITS SHALL BE 0E7ERUIHE0 BT THE SUPPLIER BASED ON THE ACTUAL SYSTEM 
REQUIREMENTS.

1 THE SUPPLIER SHALL SUBMIT OETAIED SCHEDULE OF LOADS WTH CALCUUTIDN OF 
THE REQUIRED TRANSTORUER CAPAOPr FOR NPC APPROVAL

y THIS OAWINC IS FOR BICWC PURPOSES ONLY,

KlTUVtf

NATIONAL POWER CORPORATION 
AG HAM ROAD. DIUMAN. QUEZON CfTY

POCUCCT DESIGN. SUPPLY. DEUVERY. KSTAUATKJN. TESTING ANO 
COUUSSIONING OF BA7AN ISLAND SOLAR PV>0(CSEL HY0R3D 
SYSTEM {WTH ESS)

CCCATXK BAIAH DOUA AIBAT. MCOL

im£ SCHEDULE OF LOADS, RISER DIAGRAM 
AND GENERAL NOTES

rr Cats

nnumrn Ip.VERARKS9€D
MUW ■5*
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©
:RCfOSCO SOI. AS? Pv POy^S Pla?i7 TAXE-CfF

^ OtSTJMj 13.6kV

NOTES:
1. AM. CKUENSCTVS AR£ H UHtRS UU£SS OMT^MSC 

IKDCAICD.

2. TIP6S OF OJ'WG AKO AKCHCA AffEUBLY 
SiAll ee REFERRED TO THE 9LL OF 
QUANTITIES AND ST AXING SHEET.

3. FOR THE ENE^^PO^X REFER TO ORAWNC
EfllSPV-80E-f 7.0  fw THE DETAILS Of
C0NNECT1CN ho THE ^STINC OSSTRSBUTTON 
UNL ^

4. WORK THIS DRAMNG MTH QVIL DRAWINGS.

LEGEND:

,© -
->
Cl

C7

2C7

POLE SIRUClURe 
(suesoapr dcnots rm Niaieots)

GUtlNC

Ttpe Cl POE STRUCTURE 
TIRE C? POlf STRJCruRE 
TTPE 2xC7 POUE STRUCTURE 
OEFlECrON ANCUE

* EXISTING 
rU.SkV OL

END POLp PROPOSED SOLAR PV POVifS

POLE NO. POLE TYPE
POLE HEIGHT 

(fO

1 2C7 40

2 Cl 40
END POLE

(tfy. CaTI UnjACC^RTkCCM CM ■Kca APPO

NATIONAL POWER CORPORATION
AG HAW ROAO, OILIMAN. QU820N CITY

PPOJCCI OSSIGK. SUPPLY, DEUVEAY. INSTALLATION. TESTING AND 
COUMISSIONtNG OP OATAN ISLAND SOIAR PV<OlESa HYBRID 
SYSTEM (VVJTH ESS}

ICCATIOX BATAHISLANO. ALBAT. »COL
Tiac

ROUTE OF 13.8KV TIE LINE
Q¥S Wl

oesxHo
CAMW NIC

AEVCVtLfi PtKFii UCR ItntTf,

CM.PACK1

CiK

MICH

C-£ C. LUGQ
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.i-eOLT HEAVY'

CUYING TtPE 
ei-2A (F2-2A)

fuse Disconnect 
(20A) SWICH W/ 

LA COU6<NATlGN

2/0 AWC. ACS«

HOT LIKE CLA«P

eUSTiNC a ST. UNE

4err STEEL PO£40fT STEEL POLE

AOAOWAT

21006200

PIH TTPt INSULATOR 
2/0 A we, ACSR

FROU U &kV
Tit UNt

OEAD-tl(D CLAMP 
TENSION INSULATOR

NOTES:
1. AIL OIUtNSONS ARE IN UtTERS UHLISS OTHEfiWSt 

WOlCAltD.

2. TTPt Of CUYING ANO ANCHOR ASSEMBLY SHALL BE 
RtFIRREO TO THE BILL Cf QUANTITIES AND STAKING 
SHEET.

3. WORK MS DRAWHC WIN OVIL DRAWINGS.
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««CT. DESIGN, SUPPLY, OEUVEHY, tNSTAlLATION, TESTING AND 
COMMISSIONING OF SATAN ISLAND SOLAR PV-DIESEL HYBRID 
SYSTEM (WITH ESS)

LCCATOK BA TAN tSLAtO. AL8AV, BKOL

tmt DETAILS OF TAPPING TO EXISTING 
DISTRIBUTION LINE

rr o«o
DeSf>£D
CAltW nc
RTvCnu MtfCPAL OfSfU AACHT
CMMUCXT
ate.
uiOi

. VeKAK
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GCN^RAL DESIGN DATA 
SINGLE POii

I. Nwpinoi Vdtoge 
Z Ccndu<icrs gnd Wt«

CONDUCTORS PRlUARV
CONDUCTOR NEUTTtAL mz SECONDARY CONDUCTOR CUY WRE

AND WRES

Type ond Size ACSfi, 1/0 AWG ACSR, f2 AWG DUPLEX TYPE, g2 AWC 3/i’ Ki^h Slren^Ut 
Croe« Sled Sditfilied

Slranding 6/1 6/1 7 A3, t 6/1 7-sUend

Oul^ffTe Oloireler tail fTvn. 0.390 S.0S mm. 0.316 K Zi}< A Lt?J -A inr k 4IB&3 H 9ii mm. a375 if.
Areo ItllTl. 0.0967 kv* Sa64 mm 0.078 in1 - - 51.10 mm. 0.0792 11

Wciqhl JiftJ mAu* C.1l«3 ^ iJMA nm h/H. 268 M./m, rtiAn (h/ef 0.4M Ih/lr

LfUrnolo Strength 1,990 4.LM »« 1.268 Ke. 2.790 IDi 1.260 K<L 2.700 l>s 4.S0Q Ke. 10.000 bs

3. Uotinucn 
Tewoluff 
W.f4 V«kotr

7.22 t T) 
160 KPK

4. Tnsjon Umils (Pscoiloge of Ull'mole T«nde Slr^vgUi):

Unloaded 
rM • u} t n

LMded
r)« • 72 e («» D

f>r*4K'trt- 20 40
NueVd Wre 70 40
Iri'^jleter AsMmblv 40 y rrul f

& %<n Lknilfflions (Uclot);
SVucture

T»W
UaiAWB 1

Soon 1
DeSeeUen

Anido

Sm^e Pde. 
SecofvOory

M.K f.Bl VI m. 1 ft*“A*
Mnn (nfiT 50 m 1 V*.Vi*
WfT r 171 SO m. V-fift*
uns Tn*i1 .Sfl■ pn 1
NilAl (J1S4) 501 fn 1

Single Pde. 
Tngk
PhQse

NA1 /All VI m. 100 HD n*-A*
HI7 J71 An m. inn Bv! A*-30*
NA3 43( An m 100 m.
N44 A4 1 W m, IMm. 60*-90*
NAS (AS 50 rn. l5o m.

1 NA5-1 fAS-lT 1 fin m ICO m.
M4A-7 fAfc2l fin m inn m1
M45-T fAfcSJ AC m. inn m
NA5-4 {AS-41 sn m ino m
MAP /API 1 yi ni, inn m
NAU /AI4T 1 SQjn^ 10Q TT1.
N*15 (A151 I M m. 100 m.

Single Pde, 
Two-Phase

KSI (811 1 5U m. 100 ITL 0--6- ('R71 1 sn m. 100 m. S*-30‘
KaSR^\ so m. -inns V1*-Pf1‘
ffit-1 (B4-1I I fin m 100 fn. so*“90*

HRA-1 rnA.li i 50 m. im m
KB7 1071 1 M m. Iftft m
WM fftAi 1 fin m 100 CIL
NS1< (BI4I 1 M m. IMm.
riTCTfTO* 50 m. 1UU flL

rngk Pde, 
19Yee-PhOM

wn (nl An m Ifin m. n*-A*
Hr? rrol Aft m 100 m. 5*“30*
urr, (r\i An m 10ft m. V1*-fift*

/r*-il An m 100 m- Mi'-gri*
/rA-i1 So m. inn m

Mr? rm Aft fTL inn m
Mr* fr*l SO m. 1Q0 fpt
Mri4 <ru\ Aft fTL lOOm.
NHA rnAi AO m. inn m.

7. Qeoronc«s. Values Uirinwn):

droning Over 0 4&8 C {i20n No uve. Twid Seq Oeoronce

Tfoefc Role of Rolroods 10,00 m. 3260 (L
Public Slreel erd Highvoy? 7.60 in. 24 63 II.
Rurd Rood 6.70 m. 21,98 ft.
CwKMricd r«u». iJti AcMuble Mr 1» PeiMilflo'i 5.80 m. 19.07 fL
CMductor Qecicoco to Suooert Refer to Orowkvg
r/wbtrtnr norroice to Cuv Refer lo Orewiio

& Cu)C
Wourum WcA;ri9 Load oo 1,5 m. {5') Log Anchor 
Cuj 3oQt (l/H)
Uoumum Design Tenslori Vi Guy Wre

9. Crossorms ond Broces 
Uoltfid
Goi««U2iAg Aecading (e:

M, Pofe Setting

4,550 Kgt. (10.»0 ti.) 
0.8 (e 1.0
3,MO Kjr (7,250 ki)

Cal<v.i2ed Sled 
AS7U Al3i

Refer lo CH Oromrtjt

Oeoth of Pek Selling

LcngUi of Pde h Ecrih h Rock

l/eter Peel Ueler Feet Meier Feel
9.14 30 1.52 &0 1.22 4.0
ia67 35 1.66 5.5 1.22 4.0
IZI9 40 1.63 &0 1,22 AO
13.71 45 1.98 6.5 1.37 4.5
1&24 50 2.13 7,0 1.52 5.0

NATIONAL POWER CORPORATION 
AG HAM ROAD. D1UMAN. QUEZON CITY

PflOCCT. DC$JGN. SUPPLY, DELIVERY, INSTALLATION. TESTING AND 
COMMSSlONING OP SATAN ISLAND SOLAR PV OIESEL KYBRIO 
SYSTEM (WITH ESS)

UXaTIOK OATAN SLAKO. ALBAY. SICOL 
7TTU, 13.8KVTIE LINE "STEEL POLE- 

GENERAL DESIGN DATA
0T e>«D OAl£

aSCHD
Mjmn KIC
PTiChSO pi»CP«.ef4C*/«ADr7.
CMMCHT
ELEC
ICOI

P.VERAR
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ol 9ij r«^«d

e;

FRONT VIEW SIDE VIEW

NOTES:
J, ALL OimLnSiOnS are IN UlLLlueTCRS WLiSS 

Oni£RW$E SFCCiflED.
2, THIS DfiAWNG SHALL Bt WORKED WTH Cl\U v,ORKS 80 

ORAMNGS.

I7TU orr MATERIAL

( 2 Oo(l, cvfloge, TO i: 114 (3/S* t 4 ~l/2*)

e 1 Boll, mocliloc, 1J r 254 (l/2* t 10*)

c 2 0NL mWine, 16 x 254 (5/S* i 10*)

c 1 0011, moehirie. 16 . J66 (5/8' i H-)

1 BolL (lAQie vpMl, l€ ■ 254 (5/S* 110*)

cu 2 Breee eresMnn, Slondva 711 (2S* ( curse }

9 1 Cionam, 92 i 117 . 2«0 (J-5/8- i 4-5/8 ■ 8')

0 J Irsulolcr, Pin 55*4

cm 1 l09AQtc4, S^od. 44 (1- 3/4*) d<. Groo«e

2 Lodnul, Id U/D

tk 4 Lodnol. 18 (S/8*)

cA 1 lodtnul. 13 (1/2*)

i 2 Pin, Crouorm, StMl, 16 « 273 (5/8* 1 10-3/4*)

t» 1 Pin, Pol, rep, 5M (20*)

bY-1 1 Rod. tmof, (We SupDOfl) Neutrd

br-1 3 Rod. Arm Of. (W« Suppofl) Prirvory

d 4 »oSis, 57 « 57 I 5 (2-1/4* < 2 -1/4* < 3/160. 30 (1-3/16*) Hoi,

l« J2- *Vf, r<
a 1 WosHon. 51 • 51 . 3 (2* » 2 ■ > 1/8*). 14 (S/16*) HO

a 2 Wostiff. Pound 3 (1-1/4*) - 00, 11 (7/16*) HD

VM.M BatSPV BDE-17.016 s66csioLuzP22Z1382Se
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»CUCa OEStCN, SUPPLY, DEUVEftY, WSTAOATIOW. TESTING AND 
COMMISSIONING OF EATA^ tSLAf^ SOLAR PV-OIESCL HYBRID 
SYSTEM (WITH £SS) 

iCCATtX SATAN ISLAND. A LBAY, OtCOC
mi 19.eKVTieUNE

THREE PHASE. CROSSARM CONSTRUCTION, DOUBLE SUPPORT

rr OM> Wt
■atumn fWjVERARcesocD

CAUW NIC
P)P«MQ KTCPM. D4TL ;ARP<I.
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-• 'o'-fi *"j“ rr^n (S’)

A L A

Poj-tkxl 0) UV

SECTION C - C

FRONT VIEW

L

-AA e*

r~i-|— w 1

—1H 1

SECTION B-B

ISOM

-SECTION A-A-

ETRIC VIEW

writer BfvscN

NOTES:
1 All DiMCNSlOtJS ARE W MiLUMtTERS UNl£SS

othcrwsc spcancD.
2. This ORAHINC SHAU BE WORKED VATm ClVll WORKS SlO

DRAWINGS,
5 AIL OF WR£S MUST 6E PftOPERlv wiRaP %(2*) 

MiHlUUU LENGTH.

aiu OTY UAlCRtAL

cu 4 ^Qce. Cr&ssctm. Slorvdofd 711 (2Sa). Sled ( cu<irt )

4 Btfi, Ccirift^e. 10 « 114 (3/8* * 4-1/2*)

A : Bdl. BcjWs Aimr'i 16 t S59 (5/6* . 22')

0 \ Bai, 16 X 306 (5/B- « 12*)

c 7 e<Jt. UMhine, 13 > 2M (1/2* x 10')

1 Qcm^. Dfodei^d. Slrcln

bA 2 Oonp, Lcop, Oeoderid

$ 1 ClMS. Seconder?: S«rv^A9

% 2 Cimom, B9 . 11* X 2440 (3-1/2* i 4-1/2* i B*-0*)

cm 1 WMolc^. Spod. 7S 0*) $0. Crooit, C3o$$ S3 ' 4

k 6 lA»jlel«r. SuspcAsicr, 152 (6*) Oer'S Oaea 52 - )

efc 4 ledvuil. 10 (3/B*)

ek 11 LockAuU IS (S/T)

el 1 iKUuil. 13 (1/2*)

99 i Hvt. Cye. IS (5/8*) CoAvenlloool

t r WrATope. Amor, N. Uv/. 13 > S (G5* i OJ*)

d 11 msiver, S? K 5? « 5 (2 1/4* » 2 1/4* i 3/16*), 21 (13/16*) Hdc

d 1 Wostef, 51 1 51 I 3 (2* « 2* » 1/8*), 14 (S/16*) Hd«

d 4 Woiher. Round, 32 ())(') OulilSe diameter. 11 (7/16*) Kek

NATIONAL POWER CORPORATION 
AG HAM ROAO. DIUMAN. QUEZON CITY

KUCT DESIGN. SUPPLY, DELTVERT. INSTALLATION. TESTING AND 
COMUISSIONINO OF SATAN ISLANO SOLAR PV-DIESEL HYBRID 
SYSTEM (WITH ESS)

lOCAtCH 6ATAW CSLANO, ALBAT, BCOL 
Irat 13.6KV TIE LINE

THREE PHASE. CROSSARM CONSTRUCTION 
TYPE N2C7 <2XC7)

rr 0*9 CbtTE

K9STCQ
(AUW »c
BEV^VitD F«K7M. OCR.//AO-fT.
0AJ**O<r
cue
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SEE DETAIL

c-cl-ek

E1-2A

75MMX75MWX5NM SCMKSSOHMXSMMXIOOWIK 
(EXTENSION FRC,^
POLE.

ww&jim,

F2-2A

"C-Ci-eK

DETAIL A

NOTES:
1. ALL O^WENSiOnS AftC M viiawCtERS UNLESS 

OTHERHSE SPCCJfieO.
2. THIS DRAWING SHALL 0£ WORKED V-lJH CI«L WORKS 0iO

DRAWINGS.

IT£U orr UATIRJAL

EI-2A (TRUSS GUY ieloi)

c* 1 flNI TK«Rfti« Cve, 5/S* * lO*. Aaoi* I'pm (lNi«od 5' (io"> (‘o)
2 Oarv* Our SUo^Qhi. i M«««7 Duly. Sled

1 lockiut. i/s'
c» 1 ImSjikL V*'
ek \ iMljiuL 1/2'

J 2X* > 2X* H V^S*. We

SO* Me. Guy. SUeL 5/S*. 7 St'ond

IC
2 75mm t 7Smm X Smrr, cilmsioo from pefe

1 Ba. 50mm X 50rr.m X 5mm X lOOOUU

1 WL Uocfiie, 3/*' X 12'
< 1 Ml. UoeWe. 1/2* X 12*

F2-2A (AXCMCfi ICC dtlai)
1 ) AnehcF Lea S" » 4' - 6**
1 1 Red, Andw. Threoded, TMrnbfe Ey«. 3/4* s S* «»th loduAit
d \ WoSiW, li/16 Type 1/2*

HoMrvQ peirer In vdiiQiy sol (10. OOO I&)

NATIONAL POWER CORPORATION 
AG HAW ROAD. DILIMAN. QUEZON COY

DESICN. SUPPLY, DEUVERY. INSTALLATION. TBST^NO AND 
COMMISSIONING OF BATAN ISLAND SOLAR PV.CNESEl KYSRIO 
SYSTEM (WTTK ESS)

lccatok batan blano. albat. bcol  
mL£ TRUSS GUY DETAIL

E1-2A, F2*2A
rr 0«D OAIE

oes««D
CAUW KlC
REYTAtO PWCP>i EWffl. /AAOrr.
CNVMKHT
aic
KCH

.VERAR
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rr^u I uaICPialS K^PTiQN/VCO^lttre

^ CtHT. c^fiftice lO » li/i’ « *-•/?*} AT HAST 76 (H n?C« tP ntH lOfirNUl ahO MOT BP

' ' CnviMitO M PtfUSTU A IS) ■U.IMUU CMIHC Ml c/ll' <f 3tfUl « O.OM n. n<0-. S.m AS f£R *Sni A-307.

1 tat, DMH ASViNC l« • cs/o' • ?0') RJLL THiW) 1T1H At l£ASJ * STS (f Hjl. lOfchUT *kO NA£»0 - 57 i J7 • 5
2 1 (2 1/4* ■ 2 1/4* > J/li’). jt (13/16*) rOi piiifTCA STIQ. «R ASTU A-507 CS? SW/r*C. I'OT C'R 64AVANI2CB PtR *SJM

1 A-lM U\HUM COAHNC 591 C/U* Ct iuOfAd » aCSWU

i
tftt, ooueu iUMNC 16 • 559 (5/S* • ?2*) Rjli IWEAO wTW AT l£A$T 4 S35 Of HJT. lOCkwyi AM) waSm« - 57 • 57 « 5 
(2 1/4* ■ 2 1/4* » 1/16*). 73 (13/16*) MftI pAUtXA $m PtR ASTU A-507 CS? PlAfnsC, H&T BP CAJ.V««2tO POT ASTW

A-153 WINUUW COATNC 591 C/V Of SJPfACC W 0.054UH THQL

4
Dat. OVAL fit 16 1 254 (5/a* > 10') fuii rW£A0 MTH AT l£AST 69 (iS*) TBCl- TCP WfH nuI, LOCWI A« WASXR - 
97 * 57 . 5 (2 1/4* » J >/4* » 5/15*). 21 (l5/t6*) KO£ BUCTQL Sm POT ASn< A-50?. “OT BP CAIVW2ID PW ASnj
A-155 UNIOIU COATWC 351 C/U* Cf SUPYaO Gfi 0054 VU THOl

5
BCLt, OVAL nt 16 * 5» (9A* * 12*) PAi THPEAO WtM AT (EAST 140 (iS*) FROA TOP 1FT>I KUT, ICOt^T A» WAMS
5T . 3? . 5 (2 1/4* X 2 i/4* * 5/16 X 21 (I9/16*) rtClE WiAODL Sm POT ASm A.507. MOT CKP CAiV*«2D POT ASTU
A-153 UBNMJU COATM 351 O/U1 if SfifAS OR 0.054 UU T)«X

6

7

eat. OVAL tit 16 * 497 (9/8* » 16*} fUli NTH AT lEAST 203 (5*) OTC4J TOP *4*M ‘Alt, ICOlHUT A/p WAPCl
57 » 97 . 5 (2 1/4* c 2 )/*' t 5/1 S'), 21 (i5/i6*) «CL£ CWiCICR, Sm POT aSTu a-30’. HOI OtP CALVAM2D POT ASTV
A-193 loawug COAtlMC 36l C/V' cr SJiTACt CK 0054 Ul T)«X

90.T. tit 16 ■ 294 (9/5* 1 10*) flAI Tii^LO MTH AT 1£AST 89 (55*) fRM TOT "Tti wjl, LOOKJT AMO «AStR
97 * 97 . 5 (2 1/4* t 2 1/4* * 5/16'X 21 (13/16*) Kft£ OaMETO. Sm POT LSTH A-30?. MOT BP CAtVWaffH POT AS TV
A-153 I0UA4 COAIWS 351 Cfu' If SffAd OT 0854 M TrtCX.

8

sar. UAD«<. 13 « 254 (1/2* X lO*) THACAOCO MIX Al llAST 69 (3J*> TMU TOT «IH NUT. LCOrMjT AM) VA»OT
57 f 57 f 5 (2 1/4* X 2 1/4* s 5/16'). 2T (U/IO*) H<X£ OWTHOL STOL POT ASTH A-307 COT WAfTWC, «T OP CALVAMflC
AS POT ASTU A-193 UHUJU COTTNC 381 C/N’ CP 3fSUX OT 0054 M THCX. W.T3 STARTWC OTCM 150 (6*) tlHCT^
MUST ec mth buttot poht (is (i/3*) cr Eats idcinx klts lchstm occs hot »auK blttd) pent.

9

sat UACWC 16 s 254 (5/B* X 10*) TVfitACCD HTN AT l£4$7 89 |15*) OTOU TOT MTH NUT. ICOOTJT AND tA^lOT
57 s 57 * 9 (2 1/4* X 2 1/4* s 3/16*), 21 (IS/IO*) HCLC OUWntR Sm POT ASTH A-307 COT SUniNC. HOT OP CALVAMAC
AS POT A5TV A-155 MiAAJU COATNO 383 6/U* CF SUYACJ OT 0054 UU TUCK, DO.T5 STARtMl nOA T90 (6*) l£HCTK
MUST K rVCNTCO MTH BJfTOT PONT (IS (l/T) <f BITS IfNCTX; OATS LCWTX KtS KOI VCUX fiLTFOT PWT.

10

80.T. UAOaC 16 1 254 (9/6* K IQ*) TTffALCD MIX AT (EAST 140 (IT) TRCU TOT MIX MJT, 10004)7 AM) HAOTOT
97 « 97 f 5 (2 1/4* t 2 1/4* X S/16*). 21 (13/16^ «£ OUlffTOT. Sm POT ASTH A-307 COT 94A/TNC, HOT OR CAlVAMZm
AS POT AS1N A-1U IMAM COATNC SOI C/N' CF SfPIS OT 0054 UU TMCX, &XT$ STAATWC RCM 1M (6*) l£N?fH
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