



National Power Corporation

INVITATION TO BID

SMALL VALUE PROCUREMENT 2023- 006

1. The **NATIONAL POWER CORPORATION (NPC)**, through its approved Corporate Budget of CY 2023 intends to apply the sum of **(Please see schedule below)** being the Approved Budget for the Contract (ABC) to payments under the contract listed below. Bids received in excess of the ABC shall be automatically rejected at Bid opening.

Ref. Nos./ PR Nos.	Description	Bid Submission /Opening	ABC / Amount of Bid Docs
1) MA-A2M23-124 / <u>SVP2023-AG2-023</u>	<p>REPAIR OF PERIMETER FENCE SUNGGOD, AGUS 2 HEPLANT, SAGUIARAN, LANA DEL SUR ((40 CALENDAR DAYS)</p> <p>The works and services to be performed by the Contractor for this undertaking shall essentially consist of, but not limited to the following, to wit:</p> <p>I. MOBILIZATION</p> <p>II. MATERIAL TESTING (IF NECESSARY)</p> <p>III.CONSTRUCTION SAFETY AND HEALTH PROGRAM</p> <p>IV. REPAIR OF PERIMETER FENCE</p> <p>1. SITE PREPARATION INCLUDING CLEARING/CUTTING OF OLD/DAMAGED TREES</p> <p>2. EARTHWORKS/BACKFILLING WORKS</p> <p>3. CONCRETE WORKS (FENCE HEADER)</p> <p>4. REINFORCEMENT BAR DSB (FENCE HEADER)</p> <p>5. MASONRY AND PLASTERING WORKS</p> <p>6. INSTALLATION OF SOLAR PANEL LED STREET LIGHTING INCLUSING 2 G.I. PIPE POST.</p> <p>7. DRILLING/FABRICATION OF 16MM DIAMETER STEEL BAR DSB ARM AND INSTALLATION OF BARBED WIRE GALVANIZED 3 STRANDS GA 12.5 GLASS "A"</p> <p>8. PAINTING WORKS</p> <p>V. REPAIR OF EXISTING GUARPOST</p> <p>1. ROOF FRAMING</p> <p>2. ROOF SHEATHING</p> <p>3. CEILING WORKS</p> <p>4. TILE WORKS</p> <p>5. SCHEDULE OF DOORS AND WINDOWS</p> <p>6. INSTALLATION OF SOLAR LED LIGHTS</p> <p>7. PAINTING WORKS</p> <p>VI.DEMOBILITION INLCUDING CLEARING OF SITE/DEMOLITION OF CONTRACTORS CAMP FACILITIES</p> <p>PCAB License & Registration Category: Category C or D – General Building Small B – Building or Industrial Plant.</p>	SEPTEMBER 4, 2023@ 9:30 AM	<i>Php949,967.82</i>
2) MA-A2M23-088 <u>SVP2023-AG2-024</u>	<p>REPAIR /REHAB OF ONE (1) UNIT ROOM FOR PTSD USE, AGUS 1 HEPLANT, (30 CALENDAR DAYS)</p> <p>I. MOBILIZATION</p> <p>II. MATERIALS TESTING (IF NECESSARY)</p> <p>III.CONSTRUCTION SAFETY AND HEALTH PROGRAM</p> <p>IV. DEMOLITION OF DILAPIDATED TILES, CEILING JOIST/BOARDS AND OTHER UNSERVICEABLE ITEMS, (TO BE TRANSFER TO WAREHOUSE, AG1)</p> <p>V. CEILING WORKS</p> <p>VI. TILE WORKS</p> <p>VII. INSTALLATION OF ONE (1) AIR CONDITIONING UNIT, FOUR (4) SETS OF PARTITION/CUBICLE-TYPE; FOUR (4) SETS OF EXECUTIVE CHAIR; FOUR (4) SETS OF MOBILE PEDESTAL; AND INSTALLATION OF VENETIAN BLINDS</p> <p>VIII. PAINTING WORKS, INSIDE ONLY</p>	SEPTEMBER 4, 2023@ 9:30 AM	<i>Php499,942.34</i>

	IX. DEMOBILIZATION INCLUDING CLEARING OF SITE/DEMOLITION OF CONTRACTORS CAMP FACILITIES PCAB License & Registration Category: Category C or D – General Building Small B – Building or Industrial Plant.		
3) MA-A2M23-076 SVP2023-AG2-025	REPAIR OF COMFORT ROOM, KITCHEN & DRAINAGE POWER HOUSE, AGUS 2 HEPLANT, (35 CALENDAR DAYS) I. MOBILIZATION II. MATERIALS TESTING (IF NECESSARY) III. CONSTRUCTION SAFETY AND HEALTH PROGRAM IV. DEMOLITION/REPLACEMENT OF EXISTING FLOOR AND WALL TILES, DILAPIDATED PVC PIPES, WOODEN CABINET, WATER CLOSET, DOORS VI. PLUMBING WORKS VII. REPLACEMENT OF DILAPIDATED DOORS VIII. INSTALLATION OF WOODEN CABINET IX. PAINTING WORKS, INSIDE ONLY X. DEMOBILIZATION INCLUDING CLEARING OF SITE DEMOLITION OF CONTRACTORS CAMP FACILITIES PCAB License & Registration Category: Category C or D – General Building Small B – Building or Industrial Plant.	SEPTEMBER 4, 2023@ 9:30 AM	Php499,811.55
4) MG-A5C23-051 SVP2023-AG5-026	AG4 CONSTRUCTION OF SAFETY BARRICADE AT SURGE TANK AREA AT NPC NANGKA, BALO-I, LANA DEL NORTE (60 CALENDAR DAYS) I. CONSTRUCTION SAFETY AND HEALTH PROGRAM II. DRILLING WORKS III. WELDING & FABRICATION WORKS IV. PAINTING WORKS PCAB License & Registration Category: Category C or D – General Building Small B – Building or Industrial Plant.	SEPTEMBER 4, 2023@ 9:30 AM	Php970,757.17
5) MG-A5T23-015 SVP2023-AG5-029	CONSTRUCTION OF WASTE SEGREGATION FACILITY AT AGUS 4 & 5 HEPC (60 CALENDAR DAYS) 1. CONSTRUCTION OF SAFETY & HEALTH 2. EXCAVATION WORK 3. BACKFILLING WORK 4. GRAVEL FILL 5. RE-BAR WORK 6. CONCRETE WORK (INCLUDING FORMWORK & 7. INSTALLATION OF G.I. PIPE COLUMNS 8. MASONRY – BLOCKWORKS 9. ROOF TRUSS/FRAMING WORK 10. ROOFING SHEETL WORK 11. INST. OF 1 ½" DIA. G. I. PIPE FRAMING FOR 12. INST. OF 1" X 1" ANGLE BARS FOR DOORS & 13. PLAIN CEMENT PLASTER FINISHING WORK 14. PAINTING WORKS 15. SIGNAGE/ART & SIGN WORK 16. DEMOBILIZATION INCLUDING CLEARING OF SITE/DEMOLITION OF CONTRACTOR'S CAMP FACILITIES. PCAB License & Registration Category: Category C or D – General Building Small B – Building or Industrial Plant.	SEPTEMBER 4, 2023@ 9:30 AM	Php989,636.71
6) MG-CEN23-007 SVP2023-CMT-021 (REBID)	REPAIR OF NPC HOUSING UNITS (HOUSING QUARTERS NO.28A & 28A BASEMENT, NPC BASEMENT, NPC COMPOUND, BARANGAY DITUCALAN, ILIGAN CITY, (60 CALENDAR DAYS) I. MOBILIZATION II. MATERIAL AND STRENGTH TESTING (IF NECESSARY) III. CONSTRUCTION SAFETY AND HEALTH PROGRAM (HOUSING QUARTER NO.28) IV. DEMOLITION OF EXISTING WALLING, FLOORING & DISPOSAL WORKS V. EARTHWORKS A. EXCAVATION B. BACKFILLING VI. REINFORCEMENT STEEL (DEF.) GRADE 40 VII. CONCRETE WORKS VIII. STEEL WORKS IX. MASONRY WORKS INCLUDING PLASTERING A. LAYING OF CHB B. PLASTERING X. TILE WORKS XI. DRY WALL (EXTERIOR & INTERIOR) XII. DOORS & RE-INSTALLATION OF EXISTING WINDOWS	SEPTEMBER 4, 2023 @9:30 AM	Php999,998.87

	XIII. PLUMBING FIXTURES & FITTINGS XIV. ELECTRICAL WORKS XV. PAINTING WORKS (INTERIOR) INCLUDING 3 SETS OF FLUSH DOORS & PAINTING XVII. REPAIR OF COMFORT ROOM XVIII. ELECTRICAL WORKS XIX. DEMOBILIZATION PCAB License & Registration Category: Category C or D – General Building Small B – Building or Industrial Plant.		
7) MG-CMT23-005 SVP2023-CMT-027	REPAIR OF SELECTED OFFICES OF CMTSD ADMIN BUILDING, (50 CALENDAR DAYS) I. OCCUPATIONAL HEALTH & SAFETY II. REMOVAL OF OBSTRUCTION WORKS III. PAINTING WORKS PCAB License & Registration Category Category Trade/E with inter agency classification and registration of at least Small A- Building or Industrial Plant	SEPTEMBER 4, 2023 @9:30 AM	Php799,914.05
8) MG-COM23-023 SVP2023-CDD-028	SUPPLY OF LABOR, MATERIALS & EQUIPMENT FOR THE REPAIR & MAINTENANCE OF BUILDING (REPAIR & MAINTENANCE OF MRSQ NO. 7B), MARIA CRISTINA, ILIGAN CITY (40 CALENDAR DAYS) I. MOBILIZATION II. MATERIALS STRENGTH AND TESTING (IF NECESSARY) III. CONSTRUCTION SAFETY AND HEALTH PROGRAM IV. EARTHWORKS V. REINFORCEMENT DSB VI. CONCRETE WORKS VII. MASONRY WORKS & PLASTERING VIII. TILE WORKS IX. CEILING WORKS (EAVES ONLY) X. PLUMBING WORKS XI. DOORS & GATE XII. ROOFING WORKS XIII. ELECTRICAL WORKS XIV. PAINTING WORKS XV. DEMOBILIZATION Category Trade/E with inter agency classification and registration of at least Small A- Building or Industrial Plant	SEPTEMBER 4, 2023 @9:30 AM	Php514,965.86
9) MG-IPP23-012 SVP2023-IPP-020 (REBID)	SUPPLY OF LABOR, MATERIALS FOR THE REPAIR & MAINTENANCE OF BUILDING (HOUSING QUARTER NO.28B (PHASE 1), NPC COMPOUND, BARANGAY DITUCALAN, ILIGAN CITY (50 CALENDAR DAYS) I. CONSTRUCTION SAFETY AND HEALTH II. DEMOLITION OF EXISTING UPPER WALL, FLOORING TILES AT BASEMENT AREA & DISPOSAL WORKS III. EARTHWORKS 1. EXCAVATION 2. BACKFILLING IV. REINFORCEMENT STEEL (DEF.), GRADE 40 V. CONCRETE WORKS VI. STEEL WORKS VII. MASONRY WORKS 1. LAYING OF CHB VIII. TILE WORKS IX. DRY WALL (UPPER EXTERIOR & PARTITION AT BASEMENT) X. DOORS, RE-INSTALLATION OF EXISTING WINDOWS & INSTALLATION OF KITCHEN SINK XI. ELECTRICAL WORKS XII. PAINTING WORKS (UPPER EXTERIOR WALLING AND BASEMENT) PCAB License & Registration Category: Category C or D – General Building Small B – Building or Industrial Plant.	SEMPTEMBER 4, 2023 & 9:30AM	Php799,988.37
10. MG-ADM23-036 SVP2023-ADM-022 (REBID)	REPAIR OF TRANSFORMER SHED, 30 CALENDAR DAYS I. DEMOLITION OF EXISTING ROOFING AND INSTALLATION OF NEW ROOF II. PAINTING WORKS (STEEL AND CONCRETE) III. ELECTRICAL WORKS Category Trade/E with inter agency classification and registration of at least Small A- Building or Industrial Plant	SEPTEMBER 4, 2023 @ 9:30AM	Php216,000.00
11. MG-STS23-020 SVP2023-SSD-018 (REBID)	REPAIR AND REPAINTIN G OF EXISTING GUARD POST AT MARIA CRISTINA, ILIGAN CITY (30 CALENDAR DAYS) I.MOBILIZATION II. CONSTRUCTION SAFETY AND HEALTH PROGRAM III. REMOVAL AND DISPOSAL (PARAPET, COLUMNS, COMFORT	SEPTEMBER 4, 2023 @9:30A M	Php599,565.88


	ROOMS) IV. EXCAVATION WORKS A. STRUCTURE EXCAVATION B. EMBANKMENT FROM STRUCTURE EXCAVATION V. MASONRY/PLASTER WORKS VI. REINFORCEMENT STEEL (DEFORMED, GRADE 40) VII. STRUCTURAL CONCRETE, CLASS A VIII. TILE WORKS XI. CEILING, FIBER CEMENT BOARD ON METAL FRAME XII. METAL STRUCTURE XIII. WINDOWS AND DOORS XIV. PLUMBING WORKS XV. ELECTRICAL WORKS XVI. CLEAN UP WORKS AND DEMOBILIZATION XVII. DEMOBILIZATION Category Trade/E with inter agency classification and registration of at least Small A- Building or Industrial Plant		
--	---	--	--

- NPC now invites Bids for Items listed above. Completion of the Projects are required within the contract period specified in the Technical Specifications. The Bidder must have completed a single contract that is similar to this Project, equivalent to an amount as stated in the Request for Quotation.
- Bidding will be conducted through open competitive bidding procedures using a non-discretionary “pass/fail” pursuant to RA 9184 and its Revised IRR.
- Interested bidders may obtain further information from the **BAC Secretariat, Contracts Management Office, Logistics Division** at the address given below during office hours, 8:00 AM to 5:00 PM Monday to Friday. A complete set of Request for Quotation (RFQ) may be secured by interested bidders free of charge from the address below.

It may also be downloaded free of charge from the website of the Philippine Government Electronic Procurement System (PhilGeps) <https://www.philgeps.gov.ph/> or the website of National Power Corporation <https://www.napocor.gov.ph/BCSD/ bids.php>.

- Bids must be delivered to the address below on or before the date stated above. Late bids shall not be accepted.
- NPC reserves the right to accept or reject any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, without thereby incurring any liability to the affected Bidder or Bidders.
- For further information, please refer to:

BAC SECRETARIAT
Contracts Management Office, Logistics Division
NPC Mindanao Generation
Maria Cristina, Iligan City
Tel. No.: (063) 222-3459
Fax No.: (063) 223-4604
E-mail Add.: logistics_afd_mingen@napocor.gov.ph



REYNANTE T. CIRUELA
Chairman, Bids and Awards Committee
Mindanao Generation, Headquarters

Date of Publication: August 23, 2023

