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1.0 BOAT MOTORIZED BANCA TDS-1

PART Il = TECHNICAL DATA SHEETS

SUPPLY, LABOR, MATERIALS AND EXPERTISE FOR THE FABRICATION OF
THE MOTORIZED BANCA FOR GIBUSONG DPP.

1. The Bidder shall complete this technical data sheet and submit the filled-up form with the technical proposal. The Bidder shall
use continuation sheets as necessary for any other additional information keeping to the format shown herein or by
reproducing the same.

2. NPC reserves the right to reject Bids without proper and/or specific data and information as required herein.

3. The data required are technical features and characteristics of the Equipment/Component/Parts to be provided by the bidder.
Bidder's proposal shall at least be equal or superior to the requirements specified by NPC.

1.0 SPARE PARTS DATA
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Note: FABRICATION OF MOTORIZED BANCA IS ON PAKYAW
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SECTION VI — TECHNICAL SPECIFICATIONS PR NO. S3-GPP22-015
Engine No.
NPC REQUIREMENTS DETAILS OF ABC
ITEM DESCRIPTION
PART NO. QTy. PART NO. QTy
1 SUPPLY, LABOR, MATERIALS 1 LOT
AND EXPERTISE FOR THE
FABRICATION OF THE
MOTORIZED BANCA FOR
GIBUSONG DPP.
SCOPE OF WORKS:
1. Fabrication of Hull of
motorized Banca with
capacity of 30 person
in-board.
2. Area Dimension: L-45ft
x W-5ft x H-6ft.
3. Supply of 2 x 75HP or 2
x 4DR5 engine.
4. Installation of stainless
propellers and
shafting.
5. Installation of
Outriggers assembly.
6. Installation of
navigation light,
Electrical wiring
installation as required
by the MARINA.
7. Repainting of boat
motorized banca with
NAPOCOR LOGO.
8. Supply of 30pcs good
quality life Jacket.
9. Provide Registration
for Government of
Motorized Banca.
10. Sea Trial
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DAYS = 90DAYS

Name of Bidder:
Signature of Bidder:
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