



National Power Corporation

SUPPLEMENTAL /BID BULLETIN NO. 2

to the Bid Document for the:

**TWO (2) YEAR SUPPLY OF SECURITY SERVICES FOR PROJECT
IMPLEMENTATION GROUP CLUSTER A AND CLUSTER B
PR NOS.: HO-PIG21-022 & HO-PIB21-017 / PB220216 – NC**

09 February 2022

All prospective bidders and authorized copy holders of the Bid Documents of the above mentioned project are hereby informed of the change, **additional information / clarification** as shown below:

SECTION VII – SCHEDULE OF REQUIREMENTS (BID PRICE SCHEDULE),

PROJECT IMPELENTATION CLUSTER B

The Wage Order under column C for San Roque Dam Staffhouse is RB1-20. The computed amount under column F and G remains the same.

Note number 3:

3. The Bidder's offer must be within the total ABC and the ABC per Plant/Installation/Area/Office.

Attached under Annex A is the ABC per Plant/Installation/Area/Office for the Two (2) Year Supply of Security Services for Project Implementation Group Cluster A and Cluster B.

The total ABC remains the same.

For the information and guidance of all concerned.

For the Bids and Awards Committee:


ATTY. ROGEL T. TEVES
Vice President, PES and
Chairman, Bids and Awards Committee

BIR Road cor. Quezon Avenue, Diliman
Quezon City 1100, Philippines
Tel. Nos. (632) 921-3541 to 80
Fax No. (632) 921-2468
Website: www.napocor.gov.ph




Management
System
ISO 9001:2015
www.tuv.com
ID 910666206



ANNEX A**TWO (2) YEAR SUPPLY OF SECURITY SERVICES FOR PROJECT IMPLEMENTATION GROUP****CLUSTER A & CLUSTER B****ABC FOR PLANT/INSTALLATION/AREA/OFFICE**

PROJ. IMP. CLUSTER -A	No. of Guards	ABC FOR 1ST YR.	ABC FOR 2ND YR.	ABC FOR 2 YEARS
Catanduanes Warehouse, Catanduanes	3	530,717.28	530,717.28	1,061,434.56
Masbate Office, Masbate	3	530,717.28	530,717.28	1,061,434.56
Masbate Warehouse, Masbate	3	530,717.28	530,717.28	1,061,434.56
SanManuel Warehouse, Puerto Princesa	6	1,096,680.00	1,096,680.00	2,193,360.00
Palawan Backbone TLP, RoxasPalawan	3	548,339.88	548,339.88	1,096,679.76
Sub- Total	18	3,237,171.72	3,237,171.72	6,474,343.44
PROJ. IMP. CLUSTER -B				
Calapan Office, Oriental Mindoro	3	548,339.88	548,339.88	1,096,679.76
Marinduque Field Office	3	548,339.88	548,339.88	1,096,679.76
San Roque Dam Staffhouse	3	569,831.88	569,831.88	1,139,663.76
Sablayan Stockyard, Occ. Mindoro	3	548,339.88		548,339.88
Sub- Total	12	2,214,851.52	1,666,511.64	3,881,361.16
GRAND TOTAL	30	5,452,023.24	4,903,683.36	10,355,706.60

Prepared by:



Devaney M. Baraan
Sr. Security Officer A, TSSD

Noted by:




Cesar C. Fernando, Jr.
Div. Manager, TSSD

ANNEX A**TWO (2) YEAR SUPPLY OF SECURITY SERVICES FOR PROJECT IMPLEMENTATION GROUP****CLUSTER A & CLUSTER B****ABC FOR PLANT/INSTALLATION/AREA/OFFICE**

PROJ. IMP. CLUSTER -A	No. of Guards	ABC FOR 1ST YR.	ABC FOR 2ND YR.	ABC FOR 2 YEARS
Catanduanes Warehouse, Catanduanes	3	530,717.28	530,717.28	1,061,434.56
Masbate Office, Masbate	3	530,717.28	530,717.28	1,061,434.56
Masbate Warehouse, Masbate	3	530,717.28	530,717.28	1,061,434.56
SanManuel Warehouse, Puerto Princesa	6	1,096,680.00	1,096,680.00	2,193,360.00
Palawan Backbone TLP, RoxasPalawan	3	548,339.88	548,339.88	1,096,679.76
Sub- Total	18	3,237,171.72	3,237,171.72	6,474,343.44
PROJ. IMP. CLUSTER -B				
Calapan Office, Oriental Mindoro	3	548,339.88	548,339.88	1,096,679.76
Marinduque Field Office	3	548,339.88	548,339.88	1,096,679.76
San Roque Dam Staffhouse	3	569,831.88	569,831.88	1,139,663.76
Sablayan Stockyard, Occ. Mindoro	3	548,339.88		548,339.88
Sub- Total	12	2,214,851.52	1,666,511.64	3,881,361.16
GRAND TOTAL	30	5,452,023.24	4,903,683.36	10,355,706.60

Prepared by:



Devaney M. Baraan
Sr/ Security Officer A', TSSD

Noted by:



Cesar C. Fernando, Jr.
Div. Manager, TSSD