



NATIONAL POWER CORPORATION

SUPPLEMENTAL / BID BULLETIN NO. 3 to the Bid Documents for the:

**SUPPLY, DELIVERY AND INSTALLATION OF TRASK RAKE MECHANISM PARTS IN
PULANGI IV HEP UNDER PR NO. MG-PLM24-003 / PB240903-CM**

04 SEPTEMBER 2024

All prospective bidders and authorized copy holders of the Bid Documents of the above - mentioned project are hereby advised of the changes in the schedule of bid submission / opening, to wit:

ACTIVITY	FROM	TO
BID SUBMISSION / OPENING	POSTPONED UNTIL FURTHER NOTICE	<u>12 SEPTEMBER 2024</u> <u>9:30 A.M.</u> <u>KANAO ROOM</u>

All other terms and conditions shall remain the same.

For the information and guidance of all authorized copy holders of the Bid Documents and prospective bidders.

For the Bids and Awards Committee:

ATTY. MELCHOR P. RIDULME
Senior Vice President & COO, and
Chairman, Bids and Awards Committee



NATIONAL POWER CORPORATION
Gabriel Y. Itchon Building
Senator Miriam P. Defensor-Santiago Avenue (formerly BIR Road)
corner Quezon Avenue, Diliman, Quezon City 1100, Philippines
Tel. Nos. (632) 8921-3541 to 80 • Fax No. (632) 8921-2468
Website: www.napocor.gov.ph

