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National Power Corporation 
NEGOTIATED PROCUREMENT 

NP 2022-0017
1. The NATIONAL POWER CORPORATION (NPC), through its approved Corporate Budget 

of CY 2022 intends to apply the sum of (Please see schedule belowt being the Approved Budget 
for the Contract (ABC) to payments under the contract. Bids received in excess of the ABC shall be 
automatically rejected at Bid opening.

PR NOS./PB Ref No. & 
Description

Similar
Contracts

Pre-Nego
Conference

Bid
Submission 
/ Opening

ABC

HO-PIB22-002 /
PB220323-AD00038 (NP)

Construction of Additional 
Breasting Structures for Power 
Barge 120 at Mogpog, 
Marinduque

• PCAB License: License 
Category of at least “Category D 
- General Engineering” and 
registration classification of at 
least “Small B - Port, Harbor or 
Offshore Engineering”

Construction / 
Rehabilitation of 
Mooring
Facilities, piers, 
port terminal or 
loading/unloading 
jetty

21 November 
2022

9:30 A.M

05 December 
2022

9:30 A.M
P 6,559.000.00

Venue: Kahao Function Room, NPC Bldg. Diliman, Quezon Cil y

2. ihf™rCrWxinult®S .B^dS f0/ ltems listed above- Delivery of the items is required within (see table 
belcw in the Technical Specifications in the Terms of Reference. Bidders should have completed from

submission and receipt of bids, a contract similar to the Project., must be at least equivalent 
to an amount as stated in the Terms of Reference. -=huivciici k

PR Nos./PB Ref Nos. Delivery Period / Contract 
Duration

Relevant Period of SLCC reckoned from 
the date of submission & receipt of bids

HO-PIB22-002 Forty Five (45) Calendar 
Days -

“na<5«s/foir oritorinr. » X • .u 1y. rrocurement procedures using a non-discretionary cn!en°n as specified in the Implementing Rules and Regulations (IRR) of Republic Act (R/flO
9184, otherwise known as the Government Procurement Reform Act”.

onffTce Shoudrsbiddera m3y °btain fUrth6r information from BAC Secretariat at the address given below during

A cornplete set of TOR will be provided to the interested Bidders from the address below It mav also be 
downloaded from the websites of the Philippine Government Electronic Procurement System (PhilGEPSt 
httB..//www.philqeps.qov.ph and National Power Corporation http://www.ner.ncnr gnw ph ^PhllGEPS)

NPC will hold a Pre-Negotiation Conference on the date, time and venue stated above.

iin™»SIStel?lw^der/S ShaN be allowed t0 participate for the conduct of virtual pre-bid conference 
foSgtered bidd0rS may attend the Pre-Bid C0nference at the K9"30 Roorn, NPC subTecfirSTe

AFG-L06-002.F03 
Rev.No.O 
Page 1 of 2

http://www.philqeps.qov.ph
http://www.ner.ncnr_gnw_ph


• * * Notice for Negotiated Procurement-NP 2022*0017
' a' 0t IWO (2> representalives from each b,dder f company shall be allowed to

b' 5ha“ 1,6 implemen,etl in lhe NPC Pre"'i“p- rnask shall

°- aaStS?7iC2Sio,h9 medium 0'5Ubmis,,ion shal1 be subiBI:‘,0 GPPB
d- S?PBUCta^NaOMoT9lZ0e:iT?^J2Eoa1,^ Proouren.am Acti.I.les (ERA) shall be subjest to 

7. Bids must be delivered to the address below on the date stated above. Late bids shall not be accepted.

anytlmrprX^to^n®!Bcl?S;t,SrttSlSlemb5ll;^r?nS^^^

9. For further information, please refer to;

Bida end Contracts Sorvicas Division,
Logistics Dspartmsnt
BIR Road cor. Quezon Avenue
Dillman, Quezon City
Tel Noe.: 8924-5211 and

8921-3541 local 5564 
Fax No.: 8922-1622 
Email: bcsd@napocor.gov.ph

fRENE er. BARRUELA
President. Corporate Affairs Group and 

Chairman. Bids and Awards Committee

AFG-1.00-002.F03
Rw.No.O
Page2of2
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TERMS OF REFERENCE

SECTION I - INSTRUCTION TO BIDDERS

CONSTRUCTION OF ADDITIONAL BREASTING STRUCTURES 
FOR POWER BARGE 120 AT MOGPOG, MARINDUQUE
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INSTRUCTION TO BIDDERS
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TERMS OF REFERENCE • ■ CONSTRUCTION OF ADDITIONAL BREASTING STRUCTURES
CPrTtnMi iMo-rr,. FOR POWER BARGE 120 AT MOGPOG, MARINDUQUE

_SECT[QN I - INSTRUCTIONS TO BIDDERS________________________________________ LuzP21Z1352Sc

Section I - Instructions to Bidders
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TERMS OF REFERENCE

SECTION I - INSTRUCTIONS TO BIDDERS
CONSTRUCTION OF ADDITIONAL BREASTING STRUCTURES 
FOR POWER BARGE 120 AT MOGPOG, MARINDUQUE 

-------------------------------------------------------------- LuzP21Z1352Sc

Section I - Instructions to Bidders
A. General

Scope of Bid

1.1. The National Power Corporation (NPC), with office address stated beiow 
t0 conduct the negotiated procurement for the CONSTRUCTION OF 

BREAST,NG STRUCTURES FOR POWER BARGE 120 AT 
MOGPOG MAR'NDUOUE (LuzP21Z1352Sc) as described in Section III- 
Technical Specifications, to selected Bidders in accordance with the revised
IKK OT K.A. 9184.

1.2. NPC's address is:

Office

Address

Tel Nos. 
Tel/Fax No. 
Email 
Website

Bids and Contracts Services Division (BCSD) 
Logistics Department
Ground Floor, Building No. 1 
National Power Corporation 
BIR Road corner Quezon Avenue 
Diliman, Quezon City, Metro Manila 1100 
8924-5211 and 8921-3541 Loc. 5564 
8922-1622
bcsd@napocor.gov.ph
www.napocor.gov.ph

1.3.

1.4.

Contract scope shall be as specified in the Technical Specifications and Bill of 
,t!eS;u 11 appurtenances and associated supplies/works required to 

complete the works shall be deemed included in the scope of the contract The 
successful bidder will be expected to complete the Works within the contract
effStivitySdatefied hS Technical sPecifications, reckoned from the contract

and ftp'lf8 T!?e.Lnf';as,mcture project is packaged in a single lot
and the lot shall not be divided into sub-lots for the purpose of biddinq 
evaluation, and contract award. y’

I Source of Funds

2.1

I 2.2

Serv0oenronoment(.?f the PhiliPPines (G0p) through the corporate funds of NPC
mr CY 2022 in the amount of SIX MILLION FIVE HUNDRED FIFTY NINETHOUSAND PESOS (P 6.559.000.00) shall be used to finance the co^ oTthis 

procurement.

Payments will be made by NPC upon approval of the claims in accordance with 
the provisions, terms and conditions of the contract and existing and applicable

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1. NPC. as well as bidders and contractors, shall observe the highest standard of 
ethics during the procurement and execution of the contract. In pursuance of 
this policy. NPC:

NATIONAL POWER CORPORATION
MTB-1

mailto:bcsd@napocor.gov.ph
http://www.napocor.gov.ph


TERMS OF REFERENCE

SECTION [ - INSTRUCTIONS TO BIDDERS

CONSTRUCTION OF ADDITIONAL BREASTING STRUCTURES 
FOR POWER BARGE 120 AT MOGPOG. MARINDUQUE

________________________________ LuzP21Z1352Sc

I

I

(a) defines, for purposes of this provision, the terms set forth below as follows:

(i) "corrupt practice" means behavior on the part of officials in the 
public or private sectors by which they improperly and unlawfully 
enrich themselves, others, or induce others to do so, by 
misusing the position in which they are placed, and includes the 
offering, giving, receiving, or soliciting of anything of value to 
influence the action of any such official in the procurement 
process or in contract execution; entering, on behalf of NPC, 
into any contract or transaction manifestly and grossly 
disadvantageous to the same, whether or not the public officer 
profited or will profit thereby, and similar acts as provided in 
Republic Act 3019;

(ii) "fraudulent practice" means a misrepresentation of facts in order 
to influence a procurement process or the execution of a 
contract to the detriment of NPC, and includes collusive 
practices among Bidders (prior to or after Bid submission) 
designed to establish bid prices at artificial, non-competitive 
levels and to deprive NPC of the benefits of free and open 
competition:

(iii) "collusive practices" means a scheme or arrangement between 
two or more Bidders, with or without the knowledge of NPC, 
designed to establish bid prices at artificial, non-competitive 
levels: and

(iv) “coercive practices” means harming or threatening to harm, 
directly or indirectly, persons, or their property to influence their 
participation in a procurement process, or affect the execution 
of a contract:

(v) “obstructive practice" is

(aa) deliberately destroying, falsifying, altering or concealing 
of evidence material to an administrative proceedings or 
investigation or making false statements to investigators 
In order to materially impede an administrative 
proceedings or investigation of NPC or any foreign 
government/foreign or international financing institution 
into allegations of a corrupt, fraudulent, coercive or 
collusive practice; and/or threatening, harassing or 
intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to the administrative 
proceedings or investigation or from pursuing such 
proceedings or investigation; or

(bb) acts intended to materially Impede the exercise of the 
inspection and audit rights of NPC or any foreign 
government/foreign or international financing institution 
herein.

NATIONAL POWER CORPORATION
l'ITB-2



TERMS OF REFERENCE

SECTION I - INSTRUCTIONS TO BIDDERS

CONSTRUCTION OF ADDITIONAL BREASTING STRUCTURES 
FOR POWER BARGE 120 AT MOGPOG. MARINDUQUE

 LuzP21Z1352Sc

3.2.

3.3.

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the Contract; and

(c) will declare a firm ineligible, either indefinitely or for a stated period of time 
to be awarded Contract funded by the Funding Source if it at any time 
determines that the firm has engaged in corrupt or fraudulent practices in 
competing or. or in executing, a Contract funded by the Funding Source.

Further NPC will seek to impose the maximum civil, administrative, and/or 
criminal penalties available under the applicable laws on individuals and 
organizations deemed to be involved in any of the practices mentioned in ITB 
Clause 3.1(a).

Furthermore, NPC reserve the right to inspect and audit records and accounts 
of a contractor in the bidding for and performance of a contract themselves or 
through independent auditors as reflected in the GCC Clause 32.

4. Conflict of Interest

4.1. All Bidders found to have conflicting interests shall be disqualified to participate 
in the procurement at hand, without prejudice to the imposition of appropriate 
administrative, civil, and criminal sanctions. A Bidder may be considered to 
have conflicting interests with another Bidder in any of the events described in 
paragraphs (a) through (c) and a general conflict of interest in anv of the 
circumstances set out in paragraphs (d) through (g) below:

(a) A Bidder has controlling shareholders in common with another Bidder;

(b)

(c)

(d)

(e)

(f)

(g)

A Bidder receives or has received any direct or indirect subsidy from anv 
other Bidder; 3

A Bidder has the same legal representative as that of another Bidder for 
purposes of this Bid;

A Bidder has a relationship, directly or through third parties, that puts 
them in a position to have access to information about or influence on the 
bid of another Bidder or influence the decisions of NPC regarding this 
bidding process;

A Bidder submits more than one bid in this bidding process. However 
this does not limit the participation of subcontractors in more than one bid;

A Bidder who participated as a consultant in the preparation of the design 
or technicai specifications of the goods and related services that are the 
subject of the bid; or

A Bidder who lends, or temporarily seconds, its personnel to firms or 
organizations which are engaged in consulting services for the 
preparation reiated to procurement for or implementation of the project if 
the personnel would be involved in any capacity on the same project

NATIONAL POWER CORPORATION
l-ITB-3
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_________________________________ LuzP2121352Sc

4.2. 'n accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 
sha'I be accompanied by a sworn affidavit of the Bidder that it is not related to 
the Head of NPC, members of the Bids and Awards Committee (BAC) 
members of the Technical Working Group (TWG), members of the BAC 
Secretariat, the head of the Project Management Office (PMO) or the end-user 
unit, and the project consultants, by consanguinity or affinity up to the third civil 
degree. On the part of the Bidder, this Clause shall apply to the foilowinq 
persons; a

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself;

(b) If the Bidder is a partnership, to all its officers and members;

(c) If the Bidder is a corporation, to all its officers, directors, and controllinq
stockholders: a

I
(d)

(e)

If the Bidder is a cooperative, to all its officers, directors, and controllinq 
shareholders or members; and

Bu!dder iS a ^oint venture (JV)'the provisions of items (a), (b), (c) or 
(d) of this Clause shall correspondingly apply to each of the members of 
the said Jv, as may be appropriate.

Reiationship of the nature described above or failure to comply with this Clause 
will result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1. The following persons shall be eligible to participate in this Bidding: 

(a) Duly licensed Filipino citizens/sole proprietorships;

I (b)

(c)

(d)

(e)

Fartnerships duly organized under the laws of the Philippines and of
,east SixtV Percent (60%) of the interest belongs to citizens of 

the Philippines;

Corporations duly organized under the iaws of the Philippines, and of 
which at least Sixty Percent (60%) of the outstanding capital stock 
belongs to citizens of the Philippines;

Cooperatives duly organized under the laws of the Philippines.

Persons/entities forming themselves into a JV, i.e.. a group of two (2) 
or more persons/entities that intend to be jointly and severally 
responsible or liable for a particular contract: Provided, however, that 
in accordance with Executive Order No. 65 (EO 65) s. 2018, Filipino 
ownership or interest of the joint venture concerned shall be at least 
Sixty Percent (60%): Provided, further, that joint ventures in which 
Filipino ownership or interest is less than Sixty Percent (60%) may be 
eligible where the structures to be built require the application of 
techniques and/or technologies which are not adequately possessed by 
a person/entity meeting the Sixty Percent (60%) Filipino ownership 
requirement: Provided, fhally, that in the latter case. Filipino ownership 
or interest shall not be less than twenty five percent (25%). For this 
purpose. Filipino ownership or interest shall be based on the

NATIONAL POWER CORPORATION
l-ITB-4
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 LuzP2121352Sc

5.2.

5.3.

I

5.4.

contributions of each of the members of the joint venture as specified in 
their JVA.

Government owned or controlled corporations (GOCCs) may be eiigible to 
participate only if they can establish that they (a) are legally and financially 
autonomous, (b) operate under commercial law, and (c) are not attached 
agencies of NPC.

The prospective bidder must have completed a Single Largest Completed 
Contract (SLCC) that is similar to the contract to be bid, and whose value 
adjusted to current prices using the Philippine Statistics Authority (PSA) 
consumer price indices, must be at least fifty percent (50%) of the ABC to be 
bid: Provided, however, That contractors under Small A and Small B categories 
without similar experience on the contract to be bid may be allowed to bid if the 
Sr°ASUffl,COntraC-iS n0t more than the Allowable Range of Contract Cost 
pSJb 0f he,r re9IStrat,on based on the guidelines as prescribed by the

For this purpose, similar contracts shall refer to contracts and/or projects 
involving constojction/rehabilitation of mooring facilities, piers, port terminal or 
loading/unloading jetty.

The Single Largest Completed Contract (SLCC) as declared by the bidder shall 
be verified and validated to ascertain such completed contract. Hence, bidders 
must ensure access to sites of such projects/equipment to NPC representatives 
for verification and validation purposes during post-qualification process.

it shall be a ground for disqualification, if verification and validation cannot be 
conducted for reasons attributable to the Bidder.

I^?c^B^d^de^u^nU.St SUbmit a comPutati°n of its Net Financial Contracting Capacity 
follow?’ WhlCh mUSt be at leaSt eqUal t0 the ABC t0 be bid’ ca,culated aa

Nf00.: [(Current assets minus current liabilities) (15)] minus the value of 
all outstanding or uncompleted portions of the projects under ongoing 
contrac s including awarded contracts yet to be started coinciding with the 
contract for this Project.

The values of the domestic bidder’s current assets and current liabilities shall 
be^based on the latest Audited Financial Statements (AFS) submitted to the

For purposes of computing the foreign bidders’ NFCC. the value of the current 
assets and current liabilities shall be based on their audited financial
standard"18 Prepared ,n accordance with international financial reporting

6. Bidder’s Responsibilities

6.1. The Bidder or its duly authorized representative shall submit an Omnibus sworn 
^aBteaaeuns:ni2h1(b)")PreSCribed in Section V- Biddin9 Forms as recluired in

6.2. The Bidder is responsible for the following:

NATIONAL POWER CORPORATION
l-ITB-5
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(a)

(b)

(c)

(d)

(e)

(f)

(g)

(h)

(i)

0)

I

Having taken steps to carefully examine all of the Bidding Documents;

Having acknowledged all conditions, local or otherwise, affecting the 
implementation of the contract;

Having made an estimate of the facilities available and needed for the 
contract to be bid. if any;

Having complied with its responsibility to inquire or secure 
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.3.

Ensuring that it is not “blacklisted” or barred from bidding by the GoP or 
any of its agencies, offices, corporations, or LGUs, including foreign 
governrnent/foreign or international financing institution whose 
blacklisting rules have been recognized by the GPPB;

Ensuring that each of the documents submitted in satisfaction of the 
bidding requirements is an authentic copy of the original, complete, and 
all statements and information provided therein are true and correct;

Authorizing the Head of the NPC or its duly authorized representative/s 
to verify all the documents submitted;

Ensuring that the signatory is the duly authorized representative of the 
Bidder, and granted full power and authority to do, execute and perform 
any and all acts necessary to participate, submit the bid, and to sign 
and execute the ensuing contract, accompanied by the duly notarized 
Special Power of Attorney, Board/Partnership Resolution, or 
Secretary’s Certificate, whichever is applicable;

Complying with the disclosure provision under Section 47 of RA 9184 
and its IRR in relation to other provisions of RA 3019;

Complying with existing labor laws and standards, in the case of 
procurement of services. Moreover, bidder undertakes to:

(i) Ensure the entitlement of workers to wages, hours of work, 
safety and health and other prevailing conditions of work as 
established by national laws, rules and regulations; or collective 
bargaining agreement; or arbitration award, if and when 
applicable.

In case there is a finding by NPC or the DOLE of underpayment 
or non-payment of workers' wage and wage-related benefits, 
bidder agrees that the performance security or portion of the 
contract amount shall be withheld in favor of the complaining 
workers pursuant to appropriate provisions of Republic Act No. 
9184 without prejudice to the institution of appropriate actions 
under the Labor Code, as amended, and other social 
legislations.

(ii) Comply with occupational safety and health standards and to 
correct deficiencies, if any.

NATIONAL POWER CORPORATION
l-ITB-6
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6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

(iii)

(k)

In case of imminent danger, injury or death of the worker, bidder 
undertakes to suspend contract implementation pending 
clearance to proceed from the DOLE Regional Office and to 
comply with Work Stoppage Order; and

Inform the workers of their conditions of work, labor clauses 
under the contract specifying wages, hours of work and other 
benefits under prevailing national laws, rules and regulations; or 
collective bargaining agreement; or arbitration award, if and 
when applicable, through posting in two (2) conspicuous places 
in the establishment’s premises: and

Ensuring that it did not give or pay, directly or indirectly, any 
commission, amount, fee, or any form of consideration, pecuniary or 
otherwise, to any person or official, personnel or representative of the;

Failure to observe any of the above responsibilities shall be at the risk of the 
Bidder concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected 
the site, determined the general characteristics of the contract works and the 
conditions for this Project and examine all instructions, forms, terms and 
project requirements in the Bidding Documents.

It shall be the sole responsibility of the prospective bidder to determine and to 
satisfy Itself by such means as it considers necessary or desirable as to all 
matters pertaining to this Project, including: (a) the location and the nature of 
the contract, project, or work; (b) climatic conditions: (c) transportation facilities- 
(c) nature and condition of the terrain, geological conditions at the site 
communication facilities, requirements, location and availability of construction 
aggregates and other materials, labor, water, electric power and access roads- 
and (d) other factors that may affect the cost, duration and execution or 
implementation of the contract, project, or work.

NPC shall not assume any responsibility regarding erroneous interpretations or 
conclusions by the prospective or eligible bidder out of the data furnished by 
NPC. However, NPC shall ensure that all information in the Bidding 
Documents, including supplemental/bid bulletins issued are correct and 
consistent.

Before submitting their bids, the Bidders are deemed to have become familiar 
with all existing laws, decrees, ordinances, acts and regulations of the 
Philippines which may affect the contract in any way.

^eBidder shall bear all costs associated with the preparation and submission 
of his bid, and NPC will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding process.

The Bidder should note that NPC will accept bids only from those that have 
paid the applicable fee for the Bidding Documents at the office indicated in the 
Invitation to Bid.

NATIONAL POWER CORPORATION i-ITB-7
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7. Origin of Goods and Services

There is no restriction on the origin of Goods, or Contracting of Works or Services other 
than those prohibited by a decision of the United Nations Security Council taken under 
Chapter VII of the Charter of the United Nations.

8. Subcontracts

8.1.

8.2.

8.3.

Only a maximum of fifty percent (50%) of the Works may be subcontracted All 
Subcontractors must be approved by NPC. Subcontracting of any portion shall 
not relieve the Bidder from any liability or obligation that may arise from the 
contract for this Project.

Subcontractors must submit the documentary requirements under ITB Clause 
12 and comply with the eligibility criteria. In the event that any subcontractor is 
found by NPC to be ineligible, the subcontracting of such portion of the Works 
shall be disallowed.

The Bidder may identify the subcontractor to whom a portion of the Works will 
be subcontracted at any stage of the bidding process or during contract 
implementation. If the Bidder opts to disclose the name of the subcontractor 
during bid submission, the Bidder shall include the required documents as part 
of the technical component of its bid.

9. Negotiation

9.1,

9.2.

9.3.

9.4.

Negotiation shall be held at the venue and on the date indicated in the 
invitation, to clarify concerns on the technical and financial components of this 
procurement.

Bidders are encouraged to attend the negotiation to ensure that they fully 
understand NPC’s requirements. Non-attendance of the Bidder will in no way 
prejudice its bid; howeyer, the Bidder is expected to know the changes and/or 
amendments to the TOR discussed during the negotiation.

Any statement made at the negotiation shall not modify the Terms of Reference 
unless such statement is specifically identified in writing as an amendment 
thereto and issued as a Supplemental/Bid Bulletin.

Following completion of the negotiations, NPC shall request all Bidders 
remaining in the proceedings to submit, on a specified date, a best and final 
offer with respect to all aspects of their bid proposals.

10. Clarification and Amendment of Bidding Documents

10.1. Bidders may request for clarifications on any part of the documents for an 
interpretation during the negotiation meeting.

For such purpose, the BAC may send its official 
letters/correspondences/notices through email. Upon securing the bidding 
documents. Bidders shall be required to indicate their official email and 
alternate email addresses. All letters/correspondences/notices sent by the BAC 
1 i,ru^lJh the desi9nated/official email shall be considered officially received by 
all bidders on the date indicated in National Power Corporation’s sent folder.
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12.

10.2.

10.3.

Supplemental/Bid Bulletins may also be issued upon NPC’s initiative for 
purposes of clarifying or modifying any provision of the Bidding Documents not 
later than seven (7) calendar days before the deadline for the submission and 
receipt of Bids. Any modification to the Bidding Documents shall be identified 
as an amendment.

Any Supplemental/Bid Bulletin issued by the BAG shall also be posted in the 
PhilGEPS and the website of NPC, if available, and at any conspicuous place 
in the premises of NPC. It shall be the responsibility of all Bidders who have 
properly secured the Bidding Documents to inquire and secure 
Supplemental/Bid Bulletins that may be issued by the BAG. However, Bidders 
who have submitted bids before the issuance of the Supplemental/Bid Bulletin 
must be informed and allowed to modify or withdraw their bids.

B. Preparation of Bids

11. Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be 
submitted to the BAG must be in English, if the eligibility requirements or statements 
the bids, and all other documents submitted to the BAG are in foreign language other 
than English, it must be accompanied by a translation of the documents in English. 
The documents shall be translated by the relevant foreign government agency the 
foreign government agency authorized to translate documents, or a registered 
translator in the foreign bidder's country: and shall be authenticated by the appropriate 
Philippine foreign service establishment/post or the equivalent office having jurisdiction 
over the foreign bidder’s affairs in the Philippines. The English translation shall govern
for purposes of interpretation of the bid.

Documents Comprising the Bid: Eligibility and Technical Components

12.1. The first envelope shall contain the following eligibility and technical 
documents:

(a) Eligibility Documents - 

Class “A" Documents

(i) (a) PhilGEPS Certificate of Registration and Membership under 
Platinum Category in accordance with Section 8.5.2 of the IRR;

OR:

(b) The following updated and valid Class “A” eligibility documents 
enumerated under “Annex A" of the Platinum Membership:

1. Registration Certificate from the Securities and Exchange 
Commission (SEC) for corporations. Department of Trade 
and Industry (DTI) for sole proprietorship, or Cooperative 
Development Authority (CDA) for cooperatives;

2. Mayor’s/Business permit issued by the city or municipality 
where the principal place of business of the prospective 
bidder is located, or the equivalent document for Exclusive 
Economic Zones or Areas;
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In cases of recently expired Mayor's/Business permits it 
shall be accepted together with the official receipt as proof 
that the bidder has applied for renewal within the period 
prescribed by the concerned local government unit, provided 
that the renewed permit shall be submitted as a post 
qualification requirement in accordance with Section 34 2 of 
the Revised IRR of RA 9184;

3. The prospective bidder's audited financial statements, 
showing, among others, the prospective bidder’s total and 
current assets and liabilities, stamped “received" by the BIR 
or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than 
two (2) years from the date of bid submission;

4. Tax clearance per Executive Order 398, Series of 2005, as 
finally reviewed and approved by the BIR;

5. Valid Philippine Contractors Accreditation Board (PCAB) 
license and registration for the type and cost of the contract 
for this Project or Special PCAB License in case of Joint 
Ventures.

OR:

(c) A combination thereof (i.a and i.b)

In case the bidder opted to submit their Class “A" eligibility documents 
the Certificate of PhilGEPS Registration (Platinum Membership) shall 
remain as a post-qualification requirement to be submitted in 
accordance with Section 34.2 of the 2016 Revised IRR of RA 9184 
(GPPB Circular 07-2017);

(ii) Statement of all its ongoing government and private contracts 
including contracts awarded but not yet started, if any, whether 
similar or not similar in nature and complexity to the contract to 
be bid; and

Statement of the Bidder’s SLCC similar to the contract to be bid 
in accordance with ITB Clause 5.4.

The two statements required shall indicate for each contract the 
following:

(11.1) name of the contract:

(11.2) date of the contract;

(11.3) contract duration:

(11.4) owner’s name and address;

(11.5) nature of work;

NATIONAL POWER CORPORATION
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(11.6) contractor’s role (whether sole contractor, subcontractor, 
or partner in a JV) and percentage of participation;

(11.7) totai contract value at award;

(11.8) date of completion or estimated completion time;

(11.9) total contract value at completion, if applicable;

(11.10) percentages of planned and actual accomplishments, if 
applicable; and

(11.11) value of outstanding works, if applicable.

The list of on-going contracts (Form No. NPCSF-INFR-02) shall 
be supported by the following documents for each on-going 
contract to be submitted during Post-Qualification:

1. Contract/Purchase Order and/or Notice of Award

2. Certification coming from the project owner/client that the 
performance is satisfactory as of the bidding date.

The bidder shall declare in this form all his on-going government 
and private contracts including contracts where the bidder (either 
as individual or as a Joint Venture) is a partner in a Joint Venture 
agreement other than his current joint venture where he is a 
partner. Non declaration will be a ground for disqualification of bid.

Further, the Statement of the bidder’s Single Largest Completed 
Contract (SLCC) similar to the contract to be bid (Form No 
NPCSF-INFR-03) shall be supported by the following documents 
to be submitted during Bid Opening:

1. Contract/Purchase Order

2. Owner’s Certificate of Final Acceptance issued by the project 
owner other than the contractor or a final rating of at least 
Satisfactory in the Constructors Performance Evaluation 
System (CPES). In case of contracts with the private sector an 
equivalent document (Ex. Official Receipt or Sales Invoice) 
shall be submitted.

Valid Philippine Contractors Accreditation Board (PCAB) license 
or Special PCAB License in case of Joint Ventures, and 
registration for the type and cost of the contract for this Project 
as follows:

The required License issued by the Philippine Contractors 
Accreditation Board (PCAB): License Category of at least 
CATEGORY D — GENERAL ENGINEERING” and registration 

classification of at least “SMALL B - PORT, HARBOR OR 
OFFSHORE ENGINEERING”

(iv) NFCC computation in accordance with ITB Clause 5.5.

(iii)

NATIONAL POWER CORPORATION
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Class “B" Documents

(v) If applicable. Joint Venture Agreement (JVA) in accordance with 
RA 4566.

Each partner of the Joint Venture shall submit their respective 
PhilGEPS Certificates of Registration in accordance with 
Section 8.5.2 of the revised IRR of RA 9184. The submission of 
technical and financial eligibility documents by any of the joint 
venture partners constitutes compliance: Provided. That the 
partner responsible to submit the NFCC shall likewise submit 
the Statement of all of its ongoing contracts and Audited 
Financial Statements.
The prospective bidders shall declare its Joint Venture partner 
during the purchase of bid/tender documents. Any single 
bidder/s who already procured/secured the bidding documents 
but want to avail the Joint Venture Agreement (JVA) shall inform 
the BAC in writing prior to the bid opening for records and 
documentation purposes. Failure to do so shall be a ground for 
disqualification/non-acceptance of its bid.

(b) Technical Documents-

(i) Project Requirements, which shall include the following:

(i. 1) Organizational chart for the contract to be bid;

(i.2) List of contractor's personnel to be assigned to the 
contract to be bid, with their complete qualification and 
experience data. These personnel must meet the 
required minimum years of experience, as follows:

a. One (1) Project Engineer

Registered Civil Engineer who had supervised at 
least a project similar in nature as to the type and 
cost of the proposed project within the last 10 years. 
Must have at least 5 years professional experience 
as Civil Engineer on similar project.

b. One (1) Materials Engineer

Registered Civil Engineer with valid accreditation 
from the Department of Public Works and Highways 
(DPWH) as Materials Engineer I

c. One (1) Safety Officer 2

Construction Safety Officer who has completed at 
least forty (40) hours of Construction Safety and 
Health Training (COSH) from Occupational Safety 
and Health Center (OSHC) or Safety Training 
Organizations (STOs) accredited by the Department 
of Labor and Employment (DOLE)

NATIONAL POWER CORPORATION
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Valid Professional Regulations Commission (PRC) 
license for professional personnel, Construction Safety 
and Health Training Certificate from OSHC/STOs 
accredited by DOLE for the Safety Officer, certificate of 
accreditation including ID card issued by DPWH for 
Materials Engineer, shall be submitted and included as 
an attachment in the Standard Form NPCSF-INFR-09: 
List of Key Personnel Proposed to be Assign to the 
Contract.

The above key personnel must either be employed by the 
Bidder or contracted by the Bidder to be employed for the 
contract to be bid.

(i.3) List of contractor's major equipment units, which are 
owned, leased, and/or under purchase agreements, 
supported by proof of ownership, certification of 
availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case 
may be, which must meet the minimum requirements for 
the contract, as follows:

a. Pile Driving Equipment (Barge Mounted) -1 unit 
complete with 4.5Ton ram weight, 25 ton 
drop hammer & 40-50Ton capacity crane 
Deck Barge (800 to 1000DWT)
Welding Machine (500 Amp).
Concrete Mixer (2-bagger)
Bar Cutter (32mm<I> capable)
Portable Generator 
Oxy-acetylene Cutting Outfit 
Concrete Vibrator

i. Cargo Truck
j. Service Vehicle

b.
c.
d.
e.
f.
g-
h.

-1 unit
-1 unit
-1 unit
-1 unit
-1 unit
-1 unit
-1 unit
-1 unit
-1 unit

(ii) Omnibus Sworn statement In accordance with Section 25.3 of 
the IRR of RA 9184 and using the form prescribed in Section V 
- Bidding Forms.

12.

(iii) Complete eligibility documents of the proposed sub-contractor 
if any.

Documents Comprising the Bid: Financial Component

12.1. The bidder shall submit the following requirements in their second envelope 
financial component of their bid; ’

(a) Duly signed Bid Letter indicating the total bid amount in accordance with 
the prescribed form (Section V - Bidding Forms, NPCSF-INFR-13)-,

(b) Duly signed and completely filled-out Bill of Quantities (Section V- Biil of 
Quantities) indicating the unit and total prices per item and the total 
amount in the prescribed Bill of Quantities form;
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(c)

13.

Duly Signed Detailed Estimates for each items of work showing the 
computations in arriving at each item’s unit prices used in coming up with 
the bid {Section V~ Bidding Forms, NPCSF-INFR-14)-,

(d) Summary sheets indicating the direct unit prices of construction materials, 
labor rates and equipment rental rates used in coming up with the bid 
(Section V- Bidding Forms. NPCSF-INFR-15).

12.2. Price proposals that exceed the ABC shall be rejected.

Alternative Bids

13.1.

13.2.

13.3.

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 
made by a Bidder in addition or as a substitute to its original bid which may be 
included as part of its original bid or submitted separately therewith for 
purposes of bidding. A bid with options is considered an alternative bid 
regardless of whether said bid proposal is contained in a single envelope or 
submitted in two (2) or more separate bid envelopes.

Bidders shall subrnit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawinqs 
and specifications.

Efh^dder shall submit only one Bid, either individually or as a partner in a 
JV. A Bidder who submits or participates in more than one bid (other than as 
a subcontractor if a subcontractor is permitted to participate in more than one 
bid) will cause all the proposals with the Bidder’s participation to be disqualified 
I his shall be without prejudice to any applicable criminal, civil and
administrative penalties that may be imposed upon the persons and entities 
concerned.

14. Bid Prices

14.1.

14.2.

14.3.

14.4.

The contract shall be for the whole Works, as described in ITB Clause 1 4 
based on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in 
me B'll of Quantit'es. Bids not addressing or providing all of the required items 
in the Bidding Documents including, where applicable. Bill of Quantities, shall 
be considered non-responsive and, thus, automatically disqualified. In this 
regard, where a required item is provided, but no price is indicated, the same 
shall be considered as non-responsive, but specifying a zero (0) or a dash (-) 
for the said item would mean that it is being offered for free to the Government 
except those required by law or regulations to be provided for.

All duties, taxes, and other levies payable by the Contractor underthe Contract 
or for any other cause, prior to the deadline for submission of bids, shall be 
included in the rates, prices, and total bid price submitted by the Bidder.

All bid prices for the given scope of work in the contract as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
specified in GCC Clause 46. Upon the recommendation of NPC, price 
escalation may be allowed in extraordinary circumstances as may be 
determined by the National Economic and Development Authority in
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^M^anCe <^0C^e Philippines, and upon approval by the
(^PB, Furthermore, in cases where the cost of the awarded contract is 
affected by any applicable new laws, ordinances, regulations, or other acts of 
the GoP, promulgated after the date of bid opening, a contract price adjustment 
shall be made or appropriate relief shall be applied on a no loss-no gain basis.

15. Bid Currencies

All bid prices shall be quoted in Philippine Pesos. Payment of the contract price shall 
also be made in Philippine Pesos.

16. Bid Validity

16.1. Bids shall remain valid for the period of ONE HUNDRED TWENTY (120) 
CALENDAR DAYS from the date of the opening of bids.

16.2. In ^cept'onal circurnstances. prior to the expiration of the bid validity period 
NPC may request Bidders to extend the period of validity of their bids. The 
request and the responses shall be made in writing. A Bidder may refuse the 
request, but his bid shall no longer be considered for further evaluation and 
award. A Bidder granting the request shall not be required or permitted to 
modify Its bid.

17. Format and Signing of Bids

17.1. Bidders shall submit their bids through their duly authorized representative 
using the appropriate forms provided in Section V - Bidding Forms on or 
before the deadline specified in the ITB Clause 19 in two (2) separate sealed 
bid envelopes, and which shall be submitted simultaneously. The first shall 
contain the technica! component of the bid, including the eligibility requirements 
under 'TB Clause 12.1. and the second shall contain the financial component 
of the bid. This shall also be observed for each lot in the case of tot 
procurement.

17.2. Forms as mentioned in ITB Clause 17.1 must be completed without any 
alterations to their format, and no substitute form shall be accepted. All blank 
spaces shall be filled in with the information requested.

17.3. The Bidder shall prepare and submit an original of the first and second 
envelopes as described in ITB Ciauses 12 and 13.

17.4. Each and every page of the original bid must be authenticated with original 
signatures (preferably in blue or red ink) by the bidder or his duly authorized 
representative/s. Failure to do so shall be a ground for the rejection of the bid.

17.5. Any interlineations, erasures, or overwriting shall be valid only if they are signed 
or initialed by the duly authorized representative/s of the Bidder.

18. Sealing and Marking of Bids

18.1. Each Bidder shall submit one copy of the first and second components of its 
Bid.
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I

19.

The Procuring Entity may request additional hard copies and/or electronic 
copies of the Bid. However, failure of the Bidders to comply with the said 
request shall not be a ground for disqualification

If the Procuring Entity allows the submission of bids through online submission 
to the given website or any other electronic means, the Bidder shall submit an 
electronic copy of its Bid, which must be digitally signed. An electronic copy 
that cannot be opened or is corrupted shall be considered non-responsive and 
thus, automatically disqualified.

18.2. All envelopes shall:

(a) contain the name of the contract to be bid in capital letters;

(b) bear the name and address of the Bidder in capital letters;

(c) be addressed to NPC’s BAC in accordance with ITB Clause 1.2;

(d) bear the specific identification of this bidding process; and

(e) bear a warning "DO NOT OPEN BEFORE...” the date and time for the 
opening of bids, in accordance with ITB Clause 19.

18.3. Unsealed or unmarked bid envelopes shall be rejected. However bid 
envelopes that are not properly sealed and marked, as required in the bidding 
documents, shall not be rejected, but the Bidder or its duly authorized 
representative shall acknowledge such condition of the bid as submitted. The 
BAC or NPC shall assume no responsibility for the misplacement of the 
contents of the improperly sealed or marked bid. or for its premature opening.

C. Submission and Opening of Bids

Deadline for Submission of Bids

19.1. Proposals must be received by the BAC on the date and time agreed upon
during negotiation meeting. a H

19.2. Any proposal submitted after the deadline for submission and receipt of 
proposals shall be declared “Late" and shall not be accepted by NPC.

20. Opening and Preliminary Examination of Bids

20.1.

20.2.

The BAC shall open the Bids in public, immediately after the deadline for the 
subniiss'on and receipt of bids. In case the Bids cannot be opened as 
scheduied due to justifiable reasons, the BAC shall take custody of the Bids 
submitted and reschedule the opening of Bids on the next working day or at the 
soonest possible time through the issuance of a Notice of Postponement to be 
posted in the PhilGEPS website and the website of NPC.

The BAC shall open the first bid envelopes and determine each Bidder’s 
compliance with the documents prescribed in ITB Clause 12. using a non- 
discretionary pass/fail" criterion. If a Bidder submits the required document it 
shali be rated “passed" for that particular requirement. In this regard, bids that 
fail to include any requirement or are incomplete or patently insufficient shall
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I
20.3.

20.4.

be considered as “failed”. Othenivise. the BAC shall rate the said first bid 
envelope as “passed".

Immediately after determining compliance with the requirements in the first 
envelope, the BAC shall forthwith open the second bid envelope of each 
remaining eligible Bidder whose first bid envelope was rated “passed" The 
second envelope of each complying Bidder shall be opened within the same 
day. In case one or more of the requirements in the second envelope of a 
particular bid is missing, incomplete or patently insufficient, and/or if the 
submitted total bid price exceeds the ABC, the BAC shall rate the bid 
concerned as "failed.” Only bids that are determined to contain all the bid 
requirements for both components shall be rated "passed” and shall 
immediately be considered for evaluation and comparison.

Letters of Withdrawal shall be read out and recorded during bid opening and 
the envelope containing the corresponding withdrawn bid shall be returned to 
the Bidder unopened.

20.5. All members of the BAC who are present during bid opening shall initial every 
page of the original copies of all bids received and opened.

20.6. Each partner of a joint venture agreement shall likewise submit the document 
required in ITB Clause 12.1(a)(i). Submission of other documents required
under ITB Clause 12.1 by any of the Joint venture partners constitutes 
compliance.

20.7. NPC shall prepare the minutes of the proceedings of the bid opening that shall 
include, as a minimum: (a) names of Bidders, their bid price (per lot if 
applicable, and/or including discount, if any), bid security, findings’of 
prehmma^ examination, and whether there is a withdrawal or modification: and 
(b) attendance sheet. The BAC members shall sign the abstract of bids as read.

The Baders or their duly authorized representatives may attend the opening of 
b'ds. The BAC ^all ensure the integrity, security, and confidentiality of all 
^bmitted bids. The Abstract of Bids as read and the minutes of the Bid 
Opening shall be made available to the public upon written request and 
payment of a specified fee to recover cost of materials.

To ensure transparency and accurate representation of the bid submission, the 
BAC Secretariat shall notify in writing all Bidders whose bids it has received 
through its PhilGEPS-registered physical address or official e-mail address. 
The notice shall be issued within seven (7) calendar days from the date of the 
bid opening.

D. Evaluation and Comparison of Bids 

21. Process to be Confidential

20.8.

20.9.

21.1. Members of the BAC, including its staff and personnel, as well as its Secretariat 
and TWG are prohibited from making or accepting any kind of communication 
with any Bidder regarding the evaluation of their bids until the issuance of the 
Notice of Award, unless otherwise allowed in the case of ITB Clause 26.
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21.2. Any effort by a Bidder to influence NPC in its decision in respect of bid 
evaluation, bid comparison or contract award will result in the rejection of the 
Bidder’s bid.

22. Clarification of Bids
To assist in the evaluation, comparison and post-qualification of the bids NPC mav 
ask in writing any Bidder for a clarification of its bid. All responses to requests for 
clarification shall be in writing. Any clarification submitted by a Bidder in respect to its 
bid and that is not in response to a request by NPC shall not be considered.

23. Detailed Evaluation and Comparison of Bids

NPC will undertake the detailed evaluation and comparison of Bids which have 
passed the opening and preliminary examination of Bids, pursuant to ITB 
Clause 24, in order to determine the Lowest Calculated Bid.

23.1,

23.2. The Lowest Calculated Bid shall be determined in two steps;

(a) The detailed evaluation of the financial component of the bids to 
establish the correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to 
highest. The bid with the lowest price shall be identified as the Lowest 
Calculated Bid.

NPC’s BAC shall immediately conduct a detailed evaluation of all bids rated 
pssed," usmg non-discretionary “pass/fair criterion. The BAC shail consider 

the following in the evaluation of bids:

23.3.

(a)

(b)

Completeness of the bid. Bids not addressing or providing all of the 
required items in the Schedule of Requirements including, where 
applicable, bill of quantities, shall be considered non-responsive and, 
thus, automatically disqualified. In this regard, where a required item is 
provided, but no price is indicated, the same shall be considered as 
non-responsive, but specifying a zero (0) or a dash (-) for the said item 
would mean that it is being offered for free to NPC. except those 
required by law or regulations to be provided for; and

Arithmetical corrections. Consider computational errors and omissions 
to enabie proper comparison of all eligible bids. It may also consider 
bid modifications. Any adjustment shall be calculated in monetary terms 
to determine the calculated prices.

In case of discrepancies between:

1. bid prices in figures and in words, the latter shall prevail;

2. total price per item and unit price for the item as extended or 
multiplied by the quantity of that item, the latter shall prevail;

3. the total Bid amount and the sum of total costs per item, the sum of 
the total costs per item shall prevail and the total Bid amount will be 
corrected;

NATIONAL POWER CORPORATION
l-lTB-18



TERMS OF REFERENCE

SECTION I - INSTRUCTIONS TO BIDDERS

CONSTRUCTION OF ADDITIONAL BREASTING STRUCTURES 
FOR POWER BARGE 120 AT MOGPOG, MARINDUQUE

 LuzP21Z1352Sc

23.4.

23.5.

23.6.

23.7.

4. unit cost in the detailed estimate and unit cost in the Bid Price 
Schedule, the latter shall prevail;

Based on the detailed evaluation of bids, those that compiy with the above- 
mentioned requirements shall be ranked in the ascending order of their total 
wiculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, to identify the Lowest Calculated Bid. Total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, which exceed the ABC shall not be 
considered.

NPC’s evaluation of bids shall be based on the bid price quoted in the Bid 
Letter, which includes the Bill of Quantities.

Bids shall be evaluated on an equal footing to ensure fair competition. For this 
purpose, all Bidders shall be required to include in their bids the cost of all 
taxes, such as. but not limited to. value added tax (VAT), income tax local 
taxes, and other fiscal levies and duties which shall be itemized in the bid form 
and reflected in the detailed estimates. Such bids, including said taxes, shall 
be the basis for bid evaluation and comparison.

Partial bid is not allowed. The infrastructure project is packaged in a single lot 
and the lot shall not be divided into sub-lots for the purpose of biddinq 
evaluation, and contract award.

24. Post Qualification

24.1.

24.2.

a.

The BAC shall determine to its satisfaction whether the Bidder that is evaluated 
as having submitted the Lowest Calculated Bid complies with and is responsive 
to ail the requirements and conditions specified in ITB Clauses 5, 12, and 12.

W^in a non-extendible period of five (5) calendar days from receipt by the 
Bid(^r of the notice from the BAC that it submitted the Lowest Calculated Bid, 
the Bidder shall submit its iatest income and business tax returns fiied and paid 
through the BiR Electronic Filing and Payment System (eFPS) and other 
documents and appropriate licenses and permits required by law, as follows:

Latest Income Tax Returns filed and paid through the BIR Electronic Filina 
and Payment System (eFPS);

Business TaxA/AT Returns within the last six (6) months preceding the 
date of the bid submission, filed and paid through the BIR (eFPS);

PhilGEPS Registration (Platinum Membership), if not yet submitted with 
the bid;

Valid and current Mayor’s/Business, if under renewal during bidding;

Contract/Purchase Order and/or Notice of Award for the contracts stated 
in the List of all Ongoing Government & Private Contracts Including 
Contracts Awarded but not yet Started (NPCSF-INFR-02);

Certification coming from the project owner/client that the performance is 
satisfactory as of the bidding date for all ongoing contracts stated in form 
NPCSF-INFR-02;

f.
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24.4.

g-

24.3.

The licenses and permits relevant to the Project and the corresponding law 
requiring it as specified in the Technical Specifications, if any.

Failure to submit any of the post-qualification requirements on time, or a finding 
against the veracity thereof, shall disqualify the Bidder for award.

The determination shall be based upon an examination of the documentary 
evidence of the Bidder's qualifications submitted pursuant to ITB Clauses 12 
and 12, as well as other information as NPC deems necessary and appropriate, 
using a non-discretionary "pass/fair criterion, which shall be completed within 
a period of twelve (12) calendar days.

The post-qualification shall verify, validate, and ascertain all statements made 
and documents submitted by the bidder with the Lowest Calculated Bid/Highest 
Rated Bid. using non-discretionary criteria, as stated in the Bidding documents. 
These criteria shall consider, but shall not be limited to, the following;

a)

b)

—Requirements. To verify, validate, and ascertain licenses, 
certificates, permits, and agreements submitted by the bidder, and the 
fact that it is not included in any “blacklist” as provided In Section 25 3 
ofIRR-AofR.A. 9184.

Technical Requirements. To determine compliance of the infrastructure 
projects offered with the requirements specified in the Bidding 
Documents, including, where applicable:

i) Verification and validation of the bidder's stated competence and 
experience, and the competence and experience of the bidder’s key 
personnel to be assigned to the project.

ii) Verification of availability and commitment, and/or inspection and 
testing for the required capacities and operating conditions, of 
equipment units to be owned/leased/under purchase by the bidder 
for use in the contract under bidding, as well as checking the 
performance of the bidder in its ongoing government and private 
contracts, if any of these ongoing contracts shows:

a. Negative slippage of at least fifteen percent (15%) in any one 
project or a negative slippage of at least ten percent (10%) in 
each of two (2) or more contracts;

Failure of the contractor to commence repair works on ongoing 
contracts within seven (7) calendar days and to complete them 
within thirty (30) calendar days after receipt of NFC’s notice of 
defects and deficiencies;

c. Failure of the contractor to commence repair works on 
contracts with pending certificates of acceptance within thirty 
(30) calendar days and complete them within ninety (90) days 
after receipt of NFC's notice of defects and failures: or

d. Substandard quality of work as per contract plans and 
specifications, or unsatisfactory performance of the 
contractors obligations as per contract terms and conditions, 
at the time of inspection.
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24.5.

24.6.

24.7.

24.8.

c)

m) Verification and/or inspection and testing of the goods/product, 
after-sales and/or maintenance capabilities, in applicable cases, as 
well as checking the following;

a. Delay in the partial delivery of goods amounting to ten percent 
(10%) of the contract price in its ongoing government and 
private contracts;

b. If any of these contracts shows the bidder’s failure to deliver or 
perform any or all of the goods or services within the period(s) 
specified in the contract or within any extension thereof granted 
by NPC pursuant to a request made by the supplier prior to the 
delay, and such failure amounts to at least ten percent (10%) 
of the contract price; or

c. Unsatisfactory performance of the supplier's obligations as per 
contract terms and conditions at the time of inspection

If the BAC verifies any of these deficiencies to be due to the contractor’s 
fault or negligence, the agency shall disqualify the contractor from the 
award.

iv) Ascertainment of the authenticity of the bid security and its 
correctness as to type, amount, form and wording, and validity 
period, as required in the Bidding Documents.

Financial Requirements. To verify, validate and ascertain the bid price 
proposal of the bidder and the bidder’s NFCC to ensure that the bidder 
can sustain the operating cash flow of the transaction.

BA? c|etfrmines that the Bidder with the Lowest Calculated Bid passes 
all the criteria for post-qualification, it shall declare the said bid as the LCRB 
and recommend to the Head of NPC the award of contract to the said Bidder

^r*Ce 0r '^S ca*cu*atect bid price, whichever is lower, subject to 
ITB CI3US8 20.3.

A negative determination shall result in rejection of the Bidder’s bid in which 
event NPC shall proceed to the next Lowest Calculated Bid, with a fresh period 
to make a similar determination of that Bidder’s capabilities to perform 
satisfactorily. If the second Bidder, however, fails the post qualification the 
procedure for post qualification shall be repeated for the Bidder with the next 
Lowest Calculated Bid, and so on until the LCRB is determined for 
recommendation of contract award.

® P®rio^ not exceeding fifteen (15) calendar days from the determination
U 7ioS 0f the LCRB and the recornmendation to award the contract the 
Head of NPC or his duly authorized representative shall approve or disapprove 
the said recommendation.

In the event of disapproval, which shall be based on valid, reasonable and 
justifiable grounds as provided for under Section 41 of the IRR of RA 9184 the 
Head of NPC shall notify the BAC and the Bidder in writing of such decision 
and1.i.he1.9rou,nds for it' When eppl'cable, the BAC shall conduct a post- 
qualification of the Bidder with the next Lowest Calculated Bid. A request for
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reconsideration may be filed by the Bidder with the Head of NPC in accordance 
with Section 37.1.3 of the IRR of RA 9184.

25. Reservation Clause

25.1. Notwithstanding the eligibility or post-qualification of a Bidder, NPC reserves 
the right to review its qualifications at any stage of the procurement process if 
it has reasonable grounds to believe that a misrepresentation has been made 
by the said Bidder, or that there has been a change in the Bidder’s capability 
to undertake the project from the time it submitted its eligibility requirements. 
Should such review uncover any misrepresentation made in the eligibility and 
bidding requirements, statements or documents, or any changes in the 
situation of the Bidder which will affect its capability to undertake the project so 
that It fails the preset eligibility or bid evaluation criteria, NPC shall consider the 
said Bidder as ineligible and shall disqualify it from submitting a bid or from 
obtaining an award or contract.

25.2. Based on the following grounds, NPC reserves the right to reject any and all 
Bids, declare a Failure of Bidding at any lime prior to the contract award, or not 
to award the contract, without thereby incurring any liability, and make no 
assurance that a contract shall be entered into as a result of the bidding;

(a) If there is prima facie evidence of collusion between appropriate public 
officers or employees of NPC, or between the BAC and any of the 
Bidders, or if the collusion is between or among the Bidders themselves, 
or between a Bidder and a third party, including any act which restricts, 
suppresses or nullifies or tends to restrict, suppress or nullify competition;

(b) If NPC’s BAC is found to have failed in following the prescribed bidding 
procedures; or

(c) For any justifiable and reasonable ground where the award of the contract 
will not redound to the benefit of the GOP as follows:

(i) If the physical and economic conditions have significantly changed 
so as to render the project no longer economically, financially or 
technically feasible as determined by the head of NPC;

(ii) If the project is no longer necessary as determined by head of NPC; 
and

(iii) If the source of funds for the project has been withheld or reduced 
through no fault of NPC.

25.3. In addition, NPC may likewise declare a failure of bidding when:

(a) No bids are received;

(b) All prospective Bidders are declared ineligible;

(c) All bids fail to comply with all the bid requirements, fail post-qualification; 
or
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(d) The Bidder with the LCRB refuses, without justifiable cause, to accept the 
award of contract, and no award is made in accordance with Section 40 
of the IRR of RA 9184.

E. Award of Contract

26. Contract Award

26.1

26.2.

26.3.

Subject to ITB Clause 24, the head of NPC or its duly authorized representative 
shall award the contract to the Bidder whose bid has been determined to be 
the LCRB, at its submitted price or its calculated bid price, whichever is lower.

Prior to the expiration of the period of bid validity, NPC shall notify the 
successful Bidder in writing that its bid has been accepted, through a Notice of 
Award duly received by the Bidder or its representative personally or by 
registered mail or electronically, receipt of which must be confirmed in writing 
within two (2) days by the Bidder with the LCRB and submitted personally or 
sent by registered mail or electronically to NPC.

Notwithstanding the issuance of the Notice of Award, award of contract shall 
be subject to the following conditions:

(a) Submission of the following documents within ten (10) calendar days 
from receipt of the Notice of Award:

(i) In the case of procurement by a Philippine Foreign Service 
Office or Post, the PhilGEPS Registration Number of the 
winning foreign Bidder; or

(ii) Valid PCAB license and registration for the type and cost of the 
contract to be bid for foreign bidders when the Treaty or 
International or Executive Agreement expressly allows 
submission of the PCAB license and registration for the type and 
cost of the contract to be bid as a pre-condition to the Award;

(b) Posting of the performance security in accordance with ITB Clause 28;

(c) Signing of the contract as provided in ITB Clause 27; and

(d) Approval by higher authority, if required, as provided in Section 37 3 of 
the IRR of RA 9184.

27. Signing of the Contract

27.1. At the same time as NPC notifies the successful Bidder that its bid has been 
accepted, NPC shall send the Contract Form to the Bidder, which Contract has 
been provided in the Bidding Documents, incorporating therein all agreements 
between the parties,

27.2, Within ten (10) calendar days from receipt of the Notice of Award, the 
successful Bidder shall post the required perfonnance security, sign and date 
the contract and return it to NPC.
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28.

27'3‘ Shal1 enter int0 <rontract with the successful Bidder within the same ten
(10) calendar day period provided that all the documentary requirements are 
complied with.

27.4. The following documents shall form part of the contract:

(a) Contract Agreement;

Bidding Documents;(b)

(c)

(d)

(e)

(f)

(g)

(h)

(i) 

G)
(k)

(l)

(m)

Winning Bidder’s bid, including the Technical and Financial Proposals, 
and all other docurnents/statements submitted (e.g., Bidder's response 
to request for clarifications on the bid), including corrections to the bid 
if any, resulting from NPC’s bid evaluation;

Performance Security:

Notice of Award of Contract:

Notice to Proceed;

Construction schedule and S-curve;

Manpower Schedule;

Construction Methods;

Equipment Utilization Schedule;

Construction safety and health program of the contractor duly approved 
by the Bureau of Working Condition (BWC) of the Department of Labor 
and Employment (DOLE) or proof of submission to BWC ;

PERT/CPM;

Other contract documents that may be required by existing laws and/or 
NPC under these Bidding Documents

Performance Security

28.1. To guarantee the faithful performance by the winning Bidder of its obligations 
under the contract, it shall post a performance security within a maximum 
period of ten (10) calendar days from the receipt of the Notice of Award from 
NPC and in no case later than the signing of the contract.

28.2. The Performance Security shall be denominated in Philippine Pesos and 
posted in favor of NPC in an amount not less than the percentage of the total 
contract price in accordance with the following schedule:

Form of Performance Security
Amount of Performance Security 

(Not less than the Percentage of the 
Total Contract Price)______
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(b) Cash or cashier's/manager’s 
check issued by a Universal or 
Commercial Bank.

Ten percent (10%)

(c) Bank drafl/guarantee or 
irrevocable letter of credit issued 
by a Universal or Commercial 
Bank: Provided, however, that it 
shall be confirmed or 
authenticated by a Universal or 
Commercial Bank, if issued by a 
foreign bank.

(d) Surety bond callable upon 
demand issued by a surety or 
insurance company duly 
certified by the Insurance 
Commission as authorized to 
issue such security.

Thirty percent (30%)

28.3.

28.4.

Failure of the successful Bidder to comply with the above-mentioned 
requirement shall constitute sufficient ground for the annulment of the award 
and forfeiture of the bid security, in which event NPC shall have a fresh period 
to initiate and complete the post qualification of the second Lowest Calculated 
Bid. The procedure shall be repeated until LCRB is identified and selected for 
recommendation of contract award. However if no Bidder passed post­
qualification, the BAG shall declare the bidding a failure and conduct a re- 
bidding with re-advertisement, if necessary.

pie performance bond to be posted by the Contractor must also comply with 
the following additional requirements:

1. The following must be indicated in the performance bond to be posted bv 
the Contractor:

Company Name 
Correct amount of the Bond 
Contract/Purchase Order Reference Number 
Purpose of the Bond:IV.

3.

‘To guarantee the faithful performance of the Principal’s obligation to 
undertake (Contract/Purchase Order Description) in accordance with 
the terms and conditions of (Contract No. & Schedula/Purchase OrHe>r 
No.) entered into by the parties.”

The bond shall remain valid and effective until the duration of the contract 
(should be specific date reckoned from the contract effectivitv) plus sixty 
(60) days after NPCs acceptance of the last delivery/final acceptance of 
the project.

In case of surety bond, any extension of the contract duration or delivery 
period granted to the CONTRACTOR shall be considered as given, and 
any modification of the contract shall be considered as authorized, as if 
with the expressed consent of the surety, provided that such extension or
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4.

modifications falls within the effective period of the said surety bond. 
However, in the event that the extension of the contract duration or delivery 
schedule would be beyond the effective period of the surety bond first 
posted, it shall be the sole obligation of the CONTRACTOR to post an 
acceptable Performance Security within ten (10) calendar days after the 
contract duration/delivery period extension has been granted by NPC.

Other required conditions in addition to the standard policy terms issued by
the Bonding Company:

a) The bond is a penal bond, callable on demand and the entire amount 
thereof shall be forfeited in favor of the Obligee upon default of the 
Principal without the need to prove or to show grounds or reasons for 
demand for the sum specified therein;

b) The amount claimed by the Obligee under this bond shall be paid in 
full and shall never be subject to any adjustment by the Surety;

c) In case of claim, the Surety shall pay such claim within sixty (60) days 
from receipt by the Surety of the Obligee’s notice of claim/demand 
letter notwithstanding any objection thereto by the Principal.

29. Notice to Proceed

Within seven (7) calendar days from the date of approval of the Contract by the 
fKF!?Spnate 9°vemment approving authority, NPC shall issue the Notice to Proceed 
(NTP) together with a copy or copies of the approved contract to the successful Bidder 
All notices called for by the terms of the contract shall be effective only at the time of 
receipt thereof by the successful Bidder.

30. Protest Mechanism

Decision of NPC at any stage of the procurement process may be questioned in 
accordance with Sections 55 of the IRR of RA 9184.
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I

I

1.

Section II - General Conditions of Contract

Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1. The Arbiter is the person appointed jointly by NPC and the Contractor to 
resolve disputes in the first instance, as provided for in GCC Clause 20.

Bill of Quantities refers to a list of the specific items of the Work and their 
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by 
NPC’s Representative, in accordance with GCC Clause 47.

The Contract is the contract between NPC and the Contractor to execute 
complete, and maintain the Works.

The Contract Effectivity Date is the date of signing of the Contract. However 
the contractor shall commence execution of the Works on the Start Date as 
defined in GCC Clause 1.28.

The Contract Price is the price stated in the Notice of Award and thereafter to 
be paid by NPC to the Contractor for the execution of the Works in accordance 
with this Contract

Contract Time Extension is the allowable period for the Contractor to 
complete the Works in addition to the original Completion Date stated in this 
Contract.

The Contractor is the juridical entity whose proposal has been accepted by 
NPC and to whom the Contract to execute the Work was awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the 
Contractor to NPC in response to the Bidding Documents.

1.10 Days are calendar days; months are calendar months.

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 
Contractor’s employees and Equipment, in addition to payments for associated 
Materials and Plant.

1.12 A Defect is any part of the Works not completed in accordance with the 
Contract.

1.13 The Defects Liability Certificate is the certificate issued by NPC’s 
Representative upon correction of defects by the Contractor.

1.14 The Defects Liability Period is the one year period between contract 
completion and final acceptance within which the Contractor assumes the 
responsibility to undertake the repair of any damage to the Works at his own 
expense.

1.2.

1.3.

1.4.

1.5

1.6

1.7

1.8

1.9
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1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

Drawings are graphical presentations of the Works. They include all 
supplementary details, shop drawings, calculations, and other information 
provided or approved for the execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things 
required for the execution and completion of the Work provided by the 
Contractor and which shall not form or are not intended to form part of the 
Permanent Works.

The Intended Completion Date refers to the period specified in Clause PH - 
4.0 of Section III - Technical Specifications (PH - Project Highlights) when the 
Contractor is expected to have completed the Works. The Intended 
Completion Date may be revised only by NPC’s Representative by issuing an 
extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works.

The Notice to Proceed is a written notice issued by NPC or NPC's 
Representative to the Contractor requiring the latter to begin the 
commencement of the work not later than a specified or determinable date.

Permanent Works are all permanent structures and all other project features 
and facilities required to be constructed and completed in accordance with this 
Contract which shall be delivered to NPC and which shall remain at the Site 
after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an 
integral part of the Permanent Works.

NPC is the National Power Corporation (NPC or NAPOCOR) with office 
address at BIR Road cor. Quezon Avenue, Diliman, Quezon City.

NPC’s Representative refers to the Head of NPC or his duly authorized 
representative, who shall be responsible for supervising the execution of the 
Works and administering this Contract.

NPC’s Representative is:

ATTY. MELCHOR P. RIDULME
QIC, President and CEO 
National Power Corporation 
BIR Road corner Quezon Avenue 
Diliman, Quezon City 1100

The Site is the place provided by NPC, which is specified in Clause PH - 2.0 
of Section III - Technical Specifications (PH - Project Highlights) where the 
Works shall be executed and any other place or places which may be 
designated or notified to the Contractor by NPC’s Representative as formina 
part of the Site. a

Site Investigation Reports are those that were included in the Bidding 
Documents and are factual and interpretative reports about the surface and 
subsurface conditions at the Site.
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1.26

1.27

1.28

1.29

1.30

1.31

Slippage is a delay in work execution occurring when actual accomplishment 
falls below the target as measured by the difference between the scheduled 
and actual accomplishment of the Work by the Contractor as established from 
the work schedule. This is actually described as a percentage of the whole 
Works.

Specifications means the description of Works to be done and the qualities of 
materials to be used, the equipment to be installed and the mode of 
construction.

The Start Date, as specified in the Notice to Proceed (NTP), is the date when 
the Contractor is obliged to commence execution of the Works. It does not 
necessarily coincide with any of the Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works 
has been subcontracted by the Contractor, as allowed by NPC, but not any 
assignee of such person.

Temporary Works are works designed, constructed, installed, and removed 
by the Contractor that are needed for construction or installation of the 
Permanent Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed 
by the Contractor in accordance with this Contract, including (i) the furnishing 
of all labor, materials, equipment and others incidental, necessary or 
convenient to the complete execution of the Works: (ii) the passing of any tests 
before acceptance by NPC’s Representative; (iii) and the carrying out of all 
dut^s and obligations of the Contractor imposed by this Contract as described 
in Clause PH - 3.0 of Section III - Technical Specifications (PH - Proiect 
Highlights). 1

2. Interpretation

2.1.

2.2.

In Interpreting the Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no 
significance. Words have their normal meaning under the language of this 
Contract unless specifically defined. NPC’s Representative will provide 
instructions clarifying queries about the Conditions of Contract.

The documents forming this Contract shall be interpreted in the following order 
of priority:

a) Contract Agreement:

b) Bid Data Sheet;

c) Instructions to Bidders;

d) Addenda to the Bidding Documents;

e) Special Conditions of Contract;

f) General Conditions of Contract;

g) Specifications:

h) Bill of Quantities; and
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3.

I

i) Drawings.

Governing Language and Law

3.1.

3.2.

This Contract has been executed in the English language, which shall be the 
binding and controlling language for all matters relating to the meaning or 
interpretation of this Contract. All correspondence and other documents 
pertaining to this Contract which are exchanged by the parties shall be written 
in English.

This Contract shall be interpreted in accordance with the laws of the Republic 
of the Philippines.

4. Communications

Communications between parties that are referred to in the Conditions shall be 
effective only when in writing. A notice shall be effective only when it is received by 
the concerned party. y

5. Possession of Site

5.1.

5.2.

5.3.

5.4.

NPC shall grant the Contractor possession of so much of the Site as may be 
required to enable it to proceed with the execution of the Works. If the 
Contractor suffers delay or incurs cost from failure on the part of NPC to give 
possession in accordance with the terms of this clause, NPC’s Representative 
shall give the Contractor a Contract Time Extension and certify such sum as 
fair to cover the cost incurred, which sum shall be paid by NPC.

If possession of a portion is not given by the date stated, NPC will be deemed 
to have delayed the start of the relevant activities. The resulting adjustments 
m contract time to address such delay shall be in accordance with GCC Clause
^O.

The Contractor shall bear all costs and charges for special or temporary right- 
of-way required by it in connection with access to the Site. The Contractor shall 
also provide at his own cost any additional facilities outside the Site required 
by It for purposes of the Works.

IheMS^?tract0r shal1 allow NPC s Representative and any person authorized 
by NPC s Representative access to the Site and to any place where work in 
connection with this Contract is being carried out or is intended to be carried 
out.

6. The Contractor’s Obligations

6.1.

6.2.

The Contractor shall carry out the Works properly and in accordance with this 
Contract. The Contractor shall provide all supervision, labor. Materials, Plant 
and Contractor's Equipment, which may be required. All Materials and Plant on 
Site shall be deemed to be the property of NPC.

The Contractor shall commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the Program of Work submitted 
by the Contractor, as updated with the approval of NPC’s Representative and 
complete them by the Intended Completion Date.
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6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

6.10.

6.11.

The Contractor shall be responsible for the safety of ail activities on the Site.

The Contractor shall carry out all instructions of NPC's Representative that 
comply with the applicabie laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel, as referred to in ITB 12.1(b)(i.2), to carry out the supervision of the 
Works. NPC will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule.

If NPC’s Representative asks the Contractor to remove a member of the 
Contractor's staff or work force, for justifiable cause, the Contractor shall 
ensure that the person leaves the Site within seven (7) days and has no further 
connection with the Work in this Contract.

During Contract implementation, the Contractor and his subcontractors shall 
abide at all times by all labor laws, including child labor related enactments 
and other relevant rules.

The Contractor shall submit to NPC for consent the name and particulars of the 
person authorized to receive instructions on behalf of the Contractor.

The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and NPC between the dates given in the schedule of other 
contractors particularly when they shall require access to the Site. The 
Contractor shall also provide facilities and services for them during this period. 
NPC may modify the schedule of other contractors, and shall notify the 
Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be 
unexpectedly discovered on the Site, it shall be the property of NPC. The 
Contractor shall notify NPC’s Representative of such discoveries and carry out 
NPC s Representative’s instructions in dealing with them.

It shall also be the obligation and responsibility of the Contractor to carry out 
the Works properly and in accordance with this Contract, including but not 
limited to the following conditions:

a. The Contractor shall conduct the Works with due regard to safety and 
health in accordance with its Construction Safety and Health Program 
(CSHP) duly approved by the Department of Labor & Employment (DOLE) 
and in compliance with the DOLE Department Order No 13 - The 
Guidelines Governing Occupational Safety and Health in the Construction 
Industry.

Failure to comply with the approved CSHP will be considered as non- 
compliance with the Contract and shall result to the imposition of Section 
19, Violation and Penalties of the DOLE Department Order No. 13 and any 
appropriate sanctions such as, but not limited to:

1. Suspend the work until the Contractor complies with the approved 
CSHP with the condition that the work resumption will not incur 
additional cost to the Corporation:

NATIONAL POWER CORPORATION ll-GCC-S



TERMS OF REFERENCE

SECTION II - GENERAL CONDITIONS OF CONTRACT

CONSTRUCTION OF ADDITIONAL BREASTING STRUCTURES 
FOR POWER BARGE 120 AT MOGPOG, MARINDUQUE

LuzP21Z1352Sc

2. Suspend payment of the portion of work under question;

3. Correct the situation by employing 3rd party and charge all expenses 
incurred to the Contractor’s collectibles/securities; and

4. Report the condition to the Bureau of Working Conditions of the DOLE 
for their appropriate action.

b. The Contractor shall be responsible for the strict compliance with the 
provision of the Philippine Laws affecting labor and operation of Work under 
the contract and shall be responsible for the payment of all indemnities 
arising out of any labor accident which may occur in the execution of the 
Works and for which he may be responsible under Republic Act 3428, as 
amended, known as the Workmen's Compensation Law.

The Contractor is obliged to exercise due care so as not to endanger life 
and property in the vicinity of the Works where he operates in connection 
with this Contract. He shall be liable for all damages incurred in any manner 
by acts of negligence of his own, or his agents, employees, or workmen.

it is the responsibility of the Contractor for the strict compliance with the 
requirements of the Philippine Clean Air Act of 1999 (R.A. 8749) and 
Philippine Clean Water Act of 2004 (R.A. 9275). The Contractor shall be 
liable for any damages/destructions to the environment including penalties 
that will be imposed by the Department of Environment and Natural 
Resources (DENR) arising from non-compliance of the requirements 
thereof.

c.

d.

e.

9-

h.

The Contractor shall be responsible for the strict compliance with the 
requirements of the Environmental Compliance Certificate (ECC) issued for 
this project (if any) and DENR Administrative Order No. 26. He shall be 
liable for any damages/destructions to the environment including penalties 
that will be imposed by the DENR arising from non-compliance thereof, in 
any manner by his acts or negligence, or by his agents, employees, or 
workmen in the execution of the Works. The Contractor may employ a 
Pollution Control Officer accredited with the DENR for the duration of the 
project, if so required by the DENR Administrative Order No. 26

It shall be the Contractor’s responsibility for the correctness, accuracy and 
quality of works. NPC’s approval does not relieve his contractual obligation 
and responsibility under this contract.

Payment of all forms of taxes, such as value added tax (VAT) including 
municipal licenses and permits, and others that may be imposed by the 
Philippine Government or any of its agencies and political subdivisions in 
connection with the Contract shall be for the account of the Contractor.

In general, the Contractor is totally responsible for the execution of the 
Works and therefore, takes upon himself all the technical, legal and 
economic risks and all obligations which could arise therefrom or connected 
therewith. The overall responsibility of the Contractor includes the 
responsibility for actions or omissions of his own personnel as well as the 
personnel of the sub-contractors.
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7.1.

7.2.

7.3.

7.4.

7.5.

7.6.

7.7.

Within ten (10) calendar days from receipt of the Notice of Award from NPC but 
in no case later than the signing of the contract by both parties, the Contractor 
shall furnish the performance security in any of the forms prescribed in ITB 
Clause 28.2.

The performance security posted in favor of NPC shall be forfeited in the event 
It is established that the Contractor is in default in any of its obligations under 
the Contract.

The performarice security shall remain valid until issuance by NPC of the 
Certificate of Final Acceptance.

The performance security may be released by NPC and returned to the 
Contractor after the issuance of the Certificate of Final Acceptance subject to 
the following conditions:

(a) There are no pending claims against the Contractor or the surety 
company filed by NPC;

(b) The Contractor has no pending claims for labor and materials filed 
against it;

The Contractor shall post an additional performance security following the 
amount and form specified in ITB Ciause 28.2 to cover any cumulative increase 
of more than ten percent (10%) over the original value of the contract as a result 
of amendments to order or change orders, extra work orders and supplemental 
agreements, as the case may be. The Contractor shall cause the extension of 
the validity of the performance security to cover approved contract time 
extensions.

In case of a reduction in the contract value or for partially completed Works 
under the contract which are usable and accepted by NPC the use of which in 
the judgment of the implementing agency or NPC, will not affect the structural 
integrity of the entire project, NPC shall allow a proportional reduction in the 
original performance security, provided that any such reduction is more than 
ten percent (10%) and that the aggregate of such reductions is not more than 
Titty percent (50%) of the original performance security.

T<hf.S^ntraCt0r’ by enterin9 int0 the Contract with NPC, acknowledges the right 
of NPC to institute action pursuant to Act 3688 against any subcontractor be 
mey an individual, firm, partnership, corporation, or association supplying the 
Contractor with labor, materials and/or equipment for the performance of this 
Contract.

8. Subcontracting

8.1.

8.2.

The Contractor cannot subcontract Works more than the percentage specified 
in ITB Clause 8.1.

Subcontracting of any portion of the Works does not relieve the Contractor of 
any lability or obligation under this Contract. The Contractor will be responsible 
for the acts, defaults, and negligence of any subcontractor, its agents, servants
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8.3.

or workmen as fully as if these were the Contractor’s own acts, defaults, or 
negligence, or those of its agents, servants or workmen.

If subcontracting is allowed, the contractor may identify its subcontractor during 
contract impiementation stage. Subcontractors disclosed and identified during 
the bidding may be changed during the implementation of this Contract. In 
^ther case, subcontractors must submit the documentary requirements under 
ITB Clause 12 and comply with the eligibility criteria specified in the ITB, In the 
event that any subcontractor is found by any NPC to be ineligible the 
subcontracting of such portion of the Works shall be disallowed

9. Liquidated Damages

9.1. The Contractor shall pay liquidated damages to NPC for each day that the 
Completion Date is later than the Intended Completion Date. The applicable 
liquidated damages is at least one-tenth (1/10) of a percent of the cost of the 
unperformed portion for every day of delay. NPC shall deduct liquidated 
damages from payments due to the Contractor. Payment of liquidated 
damages shall not affect the Contractor’s liabilities. Once the cumulative 
amount of liquidated damages reaches ten percent (10%) of the amount of this 
Contract, NPC may rescind or terminate this Contract, without prejudice to 
other courses of action and remedies available under the circumstances.

If the Intended Completion Date is extended after liquidated damages have 
been paid. NPC shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment certificate.

10. NPC, Licenses and Permits

NPC shall, if requested by the Contractor, assist him in applying for permits, licenses 
or approvals, which are required for the Works.

11. Contractor’s Risk and Warranty Security

9.2.

11.1,

11.2.

11.3.

The Contractor shall assume full responsibility for the Works from the time 
project construction commenced up to final acceptance by NPC and shall be 
held responsible for any damage or destruction of the Works except those 
occasioned by force majeure. The Contractor shall be fully responsible for the 
safety, protection, security, and convenience of his personnel, third parties, and 
the puW'c at large, as well as the Works, Equipment, installation, and the like 
to be affected by his construction work.

The defects liability period for infrastructure projects shall be one year from 
contract completion up to final acceptance by NPC. During this period, the 
Contractor shall undertake the repair works, at his own expense of any 
damage to the Works on account of the use of materials of inferior quality within 
ninety (90) days from the time the Head of NPC has issued an order to 
undertake repair. In case of failure or refusal to comply with this mandate NPC 
shall undertake such repair works and shall be entitled to full reimbursement of 
expenses incurred therein upon demand.

In case the Contractor fails to comply with the preceding paragraph, NPC shall 
forfeit its performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from participating in any
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11.4.

(c)

public bidding. All payables of the GoP in his favor shall be offset to recover the 
costs.

After final acceptance of the Works by NPC, the Contractor shall be held 
responsible for “Structural Defects," i.e., major faults/flaws/deficiencies in one 
or more key structural elements of the project which may lead to structural 
failure of the completed elements or structure, or “Structural Failures," i.e., 
where one or more key structural elements in an infrastructure facility fails or 
collapses, thereby rendering the facility or part thereof incapable of 
withstanding the design loads, and/or endangering the safety of the users or 
the general public:

(a) Contractor - Where Structural Defects/Failures arise due to faults 
attributable to improper construction, use of inferior quality/substandard 
materials, and any violation of the contract plans and specifications the 
contractor shall be held liable:

(b) Consultants - Where Structural Defects/Failures arise due to faulty 
and/or inadequate design and specifications as well as construction 
supervision, then the consultant who prepared the design or undertook 
construction supervision for the project shall be held liable;

NPC’s Representatives/Project Manager/Conslruction Managers and 
Supervisors - The project owner’s representative(s), project manager 
construction manager, and supervisor{s) shall be held liable in cases 
where the Structural Defects/Failures are due to his/their willful 
intervention in altering the designs and other specifications: negligence 
or omission in not approving or acting on proposed changes to noted 
defects or deficiencies in the design and/or specifications; and the use 
of substandard construction materials in the project;

(d) Third Parties - Third Parties shall be held liable in cases where 
Structural Defects/Fallures are caused by work undertaken by them 
such as leaking pipes, diggings or excavations, underground cables 
and electrical wires, underground tunnel, mining shaft and the like, in 
which case the applicable warranty to such structure should be levied 
to third parties for their construction or restoration works.

(e) Users - In cases where Structural Defects/Failures are due to 
abuse/misuse by the end user of the constructed facility and/or non- 
compliance by a user with the technical design limits and/or intended 
purpose of the same, then the user concerned shall be held liable.

11.5. The warranty against Structural Defects/Failures, except those occasioned on 
force majeure, shall cover the period specified below, reckoned from the date 
of issuance of the Certificate of Final Acceptance by NPC.

In case of permanent structures, such as buildings of types 4 and 5 as classified 
under the National Building Code of the Philippines and other structures made 
of steel, iron, or concrete which comply with relevant structural codes (e.g., 
DPWH Standard Specifications), such as, but not limited to, steel/concrete 
bridges, flyovers, aircraft movement areas, ports, dams, tunnels, filtration and 
treatment plants, sewerage systems, power plants, transmission and
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11.6.

11.7.

11.8.

communication towers, railway system, and other similar permanent structures- 
Fifteen (15) years.

In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as 
classified under the National Building Code of the Philippines, concrete/asphalt 
roads, concrete river control, drainage, Irrigation lined canals, river landing, deep 
wells, rock causeway, pedestrian overpass, and other similar semi-permanent 
structures: Five (5) years.

In case of other structures, such as Bailey and wooden bridges, shallow wells 
spring developments, and other similar structures: Two (2) years.

The Contractor shall be required to put up a warranty security in the form of 
cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, 
in accordance with the following schedule:

Form of Warranty
Amount of Warranty Security 
Not less than the Percentage 
(%) of Total Contract Price

(a) Cash or letter of credit issued by 
Universal or Commercial bank; 
provided, however, that the letter of 
credit shall be confirmed or 
authenticated by a Universal or 
Commercial bank, if issued by a 
foreign bank

Five Percent (5%)

(b) Bank guarantee confirmed by 
Universal or Commercial bank: 
provided, however, that the letter of 
credit shall be confirmed or 
authenticated by a Universal or 
Commercial bank, if issued by a 
foreign bank

Ten Percent (10%)

(c) Surety bond callable upon demand 
issued by GSIS or any surety or 
insurance company duly certified by 
the Insurance Commission

Thirty Percent (30%)

The warranty security shall be stated in Philippine Pesos and shall remain 
effective for one year from the date of issuance of the Certificate of Final 
Acceptance by NPC, and returned only after the lapse of said one year period.

In case of structural defects/failure occurring during the applicable warranty 
period provided in GCC Clause 11.5, NPC shall undertake the necessary 
restoration or reconstruction works and shall be entitled to full reimbursement 
by the parties found to be liable for expenses incurred therein upon demand, 
without prejudice to the filing of appropriate administrative, civil, and/or criminal 
charges against the responsible persons as well as the forfeiture of the 
warranty security posted in favor of NPC.

NATIONAL POWER CORPORATION
ll-GCC-10



CONSTRUCTtON OF ADDITIONAL BREASTING STRUCTURES 
FOR POWER BARGE 120 AT MOGPOG, MARINDUQUE

 LuzP21Z1352Sc

TERMS OF REFERENCE

SECTION M - GENERAL CONDITIONS OF CONTRACT

12. Liability of the Contractor

The Contractors liability under this Contract shall be as provided by the laws of the 
Republic of the Philippines. In case of Joint Venture, all partners to the Joint venture 
shall be Jointly and severally liable to NPC.

13. NPC’s Risk

13.1. From the Start Date until the Certificate of Final Acceptance has been issued 
the following are risks of NPC:

(a) The risk of personal injury, death, or loss of or damage to property 
(excluding the Works, Plant, Materials, and Equipment), which are due to:

(i) any type of use or occupation of the Site authorized by NPC after the 
official acceptance of the works; or

(ii) negligence, breach of statutory duty, or interference with any legal 
right by NPC or by any person employed by or contracted to him 
except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 
extent that it is due to a fault of NPC or in NPC's design, or due to war or 
radioactive contamination directly affecting the country where the Works 
are to be executed.

14. Insurance

14.1.

14.2.

14.3.

The Contractor shall, under his name and at his own expense, obtain and 
maintain, for the duration of this Contract, the following insurance coverage:

(a) Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor;

(c) Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor's direct 
or indirect act or omission causing damage to third persons.

The Contractor shall provide evidence to NPC’s Representative that the 
insurances required under this Contract have been effected and shall, within a 
reasonable time, provide copies of the insurance policies to NPC’s 
Representative. Such evidence and such policies shall be provided to NPC’s 
through NPC’s Representative.

The Contractor shall notify the insurers of changes in the nature, extent, or 
program for the execution of the Works and ensure the adequacy of the 
insurances at all^ times in accordance with the terms of this Contract and shall 
produce to NPC’s Representative the insurance policies in force including the 
receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance 
company approved by NPC’s Representative.
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14.4.

14.5.

14.6.

If the Contractor fails to obtain and keep in force the insurances referred to 
herein or any other insurance which he may be required to obtain under the 
terms of this Contract, NPC may obtain and keep in force any such Insurances 
and pay such premiums as may be necessary for the purpose. From time to 
time, NPC may deduct the amount it shall pay for said premiums including 
twenty five percent (25%) therein from any monies due, or which may become 
due, to the Contractor, without prejudice to NPC exercising its right to impose 
other sanctions against the Contractor pursuant to the provisions of this 
Contract.

In the event the Contractor fails to observe the above safeguards, NPC may, 
at the Coritractor’s expense, take whatever measure is deemed necessary for 
Its protection and that of the Contractor’s personnel and third parties, and/or 
order the interruption of dangerous Works. In addition, NPC may refuse to 
make the payments under GCC Clause 38 until the Contractor complies with 
this Clause.

The Contractor shall immediately replace the insurance policy obtained as 
required in this Contract, without need of NPC’s demand, with a new policy 
groUundty 3 n6W 'nSUrance coniPany acceptable to NPC for any of the following

(a) The issuer of the insurance policy to be replaced has:

(i) become bankrupt;

(ii) been placed under receivership or under a management 
committee:

(iii) been sued for suspension of payment; or

(iv) been suspended by the insurance Commission and its license 
to engage in business or its authority to issue insurance policies 
cancelled: or

(V) Where reasonable grounds exist that the insurer may not be 
able, fully and promptly, to fulfill its obligation under the 
insurance policy.

15. Termination for Default of Contractor

15.1. NPC shall terminate this Contract for default when any of the followina 
conditions attend its implementation:

(i)

(ii)

Due to the Contractor’s fault and while the project is on-going, it has 
incurred negative slippage of fifteen percent (15%) or more in 
accordance with Presidential Decree 1870, regardless of whether or not 
previous warnings and notices have been issued for the Contractor to 
improve his performance;

Due to its own fault and after this Contract time has expired, the 
Contractor incurs delay in the completion of the Work after this Contract 
has expired: or

(iii) The Contractor:
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(i) abandons the contract Works, refuses or fails to comply with a 
valid instruction of NPC or fails to proceed expeditiously and 
without delay despite a written notice by NPC;

(ii) does not actually have on the project Site the minimum essential 
equipment listed on the bid necessary to prosecute the Works 
in accordance with the approved Program of Work and 
equipment deployment schedule as required for the project;

(iii) does not execute the Works in accordance with this Contract or 
persistently or flagrantly neglects to carry out its obligations 
under this Contract;

(iv) neglects or refuses to remove materials or to perform a new 
Work that has been rejected as defective or unsuitable; or

(v) sub-lets any part of this Contract without approval by NPC.

15.2. All materials on the Site. Plant, Works, including Equipment purchased and 
funded under the Contract shall be deemed to be the property of NPC if this 
Contract is rescinded because of the Contractor’s default.

16. Termination for Default of NPC

The Contractor may terminate this Contract with NPC if the works are completely 
stopped for a continuous period of at least sixty (60) calendar days through no fault of 
its own, due to any of the following reasons:

(a) Failure of NPC to deliver, within a reasonable time, supplies, materials, right-
of-way, or other items it is obligated to furnish under the terms of this Contract­
or

(b) The prosecution of the Work is disrupted by the adverse peace and order 
^tuation, as certified by the Armed Forces of the Philippines Provincial 
Commander and approved by the Secretary of National Defense.

17. Termination for Other Causes

17.1.

17.2.

NPC rnay terminate this Contract, in whole or in part, at any time for its 
convenience. The Head of NPC may terminate this Contract for the 
convenience of NPC if he has determined the existence of conditions that make 
Project Implementation economically, financially or technically impractical 
and/or unnecessary, such as, but not limited to. fortuitous event(s) or changes 
in law and National Government policies.

NPC or the Contractor may terminate this Contract if the other party causes a 
fundamental breach of this Contract.

17.3. Fundamental breaches of Contract shall include, but shall not be limited to the 
following:

(a) The Contractor stops work for twenty eight (28) days when no stoppage 
of work is shown on the current Program of Work and the stoppage has 
not been authorized by NPC’s Representative;
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(b)

(c)

(d)

(e)

(f)

(g)

(h)

NPC’s Representative instructs the Contractor to delay the progress of
the Works, and the instruction is not withdrawn within twenty eight (28) 
days; ^ a v /

NPC shall terminate this Contract if the Contractor is declared bankrupt 
or insolvent as determined with finality by a court of competent 
jurisdiction. In this event, termination will be without compensation to 
the Contractor, provided that such termination will not prejudice or affect 
any right of action or remedy which has accrued or will accrue thereafter 
to NPC and/or the Contractor. In the case of the Contractor’s 
insolvency, any Contractor’s Equipment which NPC instructs in the 
notice is to be used until the completion of the Works;

A payment certified by NPC’s Representative is not paid by NPC to the 
Contractor within eighty four (84) days from the date of NPC’s 
Representative's certificate;

NPC’s Representative gives Notice that failure to correct a particular 
Defect is a fundamental breach of Contract and the Contractor fails to 
correct it within a reasonable period of time determined by NPC’s 
Representative;

The Contractor does not maintain a Security, which is required;

The Contractor has delayed the completion of the Works by the number 
Of days for which the maximum amount of liquidated damages can be 
paid, as defined in the GCC Clause 9; and

In case it is determined prima facie by NPC that the Contractor has 
engaged, before or during the implementation of the contract, in 
unlawful deeds and behaviors relative to contract acquisition and 
implementation, such as, but not limited to, the following:

(i)

(ii)

(iii)

and obstructivecorrupt, fraudulent, collusive, coercive, 
practices as defined in ITB Clause 3.1(a);

drawing up or using forged documents;

using adulterated materials, means or methods, or engaging in 
production contrary to rules of science or the trade; and

(iv) any other act analogous to the foregoing.

17.4. The Funding Source or NPC, as appropriate, will seek to impose the maximum 
civil, administrative and/or criminal penalties available under the applicable law 
on individuals and organizations deemed to be involved with corrupt 
fraudulent, or coercive practices.

17.5.

17.6.

When persons from either party to this Contract gives notice of a fundamental 
breach to NPC’s Representative in order to terminate the existing contract for 
a cause other than those listed under GCC Clause 17.3, NPC’s Representative 
shall decide whether the breach is fundamental or not.

If this Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure, and leave the Site as soon as reasonably possible.
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18. Procedures for Termination of Contracts

18.1. The following provisions shall govern the procedures for the termination of this 
Contract:

(a) Upon receipt of a written report of acts or causes which may constitute 
ground(s) for termination as aforementioned, or upon its own initiative, 
NPC shall, within a period of seven (7) calendar days, verify the 
existence of such ground(s) and cause the execution of a Verified 
Report, with all relevant evidence attached;

(b) Upon recommendation by Head of NPC, NPC shall terminate this 
Contract only by a written notice to the Contractor conveying the 
termination of this Contract. The notice shall state;

(i) that this Contract is being terminated for any of the ground(s) 
afore-mentioned, and a statement of the acts that constitute the 
ground(s) constituting the same;

(ii) the extent of termination, whether in whole or in part;

(iii) an instruction to the Contractor to show cause as to why this 
Contract should not be terminated; and

(iv) special instructions of NPC, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified 
Report:

(c) Within a period of seven (7) calendar days from receipt of the Notice of 
Termination, the Contractor shall submit to the Head of NPC a verified 
position paper stating why the contract should not be terminated. If the 
Contractor fails to show cause after the lapse of the seven (7) day 
period, either by inaction or by default, the Head of NPC shall issue an 
order terminating the contract:

(d) NPC may, at anytime before receipt of the Contractor’s verified position 
paper described in item (c) above withdraw the Notice to Terminate if it 
is determined that certain items or works subject of the notice had been 
completed, delivered, or performed before the Contractor’s receipt of 
the notice:

(e) Within a non-extendible period of ten (10) calendar days from receipt of 
the verified position paper, the Head of NPC shall decide whether or not 
to terminate this Contract. It shall serve a written notice to the 
Contractor of its decision and, unless otherwise provided in the said 
notice, this Contract is deemed terminated from receipt of the 
Contractor of the notice of decision. The termination shall only be 
based on the ground(s) stated in the Notice to Terminate; and

(f) The Head of NPC may create a Contract Termination Review 
Committee (CTRC) to assist him in the discharge of this function. All 
decisions recommended by the CTRC shall be subject to the approval 
of the Head of NPC.
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(e) Willful or deliberate abandonment or non-performance of the project or 
contract by the contractor resulting to substantial breach thereof without 
lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by 
the contractor shall also be forfeited.

19. Force Majeure, Release From Performance

19.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” 
may be used interchangeably. In this regard, a fortuitous event or force 
majeure shall be interpreted to mean an event which the Contractor could not 
have foreseen, or which though foreseen, was inevitable. It shall not include 
ordinary unfavorable weather conditions; and any other cause the effects of 
which could have been avoided with the exercise of reasonable diligence bv 
the Contractor.

19.2. If this Contract is discontinued by an outbreak of war or by any other event 
entirely outside the control of either NPC or the Contractor. NPC’s 
Representative shall certify that this Contract has been discontinued. The 
Contractor shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all works carried out before 
receiving it and for any Work carried out afterwards to which a commitment was 
made.

19.3. If the event continues for a period of eighty four (84) days, either party may 
then give notice of termination, which shall take effect twenty eight (28) days 
after the giving of the notice.

19.4.

19.5.

After termination, the Contractor shall be entitled to payment of the unpaid 
balance of the value of the Works executed and of the materials and Plant 
reasonably delivered to the Site, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 27;

(b) the cost of his suspension and demobilization;

(c) any sum to which NPC is entitled.

The net balance due shall be paid or repaid within a reasonable time period 
from the time of the notice of termination.

20. Resolution of Disputes

20.1

20.2.

If any dispute or difference of any kind whatsoever shall arise between the 
parties in connection with the implementation of the contract covered by the 
Act and this IRR, the parties shall make every effort to resolve amicably such 
dispute or difference by mutual consultation.

If the Contractor believes that a decision taken by NPC’s Representative was 
either outside the authority given to NPC’s Representative by this Contract or 
that the decision was wrongly taken, the decision shall be referred to the 
Construction Industry Arbitration Commission (CIAC) - Construction industry 
Authority of the Philippines (CIAP), within fourteen (14) days of the notification 
of NPC’s Representative’s decision.
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20.3. Any and all disputes arising from the implementation of this Contract covered 
by the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines 
according to the provisions of Republic Act No. 876, otherwise known as the “ 
Arbitration Law" and Republic Act 9285, otherwise known as the “Alternative 
Dispute Resolution Act of 2004”: Provided, however. That, disputes that are 
within the competence of the Construction Industry Arbitration Commission to 
resolve shall be referred thereto. The process of arbitration shall be 
incorporated as a provision in this Contract that will be executed pursuant to 
the provisions of the Act and its IRR: Provided, further, That, by mutual 
agreement, the parties may agree in writing to resort to other alternative modes 
of dispute resolution.

21. Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or 
Appropriation to NPC, from which part of the payments to the Contractor are being 
made:

(a) NPC is obligated to notify the Contractor of such suspension within seven (7) 
days of having received the suspension notice.

(b) If the Contractor has not received sums due it for work already done within forty 
five (45) days from the time the Contractor's claim for payment has been 
certified by NPCs Representative, the Contractor may immediately issue a 
suspension of work notice in accordance with GCC Clause 43.2.

22. NPC’s Representative’s Decisions

23.

22.1. Except where otherwise specifically stated, NPC’s Representative will decide 
contractual matters between NPC and the Contractor in the role representina 
NPC. a

22.2. NPCs Representative may delegate any of his duties and responsibilities to 
other people, except to the Arbiter, after notifying the Contractor, and may 
cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by NPC’s Representative

All Drawings prepared by the Contractor for the execution of the Temporary 
Wori<s, are subject to prior approval by NPC’s Representative before its use.

The Contractor shall be responsible for design of Temporary Works.

NPC’s Representative’s approval shall not alter the Contractor’s responsibility 
for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, when required by NPC.

24. Acceleration and Delays Ordered by NPC’s Representative

24.1. When NPC wants the Contractors finish before the Intended Completion Date, 
NPC’s Representative will obtain priced proposals for achieving the necessary 
acceleration from the Contractor. If NPC accepts these proposals, the Intended 
Completion Date will be adjusted accordingly and confirmed by both NPC and 
the Contractor.

23.1.

23.2.

23.3.

23.4.
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24.2. If the Contractors Financial Proposals for an acceleration are accepted by 
NPC, they are incorporated in the Contract Price and treated as a Variation.

25. Extension of the Intended Completion Date

25.1.

25.2.

NPC’s Representative shall extend the Intended Completion Date if a Variation 
IS issued which makes it impossible for the Intended Completion Date to be 
achieved by the Contractor without taking steps to accelerate the remaining 
work, which would cause the Contractor to incur additional costs. No payment 
shall be made for any event which may warrant the extension of the Intended 
Completion Date.

NPC’s Representative shall decide whether and by how much to extend the 
Intended Completion Date within twenty one (21) days of the Contractor asking 
NPC’s Representative for a decision thereto after fully submitting all supporting 
information. If the Contractor has failed to give early warning of a delay or has 
failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date.

26. Right to Vary

26.1. NPC's Representative with the prior approval of NPC may instruct Variations, 
up to a maximum cumulative amount of ten percent (10%) of the original 
contract cost.

26.2. Variations shall be valued as follows:

(a) At a lump sum price agreed between the parties; 

where appropriate, at rates in this Contract;(b)

(c)

(d)

in the absence of appropriate rates, the rates in this Contract shall be 
used as the basis for valuation; or failing which

at appropriate new rates, equal to or lower than current industry rates 
NF^C° be a9reed Up0n by both Parties and approved by the Head of

27. Contractor’s Right to Claim

if the Contractor incurs cost as a result of any of the events under GCC Clause 12, the 
Contractor shall be entitled to the amount of such cost. If as a result of any of the said 
events, it is necessary to change the Works, this shall be dealt with as a Variation.

28. Early Warning

28.1. The Contractor shall warn NPC’s Representative at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the 
quality of the work, increase the Contract Price, or delay the execution of the 
Works. NPC’s Representative may require the Contractor to provide an 
estimate of the expected effect of the future event or circumstance on the 
Contract Price and Completion Date. The estimate shall be provided by the 
Contractor as soon as reasonably possible.
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28.2. The Contractor shall cooperate with NPC’s Representative in making and 
considering proposals for how the effect of such an event or circumstance can 
be avoided or reduced by anyone involved in the work and in carrying out anv 
resulting instruction of NPC’s Representative.

29. Program of Work

29.1.

29.2.

29.3.

29.4.

29.5.

29.6.

Within Ten (10) calendar days from receipt of the Notice of Award/Letter of 
Acceptance, the Contractor shall submit to NPC’s Representative for approval 
a Program of Work showing the general methods, arrangements, order, and 
timing for all the activities in the Works.

An update of the Program of Work shail show the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the 
remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to NPC's Representative for approval an updated 
Program of Work at intervals no longer than Thirty (30) Calendar Days. If the 
^°llt.ra20r does not submit an updated Program of Work within this period 
NPC s Representative may withhold One Percent (1 %) of contract amount from 
the next payment certificate and continue to withhold this amount untii the next 
payment after the date on which the overdue Program of Work has been 
submitted.

NPCs Representative’s approval of the Program of Work shall not alter the 
Contractor’s obligations. The Contractor may revise the Program of Work and 
f., 1° NPC’S Representative again at any time. A revised Program of
Work shall show the effect of any approved Variations.

When the Program of Work is updated, the Contractor shall provide NPC’s 
Representative with an updated cash flow forecast. The cash flow forecast 
shall include different currencies, as defined in the Contract, converted as 
necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced bv the 
Contractor.

30. Management Conferences

30.1. Either NPC’s Representative or the Contractor may require the other to attend 
a Management Conference. The Management Conference shall review the 
plans for remaining work and deal with matters raised in accordance with the 
early warning procedure.

30.2. NPC’s Representative shall record the business of Management Conferences 
and provide copies of the record to those attending the Conference and to NPC.

tresP°nsibility of the parties for actions to be taken shall be decided by 
NPCs Representative either at the Management Conference or after the 
Management Conference and stated in writing to all who attended the 
Conference.

31. Bill of Quantities

31.1. The Bill of Quantities shall contain items of work for the construction, 
installation, testing, and commissioning of work to be done by the Contractor. ’

NATIONAL POWER CORPORATION
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31.2.

31.3.

31.4.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is 
paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item.

If the final quantity of any work done differs from the quantity in the Bill of 
Quantities for the particular item and is not more than twenty five percent (25%) 
of the original quantity, provided the aggregate changes for all items do not 
exceed ten percent (10%) of the Contract price, NPC's Representative shall 
make the necessary adjustments to allow for the changes subject to applicable 
laws, rules, and regulations.

If requested by NPC’s Representative, the Contractor shall provide NPC’s 
Representative with a detailed cost breakdown of any rate in the Bill of 
Quantities.

32. Instructions, Inspections and Audits

32.1.

32.2.

32.3.

32.4.

NPC s personnel shall at all reasonable times during construction of the Work 
be entitled to examine, inspect, measure and test the materials and 
workmanship, and to check the progress of the construction.

If NPC’s Representative instructs the Contractor to carry out a test not specified 
in the Specification to check whether any work has a defect and the test shows 
that it does, the Contractor shall pay for the test and any samples. If there is 
no defect, the test shall be a Compensation Event.

The Contractor shall permit NPC to inspect the Contractor’s accounts and 
records relating to the performance of the Contractor and to have them audited 
by auditors appointed by NPC, if so required by NPC.

During contract implementation, NPC shall conduct Constructors Performance 
Evaluation in accordance with Section 12, Annex E of the Revised 
Implementing Rules and Regulation of R.A. 9184 using the NPC Constructors 
Performance Evaluation System (CPES) Guidelines.

CPES ^ ratings shall be used for the following purposes: a) eligibility 
screening/post-qualification; b) awarding of contracts; c) project monitoring & 
control: d) issuance of Certificate of Completion; and in adopting measures to 
further improve performance of contractors in the prosecution of government 
projects.

Qualified Constructors Performance Evaluators (CPE) shall conduct project 
evaluation as follows:

(a) During Construction - Except for those projects with a duration of 90 
calendar days and below which may be subjected to at least one (1) 
visit, all projects shall be subjected to a minimum of two (2) evaluations 
to be performed by the CPE. The number of evaluations beyond the 
prescribed minimum shall be determined by the CPES-Implementing 
Unit based on the size, nature and complexity of the project and shall 
be subject to approval by the proper authorities within the agency. The 
first evaluation shall be performed when the project is at least thirty 
percent (30%) physically complete or as maybe required by the CPES- 
lU using the S-curve or other appropriate means to determine whether 
there is substantial work completed for evaluation.
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I

37.

I

(b) Upon Completion - only one evaluation shall be performed by the CPE 
right after the Project Implementation Group reports one hundred 
percent (100%) completion of the project.

33. Identifying Defects

NPCs Representative shall check the Contractor's work and notify the Contractor of 
any defects that are found. Such checking shall not affect the Contractor's 
responsibilities. NPC’s Representative may instruct the Contractor to search uncover 
defects and test any work that NPC’s Representative considers below standards and 
defective.

34. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between 
the Start Date and the end of the Defects Liability Periods shall be remedied by the 
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 
acts or omissions.

35. Correction of Defects

35.1. NPC’s Representative shall give notice to the Contractor of any defects before 
the end of the Defects Liability Period, which is One (1) year from project 
completion up to final acceptance by NPC’s Representative.

35.2. Every time notice of a defect is given, the Contractor shall correct the notified 
defect within the length of time specified in NPCs Representative’s notice.

35.3.

35.4.

The Contractor shall correct the defects which he notices himself before the 
end of the Defects Liability Period.

NPC shall certify that all defects have been corrected. If NPC considers that 
correction of a defect is not essential, he can request the Contractor to submit 
a quotation for the corresponding reduction in the Contract Price. If NPC 
accepts the quotation, the corresponding change in the SCC is a Variation.

36. Uncorrected Defects

36.1.

36.2.

NPC shall give the Contractor at least fourteen (14) days notice of his intention 
to use a third party to correct a Defect. If the Contractor does not correct the 
Defect himself within the period, NPC may have the Defect corrected by the 
third party. The cost of the correction will be deducted from the Contract Price.

The use of a third party to correct defects that are uncorrected by the Contractor 
will in no way relieve the Contractor of its liabilities and warranties under the 
Contract.

Advance Payment
37.1. NPC shall, upon a written request of the contractor which shall be submitted as 

a contract document, make an advance payment to the contractor in an amount 
not exceeding fifteen percent (15%) of the total contract price, to be made in 
lump sum.

37.2. The advance payment shall be made only upon the submission to and 
acceptance by NPC of an irrevocable standby letter of credit of equivalent value

NATIONAL POWER CORPORATION
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from a commercial bank, a bank guarantee or a surety bond callable upon 
demand, issued by a surety or insurance company duly licensed by the 
Insurance Commission and confirmed by NPC.

37.3. The advance payment shall be repaid by the Contractor by an amount equal to 
the percentage of the total contract price used for the advance payment.

37.4. The contractor may reduce his standby letter of credit or guarantee instrument 
by the amounts refunded by the Monthly Certificates in the advance payment.

37.5. NPC will provide an Advance Payment on the Contract Price as stipulated in 
the Conditions of Contract, subject to the maximum amount stated in GCC 
Clause 37.1.

38. Progress Payments

38.1. The Contractor may submit a request for payment for Work accomplished. 
Such request for payment shall be verified and certified by NPC’s 
Representative/Project Engineer. Materials and equipment delivered on the 
site but not completely put in place shall not be included for payment.

38.2. NPC shall deduct the following from the certified gross amounts to be paid to 
the contractor as progress payment:

(a) Cumulative value of the work previously certified and paid for.

(b) Portion of the advance payment to be recouped for the month.

(c) Retention money in accordance with the condition of contract.

(d) Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

38.3. Payments shall be adjusted by deducting therefrom the amounts for advance 
fayM^nd retention- NPC shall pay the Contractor the amounts certified 
byJrPC:S RePresenta{ive within twenty eight (28) days from the date each 
certificate was issued. No payment of interest for delayed payments and 
adjustments shall be made by NPC.

38.4. The first progress payment may be paid by NPC to the Contractor provided that
ul f.lSi.,twenty Percent (20%) of the work has been accomplished as certified 
by NPCs Representative.

38.5. Items of the Works for which a price of "0" (zero) has been entered will not be
paid for by NPC and shall be deemed covered by other rates and prices in the 
Contract.

39. Payment Certificates

39.1. The Contractor shall submit to NPC’s Representative monthly statements of 
the estimated value of the work executed less the cumulative amount certified 
previously.

39.2. NPC’s Representative shall check the Contractor’s monthly statement and 
certify the amount to be paid to the Contractor.

NATIONAL POWER CORPORATION
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39.3. The value of Work executed shall:

(a) be determined by NPC’s Representative;

(b) comprise the value of the quantities of the items in the Bill of Quantities 
completed: and

(c) include the valuations of approved variations.

39.4. NPC's Representative may exclude any item certified in a previous certificate 
or reduce the proportion of any item previously certified in any certificate in the 
light of later information.

40. Retention

40.1.

40.2.

40.3.

40.4.

I

NPC shall retain from each payment due to the Contractor an amount equal to 
a percentage thereof using the rate as specified in GCC Sub-Clause 40.2.

Progress payments are subject to retention often percent (10%), referred to as 
the retention money. Such retention shall be based on the total amount due 
to the Contractor prior to any deduction and shall be retained from every 
progress payment until fifty percent (50%) of the value of Works, as determined 
by NPC, are completed. If, after fifty percent (50%) completion, the Work is 
satisfactorily done and on schedule, no additional retention shall be made; 
otherwise, the ten percent (10%) retention shall again be imposed using the 
rate specified therefor.

The total "retention money” shall be due for release upon final acceptance of 
the Works. The Contractor may, however, request the substitution of the 
retention money for each progress billing with irrevocable standby letters of 
credit from a commercial bank, bank guarantees or surety bonds callable on 
demand, of amounts equivalent to the retention money substituted for and 
acceptable to NPC, provided that the project is on schedule and is satisfactorily 
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said 
irrevocable standby letters of credit, bank guarantees and/or surety bonds to 
be posted in favor of the Government shall be valid for a duration to be 
determined by the concerned implementing office/agency or NPC and will 
answer for the purpose for which the ten (10%) percent retention is intended. 
i.e., to cover uncorrected discovered defects and third party liabilities.

On completion of the whole Works, the Contractor may substitute retention 
money with an “on demand” Bank guarantee in a form acceptable to NPC.

41. Variation Orders

41.1, Variation Orders may be issued by NPC to cover any increase/decrease in 
quantities, including the introduction of new work items that are not included in 
the original contract or reclassification of work items that are either due to 
change of plans, design or alignment to suit actual field conditions resulting in 
disparity between the preconstruction plans used for purposes of bidding and 
the “as staked plans” or construction drawings prepared after a joint survey by 
the Contractor and NPC after award of the contract, provided that the 
cumulative amount of the Variation Order does not exceed ten percent (10%) 
of the original project cost. The addition/deletion of Works should be within the 
general scope of the project as bid and awarded. The scope of works shall not
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I 41.2.

41.3.

I
41.4.

41.5.

I

I

be reduced so as to accommodate a positive Variation Order. A Variation Order 
may either be in the form of a Change Order or Extra Work Order.

A Change Order may be issued by NPC to cover any increase/decrease in 
quantities of original Work items in the contract.

An Extra Work Order may be issued by NPC to cover the introduction of new 
work necessary for the completion, improvement or protection of the project 
which were not included as items of Work in the original contract, such as, 
where there are subsurface or latent physical conditions at the site differing 
materially from those indicated in the contract, or where there are duly unknown 
physical conditions at the site of an unusual nature differing materially from 
those ordinarily encountered and generally recognized as inherent in the Work 
or character provided for in the contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of 
another contract to be bid out if the works are separable from the original 
contract. In exceptional cases where it is urgently necessary to complete the 
original scope of work, the Head of NPC may authorize a positive Variation 
Order go beyond ten percent (10%) but not more than twenty percent (20%) of 
the original contract price, subject to the guidelines to be determined by the 
GPPB: Provided, however, That appropriate sanctions shall be imposed on the 
designer, consultant or official responsible for the original detailed engineering 
design which failed to consider the Variation Order beyond ten percent (10%).

in claiming for any Variation Order, the Contractor shall, within seven (7) 
calendar days after such work has been commenced or after the circumstances 
leading to such condition(s) leading to the extra cost, and within twenty-eight 
(28) calendar days deliver a written communication giving full and detailed 
particulars of any extra cost in order that it may be investigated at that time. 
Failure to provide either of such notices in the time stipulated shall constitute a 
waiver by the contractor for any claim. The preparation and submission of 
Variation Orders are as follows:

(a) If NPC’s representative/Project Engineer believes that a Change Order 
or Extra Work Order should be issued, he shall prepare the proposed 
Order accompanied with the notices submitted by the Contractor, the 
plans therefore, his computations as to the quantities of the additionai 
works involved per item indicating the specific stations where such 
works are needed, the date of his inspections and investigations 
thereon, and the log book thereof, and a detailed estimate of the unit 
cost of such items of work, together with his justifications for the need 
of such Change Order or Extra Work Order, and shall submit the same 
to the Head of NPC for approval.

(b) The Head of NPC or his duly authorized representative, upon receipt of 
the proposed Change Order or Extra Work Order shall immediately 
instruct the appropriate technical staff or office of NPC to conduct an 
on-the-spot investigation to verify the need for the Work to be 
prosecuted and to review the proposed plan, and prices of the work 
involved.

(c) The technical staff or appropriate office of NPC shall submit a report of 
their findings and recommendations, together with the supporting
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(d)

(e)

documents, to the Head of NPC or his duly authorized representative 
for consideration.

The Head of NPC or his duly authorized representative, acting upon the 
recommendation of the technical staff or appropriate office, shall 
approve the Change Order or Extra Work Order after being satisfied 
that the same is justified, necessary, and in order.

The timeframe for the processing of Variation Orders from the 
preparation up to the approval by NPC concerned shall not exceed thirtv 
(30) calendar days.

42. Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract 
amount, NPC may create an inspectorate team to make preliminary inspection and 
submit a punch-list to the Contractor in preparation for the final turnover of the project 
Said punch-list will contain, among others, the remaining Works, Work deficiencies for 
necessary corrections, and the specific duration/time to fully complete the project 
considering the approved remaining contract time. This, however, shall not preclude 
the claim of NPC for liquidated damages.

43. Suspension of Work

I

43.1.

43.2.

NPC shall have the authority to suspend the work wholly or partly by written 
order for such period as may be deemed necessary, due to force majeure or 
any fortuitous events or for failure on the part of the Contractor to correct bad 
conditions which are unsafe for workers or for the general public, to carry out 
valid orders given by NPC or to perform any provisions of the contract, or due 
to adjustment of plans to suit field conditions as found necessary during 
construction. The Contractor shall immediately comply with such order to 
suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to 
suspend work operation on any or all projects/activities along the critical path 
of activities after fifteen (15) calendar days from date of receipt of written notice 
from the Contractor to the district engineer/regional director/consultant or 
equivalent official, as the case may be, due to the following:

(a)

(b)

(c)

(d)

There exist right-of-way problems which prohibit the Contractor from 
performing work in accordance with the approved construction 
schedule.

Requisite construction plans which must be owner-furnished are not 
issued to the contractor precluding any work called for by such plans.

Peace and order conditions make it extremely dangerous, if not 
possible, to work. However, this condition must be certified in writing by 
the Philippine National Police (PNP) station which has responsibility 
over the affected area and confirmed by the Department of Interior and 
Local Government (DILG) Regional Director.

There is failure on the part of NPC to deliver government-furnished 
materials and equipment as stipulated in the contract.
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43.3.

(e) Delay in the payment of Contractor’s claim for progress billing beyond 
forty-five (45) calendar days from the time the Contractor’s claim has 
been certified to by NPC’s authorized representative that the 
documents are complete unless there are justifiable reasons thereof 
which shall be communicated in writing to the Contractor.

In case of total suspension, or suspension of activities aiong the critical path, 
which is not due to any fault of the Contractor, the elapsed time between the 
effectivity of the order suspending operation and the order to resume work shall 
be allowed the Contractor by adjusting the contract time accordingly.

44. Payment on Termination

44.1. If the Contract is terminated because of a fundamental breach of Contract by 
the Contractor, NPC’s Representative shall issue a certificate for the value of 
the work done and Materials ordered less advance payments received up to 
the date of the issue of the certificate and less the percentage to apply to the 
value of the work not completed, as indicated in the SCC. Additional Liquidated 
Damages shall not apply. If the total amount due to NPC exceeds any payment 
due to the Contractor, the difference shall be a debt payable to NPC.

44.2. If the Contract is terminated for NPC’s convenience or because of a 
fundamental breach of Contract by NPC, NPC's Representative shall issue a 
certificate for the value of the work done. Materials ordered, the reasonable 
cost of removal of Equipment, repatriation of the Contractor’s personnel 
employed solely on the Works, and the Contractor’s costs of protecting and 
securing the Works, and less advance payments received up to the date of the 
certificate.

44.3. The net balance due shall be paid or repaid within twenty eight (28) days from 
the notice of termination.

44.4. If the Contractor has terminated the Contract under GCC Clauses 16 or 17, 
NPC shall promptly return the Perfonnance Security to the Contractor.

45. Extension of Contract Time

45.1. Should the amount of additional work of any kind or other special 
circumstances of any kind whatsoever occur such as to fairly entitle the 
contractor to an extension of contract time. NPC shall determine the amount of 
such extension: provided that NPC is not bound to take into account any claim 
for an extension of time unless the Contractor has, prior to the expiration of the 
contract time and within thirty (30) calendar days after such work has been 
commenced or after the circumstances leading to such claim have arisen, 
delivered to NPC notices in order that it could have investigated them at that 
time. Failure to provide such notice shall constitute a waiver by the Contractor 
of any claim. Upon receipt of full and detailed particulars, NPC shall examine 
the facts and extent of the delay and shall extend the contract time completing 
the contract work when, in NPC’s opinion, the findings of facts justify an 
extension.

45.2. No extension of contract time shall be granted the Contractor due to (a) 
ordinary unfavorable weather conditions and (b) inexcusable failure or
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45.3.

45.4.

45.5.

negligence of Contractor to provide the required equipment, supplies or 
materials.

Extension of contract time may be granted only when the affected activities fall 
within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to 
support the request for extension was already considered in the determination 
of the original contract time during the conduct of detailed engineering and in 
the preparation of the contract documents as agreed upon by the parties before 
contract perfection.

Extension of contract time shall be granted for rainy/unworkable days 
considered unfavorable for the prosecution of the works at the site, based on 
the actual conditions obtained at the site, in excess of the number of 
rainy/unworkable days pre-determined by NPC in relation to the original 
contract time during the conduct of detailed engineering and in the preparation 
of the contract documents as agreed upon by the parties before contract 
perfection, and/or for equivalent period of delay due to major calamities such 
as exceptionally destructive typhoons, floods and earthquakes, and epidemics, 
and for causes such as non-delivery on time of materials, working drawings, or 
written information to be furnished by NPC, non-acquisition of permit to enter 
private properties or non-execution of deed of sale or donation within the right- 
of-way resulting in complete paralyzation of construction activities, and other 
merrtorious causes as determined by NPC’s Representative and approved by 
the Head of NPC. Shortage of construction materials, general labor strikes, and 
peace and order problems that disrupt construction operations through no’fault 
of the Contractor may be considered as additional grounds for extension of 
contract time provided they are publicly felt and certified by appropriate 
government agencies such as DTI, DOLE. DILG, and DND, among others The 
written consent of bondsmen must be attached to any request of the Contractor 
for extension of contract time and submitted to NPC for consideration and the 
validity of the Performance Security shall be correspondingly extended.

46. Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the 
GPPB, no price escalation shall be allowed. Nevertheless, in cases where the cost of 
the awarded contract is affected by any applicable new laws, ordinances, regulations 
or other acts of the GoP. promulgated after the date of bid opening, a contract price 
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain

47. Completion

T!1iC°?!ra.Ct0r shaN request NPC s Representative to issue a certificate of Completion 
of the Works, and NPC’s Representative will do so upon deciding that the work is 
completed.

48. Taking Over

NPC shall take over the Site and the Works within seven (7) days from the date NPC’s 
Representative issues a certificate of Completion.
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49.

49.1.

49.2.

If as built Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them within Thirty (30) Calendar Days after 
completion of contract,

If the Contractor does not supply the Drawings and/or manuals by the dates 
stated, or they do not receive NPC’s Representative’s approval NPC’s 
Representative shall withhold the Five Percent (5%) of contract amount from 
payments due to the Contractor.
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PROJECT HIGHLIGHTS

PH-1.0 GENERAL

The proposed breasting dolphins are essential to replace the damaged 
breasting dolphin during the recent stonn surge in the area. Power Barge 
120 was moored at Baianancan Pier to augment the power supply needed 
in the province of Marinduque.

PH-2.0 PROJECT LOCATION

The project is located near the existing Balanacan Pier at Mogpog, 
Marinduque.

PH-3.0 SCOPE OF WORK

The works and services to be performed by the Contractor for this 
undertaking shall essentially consist of, but not limited to the following:

a. Mobilization/establishment of Contractor’s complete construction camp 
and other facilities;

b. Furnishing, delivery, driving, splicing and cutting of pre-stressed 
concrete piles for the additional breasting structures/dolphins;

c. Concreting of concrete pile caps;
d. Furnishing and installation of used rubber tire fenders;
e. Demobilization including clearing of site/demolition of Contractor’s 

camp facilities.

PH-4.0 CONTRACT PERIOD

The contractor shall complete the works within Forty Five (45) calendar 
days. The total contract duration is inclusive of five (5) unworkable days 
considered unfavorable for the execution of work at site. The contract 
period shall be reckoned from the date of contract effectivity as specified in 
the Notice to Proceed.

PH-5.0 CONTRACTOR’S CLASSIFICATION

The Contractor must have a valid Philippine Contractors Accreditation 
Board (PCAB) license of at least Category D - General Engineering and 
registration classification of at least Small B - Port, Harbor or Offshore 
Engineering.

The Contractor must have undertaken similar contracts and/or projects 
involving construction/rehabilitation of mooring facilities, piers, port 
terminal or loading/unloading jetty.
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PH-6.0 MINIMUM REQUIRED KEY PERSONNEL

1. One (1) Project Engineer - Registered Civil Engineer who had 
supervised at least a project similar in nature as to the type and cost of 
the proposed project within the last ten (10) years. Must have at least 5 
years professional experience as Civil Engineer on similar project.

2. One (1) Materials Engineer I - Registered Civil Engineer with valid 
accreditation from the Department of Public Works and Highways 
(DPWH) as Materials Engineer I.

3. One (1) Safety Officer 2 - Construction Safety Officer who has 
completed at least forty (40) hours of Construction Safety and Health 
Training (COSH) or Safety Training Organizations (STOs) accredited 
by the Department of Labor and Employment (DOLE).

Valid Professional Regulations Commission (PRC) license for professional 
personnel. Construction Safety and Health Training Certificate from 
OSCH/STOs accredited by DOLE for the Safety and Health Officer, 
certificate of accreditation including ID card issued by DPWH for Materials 
Engineer, shall be submitted and included as an attachment in the 
Standard Form NPCSF-INFR-09: List of Key Personnel Proposed to be 
Assigned to the Contract.

The above key personnel must either be employed by the Bidder or 
contracted by the Bidder to be employed for the contract to be bid.

PH-7.0 MINIMUM REQUIRED CONSTRUCTION EQUIPMENT
(Owned or Leased):

a. Pile Driving Equipment (Barge Mounted) 
complete with 4.5 ton ram weight, 25 ton drop 
hammer and 40-50ton capacity crane

b. Deck Barge (800 to 10OODWT)
c. Welding Machine (500 Amp).
d. Concrete Mixer (2-bagger)
e. Bar Cutter (32mmO capable)
f. Portable Generator
g. Oxy-acetylene Cutting Outfit
h. Concrete Vibrator
i. Cargo Truck
J. Service Vehicle

1 unit 
1 unit 
1 unit 
1 unit 
1 unit 
1 unit 
1 unit 
1 unit 
1 unit 
1 unit
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GENERAL CONSTRUCTION FACILITIESCW-1.0

CW -1.1.

CW -1.2.

I

CW -1.3.

I CW -1.4.

CW -1.5.

Scope

This section covers the construction and/or maintenance of access roads, 
drainage systems and other appurtenant structures, moving-in of the 
Contractor’s construction equipment, setting up of the Contractor’s camp and 
the disposition of the Contractor’s various facilities at the end of the Contract.

Moving-In

The Contractor shail bring to the site all his necessary construction equipment 
and plant and install all stationary construction equipment and plant at 
location and in the manner approved by the NPC. The Contractor shall submit 
sufficient detailed plans showing the proposed location of such stationary 
equipment and plant and other pertinent data. No installation of such 
stationary equipment shall be undertaken unless the corresponding plans 
have been approved by the NPC.

Contractor’s Camp Facilities

The Contractor shall provide and grade his camp site, construct his camp, 
employee housing, warehouse, machine and repair shops, fuel storage tanks 
and provide such related facilities and sanitary conveniences that the 
Contractor deems necessary for maintaining health, peace and order in the 
camp and work areas. The areas that may be used by the Contractor within 
the plant site shall be designated by the NPC.

The Contractor shall provide, maintain and operate, under competent 
direction, such camps and facilities as are necessary for the housing, feeding 
and accommodation of his employees.

Water Supply

The Contractor shall, at his own expense, be responsible for the supply, 
installation, operation and maintenance of a safe and adequate supply of 
drinking and domestic water. Whenever there is a possibility of contamination 
of the water supply for drinking and domestic purposes, chlorination or some 
other approved methods of sterilization shall be carried out. The installation 
and maintenance of these services shall be subject to the approval of the 
NPC.

Sewerage Disposal and Sanitation

The Contractor shall, at his own expense, be responsible for the installation 
operation and maintenance of an adequate sewerage disposal and sanitation 
system and shall provide adequate toilet and wash-up facilities for his 
employees at his camp and in the areas where work Is being carried out. The 
Contractor shall execute the work with due regard to adequate sanitary 
provisions and applicable codes and shall take all necessary steps to prevent 
the pollution of water in any spring, river, or other sources of water supply. All
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toilets or wash-up facilities shall be subject to the prior and continuing 
approval of the NPC.

CW‘1.6. Fire Protection

The Contractor shall observe all necessary precautions against fire, shall 
provide and maintain at his own expense, portable fire-fighting equipment he 
may deem necessary, and shall comply with all applicable laws of the 
Philippines relating thereto.

In the event of an uncontrollable fire occurring in the area of the Contractor’s 
operation, the Contractor shall have to extinguish the fire immediately at his 
own expense, to the full extent of the manpower and equipment employed 
under the contract at the time of the fire.

CW -1.7.

The Contractor shall indemnify NPC against all liabilities, claims, damages 
and/or lawsuits arising thereto.

Construction Power

The Contractor shall be responsible for providing his own electric power 
supply required for construction and erection/installation. If power is available 
from NPC and should the Contractor elect to utilize the NPC’s power supply, 
he shall make an arrangement with NPC concerned group as to the billing 
rates and other requirements needed for direct connection to NPC.

CW *1.8. Camp Security

The Contractor shall provide his own security force to the extent that he 
deems necessary for maintaining peace and order in the camp and work 
areas and to safeguard materials and equipment. Nothing under the 
provisions of this paragraph shall relieve the Contractor from full responsibility 
for the maintenance of peace and order and protection of life and property in 
all areas where he operates.

CW -1.9. Construction Material Storage

The Contractor is required to put up warehouse(s) with capacities sufficient to 
store construction materials required in the work. The warehouse(s) shall be 
specifically for this contract, notwithstanding his other facilities in the site that 
may serve the purpose.

CW -1.10. Removal of Camp and Construction Facilities

After the completion of the work covered by the contract and prior to 
acceptance of the completed work, the entire camp facilities of the Contractor, 
including its water supply system, electric distribution system, quarters, 
warehouses, shops, dining halls, commissaries, temporary shed and other 
facilities therein shall be removed by the Contractor. The site shall be cleared 
and cleaned as directed by the NPC.
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CW -1.11. Measurement and Payment

No separate measurement and payment will be made for the Contractor’s 
Construction Facilities. The entire cost thereof shall be included in the various 
pay items in the Bill of Quantities.
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CW ■ 2.0 FALSEWORK AND FORMWORK

I

CW -2.1. Scope

This work covers the supply, construction, erection and removal of falsework 
and formwork. Falsework shall provide the necessary rigidity, support the 
loads imposed and produce finished structure alignment, dimensions and 
grades indicated on the Drawings or as directed by NPC. Formwork shall be 
of sufficient strength with all necessary bracing, fasteners, etc. and in 
conformity with the specified requirements of applicable building code 
requirements for concrete framework, and National Structural Code of the 
Philippines.

CW -2.2. Material Requirement

Timber, lumber, steel pipes and plywood to be used for falsework and 
formwork shall be sound and shall comply with the requirements of these 
specifications. Use forms where a smooth form finish is required. Lumber 
shall be square-edged or tongue-and-groove boards, free or raised grain, 
knotholes and the other surfaces defects. Steel when used shall conform to 
the requirements of the ASTM A36. Steel form surfaces shall not contain 
irregularities, dents, or sags.

Forms shall be wood, plywood, or steel. Wood forms for surfaces exposed to 
view in the finished structure and requiring a smooth form finish, shall be 
plywood. For unexposed surfaces, undressed square-edge lumber may be 
used. Forms for surfaces requiring special finishes shall be plywood, or shall 
be lined with plywood, a non-absorptive, hard-pressed fiberboard, absorptive- 
type lining or other suitable material. Plywood, other than for lining, shall be 
concrete-form plywood free of raised grain, torn surfaces, worn edges, 
patches, or other surface defects, which would impair the texture of the 
concrete surface. Surfaces of steel forms shall be free from irregularities, 
dents, and sags.

CW -2.3. Construction Requirements

CW-3.3.1 Falsework and Formwork Construction

The materials used in the falsework shall be of the quantity and quality 
necessary to withstand the stresses imposed. The workmanship used in the 
falsework shall be of such quality that the falsework will support the loads 
imposed on it without excessive settlement.

Suitable jacks or wedges shall be used in connection with the falsework to set 
the forms to their required grade and to take up any excessive settlement in 
the falsework either before or during the placement of the concrete.

Should unanticipated events occur, including settlements that deviate more 
than ±20 mm, which in the opinion of the Contractor would prevent obtaining 
a structure conforming to the requirements of the specification, the placement 
of the concrete shall be discontinued until corrective measures satisfactory to 
the NPC are provided. In the event satisfactory measures are not provided 
prior to initial set of the concrete in the affected area, the placing of concrete 
shall be discontinued at a location determined by NPC. All unacceptable 
concrete shall be removed.
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Should unanticipated events occur, including settlements that deviate more 
than ±20 mm, which in the opinion of the Contractor would cause non­
conformity to the requirements of the specification, the placement of the 
concrete shall be discontinued until corrective measures satisfactory to the 
NPC are provided. In the event that corrective measures are not undertaken 
prior to initial set of the concrete in the affected area, the placing of concrete 
shall be discontinued at a location determined by NPC and all concrete 
already poured and placed shall be removed at the expense of the contractor.

Forms shall be mortar and watertight, true to the dimensions, lines and 
grades of the structure and with the sufficient strength, rigidity, shape and 
surface smoothness as to leave the finished works true to the dimensions 
shown on the drawings or required by NPC and with the surface finish as 
specified.

The inside surfaces of forms shall be cleaned of all dirt, mortar and foreign 
material. Forms, which will subsequently be removed, shall be thoroughly 
coated with a release agent or coating prior to its use. The release agent shall 
be commercial quality form oil or other approved coating which will permit the 
ready release of the forms and will not discolor the concrete.

Formwork for concrete placed underwater shall be watertight.

Forms shall be constructed so that the form surface of the concrete does not 
undulate excessively in any direction. Undulations exceeding either 2 mm or 
1/270 of the center distance between studs, joints, form stiffeners’, form 
fasteners, or wales will be considered to be excessive. Should any form of the 
forming system, even though previously approved for the use, produce a 
concrete surface with excessive undulations, its use shall be discontinued 
until modifications, satisfactory to NPC’s Representative, have been made. 
Portions of concrete structures with surface undulations in excess of the limits 
herein stated may be rejected by the NPC.

Form fasteners consisting of forms bolts, clamps or other devices shall be 
used as necessary to prevent spreading of the forms during concrete 
placement. The use of ties consisting of twisted wire loops to hold the forms in 
position will not be permitted.

All formworks shall be provided with adequate clean-out openings to permit 
inspection and easy cleaning after ail reinforcement has been placed. Where 
fomis for continuous surfaces are placed in successive units, the forms shall 
be fitted over the completed surface to obtain accurate alignment of the 
surface and to prevent leakage of mortar. Panel forms shall be constructed so 
that they can be removed without damaging the concrete. All exposed joints, 
edges, and external corners shall be chamfered a minimum of 20 mm unless 
specified otherwise herein. Forms for heavy girders and similar members 
shall be constructed with a proper camber.

• Coating: Before placing the concrete, the contact surface of forms shall be 
coated with a non-staining mineral oil or suitable non-staining form coating 
compound or shall be given two coats of nitrocellulose lacquer, except as 
specified otherwise. Mineral oil shall not be used on forms for surfaces, which 
are to be painted. For surfaces not exposed to view in the finished structure, 
sheathing may be wetted thoroughly with clean water. All excess coating shall 
be removed by wiping with cloths. Reused forms shall have the contact 
surfaces cleaned thoroughly. Those that have previous coatings shall be
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given an additional application of the same coating. Plaster waste molds shall 
be applied with two coats of the thin shellac or lacquer and coated with soft or 
thinned non-staining grease.

• Tolerance and Variations: The Contractor shall set and maintain concrete 
forms to ensure that, after removal of the forms and prior to patching and 
finishing, no portion of the concrete work will exceed any of the tolerances 
specified. Variations in floor levels shall be measured before removal of 
supporting shores. The Contractor shall be responsible for ensuring that 
tolerances specified shall not be exceeded. Except as otherwise specified 
herein, tolerances shall conform to ACI 347.

CW-3.3.2 Removal of Falsework and Formwork

Unless otherwise shown on the drawings or permitted by NPC. falsework 
supporting any span of structures shall not be released before fourteen (14) 
days after the last concrete has been placed on the span and adjacent 
adjoining span where falsework is to release.

Falsework supporting deck overhangs and deck slabs between girders shall 
not be released until seven (7) days after the deck concrete has been placed.

In addition to the above requirements, no falsework shall be released until the 
supported concrete has attained a compressive strength of at least eighty 
(80%) percent of the required 28-day strength.

Falsework and formwork shall not be removed without the permission of NPC, 
and such permission shall not relieve the Contractor of the responsibility for 
the safety of the work. Blocks and bracing shall be removed at the time the 
forms are removed and in no case shall any portion of the wood forms be left 
in the concrete.

Falsework removal for continuous structures shall be as directed by NPC or 
shall be temporarily supported such that the structure is gradually subjected 
to its working stresses. False work shall not be released in any span until the 
strength specified herein.

When concrete strength tests are used for removal of forms and supports, 
such removal shall be used as a minimum:

Min. Time Min.% Strength
Centering under girders 
and beams

14 days 80%

Sides of beams and aii
vertical surfaces

1 day 70%

Floor Slabs 14 davs 80%

All debris and refuse resulting from work shall be removed and the site left in 
a neat and presentable condition.

CW -2.4. Measurement and Payment

No separate measurement for payment will be made for this item. The entire 
cost thereof shall be included in the various pay items in the Bill of Quantities.
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CW - 3.0 CONCRETE

CW -3.1. Scope

In accordance with the specifications contained in this section, the Contractor 
shall furnish all materials, labor, equipment and tools and perform all 
concreting works in accordance with the drawings, or as otherwise directed.

CW -3.2. Class of Concrete

Class of concrete or strength shall be as indicated on the drawings. Unless 
specified, the compressive strength of concrete shall conform to the 
requirement indicated on the provision of NSCP for Concrete and/or shall not 
be less than 20.7 MPa.

CW -3.3. Materials

CW-3.3.1 Cement

Cement for concrete works shall be furnished by the Contractor and shall 
conform to the requirements of the latest edition of the Standard 
Specifications for Portland Cement (ASTMC150).

Unless othenwise specified, cement shall be ordinary Portland cement. Type I 
for general construction which concrete is not in contact with soils or ground 
water and Type II for concrete in contact with soil or ground water.

Changing of brand or type of cement within the same structure will not be 
permitted unless with prior permission and approval obtained from the NPC.

CW-3.3.2 Water

Water for use in concrete shall be subject to the approval of the NPC. It shall 
not be salty and shall be reasonably clear and free from oil, acid, injurious 
alkali or vegetable matter.

CW-3.3.3 Fine Aggregates

Fine aggregates shall conform to the requirements of the latest edition of 
ASTM C33 and shall consist of hard, tough, durable and uncoated particles. 
Fine aggregates shall generally be rounded or cubical and reasonably free 
from flat or elongated particles. A thin, flat and elongated particle is defined 
as a particle having a maximum dimension greater than 5 times its maximum 
dimension.

Fine aggregate shall be well graded from coarse to fine, and gradation shall 
conform to the following requirements:

Sieve Designation U. S. 
(Standard Square Mesh)

9.5 mm (3/8n)
4.76 mm (No. 4) 
1.19 mm (No. 16) 
0.297 mm (No. 50) 
0.149 mm (No. 100)

Percentage by 
Weight Passing

100
95-100
50-85
10-30
2-10
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CW3.3.4 Coarse Aggregates

Coarse aggregates shall conform to the requirements of the latest edition of 
ASTM C33 and shall consist of hard, tough, durable and clean, uncoated 
particles. All foreign materials and dust shall be removed by processing. 
Coarse aggregates shall generally be rounded and reasonably free from thin, 
flat and elongated particles (as defined in CW-5.3.4 above) in all sizes.

Coarse aggregates shall be well graded from coarse to fine and gradation 
shall conform to the following requirements:

Size Group
Cumulative Percentage by Weight Passing

Sieve Designation 19.1 mm 38.1 mm 76.2 mm
U.S. Std. Sauare Mesh (3/4”) max. (1-1/2") max. (3”) max.

88.9 mm (3-1/2") 100
76.2 mm (3”) - - 90-100
50.8 mm (2”) - 100 20-55

38.1 mm (1-1/2”) - 90-100 0-15
25.4 mm (1”) 100 20-55 0-5

19.1 mm (3/4”) 90-100 0-15 -
9.5 mm (3/8”) 20-55 0-5 -

4.76 mm (No. 4) 0-15 - -
2.38 mm (No. 8) 0-5 - -

General Use Minimum General Aaareaate Diameter

Massive Concrete 76.2 mm (3")
Heavy walls and slabs 
(0.75 m thick or more) 76.2 mm (3")
Walls, slabs, beams 
(0.30 m to 0.75 m thick) 38.1 mm (11/2”)
Thin walls, slabs, beam
(Less than 0.30 m thickness) 19.1 mm (3/4”)

CW -3.4. Storage of Materials

CW-3.4.1 Cement

Cement shall be stored in a dry, weather-tight, and properly ventilated 
structure with adequate provisions for the prevention of absorption of 
moisture. All storage facilities shall be subject to the approval of the NPC and 
all cement shall be stored in such a manner and arrangement as to permit 
easy access for inspection and identification. Attention is directed to the 
requirement that delivery of cement to the site of work shall be so scheduled 
that no cement shall remain in storage longer than thirty (30) days after issue 
by the manufacturer. To preclude the undue aging of stored cement, the 
Contractor will not be permitted to use cement newly delivered to the job site 
whenever previously delivered cement is still available for use. Sacked 
cement shall not be stacked higher than fourteen sacks at any time during its 
storage.
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CW-3.4.2 Aggregates

Fine and coarse aggregates shall be handled and stored separately in such a 
manner as to prevent the inclusion of foreign materials, segregation, or loss of 
fines.

CW -3.5. Concreting

CW-3.5.1 General

The written approval of the NPC shall be secured prior to any concreting 
work. All concrete shall be poured on the dry and cleaned surfaces.

CW-3.5.2 Placing Reinforcement Embedded Items

Before concrete placement/pouring, embedded reinforcing steel and other 
embedded items shall be in place in accordance with the construction 
drawings or as directed by the NPC. Placing of reinforcing steel shall be in 
accordance with the specifications specified under Reinforcing Bar.

CW-3.5.3 Mixing Concrete

Mixing of concrete shall conform to the requirements of ACl Code for 
Concrete Construction.

CW-3.5.4 Placing Concrete

Concrete shall be conveyed from mixers to the forms or to the place of 
deposit as rapidly as possible and by methods that will prevent segregation or 
loss of ingredients. There shall be no vertical drop greater than 1.5 meters 
except where suitable equipment like metal pipe or tremie is used. The pipe 
or tremie shall be kept full of concrete and its end shall be kept buried in the 
newly placed concrete. Chutes through which concrete is delivered to the 
structure in a thin, continuously exposed flow will not be permitted except for 
very limited or isolated sections of the work.

Earth surfaces, upon which concrete shall be placed, shall be cleaned, dry 
and thoroughly compacted before placing the concrete.

Rock surface, upon which concrete shall be placed, shall be thoroughly 
cleaned of loose or semi-detached or unsound rock particles. Before placing 
concrete, all surfaces shall be wetted thoroughly to keep them in a completely 
moist condition, after which leveling mortar of the same cement ratio as the 
concrete mix complete contact between concrete and the leveled surface.

CW-3.5.5 Finishing Concrete

After the concrete has been deposited, distributed and vibrated, the concrete 
shall be struck off and screened by mechanical means approved by the NPC. 
The finishing machine shall be of the screening and troweling type designed 
and operated both to strike off and to consolidate. Hand finishing may be 
employed when suitable finishing machines are not available. Finishing of 
concrete shall be done, as directed, to the satisfaction of the NPC.
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All finished surfaces shall be tested with 3 meters straight edge and any 
variation of the surface from the desired crown or cross section shall be 
properly corrected.

CW-3.5.6 Removal of Forms

Forms shall be removed as soon as practicable in order to avoid delay in 
curing and to make possible earliest practicable repair of surface 
imperfections, but in no case shall they be removed without approval. Any 
needed repair or treatment shall be performed at once and shall be followed 
immediately by the specified curing. Forms shall be removed with care so as 
to avoid injury to the concrete and any concrete so damaged shall be repaired 
as directed.

CW-3.5.7 Curing and Protection

Concrete shall be cured for a period of not less than fourteen (14) 
consecutive days by keeping the surfaces of concrete continuously (not 
periodically) wet. Where tongue and groove forms were used and left in place 
of curing, they shall be kept wet at all times prevent opening at the joints and 
drying out of the concrete.

CW -3.6. Measurement and Payment

Measurement for payment for Concrete (except concrete which shall not be 
measured for separate payment) will be based on the volume of concrete 
placed and accepted within the neat lines of the structure as shown on the 
drawings or in accordance with the manner of measurement set forth in the 
various sections of the Technical Provisions. No deduction will be made for 
rounded or beveled edges or space occupied by the metal items 10 sq. cm. or 
less in cross section, embedded in concrete.

Payment will be made at the corresponding contract unit price for the various 
items of concrete shown in the Bill of Quantities. Payment shall cover all costs 
for furnishing all labor, materials, including equipment and tools required for 
concreting work. Payment shall also include care of water.
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CW - 4.0 REINFORCING BAR

CW -4.1. Description

This work shall consist of furnishing, fabricating, and placing of steel 
reinforcement of the type, size, shape and grade required in accordance with 
these specifications and in conformity with the requirements shown on the 
Drawings or as directed by the NPC.

CW -4.2. Material Requirement

Ail material shall conform to the requirements hereinafter given. Certified test 
reports (mill test or other) shall be submitted to the NPC for all reinforcement 
steel used. These tests shall show the results of ail chemical and physical 
tests made.

CW-4.2.1 Bar Reinforcement

Reinforcement bars for concrete shall be hot-rolled, weld able, deformed 
billet-steel bars conforming to the requirements specified in ASTM A615 and 
PNS 49 unless shown on the Drawings or as required by the NPC. The use of 
the cold twisted bars Is not permitted. If not otherwise shown on the drawings, 
the deformed reinforcement steel shall be Grade 60 (minimum yield strength 
of 410 MPa) for 16 mm <t> and bigger bars and Grade 40 (minimum yield 
strength of 275 MPa) for 12 mm ct> and smaller bars. Bar reinforcement shall 
be shipped in standard bundles, tagged and marked in accordance with the 
Code of Standard Practice of the Concrete Reinforcement Steel Institute.

CW-4.2.2 Sampling

The NPC’s Representative will sample reinforcement bars at the source of 
supply or at the point of distribution, and the Contractor shall notify the NPC in 
sufficient time advance to permit sampling and testing before shipment is 
made. Three (3) samples from each size shall be taken at random 
representing five (5) tons or fraction thereof of each size.

CW -4.3. Construction Requirement

CW-4.3.1 Order List for Bent Bars

Before materials are ordered, the Contractor shall furnish all order lists and 
bending diagrams for the approval of the NPC. The approval of order lists and 
bending diagrams by the NPC shall in no way relieve the Contractor of 
responsibility for the correctness of such lists and such lists and diagrams. 
Any expenses incident to the revisions of materials furnished in accordance 
with such lists and diagrams to make them comply with the drawings shall be 
borne by the Contractor.

Shop Drawings for Reinforcing Steel (ACI 315): Indicate bending diagrams, 
assembly diagrams, splicing and laps of bars, shapes, dimensions and details 
of bar reinforcing, accessories and concrete cover. Do not scale dimensions 
from structural drawings to determine lengths of reinforcing steel.
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CW-4.3.2 Fabrication

Bent bar reinforcement shall be cold bent as shown on the drawings or as 
required by the NPC. Bars shall be bent around circular pin having the 
following diameters (D) in relation to the diameter of the bar (d):

Bars emm® to 20mm<t> Inclusive D=6d
Bars 25mmcE> and 28mm<b D=8d
Bars 32mm® and greater D=10d

Bends and hooks in stin-ups and lateral ties may be bent to the diameter of 
the principal bar enclosed therein.

CW-4.3.3 Protection of Material

Steel reinforcement shall be protected at all times from injury. When placed in
the work, it shall be free from dirt, detrimental scale, paint, oil or other foreign 
matter. However, when steel has on its surface easily removable and 
detrimental rust, loose scale or dust, it shall be cleaned by a satisfactory 
method, approved by the NPC.

Store reinforcement of the different sizes in racks raised above the ground 
with accurate identification. Protect reinforcing steel from contaminants such 
as grease, oil and dirt.

CW-4.3.4 Placing and Fastening Reinforcement & Miscellaneous Material (ACI 301)

All reinforcement bars, stirrups, hanger bars, wire fabric, spirals and other 
reinforcing materials shall be provided as indicated in the drawing or required 
by the specification, together with all necessary wire ties, chairs, screws, 
supports, and other devices necessary to install and secure the reinforcement 
properly. All reinforcement, when placed, shall be free from rust, scale, oil, 
grease, clay, and other coatings, and foreign substances that would reduce or 
destroy the bond. Rusting of reinforcement shall not reduce the effective 
cross sectional area of the reinforcement to the extent that the strength is 
reduced beyond specified values. Heavy, thick rust or loose, flaky rust shall 
be removed by rubbing with burlap or other approved method, prior to 
placing. Reinforcement that has bends not shown on the project drawings or 
on approved shop drawings, or is reduced in section by rusting such that its 
weight is not within permissible ASTM tolerances, shall not be used. All 
reinforcement shall be supported and wired together to prevent displacement 
by construction loads or by the placing of concrete. Unless directed otherwise 
by the NPC, reinforcement shall not be bent after being partially embedded in 
hardened concrete. Detailing of reinforcing shall conform to ACI 315. Where 
cover over reinforcing steel is not specified or indicated, it shall be in 
accordance with ACI 318

All steel reinforcement shall be accurately placed in position shown on the 
drawings or as required by the NPC and firmly held there during the placing 
and setting of the concrete. Bars shall be tied at all intersections except 
where spacing is less than 30 mm in each direction, when alternate 
intersections shall be tied. Ties shall fasten on the inside.

Distance from the forms shall be maintained by means of stays, blocks, 
hangers or other approved supports. Blocks for holding reinforcement from 
contact with the forms shall be pre-cast mortar blocks of approved shape and
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dimensions or approved chairs. Layers of bars shall, be separated by pre-cast 
mortar blocks or by other equally suitable devices. The use of pebbles, pieces 
of broken stone or brick, metal pipe and wooden blocks or metal chairs shall 
not be permitted. Unless otherwise shown on the Drawings or required by the 
NPC, the minimum distance between bars shall be 40mm. Reinforcement in 
any member shall be placed and then inspected and approved by the NPC 
before the placing of concrete commences. Bundled bars shall be tied 
together at not more than 1.80 meters intervals.

Reinforcement shall be placed accurately and secured. It shall be supported 
by suitable chairs and spaces or by metal hangers. On the ground, and where 
otherwise subject to corrosion, concrete or other suitable non-corrodible 
material shall be used for supporting reinforcement. Where the concrete 
surface will be exposed to the weather in the finished structure or where rust 
would impair the appearance or finish of the structure, all reinforcement 
supports, within specified concrete cover, shall be galvanized or made of a 
suitable non-corrodible material.

All placement or movement of reinforcing steel after placement, to positions 
other than indicated or specified, shall be subject to the approval of the NPC.

Concrete protection for reinforcement shall be as indicated, or if not indicated, 
in accordance with ACl 318.

The minimum concrete cover for reinforcement specified In the bid documents 
shall takes precedence over all permissible reinforcement placement 
variations: nothing in the variations listed below is to be constructed as 
permitting violation or compromise thereof:

a. Height of bottom bars
b. Lengthwise positioning
c. Spacing bars in walls 

and solid slabs
d. Spacing bars in 

beams and footings
e. Height of top bars
f. Stirrup spacing
(1) For any one stirrup
(2) For over-all group

±6mm above form 
±50mm of bars 
±25mm

±6mm

±6mm

±25mm
±25mm of stirrup

Anchors and bolts; including but not limited to those for the machine and 
equipment bases: frames or edgings, hangers and inserts, door bucks, pipe 
supports, pipe sieeves, pipe passing through walls, metal ties, conduits, 
flashing reflects, drains and all other materials in connection with the concrete 
construction shall, where practicable be placed and secured in position when 
the concrete is placed. Anchor bolts for machines shall be set to templates, 
shall be plumbed carefully and checked for location and elevation with an 
instrument, and shall be held In position rigidly to prevent displacement while 
concrete is being placed.

CW-4.3.5 Splicing

Splicing of reinforcement shall be in accordance with ACl 318, except as 
indicated otherwise or modified herein. Where splices in addition to those 
indicated on the drawings are necessary, they shall be approved by the NPC 
prior to their use. Splices shall not be made in beams, girders, and slabs at
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points of maximum stress. Butt splicing shall preferably be used over lapping 
for bar sizes larger than 32mm«I>. Splices to be welded shall conform to AWS 
D1.4; certification of weld ability of the reinforcement by the manufacturer, 
shall be submitted to the NPC. If the Contractor elects to use butt splicing of 
reinforcing, he shall submit complete details of the process to be used by the 
NPC. If the butt splices are used, the Contractor shall ensure that the splice 
meets the requirements specified herein by performing at least three splices 
which shall be submitted for tests to a testing laboratory that has been 
approved for such testing by the NPC. The cost of these shall be borne by the 
Contractor.

All reinforcement shall be furnished in the full lengths indicated on the 
Drawings. Splicing of bars, except where shown on the Drawings will not be 
permitted without the written approval of the NPC. Splices shall be staggered 
as far as possible and with a minimum separation of not less than 40 bar 
diameters. Not more than one-third of the bars may be spliced in the same 
cross section, except where shown on the Drawings.

Unless otherwise shown on the Drawings, bars shall be lapped a minimum 
distance of:

Splice Type

Tension
Compression

Grade 40 Min.Lap

24d
20d

But Not Less Than

300mm
300mm

Where d is the diameter of the bar. In lapped splices, the bars shall be placed 
in contact and wired together. Lapped splices will not be permitted at 
locations where the concrete section is Insufficient to provide a minimum clear 
distance of one and one-third the maximum size of coarse aggregate 
between the splice and the nearest adjacent bar. Welding of reinforcing steel 
shall only be done if detailed on the Drawings or if authorized by the NPC in 
writing. Spiral reinforcement shall be spliced by lapping at least one and half 
(11/2) turns or by butt-welding unless otherwise shown on the drawings.

CW -4.4. Measurement and Payment

The quantity to be paid for shall be the calculated theoretical number of 
kilograms of reinforcement steel bars as determined from the net length of the 
steel shown on the drawings, incorporated in the concrete and accepted.

The weight of deformed bars will be computed from the theoretical weight of 
the same nominal size as shown in the following tabulation:

ation Size (mm) Weight (kg/m)
#2 6 0.222
#3 10 0.616
#4 12 0.888
#5 16 1.579
#6 20 2.468
#8 25 3.854
#9 28 4.833
#10 32 6.313
#11 36 7.991
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Clips, ties, separators and other and related materials used for positioning 
and fastening the reinforcement in place as required by the NPC shall not be 
included in the weight-calculated payment under this item. If bars are 
substituted upon the Contractor’s request and as result, more steel is used 
than specified; only the amount specified shall be included.

When laps are made for splices, other than those shown on the drawings or 
required by the NPC and for the convenience of the Contractor, the extra 
steel shall not be measured nor paid for.

The accepted quantity shall be paid at the corresponding unit price for the 
item. Reinforcing Steel as shown in the Bill of Quantities which price and 
payment shall be made in full compensation for furnishing materials, labor, 
equipment and incidentals necessary to complete this Item.
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CW • 5.0 STRUCTURAL STEEL

CW-5.1. General

This section covers the fabrication, erection, and shop painting of structural 
steel in accordance with the AISC "Manual of Steel Construction” referred to 
herein. In the AISC “Manual of Steel Construction” referred to herein, the 
Specification for Design, Fabrication, and Erection of Structural Steel for 
Buildings,” and “Structural Joints using A325 or A490 Bolts” shall be 
considered a part thereto.

CW-5.1.1 Submittals

Shop Drawings; Submit shop drawings of all structural steel in five (5) copies 
for approval prior to fabrication of structural steel. Include complete 
information necessary for the fabrication and erection of the component parts 
of the structure including the location, type and size of all bolts and welds, 
member sizes and lengths, camber & connector details, blocks, copes, and 
cuts. Include all welds by standard welding symbols.

Erection Plan: Submit descriptive data to illustrate the structure steel erection 
procedure including the sequence of erection and temporary shoring and 
bracing, and written description of the detailed sequence of all welding, 
including each welding procedure to be performed.

Certificates of Conformance;

Submit certificates of conformance for the following;

Bolts, Nuts and Washers 
Welding Electrodes and Rods 
Paint 
Steel
Certified Test Reports 

Structural Steel:
Chemical analysis and tensile strength test required by ASTM, ASTM A53 

High Strength Bolts and Nuts:
Chemical analysis, tensile strength and hardness test required by ASTM 
A325.

CW-5.1.2 Delivery and Storage:

Handle, ship, and store materiai in a manner that will prevent distortion or 
other damage. Store material in a clean and properly drained location and out 
of contact with the ground. Replace all damaged material with new material or 
repair the damaged material in an approved manner at no additional cost to 
the NPC.

CW -5.2. Materials

All materials shall be of the best quality of their kind, well graded and within 
the allowable distortions, however, they shall be free from flakes, corrosion, 
scale or fragments that could reduce the resistance and durability or injure the 
external appearance.
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Except as modified herein, blast clean surfaces in accordance with SSPC 
SP6. Wash clean surfaces that become contaminated with rust, dirt, oil, 
grease or other contaminants with solvents until thoroughly clean. Ensure that 
steel to be embedded in concrete and surfaces when assembled, are free 
from rust, grease, dirt and other foreign matter.

CW-5.2.1 Steel

CW-5.2.2

CW-5.2.3

CW -5.3.

CW-5.3.1

Materials shall conform to the respective specifications specified herein. 
Materials not otherwise specified herein shall conform to the AISC “manual of 
Steel Construction".

Structural Steel: ASTM A36
Steel Pipe: ASTM A53, Type E or S, Grade B, ASTM A501.
Steel W-Shape Piles
(Soldier Piles): ASTM A328

Bolts, Nuts and Washers:

All bolts, nuts and washers shall be of hot-dip galvanized steel.

Bolts:

Nuts:

Washers:

Accessories:

ASTM A307, Grade C or ASTM A36 for Anchor Bolts;
ASTM A325 for Fastening Bolts.

ASTM A563, Grade A, heavy hex style, except nuts less than 
38mm may be provided in hex style,

ANSI B18.22.1, Type B.

Welding Electrodes
and Rods: Steel structural members shall use E70XX electrodes.

Non-shrink Grout; 

Execution 

Fabrication:

ASTM C827; non-metallic.

Fabricate in accordance with the applicable provisions of the Specification for 
the Design, Fabrication, and Erection of Structural Steel for Buildings as set 
forth in the AISC “Manual of Steel Construction".

CW-5.3.2 Welding of Structural Steelwork:

All welding works shall be as indicated on the drawings and shall conform 
to AWS Dl.l - 77 "Structural Welding Code". Unless specified on the 
drawings, fillet welds shall be a minimum of 5 mm (3/16") and welding 
electrodes shall be with a tensile strength of 485 MPa.

All welding works shall be executed by the AWS D1.1 qualified welders, 
welding operators and trackers, whose workmanship shall be subject to the 
approval of NPC.
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CW-5.3.3 Shop painting:

Except as otherwise specified, shop prime surfaces of all structural steel, 
except steel to be embedded in concrete or mortar. Surfaces to be welded 
shall not be coated within 12 mm from the specified top of the weld prior to 
welding. Insure that the surfaces are thoroughly dry and clean when the paint 
is applied. Do not paint on wet weather except under cover. Do not apply 
paint to steel, which is at a temperature that will cause blistering or porosity, 
or will otherwise be detrimental to the life of the paint. Apply paint in a 
workmanlike manner, and coat all joints and crevices thoroughly. Prior to 
assembly, paint all surfaces that will be concealed or inaccessible after 
assembly.

Shop prime coat surfaces as soon as possible after cleaning. Apply one coat 
of inorganic zinc to a minimum dry film thickness of 100 microns.

Field painting: When the erection work is complete, the heads of field bolts, all 
welds and any surface from which the shop coat of paint has become worn off 
or has otherwise become defective, shall be cleaned and thoroughly covered 
with one coat of shop coat paint. When the paint applied for touching up bolt 
heads and abraded surfaces has become thoroughly dry, apply two field 
coats of marine epoxy paint subject to the approval of NPC.

Marking: Prior to erection, members shall be provided with a painted erection 
mark. In addition, connecting parts assembled in the shop for remaining holes 
in field connections shall be matched marked with scratch and notch marks. 
Do not locate erection markings on areas to be welded. Do not locate erection 
markings in areas that will decrease member strength or cause stress 
concentrations.

CW-5.3.4 Erection:

Except as modified herein, erect steel in accordance with the AISC “Manual 
of Steel Construction”. Where parts cannot be assembled or fitted properly as 
a result of errors in fabrication or of deformation due to handling or 
transportation, report such condition immediately to the NPC’s Representative 
and obtain approval there from for the methods of correction for straightening, 
including members of steel conforming to ASTM A514.

Drain Steel work properly; fill pockets in structures exposed to the weather 
with an approved waterproof material.

Provide safety belts and lines for workmen aloft on high structures unless 
safe working platforms or safety nets are provided.

When calibrated wrenches are used for tightening bolts, calibrate them at 
least one each working day using not less than three typical bolts of each 
diameter. Do not use impact torque wrenches to tighten anchor bolts set in 
concrete.

Connections: Connections shall be executed as shown on drawing. In case, 
connections are not detailed, it shall be designed in accordance with AISC 
“Manual of Steel Construction". Build connections into the existing work. 
Punch, sub-punch and ream, or drill bolt holes.
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Tolerances: Structural steel shall be furnished and installed to the lines and 
levels as shown on the drawings.

Any structure that does not conform shall be repaired, removed and/or 
erected anew by the Contractor at no additional cost to NPC.

Tolerances on structural steel shall be in accordance with the “Code of 
Standard Practice” of the AISC "Manual of Steel Construction”.

CW-5.3.5 Tests and Inspections:

Visual Inspection of Welding:

After the welding is completed, hand or power wires brush welds, thoroughly 
clean them before the inspector makes the check inspection. Inspect welds 
with magnifiers under strong, adequate light for surface cracking, porosity, 
and slag inclusions; excessive roughness; unfilled craters; gas pockets; 
undercuts; overlaps; size and insufficient throat and concavity. Inspect the 
preparation of groove welds for adequate throat opening and for snug 
positioning of backup bars.

Non-Destructive Testing:

In accordance with AWS D1.1 Twenty-five percent (25%) of the total number 
of joints, as selected by the NPC, shall be tested. If more than 20 percent of 
welds contain defects identified by testing, then all welds shall be tested by 
radiographic or ultrasonic testing, and to be approved by the NPC. When all 
welds made are required to be tested, magnetic particle testing shall be used 
only in areas inaccessible to either radiographic or ultrasonic testing. Retest 
defective areas after repair.

CW -5.4. Measurement and Payment

Measurement for payment for structural steel shall be based on the total 
kilograms of structural steel placed and accepted.

Payment will be made at the contract unit price for the item Structural Steel in 
the Bill of Quantities, which payment shall constitute full compensation for 
furnishing all labor and equipment necessary to complete the item.

NATIONAL POWER CORPORATION

IJIII lll-CW-19



TERMS OF REFERENCE

SECTION III -TECHNICALSPECIFICATIONS

CONSTRUCTION OF ADDITIONAL BREASTING STRUCTURES 
FOR POWER BARGE 120 AT MOGPOG MARINDUQUE

LuzP21Z1352Sc

CW - 6.0

CW -6.1.

CW -6.2.

CW -6.3.

I

CW -6.4.

MISCELLANEOUS STEEL 

Scope

This sections covers performance of all work in connection with 
miscellaneous steel work including but not limited to handrails, ladders, and 
hatch opening, pit and trench covers, embedded plates, conduit, pipe items, 
all complete with anchoring devices, bolts and fastenings. The Contractor 
shall furnish materials, fabricate, assemble, install and paint all miscellaneous 
steel works.

Shop Drawings

Complete shop and erection drawings of all miscellaneous steelworks 
showing sizes, methods of assembly, hardwares and anchorage details, shall 
be furnished by the Contractor subject to approval of the NPC.

Materials

The materials furnished by the Contractor under this section shall conform to 
the following standards;

Materials Standard
Structural Steel (columns, girders. ASTM A36" Specification for
beams, bracing, ladders, hatch opening. Structural Steel” or equivalent
pit and trench cover, embedded Standard.
plates, etc.)

Black Pipe (pipe railings and pipe ASTM 120”Specifications
for drains) for Black and Hot-Dipped Zinc

Coated and Welded and
Seamless Steel Pipe for
Ordinary Uses"

Steel Grating ASTM A36 or equivalent
Steel Checkered Plate ASTM A36 or equivalent
(Cable Trench Cover)

Material not specifically designated above shall comply, as far as practicable, 
with the latest specifications of the ASTM or other approved standards.

The names of the manufacturers of material shall be furnished for approval.

Workmanship

a. General

All works shall be executed by a technician skilled in the work and all 
workmanship and material shall be subject to the approval of the NPC. 
All miscellaneous steelwork shall be carefully and accurately assembled 
In the most satisfactory manner to carry out the design shown on the 
drawings. All joints shall be milled or machined as may be necessary to 
secure, close and perfect connections. Items shall be carefully
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assembled and the component parts shall be well secured together by 
welding or with screws, bolts and rivets, and concealed as far as 
possible. Member shall not be over stressed during the process or 
erection and hammering that will injure or distort the members shall not 
be permitted. Built-up woi1<s shall be assembled completely at the shop, 
accurately finished and section match-marked for field erection.

The Contractor shall furnish all welding rods required for field welds and 
all anchors, temporary bracing, tie rods, shims, erection bolts, and other 
miscellaneous materials required during erection.

b. Embedded Steel Plate

The Contractor shall furnish, fabricate and install all embedded steel 
plates necessary for pipes, cable trays, duct equipment and installations 
and supports in accordance with the approved shop drawings or as 
directed by the NPC. All embedded steel plates shall be accurately set in 
place at the time when concrete is placed.

c. Steel Checkered Plates

The contractor shall place or install the steel checkered plates in 
accordance with the approved construction drawings and specifications, 
or as directed by the NPCs. Fabricated steel checkered plates of ASTM 
Standards including reinforcing angles, plates, supporting members and 
anchoring devices shall be furnished by the Contractor.

d. Welding

The welding shall be in accordance with the Code of Arc-end Gas 
Welding in Building Construction, as formulated by the American 
Welding Society.

All welding shall be continuous along entire line of contract except where 
tack welding is permitted. All exposed welds shall be ground smooth.

e. Painting

Painting is included in the applicable bid prices for the various items in 
the Bill of Quantities.

CW -6.5. Measurement and Payment

Measurement for payment will be based on the total kilogram of 
materials placed or installed in accordance with the drawings or as 
directed by the NPC.
Payment will be made at the unit bid price for the item. Miscellaneous 
Steel, in the Bill of Quantities. The unit price shall include all costs of 
fabrications, supply of reinforcing materials including supports, handling, 
placing, painting and other incidentals necessary for the completion of 
work.

I
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I

I

CW - 7.0 PRE-STRESSED CONCRETE PILES

CW -7.1. Scope

This section shall consist of the furnishing, driving and cutting of pre-stressed 
concrete piles in accordance with these specifications and in conformity with 
Drawings and/or as directed by NPC.

The sizes, reinforcement and compressive strength of pre-stressed piles shall 
be as shown on the Drawings.

CW -7.2. Material Requirements

a. Pre-stressed piles shall be made in accordance with the Drawings, and 
reinforcement shall be placed accurately and secured rigidly in such 
manner as to insure its proper location in the completed pile. The 
concrete cover as measured from the outside face of ties or spirals shall 
not be less than 20mm.

b. The piles shall be cast separately or, if alternate piles are cast in a tier, 
the intermediate piles shall not be cast until 4 days after the adjacent 
piles have been poured. Piles cast in tiers shall be separated by-tar 
paper or other suitable separating material. The concrete in each pile 
shall be placed continuously. The completed piles shall be free from 
stone pockets, porous spots, or other defects, and forms shall be straight 
and true and built of metal, plywood, or dressed lumber.

c. Piles shall be cured in accordance with the generally accepted standards.

d. Piles shall not be moved until the tests indicate a compressive strength of 
80% of the design 28-day compressive strength is attained and they shall 
not be driven until the tests indicate a compressive strength at least equal 
to the design 28-day compressive strength.

e. When concrete piles are lifted or moved, they shall be supported at the 
points on the Drawings, or if not shown, as instructed by NPC.

CW-7.3. Preparation for Driving

Piles shall not be driven until after all preparatory works are completed. Pile 
templates, if to be constructed, shall be rigidly secured to ensure that piles are 
driven to their accurate locations. The heads of piles shall be cut squarely and 
a driving cap shall be provided to hold the axis of the pile in line with the axis 
of the hammer.

Full-length piles shall be used. Splicing of piles shall not be allowed if test 
piles showed that the required pile length is less than 30 m. In case splicing is 
permitted on exceptional circumstance and when required length exceeds 30 
m, the method of splicing shall be subject to approval of NPC.

CW -7.4. Test Piling

The contractor shall first cast or order 1 test pile as indicated in the plan and 
of greater length than that assumed in the design to provide for any variation 
in soil condition but ranges from 20 to 30meters, The test pile shall be driven 
to refusal or as directed by NPC. Since a test piles will become part of the
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completed structures, its location will be as indicated in the drawings or as 
directed by NPC. The results of driving the test pile shall be submitted 
immediately to NPC for the determination of the actual length of the remaining 
piles to be ordered, furnished and delivered at the site. The actual pile lengths 
based from the result of the test pile shall be the basis for payment. However, 
pertinent provisions regarding penetration depths and the specified bearing 
values shall not be disregarded.

I

CW -7.5. Pile Driving

a. All piles shall be driven accurately as shown on the drawings. Each pile, 
after driving shall be within 150 mm from the theoretical location 
underneath the pile cap or underneath the superstructure in case of pile 
bents. Inclination of vertical piles shall be within 1/75. Tolerance of level 
of pile shall be within 5 cm. The axis can deviate by up to 10% of the pile 
length for raking piles, provided the pile axis is driven straight.

b. Piles shall be driven to the minimum depths shown on the drawings or 
deeper if necessary to achieve the required final set.

c. All pile driving equipment is subject to the approval of NPC. The 
Contractor is responsible for sufficient weight and efficiency of the 
hammer to drive the piles down to the required depth and bearing 
capacity. Diesel hammer shall be used.

d. Piles shall be supported in line and position with leads and shall be 
constructed in such a manner as to afford freedom of movement of the 
hammer, and shall be held in position by guys or steel braces to insure 
rigid lateral support to the pile during driving. The leads shall be of 
sufficient length to make the use of a follower unnecessary. The driving of 
pile with follower shall be avoided if practicable and shall be done only 
under written permission from the NPC.

e. The method used in driving piles shall not subject them to excessive and 
undue abuse producing crushing and spalling of concrete. Manipulation 
of piles to force them Into proper position will not be permitted.

f. The pile tops shall be protected by driving heads, caps or cushions in 
accordance with the recommendations of the manufacturer of pile 
hammer. The driving head shall be provided to maintain the axis of the 
pile in line with the axis of the hammer and provide a driving surface 
normal to the pile.

g. Full-length piles shall be used where practicable. All piles shall be 
continuously driven unless otherwise allowed by NPC.

h. In pile cluster, pile driving shall start at the center progressing outward in 
all directions. During driving, as the resistance increases, the rate of 
penetration is noted, generally by one foot markings on the pile, and 
when this rate has decreased considerably, the average penetration in 
inches per blow for the last 10 blows for diesel hammer shall be recorded 
and the safe bearing capacity of the pile is computed from the pile 
formulas. The safe bearing capacity shall be as called for in the drawings.

i. All piles shall be driven until the minimum penetration obtained is 
satisfactory to NPC, regardless of the fact that the required bearing, as
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determined by the pile formulas, may be obtained at a lesser depth.

CW -7.6. Cutting of Piles

a. Tops of piles shall be embedded in the concrete capping as shown on the 
drawings.

b. Concrete piles shall, when approved by NPC, be cut off at such level as 
shown on the drawings. If a pile is damaged below this level, the 
Contractor shall repair the pile in accordance with the procedure 
approved by NPC. The distance from the side of any pile to the nearest 
edge of the cap shall not be less than 300 mm.

c. When the cut-off elevation for a prestressed concrete pile is below the 
elevation of the bottom of the pile cap, the pile may be built up from the 
butt of the pile to elevation of the bottom of the cap by means of a 
reinforced concrete extension to be approved by NPC.

CW -7.7. Pile Formula

CW -7.8.

For piles not driven to practical refusal and in lieu of loading tests, which are 
more preferable for piles other than timber piles, the bearing value for the 
piles shall be approximated by any applicable pile formula for the 
determination of allowable bearing capacity.

Pile Records

The Contractor shall keep records of all piles driven. A copy of the record 
shall be given to NPC within 2 days after each pile is driven. The record form 
to be used shall be approved by NPC. The pile records shall give full 
Information on the following:

a.
b.
c.
d.
e.

f.
g-

h.

Pile Type and Dimension 
Date of casting and date of driving
Driving equipment: type, weight and efficiency of hammer, etc.
Depth driven and tip elevation
Final set for the last 10 blows (for each group of pile and when the NPC 
so required, the penetration along the whole driven depth shall be 
recorded)
Details of any interruption in driving
Level of pile top immediately after driving and the level when all piles in 
the group are driven 
Details of re-driving, if any

On completion of the piling for each structure, the Contractor shall deliver to 
NPC a drawing recording the exact location and the final depth (tip elevation) 
of all piles.

CW -7.9. Measurement and Payment

Measurement for payment for pre-stressed concrete piles, as stated in the Bill 
of Quantities will be based on the number of piles driven and accepted by 
NPC times the lengths of piles in linear meters as determined from the result 
of the test pile.

Payment will be made at the contract unit price for the item Pre-stressed
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I
Concrete Piles which payment shall constitute full compensation for furnishing 
all materials, labor, equipment and tools necessary to complete the item, 
including scaffoldings, supports and other incidentals attendant to pile driving.

Rejected piles shall not be included for payment.

I
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CW - 8.0

CW -8.1.

CW -8.2.

CW -8.3.

CW -8.4.

FENDER SYSTEM

General

This section covers the furnishing, delivery and installation of fender system 
in accordance with these specifications and in conformity with the drawings.

Materials

Rubber fenders shall be rubber tire (used) with sizes as indicated in the 
drawings.

Anchorage Fastening

Fastening details, anchors, bolts and nuts shall be stainless steel conforming 
to ASTM F-593 "Standard Specification for Stainless Steel Bolts, Hex Cap 
Screws, and Studs”. The size and quantity of these accessories shall be 
determined in accordance with the capacity of the fender system and subject 
to NPC’s approval.

Ail works shall be performed with the highest acceptable quality and 
completed in a thorough and workmanlike manner and shall follow the best 
modem practices in installation. The Contractor shall furnish all fastening, 
anchors and temporary bracings and other miscellaneous materials required 
during installation of rubber fenders.

Measurement and Payment

Measurement for payment will be based on the number of fender system 
assembly installed and accepted by NPC.

Payment will be made at the contract unit price for the item. Rubber Fender in 
the Bill of Quantities, which payment shall include all costs of materials, labor, 
tools and incidentals including anchor bolts needed to complete the 
installation of the fender system.
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CIVIL WORKS
Item
No.

Description of Work 
or Materials

Work to
Be Done Ref. Unit

Estimated
Quantity

Unit Price in Pesos 
(Words and Figures)

Total
Amount

A. BREASTING DOLPHINS/STRUCTURES
a. Pre-stressed Concrete Piles supply, deliver, handle, pitch CW-7 l.m. 360

Length=30m/pc (12 pcs) drive, cut and splice (P ) P
(see drawing for details)

b. Concrete Pile Cap (20.7 MPa) furnish and construct CW-3 cu. m. 30
(P ) P

c. Reinforcing Steei furnish, cut CW-4 kg 4,700
bend and install (P ) P

d. Rubber Fender (used tire) 
including bolts, nuts, anchorage, etc.

furnish and install CW-8 set 2
(P ) P

TOTAL AMOUNT (CIVIL WORKS)
(P

Name of Firm Name and Signature of Authorized Representative Designation
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SECTION V - Bidding Forms

TABLE OF CONTENTS

I

NPCSF-INFR-01 Checklist of Technical and Financial Envelope Requirements 
for Bidders

NPCSF-INFR-02 List of all Ongoing Government & Private Construction 
Contracts Including Contracts Awarded but not yet Started

NPCSF-INFR-03 Statement of the bidder’s Single Largest Completed Contract 
(SLCC) similar to the contract to be bid

NPCSF-INFR-04 Computation of Net Financial Contracting Capacity (NFCC)

NPCSF-INFR-05 Joint Venture Agreement

NPCSF-INFR-06 - NOT USED

NPCSF-INFR-07 Omnibus Sworn Statement (Revised)

NPCSF-INFR-08 Contractor’s Organizational Chart for the Project

NPCSF-INFR-09 List of Key Personnel Proposed to be Assigned to the Project

NPCSF-INFR-lOa Key Personnel’s Certificate of Employment (Professional 
Personnel)

NPCSF-INFR-1 Ob Key Personnel s Certificate of Employment (Construction 
Safety and Health Officer)

NPCSF-INFR-11 Key Personnel’s Bio-Data

NPCSF-INFR-12 List of Equipment. Owned or Leased and/or under Purchase 
Agreement. Pledged to the Proposed Project

NPCSF-INFR-13 Bid Letter

NPCSF-INFR-14 Detailed Cost Estimate Form

NPCSF-INFR-15 Summary Sheets of Materials Prices, Labor Rates and 
Equipment Rental Rates
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Standard Form No: NPCSF-INFR-01

Checklist of Technical & Financial Envelope Requirements for Bidders

A. THE 1st envelope (TECHNICAL COMPONENT) SHALL CONTAIN THE FOLLOWING- 
1. Eligibility Documents 

a. (Class A)

^ Any of the following:

• PhilGEPS Certificate of Registration and Membership under Platinum Cateqorv in 
accordance with Section 8.5.2 of the IRR;

OR:

• J|^e/0'*owin9 updated and valid Class “A” eligibility documents enumerated under "Annex 
A of the Platinum Membership:

■ Registration Certificate from the Securities and Exchange Commission (SEC) for 
corporations. Department of Trade and Industry (DTI) for sole proprietorship or 
Cooperative Development Authority (CDA) for cooperatives;
Mayor’s/Business permit issued by the city or municipaiity where the principal place of 
business of the prospective bidder is located, or the equivalent document for Exclusive 
Economic Zones or Areas.
Ir,tua.!es £.f .re1cent|y expired Mayor’s/Business permits, it shall be accepted together 
with the official receipt as proof that the bidder has applied for renewal within the period 
prescribed by the concerned local government unit, provided that the renewed permit 
shall be submitted as a post qualification requirement in accordance with Section 34 2 
of the Revised IRR of RA 9184.

■ The prospective bidder’s audited financial statements, showing, among others, the 
prospective bidder’s total and current assets and liabilities, stamped “received" by the 
BiR or Its duly accredited and authorized institutions, for the preceding calendar year 
which should not be earlier than two (2) years from the date of bid submission.

■ Tax clearance per Executive Order 398, Series of 2005. as finally reviewed and 
approved by the BIR;

■ Valid Philippine Contractors Accreditation Board (PCAB) license and registration for the 
type and cost of the contract for this Project or Special PCAB License in case of Joint 
Ventures.

OR:

• A combination thereof.
> Statement of all its ongoing government and private contracts if any, whether similar or not 

similar in nature and complexity to the contract to be bid (NPCSF-INFR-02)
> The Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the contract 

to be bid, and whose value, adjusted to current prices using the Philippine Statistics Authority 
(PSA) consumer price index, must be at least 50% of the ABC (NPCSF-INFR-03) complete with 
the following supporting documents:

• Contract/Purchase Order

• Owner’s Certificate of Final Acceptance issued by the project owner other than the 
contractor or a final rating of at least Satisfactory in the Constructors Performance 
Evaluation System (CPES). in case of contracts with the private sector, an equivalent 
document (Ex. Official Receipt or Sales Invoice) shall be submitted

This Checklist of Requirements shall be provided to prospective suppliers/contractors Including all forms. Suppliers/contractors are 
encouraged to consult this checklist before submitting their proposals on the deadline for the submission and receipt of offers.



TERMS OF REFERENCE 

SECTION V - BIDDING FORMS

CONSTRUCTION OF ADDITIONAL BREASTING STRUCTURES 
FOR POWER BARGE 120 AT MOGPOG, MARINDUQUE 

_________________________ LuzP21Z1352Sc

I

Standard Form No: NPCSF-INFR-01 
Page 2 of 3

(The Single Largest Completed Contract (SLCC) as declared by the bidder shall be verified and validated to 
ascertain such completed contract. Hence, bidders must ensure access to sites of such proiects/equipment to 
NPC representatives for verification and validation purposes during post-qualification process.

?e f ground for disqualification, if verification and validation cannot be conducted due to inaccessibility 
of the site for whatever reason or fault of the bidder.)

^ Special PCAB License in case of Joint Ventures

> Duly signed computation of its Net Financial Contracting Capacity (NFCC) at least equal to the 
ABC (NPCSF-INFR-04);

b. (Class B)

> Valid Joint Venture Agreement, if applicable (NPCSF-INFR-05)

2. Technical Documents
^ Du|y signed, completely filled-out and notarized Omnibus Sworn statement (Revised) (NPCSF- 

INFR-07), complete with the following attachments:

• For Sole Proprietorship:

“ Special Power of Attorney

• For Partnership/Corporation/Cooperative/Joint Venture:

■ Document showing proof of authorization (e.g., duly notarized Secretary’s Certificate, 
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable)

> Organization Chart for the project (NPCSF-INFR-08)

^ Duly Signed List of Contractor’s Key Personnel (based on the minimum key personnel) with 
complete supporting documents (NPCSF-INFR-09,10a,10b & 11)

^ P.?iLSigned List of Contractor’s Equipment (owned, leased or under purchase agreement 
{NPCSF-INFR-12), with

• Proof of ownership and/or certificate of availability issued by Equipment Lessors 

^ Complete eligibility documents of proposed sub-contractor, if applicable

B. THE 2nd envelope (FINANCIAL COMPONENT) SHALL CONTAIN THE FOLLOWING:

^ PAyD/-t|n,™id Letter indicat'n9 the total bid amount in accordance with the prescribed form 
[NPCSF~INFR~13)

> Duly signed and completely filled-out Bill of Quantities (Section IV) indicating the unit and total 
prices per item and the total amount in the prescribed Bill of Quantities form.

^ Duly Signed Detailed Estimates for each items of work showing the computations in arriving at 
each item’s unit prices used in coming up with the bid (NPCSF-iNFR-14)

y Summary sheets indicating the direct unit prices of construction materials, labor rates and 
equipment rental rates used in coming up with the bid {NPCSF-INFR-15)

This Checklist of Requirements shall be provided to prospective suppliers/contractors including all forms. Suppliers/contractors are 
encouraged to consu/t this check/ist before subm/tt/ng tbe/r proposa/s on the dead/ine for the subm/ss/on and receipt of offers.
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Standard Form No: NPCSF-INFR-01 
Page 3 of 3

CONDITIONS:

1. Each Bidder shall submit one copy of the first and second components of Its Bid. NPC may request 
additional hard copies and/or electronic copies of the Bid. However, failure of the Bidders to comply with 
the said request shall not be a ground for disqualification.

2. A Bidder not submitting bid for reason that his cost estimate is higher than the ABC, is required to 
submit his letter of non-participation/regret supported by corresponding detailed estimates. Failure to 
submit the two (2) documents shall be understood as acts that tend to defeat the purpose of public 
bidding without valid reason as stated under Section 69.1.(i) of the revised IRR of R.A. 9184

This Checklist of Requirements shall be provided to prospective suppliers/coniraclors including all forms. Suppliers/contractors are 
encouraged to consult this checklist before submitting their proposals on the deadline for the submission and receipt of offers.
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Standard Form Number: NPCSF-INFR-02

List of All Ongoing Government and Private Contracts including Contract Awarded But Not Yet Started
Business Name 
Business Address

Name of Contract/Location/
Project Cost

a. Owner's Name
b. Address
c. Telephone Nos.

Nature of Work

Contractor’s Role 3,Date Awarded
3.Date Started

Date of Completion or 
Estimated Completion Time

Value of 
Outstanding 

WoritsDescription %

Government

Private

Total Cost

The bidder shall declare in this form all his on-going government and private contracts including contracts where the bidder (either as individual or as a Joint Venture) is a partner in a 
Joint Venture agreement other than his current joint venture where he is a partner. Non declaration will be a ground for disqualification of bid.

Note : This statement shall be supported with the following documents for all the contract(s) stated above which shall be submitted during Post-qualification:
1. Contract/Purchase Order and/or Notice of Award
2. Certification coming from the project owner/client that the performance is satisfactory as of the bidding date.

Submitted by ______
(Printed Name & Signature)

Designation
Date
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Standard Form Number: NPCSF-INFR-03

The Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the contract to be bid
Business Name 
Business Address

Name of Contract
a. Owner’s Name
b. Address
c. Telephone Nos.

Nature of Work
Contractor's Role

a. Amount at Award
b. Amount at Completion
c. Duration

a. Date Awarded
b. Contract Effectivity
c. Date CompletedDescription %

Notes: 1. The bidder must state only one {1) Single Largest Completed Contract (SLCC) similar to the contract to be bid.
2. Supporting documents such as Contracl/Purchase Order and any of the following: Owner's Certificate of Final Acceptance issued by the project owner other than the 

contractor; or A final rating of at least Satisfactory in the Constructors Performance Evaluation System (CPES); or Official Receipt (O.R); or Sales Invoice for the contract 
stated above shall be submitted during Bid Opening.

Submitted by

Designation
Date

(Prnted Name & Signature)
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Standard Form Number: NPCSF-INFR-04

NET FINANCIAL CONTRACTING CAPACITY (NFCC)

A. Summary of the Bidder’s/Contractor’s assets and liabilities on the basis of the income tax 
return and audited financial statement for the immediately preceding calendar year are:

Year 20
1. Total Assets
2. Current Assets
3. Total Liabilities
4. Current Liabilities
5. Net Worth (1-3)
6. Net Working Capital (2-4)

B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as 
follows:

NFCC = ((Current assets minus current liabilities) x 15] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract for this 
Project.

NFCC = P

Herewith attached is certified true copy of the audited financial statement, stamped 
“RECEIVED” by the BIR or BIR authorized collecting agent for the immediately preceding 
calendar year.

Submitted by:

Name of Bidder/Contractor

Signature of Authorized Representative 

Date:
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Standard Form Number: NPCSF-INFR-05

JOINT VENTURE AGREEMENT 

KNOW ALL MEN BY THESE PRESENTS:

That this JOINT VENTURE AGREEMENT is entered into by and between:
---------------------------------------- - of legal age, (civil status)_______ , authorized representative of
-----------------------------------------and a resident of

- and -

of iegal age, (civil status) 
. a resident of

authorized representative of

That both parties agree to join together their capital, manpower, equipment and other 
resources and efforts to enable the Joint Venture to participate in the Bidding and Undertaking of 
the hereunder stated Contract of the National Power Corporation 9

NAME OF PROJECT CONTRACT AMOUNT

That the capital contribution of each member firm:

NAME OF FIRM CAPITAL CONTRIBUTION
1. P
2. P

Biddinn^ iZoH t f.re De J0,ntly and severa,ly liab[e for their participation in the bidding and Undertaking of the said contract,

U That both parties agree that_________________ _ and/or___________ shall
be the Official Representative/s of the Joint Venture, and are granted full power and authority to

f rdHPHrf?-rm a?Land •!' actS necessary and/or fo represent the Joint Venture in the 
HldfnHSif d Undartakin9 of the said contract, as fully and effectively and the Joint Venture may 
do and if personally present with full power of substitution and revocation.

pnntroJhaI-it!1'S j0i^tJN{enJure Agreement shall remain in effect only for the above stated 
Contract until terminated by both parties.

1.

Name & Signature of Authorized 
Representative

Official Designation

Name of Firm
Witnesses

2.

Name & Signature of 
Authorized Representative

Official Designation

Name of Firm

[Jurat!
[Format shall be based on the latest Rules on Notarial Practice}

If the bidder is a joint venture, one of the requirements is the submission of a valid Joint venture agreement.
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Standard Form No: NPCSF-INFR-07

Omnibus Sworn Statement (Revised)

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____  ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], 
after having been duly sworn in accordance with law. do hereby depose and state that:

1. [Select one, delete the other]

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of 
Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Seiect one, delete the other]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of 
[Name of Bidder], I have full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract for 
[Name of the Project] of the [Name of the Procuring Entity], as shown in the attached duly 
notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 
authority to do, execute and perform any and all acts necessary to participate, submit the bid, 
and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the 
Procuring Entity], as shown in the attached [state title of attached document showing proof of 
authorization (e.g., duly notarized Secretary's Certificate, Board/Partnership Resolution, or 
Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted" or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting oiles have been 
recognized by the Government Procurement Policy Board, by itself or by relation, 
membership, association, affiliation, or controlling interest with another blacklisted person or 
entity as defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic 
copy of the original, complete, and all statements and information provided therein are true 
and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working 
Group, and the BAC Secretariat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is 
related to the Head of the Procuring Entity, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project

This omnibus statement is a requirement in the Technical Envelope. The following additional requirements shall also be 
submitted: In the case of corporation/partnership/JV, duly notarized Special Power of Attorney, Board/Partnership Resolution, 
or Secretary’s Certificate, whichever is applicable.
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Management Office or the end-user unit, and the project consultants by consanguinity or 
affinity up to the third civii degree;
[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders 
of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and 
Awards Committee (BAG), the Technical Working Group, and the BAC Secretariat, the head 
of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 
compliance with the Philippine Bidding Documents, which includes;

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if 

any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or 
any form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the 
obligations and undertakings in the contract shall be sufficient grounds to constitute criminal 
liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of 
confidence through misappropriating or converting any payment received by a person or 
entity under an obligation involving the duty to deliver certain goods or services, to the 
prejudice of the public and the government of the Philippines pursuant to Article 315 of Act 
No. 3815 s, 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of
___________ , Philippines.

20 at

[Insert NAME OF BIDDER OR ITS AUTHORIZED 
REPRESENTATIVE]

[Insert signatory’s legal capacity]
Affiant

[Jurat!
[Format shall be based on the latest Rules on Notarial Practice]

ms omnibus sislement is a requiremenl in the Technical Envelope. The following additional requirements sh^l also be 
submitted: In the case of corporation/parinership/JV. duly notarized Special Power of Attorney, Board/Partnerslvp Resolution, 
or Secretary's Certilicato, whichever is applicable.
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Standard Form Number NPCSF-INFR-08

CONTRACTOR’S ORGANIZATIONAL CHART FOR THE CONTRACT

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the 
Contract if awarded to him. Indicate in the chart the names of the Project Manager, Project 
Engineer, Foreman and other Key Engineering Personnel.

Attach the required Proposed Organizational Chart for the Contract as stated
above

NOTES:

1. This organization chart should represent the “Contractor’s Organization" required for the Project, 
and not the organizational chart of the entire firm.

2. Each such nominated engineer/key personnel shall comply with and submit duly accomplished 
forms NPCSF-INFR-10a, NPCSF-INFR-10b and NPCSF-INFR-11.

3. All these are required to be in the Technical Envelope of the Bidder.
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Standard Form Number: NPCSF-INFR-09

LIST OF KEY PERSONNEL PROPOSED TO BE ASSIGNED TO THE CONTRACT 
(Based on the Minimum Key Personnei Required in the Bidding Documents)

Business Name: 
Business:

DESIGNATION

1 Name
2 Address
3 Date of Birth
4 Employed Since
5 Experience
6 Previous Employment
7 Education
8 PRC License

Required Attachments:

1. Certificate of Employment, Bio Data and Construction Safety and Health Training Certificate of the Safety Officer
2. Certificate of Employment, Bio Data and valid PRC License of the (professional) personnel
3. Certificate of Employment, Bio Data and accreditation from DPWH as Materials Engineer for the Materials Engineer

Submitted by:

Designation:
Date:

(Printed Name £ Signature)

0/19 of the requirements from the bidder to be inctuded in its Technical Envelope is a list of contractor's key personnel (based on the minimum key personnel required in the bidding documents) to 
be assigned to the contract to be bid, with their complete qualification and experience data (including the key personnel's signed written commitment to work for the project once awarded the 
contract).



TERMS OF REFERENCE

SECTION V - BIDDING FORMS

CONSTRUCTION OF ADDITIONAL BREASTING STRUCTURES 
FOR POWER BARGE 120 AT MOGPOG. MARINDUQUE

Lu2P21Z1352Sc

Standard Form Number: NPCSF-INFR-10a

KEY PERSONNEL’S CERTIFICATE OF EMPLOYMENT 
(PROFESSIONAL PERSONNEL)

Issuance Dale

THE PRESIDENT
National Power Corporation 
BIR Road cor. Quezon Ave. 
Diliman, Quezon City

Dear Sir:

I am (Name of Nominee) a Licensed
Professional License No. 
fesoance)

I hereby certify that (Name of Bidder)______
(Desianalion] ____________ for the (Name of Prolecti

issued on (dale of issuance)
Engineer with

____ at (place of

has engaged my services as 
_____, if awarded to it.

As designation) I supervised the following completed projects similar to
the contract under bidding:

NAME OF PROJECT OWNER COST DATE
COMPLETED

At present, I am supervising the following projects:

NAME OF PROJECT OWNER COST DATE
COMPLETED

In case of my separation for any reason whatsoever from the above-mentioned 
Contractor, I shall notify the National Power Corporation at least twenty one (21) days before the 
effective date of my separation.

As (Designation)_____________________ , I know I will have to stay in the job site all the
time to supervise and manage the Contract works to the best of my abilify, and aware that I am 
authorized to handle only one (1) contract at a time.

One of the requirements from the bidder to be Included in its Technical Envelope is a list of contractor's key personnel (viz. 
Project Manager, Project Engineer, Construction Safefy Officer, Foremen, etc), to be assigned to the contract to be bid, with 
their complete qualification and experience data (Including the key personnel's signed written commitment to work for the 
project once awarded the contract).
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Standard Form Number: NPCSF-INFR-lOa 
Page 2 of 2

I do not allow the use of my name for the purpose of enabling the above-mentioned 
Contractor to qualify for the Contract without any firm commitment on my part to assume the post
of (Designation) _____________therefor, if the contract is awarded to him since I understand
that to do so will be a sufficient ground for my disqualification as (Designation)_____________ in
any future National Power Corporation bidding or employment with any Contractor doing 
business with the National Power Corporation.

(Name and Signature) 
AFFIANT

fJuratl
[Format shall be based on the latest Rules on Notarial Practice]

One of the requirements from the bidder to be inciuded in its Technical Enveiope is a list of contractor's key personnei (viz. 
Project Manager, Project Engineer, Construction Safely Officer, Foremen, etc), to be assigned to the contract to be bid, with 
their complete qualification and experience data (Including the key personnel’s signed written commitment to work for the 
project once awarded the contract).
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Standard Form Number: NPCSF-INFR-lOb

KEY PERSONNEL’S CERTIFICATE OF EMPLOYMENT 
(CONSTRUCTION SAFETY AND HEALTH OFFICER)

Issuance Date

THE PRESIDENT
National Power Corporation 
SIR Road cor. Quezon Ave. 
Diliman, Quezon City

Dear Sir:

i am (Name of Nominee)
Certificate No. __________
issuancel________ ______________.

__________ an Construction Safety & Health Officer with
issued on (date of issuance) at (place of

I hereby certify that (Name of Bidder)
Construction Safety & Health Officer for the (Name of Project)

has engaged my services as 
___________ , if awarded to it.

I am the Construction Safety & Health Officer of the following completed projects similar 
to the contract under bidding:

NAME OF PROJECT OWNER COST DATE
COMPLETED

At present, I am the Construction Safety & Health Officer of the following projects:

NAME OF PROJECT OWNER COST
COMPLETED

in case of my separation for any reason whatsoever from the above-mentioned 
Contractor, I shall notify the National Power Corporation at least twenty one (21) days before the 
effective date of my separation.

As Construction Safety & Health Officer, I know I will have to stay in the job site ail the 
time and aware that I am authorized to handle only one (1) contract at a time.

One of the requirements from the bidder to be included in its Technical Envelope Is a list of contractor's key personnel (viz. 
Project Manager, Project Engineer, Construction Safety Officer, Foremen, etc), to be assigned to the contract to be bid, with 
their complete qualification and experience data (including the key personnel's signed written commitment to work for the 
project once awarded the contract).
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Standard Form Number: NPCSF-INFR-10b 
Paga 2 of 2

I do not allow the use of my name for the purpose of enabling the above-mentioned 
Contractor to qualify for the Contract without any firm commitment on my part to assume the post 
of Construction Safety & Health Officer, if the contract is awarded to him since I understand that 
to do so will be a sufficient ground for my disqualification as Construction Safety & Health Officer 
in any future National Power Corporation bidding or employment with any Contractor doing 
business with the National Power Corporation.

(Name and Signature) 
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

One of the requirements from the bidder to be included in its Technical Envelope Is a list of contractor's key personnel (viz. 
Project Manager. Project Engineer, Conslroclion Safely OWcer, Foremen, etc), to be assigned to the contract to be bid, with 
their complete qualification and experience data (including the key personnel's signed written commitment to work for the 
project once awarded the contract).
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Standard Form Number: NPCSF-INFR-11

KEY PERSONNEL 
(FORMAT OF BIO-DATA)

Give the detailed information of the following personnel who are scheduled to be assigned as 
full-time field staff for the project. Fill up a form for each person.

1. Name

2. Date of Birth

3. Nationality

4. Education and Degrees

5. Specialty

6. Registration

7. Length of Service with the Firm Year from 
To

, (months) 
. (months)

(year)
(year)

8. Years of Experience

9. If Item 7 is less than ten (10) years, give name and length of service with previous 
employers for a ten (10)-year period (attached additional sheet/s), if necessary:

Name and Address of Employer Length of Service

year(s) from 
year(s) from 
year(s) from

to.
to.
to

10. Experience;

This should cover the past ten (10) years of experience, (Attached as many pages as 
necessary to show involvement of personnel in projects using the format below).

One of the requirements from the bidder to be inciuded in its Technicai Envelope Is a list of contractor's key personnel (viz. 
Project Manager, Project Engineer, Construction Safety Officer, Foremen, etc), to be assigned to the contract to be bid, with 
their complete qualification and experience data (including the key personnel's signed written commitment to work for the 
project once awarded the contract).
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Standard Form Number: NPCSF-INFR-11 
Page 2 of 2

1. Name

2. Name and Address of Owner

3. Name and Address of the 
Owner's Engineer 
(Consultant)

4. Indicate the Features of Project 
(particulars of the project 
components and any other particular 
interest connected with the project):_

5. Contract Amount Expressed in 
Philippine Currency

6. Position

7. Structures for which the employee 
was responsible

8. Assignment Period from
to

(months) 
, (months)

(years)
(years)

Name and Signature of Employee

it is hereby certified that the above personnel can be assigned to this project, if the contract is 
awarded to our company.

(Place and Date) (The Authorized Representative)

I
One of the requirements from the bidder to be included in its Technicai Envelope is a list of contractor’s key personnel (viz. 
Project Manager, Project Engineer, Construction Safely Ollicer, Foremen, etc), to be assigned to the contract to be bid, with 
their complete qualincation and experience data (including the key personnel's signed written commitment to work for the 
project once awarded the contract).
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Standard Form Number: NPCSF-INFR-12

LIST OF EQUIPMENT, OWNED OR LEASED AND/OR UNDER PURCHASE AGREEMENTS 
(Based on the Minimum Equipment Required in the Bidding Documents)

Business Name: 
Business:

Description Model/Year Capacity/ 
Performance / Size Piate No. Motor No. 1 

Body No. Location Condition Proof of Ownership / 
Lessor or Vendor

A. Owned

ii.
iii.
iv.
V.
R. 1.eased
i.
ii.
iii.
iv.
V.
C. Under Purchase Aareements

ii.
iii.
iv.
V.

Submitted by;

Designation:
Date:

(Printed Name & Signature)

One of the requirements from the bidder to be inciuded in its Technical Envelope Is the list of its equipment units pledged for the contract to be bid, based on minimum equipment required in the 
bidding docs, which are owned (supported by proof/s of ownership), leased, and/or under purchase agreements (with corresponding engine numbers, chassis numbers and/or serial numbers), 
supported by certification of availability of equipment from the equipment lessor/vendor for the duration of the project
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Standard Form No.: NPCSF-INFR-13

BID LETTER

Date:

To; THE PRESIDENT
National Power Corporation 
BIR Road cor. Quezon Ave.
Diliman, Quezon City

We, the undersigned, declare that:

(a) We have examined and have no reservation to the Bidding Documents, including 
Addenda, for the Contract CONSTRUCTION OF ADDITIONAL BREASTING 
STRUCTURES FOR POWER BARGE 120 AT MOGPOG, MARINDUQUE 
(LuzP21Z1352Sc).

(b) We offer to execute the Works for this Contract in accordance with the Bid Documents, 
Technical Specifications, General and Special Conditions of Contract accompanying this 
Bid;

The total price of our Bid, excluding any discounts offered below is: nnsert information}

The discounts offered and the methodology for their application are: nnsert information!

(c) Our Bid shall be valid for a period of nnsert r7umberi_________ days from the date fixed
for the Bid submission deadline in accordance with the Bidding Documents, and it 
shall remain binding upon us and may be accepted at any time before the expiration 
of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insertoerceniaae amount]__________percent of the Contract Price for the due
performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: nnsert information]_________________ ;

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than alternative offers in accordance with the Bidding Documents;

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for 
any part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included 
in your notification of award, shall constitute a binding contract between us, until a 
formal Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any 
other Bid that you may receive.

(j) We likewise certify/confirm that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do, execute and 
perform any and all acts necessary to participate, submit the bid, and to sign and 
execute the ensuing contract for the CONSTRUCTION OF ADDITIONAL



TERMS OF REFERENCE

SECTION V - BIDDING FORMS

CONSTRUCTION OF ADDITIONAL BREASTING STRUCTURES 
FOR POWER BARGE 120 AT MOGPOG, MARINDUQUE

LuzP21Z1352Sc

BREASTING STRUCTURES FOR POWER BARGE 120 AT MOGPOG, 
MARINDUQUE (LuzP21Z1352Sc) of the National Power Corporation,

(k) We acknowledge that failure to sign each and every page of this Bid Letter, including 
the Bill of Quantities, shall be a ground for the rejection of our bid.

Name;

In the capacity of: 

Signed:________

Duly authorized to sign the Bid for and on behalf of; 

Date:



TERMS OF REFERENCE 

SECTION V- BIDDING FORMS

CONSTRUCTION OF ADDITIONAL BREASTING STRUCTURES FOR POWER BARGE 120 AT 
MOGPOG, MARINDUQUE

LuzP21Z1352Sc

Standard Form No.: NPCSF-INFR-14

DETAILED COST ESTIMATE FORM

Name of Bidder :

Item No. Item Description Unit of 
Measure

Direct Cost Mar c-Up VAT Unit Cost Total PriceMaterials Labor Equipment OCM Profit

I

Name, Signature of Authorized Representative Designation
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SECTION V-BIDDING FORMS

CONSTRUCTION OF ADDITIONAL BREASTING STRUCTURES 
FOR POWER BARGE 120 AT MOGPOG. MAR1NDUQUE

LuzP21Z1352Sc

Standard Form No.: NPCSF-INFR-15

SUMMARY SHEETS OF MATERIALS PRICES, LABOR RATES 
AND EQUIPMENT RENTAL RATES

Name of Bidder:

I. Unit Prices of Materials

Materials Description

1.
2.
3.
4.
5.
6.
7.

II. Manpower Hourly Rates

Designation

1.
2.
3.
4.
5.
6.
7.

III. Equipment Hourly Rental Rates

Equipment Description

1.
2.
3.
4.
5.
6. 
7.

Unit Unit Price

Rate/Hr.

Rental Rate/Hr.

Name, Signature of Authorized Representative Designation



r
r

TERMS OF REFERENCE 

SECTION VI - SID DRAWINGS

CONSTRUCTION OF ADDITIONAL BREASTING STRUCTURES 
FOR POWER BARGE 120 AT MOGPOG, MARINDUQUE

LuzP21Z1362Sc
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SECTION VI - BIO DRAWINGS

CONSTRUCTION OF ADDITIONAL BREASTING STRUCTURES 
FOR POWER BARGE 120 AT MOGPOG, MARINDUQUE

LuzP21Z1352Sc
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SECTION VI - BID/REFERENCE DRAWINGS 

CW-CIVIL WORKS

DRAWING NO.

ABSM-BDC-14.001 

ABSM-BDC-14.002 

ABSM-BDC-14.003

ABSM-BDC-14.004

ABSM-BDC-14.005 

ABSM-BDC-14.006
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GENERAL LAYOUT

SITE DEVELOPMENT PLAN

SECTION VIEW OF PB & STRUCTURES

BREASTING DOLPHINS (Plan, Elevation 
and Sections)

PRESTRESSED CONCRETE PILES 

USED RUBBER TIRE FENDER

NATIONALPOWER CORPORATION

ED Vl-CW-i
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