



National Power Corporation
INVITATION TO BID
SMALL VALUE PROCUREMENT 2022

1. The **NATIONAL POWER CORPORATION (NPC)**, through its approved Corporate Budget of CY 2022 intends to apply the sum of (**Please see schedule below**) being the Approved Budget for the contract (ABC) to payments under the contract listed below. Bids received in excess of the ABC shall be automatically rejected at Bid opening.

| Ref. Nos./ PR Nos. | Description | Bid Submission/ Opening | ABC / Amount of Bid Docs |
|--------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------|----------------------------|--------------------------------|
| MA-A2T22-008/ SVP2022-AG2-004 | REPAIR OF FIRE HOUSING AT AGUS 1 HEP, BO. SABER, MARAWI CITY & AGUS 2 HEP, SAGUIARAN, LANA O DEL SUR, 60 CALENDAR DAYS | July 08, 2022, 1:30PM | P999,117.55 |
| Venue: BAC Bidding Room, MinGen Headquarters, Ma. Cristina, Iligan City | | | |

2. NPC now invites Bids for Items listed above. Delivery of the Items are required within the contract period specified in the Technical Specifications. The Bidder must have completed a single contract that is similar to this Project, equivalent to an amount as stated in the Bidding Documents. The description of an eligible bidder is in Section II, Instruction to Bidders (ITB) of the Bidding Documents.
3. Bidding will be conducted through open competitive bidding procedures using a non-discretionary "pass/fail" pursuant to RA 9184 and its Revised IRR.

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations with at least sixty percent (60%) interest or outstanding capital stock belonging to citizens of the Philippines, and to citizens or organizations of a country the laws or regulations of which grant similar rights or privileges to Filipino citizens, pursuant to RA 5183 and subject to Commonwealth Act 138.
4. Interested bidders may obtain further information from **Contracts Management Office, Logistics Division** at the address given below during office hours, 8:00 AM to 5:00 PM Monday to Friday. A complete set of Bidding Documents may be secured by interested bidders free of charge from the address below.
5. Bids must be delivered to the address below on or before the date stated above. Late bids shall not be accepted.
6. NPC reserves the right to accept or reject any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, without thereby incurring any liability to the affected Bidder or Bidders.
7. For further information, please refer to:

BAC SECRETARIAT

Contracts Management Office, Logistics Division
Maria Cristina, Iligan City
Tel. No.: (063) 222-3459
Fax No.: (063) 223-4604
E-mail Add.: logistics_afd_mingen_2021@napocor.gov.ph

REYNANTE T. CIRUELA

Chairman, Bids and Awards Committee
Mindanao Generation Headquarters

(Name of Project)

REPAIR OF FIRE HOUSING, TWO (2) UNITS AT AGUS 1
HEP AND FIVE (5) UNITS AT AGUS 2 HEP, AGUS 1&2
HEPC, PAWAK, SAGUIARAN, LANA O DEL SUR

SECTION VIII - BIDDING FORMS

(PR #)

BILL OF QUANTITIES

| Item No. | Description of Work or Materials | Unit | Estimated Quantity | Unit Price in Pesos (Words and Figures) | Total Amount |
|----------|---------------------------------------------------------------------------------------------------------------------------|-------|--------------------|-----------------------------------------|--------------|
| 1.0 | CONSTRUCTION SAFETY AND HEALTH PROGRAM | lot | 1.00 | (PHP) | PHP |
| 2.0 | DEMOLITION OF DILAPIDATED ROOFING, CEILING JOISTS, STEEL WINDOWS and etc. | lot | 1.00 | (PHP) | PHP |
| 3.0 | CONCRETE WORKS | cu.m. | 3.01 | (PHP) | PHP |
| 4.0 | REINFORCEMENT BAR DSB | kgs. | 100.94 | (PHP) | PHP |
| 5.0 | INSTALLATION OF GLASS WINDOWS WITH ALUMINUM FRAME WITH COMPLETE ACCESSORIES | sq.m. | 9.00 | (PHP) | PHP |
| 6.0 | PURCHASE AND INSTALLATION OF GATE VALVES, G.I. PIPE, COUPLINGS, CUPS, FIRE HOSE WITH ITS ACCESSORIES, AXE AND PIPE WRENCH | lot | 1.00 | (PHP) | PHP |
| 7.0 | ROOF FRAMING INCLUDING REPLACEMENT OF ROOF SHEATHING AND FASCIA BOARD AND ITS FRAME, CEILING BOARD | lot | 1.00 | (PHP) | PHP |
| 8.0 | PAINTING WORKS | sq.m. | 259.60 | (PHP) | PHP |
| | | | | | PHP |

Name of Firm

Name and Signature of Authorized Representative

Designation

1. Name of the project: [Faint text]

2. Location: [Faint text]

3. Date: [Faint text]

Table 1

| Sl. No. | Activity | Start Date | End Date | Duration (Days) | Remarks |
|---------|-------------------------|------------|------------|-----------------|---------------------------------------------------|
| 01 | Site Preparation | 01/01/2023 | 05/01/2023 | 5 | Clearing and leveling the site. |
| 02 | Foundation Work | 06/01/2023 | 15/01/2023 | 10 | Excavation and pouring concrete for foundation. |
| 03 | Structural Framework | 16/01/2023 | 30/01/2023 | 15 | Construction of columns and beams. |
| 04 | Roofing | 31/01/2023 | 05/02/2023 | 5 | Installation of roof structure. |
| 05 | Interior Finishing | 06/02/2023 | 15/02/2023 | 10 | Plastering and painting of walls. |
| 06 | Electrical and Plumbing | 16/02/2023 | 25/02/2023 | 10 | Installation of electrical and plumbing fixtures. |
| 07 | Final Inspection | 26/02/2023 | 28/02/2023 | 3 | Final check and handover of the project. |