



NATIONAL POWER CORPORATION

SUPPLEMENTAL / BID BULLETIN NO. _____
to the Bid Documents for the ff:

25 SEPTEMBER 2022

All prospective bidders and authorized copy holders of the Bid Documents of the subject mentioned projects are hereby informed of the change in Schedules of the Pre-Bid Conference and Bid Submission/Opening, to wit:

HO-PIB22-003 / PB220330-HG00051 (PB5) Supply, Delivery, Installation and Test of 1 x 35 KL FOST and 2 x 60 KL FOST for Patnanungan DPP, Palanan DPP and Jomalig DPP Including Construction of Associated Facilities under Package	
S1-NPS22-019 / PB220725-AD00373 (PB2) Construction of Office and Staff House at Roxas Substation (NPSSTL), Roxas, Palawan	
S1-MGP22-003 / PB220707-AD00239 (PB2) Construction of 10kL Rainwater Collector and Office/Staff House at Mangsee DPP, Mangsee, Balabac, Palawan	
BID SUBMISSION / OPENING	
FROM	TO
26 SEPTEMBER 2022 9:30 AM Kanao Room	27 SEPTEMBER 2022 9:30 AM Kanao Room

S1-CAT22-037 / PB221010-NA Supply of Two (2) Year Security Services for Bicol Operations Division (OM-BOD)	
PRE-BID CONFERENCE	
FROM	TO
26 SEPTEMBER 2022 9:30 AM Kanao Room	27 SEPTEMBER 2022 9:30 AM Kanao Room

For the information and guidance of all concerned.

For the Bids and Awards Committee:

RENE R. BARRUELA
Vice President, Corporate Affairs Group
and Chairman, Bids and Awards Committee

BIR Road cor. Quezon Avenue, Diliman
Quezon City 1100, Philippines
Tel. Nos. (632) 921-3541 to 80
Fax No. (632) 921-2468
Website: www.napocor.gov.ph
AFG-LOG-002.F13
Rev. No. 0
Page 1 of 1

