



NATIONAL POWER CORPORATION

SUPPLEMENTAL / BID BULLETIN NO. 1

to the Bid Documents for the
**SUPPLY OF LABOR, MATERIALS, TOOLS / EQUIPMENT AND TECHNICAL
EXPERTISE FOR THE ON-SITE RESTORATION / REHABILITATION OF UNIT
NO.3 OF PB 106 INCLUDING HAULING OF REPLACEMENT CRANKSHAFT
FROM PULANG-LUPA DPP TO PB 106
(PR NO. S1-B0621-024/ PB220221-HG00012)**

15 February 2022

All prospective bidders and authorized copy holders of the Bid Documents of the above mentioned project are hereby advised of the changes in the provisions of the bid documents, to wit:


SECTION VI- TECHNICAL SPECIFICATIONS, Part I, under TS-3.0, Delivery Period and Location. The delivery period shall be revised as follows:

FROM	TO
The contract period shall be Ninety (90) CALENDAR DAYS reckoned from receipt of Notice to Proceed (NTP).	The contract period shall be ONE HUNDRED TWENTY (120) CALENDAR DAYS reckoned from receipt of Notice to Proceed (NTP).

All other terms and conditions shall remain the same.

For the information and guidance of all authorized copy holders of the Bid Documents and prospective bidders.

For the Bids and Awards Committee:


ATTY. ROGEL T. TEVES
Vice President, PES and
Chairman, Bids and Awards Committee

